
Bidder 
No. Name of Bidder  Bid Amount & 

Currency 

 Bid Security 
Amount & 
Currency 

Bid Security Agency GRA NIS 
Form of 
Tender 
signed 

Hard 
Copy

Flash 
drive

1 Alpha & Omega Engineering  $             5,836,425 ✔ Letter ✔ 1
2 MC Realty & Construction  $             6,046,950 ✔ ✔ ✔ 1
3 M.A.S Enterprise  $             5,664,645 ✔ Letter ✔ 1

4 Jace Enterprise Tender form not 
completed ✔ ✔ X 1

5 Land Mark  Green Construction  $             6,634,740 ✔ ✔ ✔ 0
6 BMR Enteroprise  $             3,135,405 ✔ ✔ ✔ 1
7 Lulu's Construction & Maintenance  $             6,634,530 ✔ Letter ✔ 1

8 S.A.V Investments, Real Estate Developer & Agency Inc.  $             6,645,240 ✔ Letter ✔ 0

9 J.R Civil Works  $             5,614,035 ✔ ✔ ✔ 1
10 Modern Development 6,648,915$              $            600,000 Assuria ✔ ✔ ✔ 1
11 Major Construction & Supplier  $             7,064,820 ✔ Letter ✔ 1
12 R. Pooran Bobcat Rental Services  $             6,870,150 ✔ ✔ ✔ 1
13 Modern Engineering Supplies & Services  $             6,679,155 ✔ ✔ ✔ 1

14 King of Hardware Tender form not 
completed ✔ ✔ X 2

15 Mahindra A. Ramkissoon Construction  $             6,141,345 ✔ ✔ ✔ 2
16 RP Constructiuon Services  $             8,406,405 ✔ ✔ ✔ 1 1
17 Donie Construction Plus  $             5,256,405 ✔ Letter ✔ 1
18 Metal & Fabrication Ink  $             4,732,203 ✔ ✔ ✔ 2

19 JPM's General Construction & Engineering Services  $             6,327,164 ✔ ✔ ✔ 1

20 D.N.M. Construction & General Service  $             5,997,474 ✔ Letter ✔
21 R. Singh Construction Services  $             6,229,503 ✔ ✔ ✔ 1

Date of Tender Opening: April 21, 2026

File Number: Audit Office of Guyana (03/2026/08) - Concrete Works to Parking Area Phase 1
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22 Veronica's Construction Service Tender form not 
completed ✔ Letter X 2

23 B.M Property Investment Inc.  $             6,892,515 ✔ ✔ ✔
24 Statement Investment  $             6,479,655  $            647,965 Assuria ✔ ✔ ✔ 2

25
SSAA Trucking Service & General Construction 
Company  $             6,003,228 ✔ ✔ ✔ 1

26 Collin Mentore Construction  $             6,671,490 ✔ Letter ✔
27 Randolph Taylor Construction  $             5,556,747 ✔ Letter ✔ 1

BSD C/S
BSD C/S

BSD Not C/S

BSD C/S

BSD C/S



Bidder 
No. Name of Bidder  Bid Amount & 

Currency 

 Bid Security 
Amount & 
Currency 

Bid Security Agency GRA NIS 
Form of 
Tender 
signed 

Hard 
Copy

Flash 
drive

1
Engineering & Management Consultancy Group Inc. 
(Technical & financial proposal submitted) ✔ ✔ ✔ 2

2
Gh Lambert & Associates (Technical & financial 
proposal submitted) ✔ Letter ✔ 2 0

3 Kalitech Inc. (Technical & financial proposal submitted) ✔ ✔ ✔ 1

4
GR Engineering Compant Inc. (Technical & financial 
proposal submitted) ✔ ✔ ✔ 1

5
Innovative Engineering Consultancy Services (Technical 
& financial proposal submitted) ✔ ✔ ✔ 2

6
Sizwe Jackson Consultancy Service (Technical & 
financial proposal submitted) ✔ ✔ ✔ 2

7
PME Consulting Engineers Inc. (Technical & financial 
proposal submitted) ✔ ✔ ✔ 1 0

8
RVS Structural Engineering (Technical & financial 
proposal submitted) ✔ Letter ✔ 1 1

9 AI Architects(Technical & financial proposal submitted) ✔ ✔ ✔ 2 2

10
Automated Engineering Services(Technical & financial 
proposal submitted) ✔ Letter ✔ 2

Date of Tender Opening: April 21, 2026

File Number: Guyana Lands & Surveys Commission (96/2026/01) - Design & Construction Cost Supervision Services for the Construction of New Sub Office Building at Springlands
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 BSD C/S 

 BSD C/S 

 BSD C/S 

 BSD C/S 

 BSD C/S 

 BSD C/S 

 BSD C/S 

 BSD C/S 

 BSD C/S 



Bidder 
No. Name of Bidder  Bid Amount & 

Currency 

 Bid Security 
Amount & 
Currency 

Bid Security Agency GRA NIS 
Form of 
Tender 
signed 

Hard 
Copy

Flash 
drive

1 AI Architects(Technical & financial proposal submitted) ✔ ✔ ✔ 2

2 Kalitech Inc. (Technical & financial proposal submitted) ✔ ✔ ✔ 1

3
Innovative Engineering Consultancy Services (Technical 
& financial proposal submitted) ✔ ✔ ✔ 2

4
Sizwe Jackson Consultancy Service (Technical & 
financial proposal submitted) ✔ ✔ ✔ 2

5
PME Consulting Engineers Inc. (Technical & financial 
proposal submitted) ✔ ✔ ✔ 2 0

6
RVS Structural Engineering (Technical & financial 
proposal submitted) ✔ Letter ✔ 1 1

 BSD C/S 

 BSD C/S 

Date of Tender Opening: April 21, 2026

File Number: Guyana Lands & Surveys Commission (97/2026/01) - Design & Supervision Services for the Construction of New Sub Office Building at Mahdia

 BSD C/S 

 BSD C/S 

 BSD C/S 

 BSD C/S 



Bidder 
No. Name of Bidder  Bid Amount & 

Currency 

 Bid Security 
Amount & 
Currency 

Bid Security Agency GRA NIS 
Form of 
Tender 
signed 

Hard 
Copy

Flash 
drive

1 Car Clean Enterprise L1  $             5,725,000  $              66,000 Demerara Bank ✔ ✔ ✔ 2
2 A&M Procuring & Construction Services  $             6,050,000  $              60,500 Premier ✔ Letter ✔ 2
3 Meditron Inc.  $             6,625,000  $              66,250 Diamond ✔ ✔ ✔ 2
4 MS Invesntment  $             4,975,000  $              49,750 Premier ✔ ✔ ✔ 2
5 Starr Computer Inc.  $             7,870,000  $              78,700 Premier ✔ ✔ ✔ 2
6 Andrect Engineering & Construction  $             8,100,000 ✔ ✔ ✔ 2
7 M.Patiram Construction Service  $             7,500,000 ✔ ✔ ✔ 2
8 Bits & Bytes Computer Store  $             7,450,000  $              74,500 Premier ✔ ✔ ✔ 2
9 Mobile Express  $             5,750,000  $              58,000 Premier ✔ ✔ ✔ 2

10 Digital Technology Group of Companies  $             9,405,000  $            188,100 Assuria ✔ ✔ ✔ 2
11 Maec Enterprises  $             9,262,500  $              92,625 Assuria ✔ ✔ ✔ 2

Date of Tender Opening: April 21, 2026

File Number: Guyana Elections Commission (38/2026/11) - Procurement of Desktop Computers

BSD C/S
BSD C/S



Bidder 
No. Name of Bidder  Bid Amount & 

Currency 

 Bid Security 
Amount & 
Currency 

Bid Security Agency GRA NIS 
Form of 
Tender 
signed 

Hard 
Copy

Flash 
drive

1 A&P Logistics & Transportation Services  $             7,522,860  $              75,229 Assuria ✔ ✔ ✔ 2
2 SKC General Supplies & Logistics  $             4,969,920  $              49,699 Caricom ✔ Letter ✔ 2
3 A&M Procuring & Construction Services  $             6,608,000  $              66,080 Premier ✔ Letter ✔ 2
4 K.P Distribution Service  $             5,008,500  $              50,085 Caricom ✔ Letter ✔ 2
5 Prime Axis Construction/Logistics  $             5,395,000 ✔ ✔ ✔ 0
6 Bissoon's Enterprise  $             8,321,400  $              82,314 Caricom ✔ ✔ ✔ 1
7 MS Investments  $             7,179,000  $              71,790 Premier ✔ ✔ ✔ 2
8 Meditron Inc.  $             3,459,660  $              34,600 Premier ✔ ✔ ✔ 2
9 M. Patiram Construction Service  $             8,530,000 ✔ ✔ ✔ 2

10 Andrect Engineering & Construction 10,678,500$           ✔ ✔ ✔ 0

Date of Tender Opening: April 21, 2026

File Number: Guyana Elections Commission (39/2026/11) - Procurement of Air Conditioner Units

BSD C/S

BSD C/S
BSD C/S



Bidder 
No. Name of Bidder  Bid Amount & 

Currency 

 Bid Security 
Amount & 
Currency 

Bid Security Agency GRA NIS 
Form of 
Tender 
signed 

Hard 
Copy

Flash 
drive

1
PME Consulting Engineers Inc. (Technical & financial 
proposal submitted) ✔ ✔ ✔ 2

2
Innovative Engineering Consultancy Services (Technical 
& financial proposal submitted) ✔ ✔ ✔ 2

3 Kalitech Inc. (Technical & financial proposal submitted) ✔ ✔ ✔ 1

4
Sizwe Jackson Consultancy Service (Technical & 
financial proposal submitted) ✔ ✔ ✔ 2

5 AI Architects(Technical & financial proposal submitted) ✔ ✔ ✔ 2 BSD C/S 

Date of Tender Opening: April 21, 2026

File Number: Guyana Elections Commission (40/2026/11) - Construction of Registration Office at Moruca Region #1

 BSD C/S 

 BSD C/S 

 BSD C/S 

 BSD C/S 



Bidder 
No. Name of Bidder  Bid Amount & 

Currency 

 Bid Security 
Amount & 
Currency 

Bid Security Agency GRA NIS 
Form of 
Tender 
signed 

Hard 
Copy

Flash 
drive

1 Car Clean Enterprise L1  $           16,500,000  $         2,000,000 Hand-in-Hand ✔ ✔ ✔ 2
Car Clean Enterprise L2  $             2,300,000 
Car Clean Enterprise L3  $           18,810,000 

2 Ograsein & Sons L1  $           34,500,000  $         2,900,000 Premier ✔ ✔ ✔ 2
Ograsein & Sons L2  $           36,200,000 
Ograsein & Sons L3  $           38,000,000 

3 Alliance Investments L1  $           24,168,000  $         1,281,360 Premier ✔ ✔ ✔ 2
Alliance Investments L2  $             7,752,000 
Alliance Investments L3  $           32,148,000 

4 Akamai Inc. L1  $           19,004,000  $         1,000,000 Caricom ✔ ✔ ✔ 2
Akamai Inc. L2  $           17,956,000  $         1,000,000 
Akamai Inc. L3  $           16,309,000  $         1,000,000 

5 IMS Construction & Logistics Services L1  $           21,000,000  $            440,000 Caricom ✔ ✔ ✔ 2
IMS Construction & Logistics Services L2  $           26,000,000  $            540,000 
IMS Construction & Logistics Services L3  $           24,000,000  $            500,000 

Date of Tender Opening: April 21, 2026

File Number: Ministry of Education (124/2026/40) - Supply & Delivery of Brand New Heavy Duty Vehicles Lots 1-3



Bidder 
No. Name of Bidder  Bid Amount & 

Currency 

 Bid Security 
Amount & 
Currency 

Bid Security Agency GRA NIS 
Form of 
Tender 
signed 

Hard 
Copy

Flash 
drive

1 Mars Trading Limited  $           45,429,505 ✔ ✔ ✔ 1
2 NK Enterprise Inc  $           39,585,200 ✔ ✔ ✔ 0
3 Mobile Express  $           38,373,808  $            780,000 Premier ✔ ✔ ✔ 2
4 R's Modern Construction & Supplies  $           70,624,400  $         1,180,000 Premier ✔ ✔ ✔ 2
5 Next-Gen Enterprise  $           31,089,872  $            841,000 Assuria ✔ ✔ ✔ 1
6 Mega Power Electrical & Construction Services  $           31,863,716  $            637,275 Assuria ✔ ✔ ✔ 1
7 Satro Construction Services 37,285,160$           798,000$            Caricom ✔ ✔ ✔ 1
8 Z&H Investment Inc 36,497,868$           729,957$            Premier ✔ ✔ ✔ 2
9 EZE Way Construction Inc 36,648,293$           732,966$            Premier ✔ ✔ ✔ 2

10 Superior Supplies & General Construction 31,119,500$           800,000$            Nafico ✔ ✔ ✔ 1
11 Harry Chowtie Enterprise 33,474,661$           669,493$            Caricom ✔ ✔ ✔ 2

12 A. Anderson & Son General Construction & Supplies 28,132,720$           798,000$            Premier ✔ ✔ ✔ 2

13 Rishma & Sisters Enterprise 35,290,783$           705,816$            Premier ✔ ✔ ✔ 2

Date of Tender Opening: April 21, 2026

File Number: Ministry of Education (125/2026/40) - Rehabilitation & Window Replacement to Library Building UG

 No Bid Security Seen 
 No Bid Security Seen 



Bidder 
No. Name of Bidder  Bid Amount & Currency 

 Bid Security 
Amount & 
Currency 

Bid Security Agency GRA NIS 
Form of 
Tender 
signed 

Hard 
Copy

Flash 
drive

1 Mohabir's Construction  $             29,946,400  $          700,000 Nafico ✔ ✔ ✔ 1
2 A. Anderson & Son General Construction & Supplies  $             28,130,500  $          730,000 Premier ✔ ✔ ✔ 2

3 A. Ograsein & Sons
 Form of Tender Page 

Not Completed & 
Signed 

 $       1,000,000 Premier ✔ ✔ ✔ 2

4 Harry Chowtie Enterprise  $             33,749,100  $          674,982 Caricom ✔ ✔ ✔ 2
5 Builders Supplies  $             34,047,530  $          730,000 Assuria ✔ ✔ ✔ 1
6 Universal Eco Works & Flow  $             40,523,560 X ✔ ✔ 1
7 Des Electrical & Machining Services 40,079,600$              801,592$          Caricom ✔ ✔ ✔ 2
8 R. Persid Construction 34,332,550$              730,000$          Nafico ✔ ✔ ✔ 2
9 Satro Construction Services 35,860,660$              730,000$          Caricom ✔ ✔ ✔ 2

10 Nova Vita Enterprises 32,996,920$              659,938$          Premier ✔ ✔ ✔ 2
11 EZE Way Construction Inc 37,944,889$              760,132$          Premier ✔ ✔ ✔ 2
12 R&P Engineering & General Construction 32,514,900$              730,000$          Assuria ✔ ✔ ✔ 1
13 Mega Power Electrical & Construction Services 35,229,920$              704,599$          Assuria ✔ ✔ ✔ 2
14 Shop Modern Guyana 32,508,000$              850,000$          Assuria ✔ ✔ ✔ 1

Date of Tender Opening: April 21, 2026

File Number: Ministry of Education (126/2026/40) - Electrical Upgrade to St. John's Science Building

No Bid Security Seen



Bidder 
No. Name of Bidder  Bid Amount & 

Currency 

 Bid Security 
Amount & 
Currency 

Bid Security Agency GRA NIS 
Form of 
Tender 
signed 

Hard 
Copy

Flash 
drive

1 Caribbean Medical Supplies Inc. L1  $             7,061,873  $            200,000 Nafico ✔ ✔ ✔ 1
Caribbean Medical Supplies Inc. L2  $             3,434,434  $            200,000 
Caribbean Medical Supplies Inc. L3  $             1,987,669  $            200,000 

Date of Tender Opening: April 21, 2026

File Number: Ministry of Health (61/2026/47) - Supply & Delivery of Furnishing for Maternity Waiting Homes Lots 1-3



Bidder 
No. Name of Bidder  Bid Amount & 

Currency 

 Bid Security 
Amount & 
Currency 

Bid Security Agency GRA NIS 
Form of 
Tender 
signed 

Hard 
Copy

Flash 
drive

1
S&K Construction & Consultancy Services & General 
Supplies  $         170,431,741  $         3,408,635 Premier ✔ ✔ ✔ 2

2 Clever Solutionss (Guyana) Inc.  $           54,331,888  $         1,200,000 Assuria ✔ ✔ ✔ 2
3 Guybiz Establishment  $             6,940,000  $         6,940,000 Assuria ✔ ✔ ✔ 2
4 International Gas & Oil Trading Guyana Inc.  $           62,541,563  $         1,224,916 Premier ✔ ✔ ✔ 2
5 UPSG Services (Guyana) Inc.  $           86,032,500  $         1,720,650 Assuria ✔ ✔ ✔ 2
6 Tat General Supply & Construction Services  $           68,471,000  $         1,369,420 Caricom ✔ ✔ ✔ 1
7 SC Construction & Landdscaping Services  $           73,710,000  $         1,474,200 Caricom ✔ Letter ✔ 2
8 Crystal Lam Designs  $           15,280,157  $            305,603 Demerara Fire ✔ ✔ ✔ 2
9 Southwind Helth & Defence  $         318,718,930  $         6,375,788 Caricom ✔ Letter ✔ 2

10 Industrial Safety Supplies Inc.  $           12,820,500  $            256,410 Hand-In-Hand ✔ ✔ ✔ 2
11 Meditron Inc.  $           18,677,500  $            373,500 Diamond ✔ ✔ ✔ 2
12 Prospecrtra Solutions  $           13,387,500  $            267,750 Nafico ✔ Letter ✔ 2
13 A&C Construction & Services  $           70,517,000  $         1,410,340 Caricom ✔ Letter ✔ 2
14 Khalam'at Chemicals Company Inc.  $         188,724,652  $         3,774,493 Assuria ✔ ✔ ✔ 2

Date of Tender Opening: April 21, 2026

File Number: Ministry of Health (186/2026/47) - Supply & Delivery of Fogging Chemicals & Personal Protective Equipment 



Bidder 
No. Name of Bidder  Bid Amount & 

Currency 

 Bid Security 
Amount & 
Currency 

Bid Security Agency GRA NIS 
Form of 
Tender 
signed 

Hard 
Copy

Flash 
drive

NO BIDS RECEIVED

Date of Tender Opening: April 21, 2026

File Number: Ministry of Health (187/2026/47) - Supply, Delivery & Installation of Furnishing & Training Equipment for Simulation Centers



Bidder 
No. Name of Bidder  Bid Amount & 

Currency 

 Bid Security 
Amount & 
Currency 

Bid Security Agency GRA NIS 
Form of 
Tender 
signed 

Hard 
Copy

Flash 
drive

1 GuyBiz Establishment  $         179,083,160  $         3,581,663 Assuria ✔ ✔ ✔ 2
2 Supreme Distributors  $           11,372,030  $            222,941 Premier ✔ ✔ ✔ 2
3 UPSG Services Guyana Inc  $         106,898,300  $         2,137,966 Assuria ✔ ✔ ✔ 2
4 Clinicians Supplies & Medical Centre  $         159,654,800  $         3,193,096 Assuria ✔ ✔ ✔ 2
5 P. Ramroop & Sons  $           21,882,830  $            437,656 Caricom ✔ ✔ ✔ 2
6 SC Construction & Landscaping  $         128,938,100  $         2,578,762 Caricom ✔ ✔ ✔ 1
7 General Distributors 25,667,340$           1,159,282$         Caricom ✔ ✔ ✔ 2
8 A&C Construction Services 121,852,400$         2,437,048$         Caricom ✔ ✔ ✔ 2
9 TAT General Supply & Construction 117,231,300$         2,344,626$         Caricom ✔ ✔ ✔ 2

10 Memorex Enterprise 15,051,330$           340,000$            Caricom ✔ ✔ ✔ 2
11 Southwind Health & Defence 197,986,240$         4,010,195$         Caricom ✔ ✔ ✔ 2

12
S&K Construction, Consultancy Seervices & General 
Supplies Inc 121,131,900$         2,422,638$         Premier ✔ ✔ ✔ 2

13 Meditron Inc 165,422,610$         3,308,452$         Diamond ✔ ✔ ✔ 2
14 JENTECH Office Supplies & Solutions 95,070,000$           1,901,400$         Caricom ✔ ✔ ✔ 2
15 Technest Solutions 9,675,000$             193,500$            Assuria ✔ ✔ ✔ 2
16 Zoon Inc 78,105,429$           1,562,108$         Assuria ✔ ✔ ✔ 2
17 New GPC Inc 97,877,160$           2,000,000$         Assuria ✔ ✔ ✔ 2

Date of Tender Opening: April 21, 2026

File Number: Ministry of Health (188/2026/47) - Supply & Delivery of Field Materials for Programs Lots 1-8



Bidder 
No. Name of Bidder  Bid Amount & 

Currency 

 Bid Security 
Amount & 
Currency 

Bid Security Agency GRA NIS 
Form of 
Tender 
signed 

Hard 
Copy

Flash 
drive

1 Skye Imports  $           22,050,200  $            441,004 Diamond ✔ Letter ✔ 1
2 Jasper Trading Enterprise  $         114,920,712  $         2,298,415 Assuria ✔ ✔ ✔ 2
3 Memorex Enterprises  $           98,049,886  $         2,200,000 Caricom ✔ ✔ ✔ 2
4 P. Ramroop & Sons  $           35,761,654  $            715,233 Caricom ✔ ✔ ✔ 2
5 Paradise Food Products  $           64,799,410  $         1,295,988 Diamond ✔ ✔ ✔ 2

6 Green Hearth Catering Service & Imports  $           77,689,786  $         1,621,926 Citizens Bank 
(CHQ) ✔ Letter ✔ 2

7 R. Wharton Mini Mart  $           33,472,432  $            669,449 Nafico ✔ ✔ ✔ 2
Don Taylor Enterprise Lot 1  $           89,830,820  $            407,040 
Don Taylor Enterprise Lot 2  $                         -    $            269,495 
Don Taylor Enterprise Lot 3  $                         -    $            556,357 
Don Taylor Enterprise Lot 4  $                         -    $              23,924 
Don Taylor Enterprise Lot 5  $                         -    $            323,800 

9 Guybuild Construction & Logistics Services  $           43,417,712  $         1,600,000 Premier ✔ Letter ✔ 1
10 I & S Sankar Importers & Distributors  $         100,679,636  $         3,000,000 Premier ✔ ✔ ✔ 2
11 Clinicians Supplies & Medical Centre  $         119,174,160  $         2,383,483 Assuria ✔ ✔ ✔ 2
12 Effi-Serv  $         118,869,296  $         2,380,000 Assuria ✔ ✔ ✔ 2

13
S&K Construction & Consultancy Services & General 
Supplies  $           74,231,830  $         1,484,637 Premier ✔ ✔ ✔ 2

14 Guybiz Establishment  $           80,535,148  $         1,610,703 Assuria ✔ ✔ ✔ 2
15 Southwind Helth & Defence  $           39,322,300  $            786,446 Caricom ✔ Letter ✔ 2

Date of Tender Opening: April 21, 2026

File Number: Ministry of Health (189/2026/47) - Supply & Delivery of Dietary Supplies Lots 1-5

Caricom ✔ ✔ ✔ 28



Bidder 
No. Name of Bidder  Bid Amount & 

Currency 

 Bid Security 
Amount & 
Currency 

Bid Security Agency GRA NIS 
Form of 
Tender 
signed 

Hard 
Copy

Flash 
drive

1 Psydave Construction & Engineering - L1 943,083,698$               $            9,450,000 Nafico ✔ ✔ ✔ 2
1 Psydave Construction & Engineering - L2 568,068,008$               $            9,450,000 
1 Psydave Construction & Engineering - L3 728,316,908$               $            9,450,000 
1 Psydave Construction & Engineering - L4 729,919,470$               $            9,450,000 
1 Psydave Construction & Engineering - L5 519,379,560$               $            9,450,000 
1 Psydave Construction & Engineering - L6 527,316,038$               $            9,450,000 
1 Psydave Construction & Engineering - L7 409,768,538$               $            9,450,000 
1 Psydave Construction & Engineering - L8 425,779,463$               $            9,450,000 
1 Psydave Construction & Engineering - L9 346,636,815$               $            9,450,000 
1 Psydave Construction & Engineering - L10 499,766,190$               $            9,450,000 
1 Psydave Construction & Engineering - L11 369,425,595$               $            9,450,000 
1 Psydave Construction & Engineering - L12 562,281,615$               $            9,450,000 
1 Psydave Construction & Engineering - L13 512,938,808$               $            9,450,000 
1 Psydave Construction & Engineering - L14 460,500,128$               $            9,450,000 
1 Psydave Construction & Engineering - L15 576,836,453$               $            9,450,000 
1 Psydave Construction & Engineering - L16 629,225,678$               $            9,450,000 
1 Psydave Construction & Engineering - L17 605,459,925$               $            9,450,000 

2 Prestige General Supplies and Contracting - L1 693,035,963$               $            7,236,860 Premier ✔ ✔ ✔ 2
2 Prestige General Supplies and Contracting - L2 435,659,910$               $            6,774,734 
2 Prestige General Supplies and Contracting - L3 650,568,650$               $            7,120,677 
2 Prestige General Supplies and Contracting - L4 585,516,330$               $            6,118,706 
2 Prestige General Supplies and Contracting - L5 364,709,363$               $            5,677,363 
2 Prestige General Supplies and Contracting - L6 436,881,533$               $            6,841,754 
2 Prestige General Supplies and Contracting - L7 314,414,783$               $            4,903,885 
2 Prestige General Supplies and Contracting - L8 355,395,075$               $            5,626,101 
2 Prestige General Supplies and Contracting - L9 305,884,215$               $            4,963,953 
2 Prestige General Supplies and Contracting - L10 398,513,220$               $            6,314,060 
2 Prestige General Supplies and Contracting - L11 320,825,348$               $            5,217,065 
2 Prestige General Supplies and Contracting - L12 459,655,088$               $            7,316,277 
2 Prestige General Supplies and Contracting - L13 353,239,110$               $            5,501,693 
2 Prestige General Supplies and Contracting - L14 368,448,315$               $            5,709,727 
2 Prestige General Supplies and Contracting - L15 473,997,195$               $            5,117,033 
2 Prestige General Supplies and Contracting - L16 535,965,203$               $            5,795,869 

Date of Tender Opening: April 21, 2026

File Number: Central Housing & Planning Authority (45/2026/45) - Infrastructure Development Works at Beau Sejour Little Alliance 



2 Prestige General Supplies and Contracting - L17 456,364,230$               $            6,902,099 

3 HUB Construction -L1 893,454,557$               $            8,934,546 Premier ✔ ✔ ✔ 2
3 HUB Construction -L2 -$                           
3 HUB Construction -L3 803,875,368$               $            8,038,754 
3 HUB Construction -L4 721,738,715$               $            7,217,387 
3 HUB Construction -L5 -$                           
3 HUB Construction -L6 -$                           
3 HUB Construction -L7 -$                           
3 HUB Construction -L8 -$                           
3 HUB Construction -L9 -$                           
3 HUB Construction -L10 -$                           
3 HUB Construction -L11 -$                           
3 HUB Construction -L12 -$                           
3 HUB Construction -L13 -$                           
3 HUB Construction -L14 -$                           
3 HUB Construction -L15 -$                           
3 HUB Construction -L16 -$                           
3 HUB Construction -L17 -$                           

4 Aurora Contractor Lot 1 -$                           Assuria ✔ ✔ ✔ 2
4 Aurora Contractor Lot 2 -$                           
4 Aurora Contractor Lot 3 -$                           
4 Aurora Contractor Lot 4 -$                           
4 Aurora Contractor Lot 5 -$                           
4 Aurora Contractor Lot 6 -$                           
4 Aurora Contractor Lot 7 277,034,383$               $            4,155,515 
4 Aurora Contractor Lot 8 -$                           
4 Aurora Contractor Lot 9 285,287,950$               $            4,279,319 
4 Aurora Contractor Lot 10 -$                           
4 Aurora Contractor Lot 11 306,850,509$               $            4,602,757 
4 Aurora Contractor Lot 12 -$                           
4 Aurora Contractor Lot 13 -$                           
4 Aurora Contractor Lot 14 -$                           
4 Aurora Contractor Lot 15 -$                           
4 Aurora Contractor Lot 16 -$                           
4 Aurora Contractor Lot 17 -$                           

5 Kallco Guyana Inc Lot 1 -$                            Caricom ✔ ✔ ✔ 2
5 Kallco Guyana Inc Lot 2 946,054,462.5$           9,460,545$             



5 Kallco Guyana Inc Lot 3 893,384,362.5$           8,933,844$             
5 Kallco Guyana Inc Lot 4 1,057,921,725.0$        10,579,217$           
5 Kallco Guyana Inc Lot 5 865,660,930.0$           8,656,610$             
5 Kallco Guyana Inc Lot 6 733,484,587.5$           7,334,846$             
5 Kallco Guyana Inc Lot 7 399,190,837.5$           5,987,863$             
5 Kallco Guyana Inc Lot 8 485,827,387.5$           7,287,411$             
5 Kallco Guyana Inc Lot 9 496,768,650.0$           7,451,530$             
5 Kallco Guyana Inc Lot 10 781,113,900.0$           7,439,180$             
5 Kallco Guyana Inc Lot 11 465,407,775.0$           6,981,117$             
5 Kallco Guyana Inc Lot 12 761,769,225.0$           7,617,692$             
5 Kallco Guyana Inc Lot 13 641,420,062.5$           6,414,201$             
5 Kallco Guyana Inc Lot 14 1,043,711,025.0$        10,437,110$           
5 Kallco Guyana Inc Lot 15 689,244,412.5$           6,892,444$             
5 Kallco Guyana Inc Lot 16 769,667,063$              7,696,671$             
5 Kallco Guyana Inc Lot 17 -$                           

6 METAL  FABRICATION INK- L1 567,664,177$               $           16,000,000 Caricom ✔ ✔ ✔ 2
6 METAL  FABRICATION INK- L2 276,132,465$               $           16,000,000 
6 METAL  FABRICATION INK- L3 646,190,685$               $           16,000,000 
6 METAL  FABRICATION INK- L4 511,742,280$               $           16,000,000 
6 METAL  FABRICATION INK- L5 347,197,305$               $           16,000,000 
6 METAL  FABRICATION INK- L6 540,366,120$               $           16,000,000 
6 METAL  FABRICATION INK- L7 449,900,535$               $           16,000,000 
6 METAL  FABRICATION INK- L8 307,962,375$               $           16,000,000 
6 METAL  FABRICATION INK- L9 427,956,060$               $           16,000,000 
6 METAL  FABRICATION INK -L10 -$                           
6 METAL  FABRICATION INK -L11 -$                           
6 METAL  FABRICATION INK -L12 -$                           
6 METAL  FABRICATION INK -L13 -$                           
6 METAL  FABRICATION INK -L14 -$                           
6 METAL  FABRICATION INK -L15 -$                           
6 METAL  FABRICATION INK -L16 -$                           
6 METAL  FABRICATION INK -L17 -$                           

7 PREMIUM CONTRACTING SERVICES & SUPPLIES INC. -L1 681,841,839$               $            7,315,000 Premier ✔ ✔ ✔ 2

7 PREMIUM CONTRACTING SERVICES & SUPPLIES INC. -L2 449,251,362$               $            7,315,000 

7 PREMIUM CONTRACTING SERVICES & SUPPLIES INC. -L3 630,104,838$               $            7,315,000 



7 PREMIUM CONTRACTING SERVICES & SUPPLIES INC. -L4 581,468,538$               $            7,315,000 

7 PREMIUM CONTRACTING SERVICES & SUPPLIES INC. -L5 382,253,109$               $            7,315,000 

7 PREMIUM CONTRACTING SERVICES & SUPPLIES INC. -L6 419,111,889$               $            7,315,000 

7 PREMIUM CONTRACTING SERVICES & SUPPLIES INC. -L7 296,322,285$               $            7,315,000 

7 PREMIUM CONTRACTING SERVICES & SUPPLIES INC. -L8 331,113,930$               $            7,315,000 

7 PREMIUM CONTRACTING SERVICES & SUPPLIES INC. -L9 282,850,155$               $            7,315,000 

7 PREMIUM CONTRACTING SERVICES & SUPPLIES INC. -L10 383,300,374$               $            7,315,000 

7 PREMIUM CONTRACTING SERVICES & SUPPLIES INC. -L11 299,851,840$               $            7,315,000 

7 PREMIUM CONTRACTING SERVICES & SUPPLIES INC. -L12 448,041,990$               $            7,315,000 

7 PREMIUM CONTRACTING SERVICES & SUPPLIES INC. -L13 360,679,890$               $            7,315,000 

7 PREMIUM CONTRACTING SERVICES & SUPPLIES INC. -L14 351,743,679$               $            7,315,000 

7 PREMIUM CONTRACTING SERVICES & SUPPLIES INC. -L15 450,072,000$               $            7,315,000 

7 PREMIUM CONTRACTING SERVICES & SUPPLIES INC. -L16 501,766,965$               $            7,315,000 

7 PREMIUM CONTRACTING SERVICES & SUPPLIES INC. -L17 460,229,637$               $            7,315,000 

8 Fundus Sphaera Inc. - L1 714,784,413$               $            7,200,000 Premier ✔ ✔ ✔ 2
8 Fundus Sphaera Inc. - L2 465,694,215$               $            7,000,000 
8 Fundus Sphaera Inc. - L3 702,036,615$               $            7,100,000 
8 Fundus Sphaera Inc. - L4 604,980,915$               $            6,100,000 
8 Fundus Sphaera Inc. - L5 378,640,395$               $            5,700,000 
8 Fundus Sphaera Inc. - L6 451,908,975$               $            6,800,000 
8 Fundus Sphaera Inc. - L7 321,044,325$               $            4,900,000 
8 Fundus Sphaera Inc. - L8 369,363,750$               $            5,600,000 
8 Fundus Sphaera Inc. - L9 322,858,830$               $            4,900,000 
8 Fundus Sphaera Inc. - L10 416,654,805$               $            6,300,000 
8 Fundus Sphaera Inc. - L11 339,738,840$               $            5,100,000 



8 Fundus Sphaera Inc. - L12 482,401,080$               $            5,600,000 
8 Fundus Sphaera Inc. - L13 367,713,465$               $            7,300,000 
8 Fundus Sphaera Inc. - L14 375,093,180$              
8 Fundus Sphaera Inc. - L15 491,638,980$              
8 Fundus Sphaera Inc. - L16 572,805,030$              
8 Fundus Sphaera Inc. - L17 473,945,850$              

9 Zoom Constracting and Transport Services L-1 687,995,963$               $            7,236,860 Premier ✔ ✔ ✔ 2
9 Zoom Constracting and Transport Services L-2 435,659,910$               $            6,774,734 
9 Zoom Constracting and Transport Services L-3 650,568,650$               $            7,120,677 
9 Zoom Constracting and Transport Services L-4 585,516,330$               $            6,118,706 
9 Zoom Constracting and Transport Services L-5 364,709,363$               $            5,677,363 
9 Zoom Constracting and Transport Services L-6 437,897,250$               $            6,841,754 
9 Zoom Constracting and Transport Services L-7 314,099,783$               $            4,903,885 
9 Zoom Constracting and Transport Services L-8 356,025,075$               $            5,626,101 
9 Zoom Constracting and Transport Services L-9 305,569,215$               $            4,963,953 
9 Zoom Constracting and Transport Services L-10 398,828,220$               $            6,314,060 
9 Zoom Constracting and Transport Services L-11 320,300,348$               $            5,217,065 
9 Zoom Constracting and Transport Services L-12 459,970,088$               $            7,316,277 
9 Zoom Constracting and Transport Services L-13 352,714,110$               $            5,501,693 
9 Zoom Constracting and Transport Services L-14 368,655,315$               $            5,709,727 
9 Zoom Constracting and Transport Services L-15 473,472,195$               $            5,117,033 
9 Zoom Constracting and Transport Services L-16 536,490,203$               $            5,795,869 
9 Zoom Constracting and Transport Services L-17 455,839,230$               $            6,902,099 

10 ARS Investment - L1 905,717,841$               $            9,025,474 Nafico ✔ ✔ ✔ 2
10 ARS Investment - L2 515,563,020$               $            9,025,474 
10 ARS Investment - L3 587,626,035$               $            9,025,474 
10 ARS Investment - L4 728,041,860$               $            9,025,474 
10 ARS Investment - L5 488,789,648$               $            9,025,474 
10 ARS Investment - L6 555,735,285$               $            9,025,474 
10 ARS Investment - L7 435,692,355$               $            9,025,474 
10 ARS Investment - L8 466,567,133$               $            9,025,474 
10 ARS Investment - L9 391,903,260$               $            9,025,474 
10 ARS Investment - L10 504,845,240$               $            9,025,474 
10 ARS Investment - L11 401,804,813$               $            9,025,474 
10 ARS Investment - L12 590,015,790$               $            9,025,474 
10 ARS Investment - L13 482,091,540$               $            9,025,474 
10 ARS Investment - L14 468,775,913$               $            9,025,474 
10 ARS Investment - L15 643,153,823$               $            9,025,474 



10 ARS Investment - L16 732,191,775$               $            9,025,474 
10 ARS Investment - L17 535,538,168$               $            9,025,474 

11 ASIF INFASTRUCTURE & BUILDING ASSCOCIATION - L1  $                            -   Caricom ✔ ✔ ✔ 2
11 ASIF INFASTRUCTURE & BUILDING ASSCOCIATION - L2  $                            -   
11 ASIF INFASTRUCTURE & BUILDING ASSCOCIATION - L3  $                            -   
11 ASIF INFASTRUCTURE & BUILDING ASSCOCIATION - L4  $                            -   
11 ASIF INFASTRUCTURE & BUILDING ASSCOCIATION - L5  $                            -   
11 ASIF INFASTRUCTURE & BUILDING ASSCOCIATION - L6  $                            -   
11 ASIF INFASTRUCTURE & BUILDING ASSCOCIATION - L7 312,358,988$               $            4,685,385 
11 ASIF INFASTRUCTURE & BUILDING ASSCOCIATION - L8 360,580,763$               $            5,408,711 
11 ASIF INFASTRUCTURE & BUILDING ASSCOCIATION - L9 317,497,005$               $            4,762,455 

11 ASIF INFASTRUCTURE & BUILDING ASSCOCIATION - L10 404,342,610$               $            6,065,139 

11 ASIF INFASTRUCTURE & BUILDING ASSCOCIATION - L11 334,533,413$               $            5,018,001 

11 ASIF INFASTRUCTURE & BUILDING ASSCOCIATION - L12 466,922,453$               $            7,003,837 

11 ASIF INFASTRUCTURE & BUILDING ASSCOCIATION - L13  $                            -   

11 ASIF INFASTRUCTURE & BUILDING ASSCOCIATION - L14  $                            -   

11 ASIF INFASTRUCTURE & BUILDING ASSCOCIATION - L15  $                            -   

11 ASIF INFASTRUCTURE & BUILDING ASSCOCIATION - L16  $                            -   

11 ASIF INFASTRUCTURE & BUILDING ASSCOCIATION - L17  $                            -   

12 B.SOOKRAM JK ENTERPRISE INC. - L1 672,675,150$               $            6,726,752 Caricom ✔ ✔ ✔ 2
12 B.SOOKRAM JK ENTERPRISE INC. - L2 494,216,489$               $            7,413,248 
12 B.SOOKRAM JK ENTERPRISE INC. - L3 658,936,898$               $            6,589,369 
12 B.SOOKRAM JK ENTERPRISE INC. - L4 577,407,285$               $            5,774,073 
12 B.SOOKRAM JK ENTERPRISE INC. - L5 354,558,015$               $            5,318,371 
12 B.SOOKRAM JK ENTERPRISE INC. - L6 424,905,863$               $            6,373,588 
12 B.SOOKRAM JK ENTERPRISE INC. - L7 296,571,713$               $            4,448,576 
12 B.SOOKRAM JK ENTERPRISE INC. - L8 345,597,473$               $            5,183,962 
12 B.SOOKRAM JK ENTERPRISE INC. - L9 301,224,210$               $            4,518,364 
12 B.SOOKRAM JK ENTERPRISE INC. - L10 435,781,553$               $            6,536,724 
12 B.SOOKRAM JK ENTERPRISE INC. - L11 316,466,745$               $            4,747,002 



12 B.SOOKRAM JK ENTERPRISE INC. - L12 455,715,960$               $            6,835,740 
12 B.SOOKRAM JK ENTERPRISE INC. - L13 346,947,878$               $            5,204,219 
12 B.SOOKRAM JK ENTERPRISE INC. - L14 355,461,173$               $            5,331,918 
12 B.SOOKRAM JK ENTERPRISE INC. - L15 461,877,308$               $            6,928,160 
12 B.SOOKRAM JK ENTERPRISE INC. - L16 541,867,778$               $            5,418,678 
12 B.SOOKRAM JK ENTERPRISE INC. - L17 436,830,135$               $            6,552,452 

13 S TRIPLE J'S ENTERPRISE - L1  $                            -   Premier ✔ ✔ ✔ 2
13 S TRIPLE J'S ENTERPRISE - L2  $                            -   
13 S TRIPLE J'S ENTERPRISE - L3  $                            -   
13 S TRIPLE J'S ENTERPRISE - L4  $                            -   
13 S TRIPLE J'S ENTERPRISE - L5  $                            -   
13 S TRIPLE J'S ENTERPRISE - L6 433,033,200$               $            6,495,498 
13 S TRIPLE J'S ENTERPRISE - L7  $                            -   
13 S TRIPLE J'S ENTERPRISE - L8  $                            -   
13 S TRIPLE J'S ENTERPRISE - L9  $                            -   
13 S TRIPLE J'S ENTERPRISE - L10 414,711,990$               $            6,220,680 
13 S TRIPLE J'S ENTERPRISE - L11  $                            -   
13 S TRIPLE J'S ENTERPRISE - L12 466,223,415$               $            6,993,351 
13 S TRIPLE J'S ENTERPRISE - L13  $                            -   
13 S TRIPLE J'S ENTERPRISE - L14  $                            -   
13 S TRIPLE J'S ENTERPRISE - L15 478,674,315$               $            7,180,115 
13 S TRIPLE J'S ENTERPRISE - L16  $                            -   
13 S TRIPLE J'S ENTERPRISE - L17  $                            -   

14 NAVIN CONSTRUCTION - L1 687,890,028$               $            7,236,860 Premier ✔ ✔ ✔ 2
14 NAVIN CONSTRUCTION - L2 436,027,620$               $            6,774,734 
14 NAVIN CONSTRUCTION - L3 645,568,245$               $            7,120,677 
14 NAVIN CONSTRUCTION - L4 581,210,406$               $            6,118,706 
14 NAVIN CONSTRUCTION - L5 361,012,134$               $            5,677,363 
14 NAVIN CONSTRUCTION - L6 428,824,536$               $            6,841,754 
14 NAVIN CONSTRUCTION - L7 291,062,730$               $            4,903,885 
14 NAVIN CONSTRUCTION - L8 353,988,285$               $            5,626,101 
14 NAVIN CONSTRUCTION - L9 309,447,390$               $            4,963,953 
14 NAVIN CONSTRUCTION - L10 400,665,720$               $            6,314,060 
14 NAVIN CONSTRUCTION - L11 325,872,908$               $            5,217,065 
14 NAVIN CONSTRUCTION - L12 454,951,193$               $            7,316,277 
14 NAVIN CONSTRUCTION - L13 354,810,855$               $            5,501,693 
14 NAVIN CONSTRUCTION - L14 368,770,815$               $            5,706,727 
14 NAVIN CONSTRUCTION - L15 476,568,908$               $            5,117,033 



14 NAVIN CONSTRUCTION - L16 534,155,580$               $            5,795,869 
14 NAVIN CONSTRUCTION - L17 453,801,495$               $            6,902,099 

15 M.K HANIF CONSTRUCTION SERVICE - L1 691,121,928$               $            7,236,860 Premier ✔ ✔ ✔ 2
15 M.K HANIF CONSTRUCTION SERVICE - L2 43,798,020$                $            6,774,734 
15 M.K HANIF CONSTRUCTION SERVICE - L3 648,759,195$               $            7,120,677 
15 M.K HANIF CONSTRUCTION SERVICE - L4 583,430,106$               $            6,118,706 
15 M.K HANIF CONSTRUCTION SERVICE - L5 361,831,134$               $            5,677,363 
15 M.K HANIF CONSTRUCTION SERVICE - L6 430,906,686$               $            6,841,754 
15 M.K HANIF CONSTRUCTION SERVICE - L7 292,482,330$               $            4,903,885 
15 M.K HANIF CONSTRUCTION SERVICE - L8 355,585,335$               $            5,626,101 
15 M.K HANIF CONSTRUCTION SERVICE - L9 310,788,240$               $            4,963,953 
15 M.K HANIF CONSTRUCTION SERVICE - L10 402,241,770$               $            6,314,060 
15 M.K HANIF CONSTRUCTION SERVICE - L11 326,736,008$               $            5,217,065 
15 M.K HANIF CONSTRUCTION SERVICE - L12 456,912,593$               $            7,316,277 
15 M.K HANIF CONSTRUCTION SERVICE - L13 356,015,205$               $            5,501,693 
15 M.K HANIF CONSTRUCTION SERVICE - L14 370,023,465$               $            5,709,727 
15 M.K HANIF CONSTRUCTION SERVICE - L15 477,960,158$               $            5,117,033 
15 M.K HANIF CONSTRUCTION SERVICE - L16 536,819,430$               $            5,795,869 
15 M.K HANIF CONSTRUCTION SERVICE - L17 455,689,395$               $            6,902,099 

16 RGS Construction and Maintenance - L1 714,990,759$               $            7,302,855 Premier ✔ ✔ ✔ 2
16 RGS Construction and Maintenance - L2 446,337,990$               $            7,302,855 
16 RGS Construction and Maintenance - L3 705,533,871$               $            7,302,855 
16 RGS Construction and Maintenance - L4 605,262,525$               $            7,302,855 
16 RGS Construction and Maintenance - L5 380,090,760$               $            7,302,855 
16 RGS Construction and Maintenance - L6 451,521,525$               $            7,302,855 
16 RGS Construction and Maintenance - L7 321,816,495$               $            7,302,855 
16 RGS Construction and Maintenance - L8 361,607,715$               $            7,302,855 
16 RGS Construction and Maintenance - L9 326,353,755$               $            7,302,855 
16 RGS Construction and Maintenance - L10 416,875,620$               $            7,302,855 
16 RGS Construction and Maintenance - L11 343,274,925$               $            7,302,855 
16 RGS Construction and Maintenance - L12 483,454,440$               $            7,302,855 
16 RGS Construction and Maintenance - L13 369,158,475$               $            7,302,855 
16 RGS Construction and Maintenance - L14 376,565,175$               $            7,302,855 
16 RGS Construction and Maintenance - L15 494,321,205$               $            7,302,855 
16 RGS Construction and Maintenance - L16 575,213,415$               $            7,302,855 
16 RGS Construction and Maintenance - L17 456,913,170$               $            7,302,855 

17 AJM Enterprise - L1 709,075,500$               $            7,090,755 Premier ✔ ✔ ✔ 2



17 AJM Enterprise - L2  $                            -    For All Lots
17 AJM Enterprise - L3  $                            -   
17 AJM Enterprise - L4  $                            -   
17 AJM Enterprise - L5  $                            -   
17 AJM Enterprise - L6  $                            -   
17 AJM Enterprise - L7  $                            -   
17 AJM Enterprise - L8  $                            -   
17 AJM Enterprise - L9  $                            -   
17 AJM Enterprise - L10  $                            -   
17 AJM Enterprise - L11  $                            -   
17 AJM Enterprise - L12  $                            -   
17 AJM Enterprise - L13  $                            -   
17 AJM Enterprise - L14  $                            -   
17 AJM Enterprise - L15  $                            -   
17 AJM Enterprise - L16  $                            -   
17 AJM Enterprise - L17  $                            -   

18 C&L Construction - L1 734,886,915$               $            7,348,869 Premier ✔ ✔ ✔ 2
18 C&L Construction - L2 444,600,135$               $            7,348,869 
18 C&L Construction - L3 629,919,360$               $            7,348,869 
18 C&L Construction - L4 576,071,685$               $            7,348,869 
18 C&L Construction - L5 440,148,555$               $            7,348,869 
18 C&L Construction - L6 416,528,700$               $            7,348,869 
18 C&L Construction - L7 367,920,525$               $            7,348,869 
18 C&L Construction - L8 339,151,575$               $            7,348,869 
18 C&L Construction - L9 280,831,845$               $            7,348,869 
18 C&L Construction - L10 404,321,820$               $            7,348,869 
18 C&L Construction - L11 313,936,560$               $            7,348,869 
18 C&L Construction - L12 443,824,920$               $            7,348,869 
18 C&L Construction - L13 444,078,810$               $            7,348,869 
18 C&L Construction - L14 373,683,870$               $            7,348,869 
18 C&L Construction - L15 490,169,295$               $            7,348,869 
18 C&L Construction - L16 537,537,945$               $            7,348,869 
18 C&L Construction - L17 479,986,500$               $            7,348,869 

19 Divyan International Inc. - L  $                            -   
19 Divyan International Inc. - L2 411,338,708$              6,050,000$             Nafico ✔ ✔ ✔ 2
19 Divyan International Inc. - L3 595,860,970$              6,050,000$             
19 Divyan International Inc. - L4 549,389,768$              6,050,000$             
19 Divyan International Inc. - L5 364,897,155$              6,050,000$             



19 Divyan International Inc. - L6 407,614,200$              6,050,000$             
19 Divyan International Inc. - L7 302,498,962$              6,050,000$             
19 Divyan International Inc. - L8 342,572,895$              6,050,000$             
19 Divyan International Inc. - L9 285,070,065$              6,050,000$             
19 Divyan International Inc. - L10 383,889,713$              6,050,000$             
19 Divyan International Inc. - L11 303,277,118$              6,050,000$             
19 Divyan International Inc. - L12 446,943,945$              6,050,000$             
19 Divyan International Inc. - L13 354,432,382$              6,050,000$             
19 Divyan International Inc. - L14  $                            -   
19 Divyan International Inc. - L15  $                            -   
19 Divyan International Inc. - L16  $                            -   
19 Divyan International Inc. - L17  $                            -   

20 Z&J Enterprise Inc. - L1  $                            -   Premier ✔ ✔ ✔ 2
20 Z&J Enterprise Inc. - L2  $                            -   
20 Z&J Enterprise Inc. - L3  $                            -   
20 Z&J Enterprise Inc. - L4  $                            -   
20 Z&J Enterprise Inc. - L5  $                            -   
20 Z&J Enterprise Inc. - L6 431,123,070$               $            6,495,498 
20 Z&J Enterprise Inc. - L7  $                            -   
20 Z&J Enterprise Inc. - L8  $                            -   
20 Z&J Enterprise Inc. - L9  $                            -   
20 Z&J Enterprise Inc. - L10 682,523,520$               $            6,220,680 
20 Z&J Enterprise Inc. - L11  $                            -   
20 Z&J Enterprise Inc. - L12 577,016,370$               $            6,993,351 
20 Z&J Enterprise Inc. - L13  $                            -   
20 Z&J Enterprise Inc. - L14  $                            -   
20 Z&J Enterprise Inc. - L15 369,195,960$               $            7,180,115 
20 Z&J Enterprise Inc. - L16 573,647,340$               $            7,180,115 
20 Z&J Enterprise Inc. - L17 453,498,150$               $            7,180,115 

21 PLATINUM INVESTMENTS INC - L1 679,958,328$               $            7,236,860 Premier ✔ ✔ ✔ 2
21 PLATINUM INVESTMENTS INC - L2 430,563,420$               $            6,774,734 
21 PLATINUM INVESTMENTS INC - L3 638,053,395$               $            7,120,677 
21 PLATINUM INVESTMENTS INC - L4 575,643,306$               $            6,118,706 
21 PLATINUM INVESTMENTS INC - L5 359,605,134$               $            5,677,363 
21 PLATINUM INVESTMENTS INC - L6 423,418,086$               $            6,841,754 
21 PLATINUM INVESTMENTS INC - L7 287,727,930$               $            4,903,885 
21 PLATINUM INVESTMENTS INC - L8 349,953,135$               $            5,626,101 
21 PLATINUM INVESTMENTS INC - L9 306,516,840$               $            4,963,953 



21 PLATINUM INVESTMENTS INC - L10 396,819,570$               $            6,314,060 
21 PLATINUM INVESTMENTS INC - L11 324,333,608$               $            5,217,065 
21 PLATINUM INVESTMENTS INC - L12 449,864,993$               $            7,316,277 
21 PLATINUM INVESTMENTS INC - L13 352,205,805$               $            5,501,693 
21 PLATINUM INVESTMENTS INC - L14 365,600,865$               $            5,709,727 
21 PLATINUM INVESTMENTS INC - L15 474,369,158$               $            5,117,033 
21 PLATINUM INVESTMENTS INC - L16 527,424,030$               $            5,795,869 
21 PLATINUM INVESTMENTS INC - L17 448,473,795$               $            6,902,099 

22 LONGREACH INVESTMENTS & CONSTRUCTION INC - L1  $                            -   Caricom ✔ ✔ ✔ 2
22 LONGREACH INVESTMENTS & CONSTRUCTION INC - L2  $                            -   
22 LONGREACH INVESTMENTS & CONSTRUCTION INC - L3  $                            -   
22 LONGREACH INVESTMENTS & CONSTRUCTION INC - L4  $                            -   
22 LONGREACH INVESTMENTS & CONSTRUCTION INC - L5  $                            -   
22 LONGREACH INVESTMENTS & CONSTRUCTION INC - L6  $                            -   
22 LONGREACH INVESTMENTS & CONSTRUCTION INC - L7  $                            -   
22 LONGREACH INVESTMENTS & CONSTRUCTION INC - L8 360,835,335$               $            6,401,358 
22 LONGREACH INVESTMENTS & CONSTRUCTION INC - L9 316,038,240$               $            5,324,565 

22 LONGREACH INVESTMENTS & CONSTRUCTION INC - L10  $                            -   

22 LONGREACH INVESTMENTS & CONSTRUCTION INC - L11  $                            -   

22 LONGREACH INVESTMENTS & CONSTRUCTION INC - L12  $                            -   

22 LONGREACH INVESTMENTS & CONSTRUCTION INC - L13  $                            -   

22 LONGREACH INVESTMENTS & CONSTRUCTION INC - L14  $                            -   

22 LONGREACH INVESTMENTS & CONSTRUCTION INC - L15  $                            -   

22 LONGREACH INVESTMENTS & CONSTRUCTION INC - L16  $                            -   

22 LONGREACH INVESTMENTS & CONSTRUCTION INC - L17  $                            -   

23 UPPER WEST BUILDERS - L1  $                            -   Caricom ✔ ✔ ✔ 2
23 UPPER WEST BUILDERS - L2  $                            -   
23 UPPER WEST BUILDERS - L3  $                            -   
23 UPPER WEST BUILDERS - L4  $                            -   
23 UPPER WEST BUILDERS - L5  $                            -   



23 UPPER WEST BUILDERS - L6  $                            -   
23 UPPER WEST BUILDERS - L7  $                            -   
23 UPPER WEST BUILDERS - L8  $                            -   
23 UPPER WEST BUILDERS - L9  $                            -   
23 UPPER WEST BUILDERS - L10  $                            -   
23 UPPER WEST BUILDERS - L11  $                            -   
23 UPPER WEST BUILDERS - L12  $                            -   
23 UPPER WEST BUILDERS - L13 361,265,205$               $            5,420,694 
23 UPPER WEST BUILDERS - L14 375,273,465$               $            5,420,694 
23 UPPER WEST BUILDERS - L15 483,210,158$               $            5,420,694 
23 UPPER WEST BUILDERS - L16 542,069,430$               $            5,420,694 
23 UPPER WEST BUILDERS - L17 -$                           

24 PRO CONSTRUCT SOLUTIONS - L1 775,928,360$               $            7,753,613 Nafico ✔ ✔ ✔ 2
24 PRO CONSTRUCT SOLUTIONS - L2 497,182,245$               $            7,753,613 
24 PRO CONSTRUCT SOLUTIONS - L3 762,329,190$               $            7,753,613 
24 PRO CONSTRUCT SOLUTIONS - L4 685,080,270$               $            7,753,613 
24 PRO CONSTRUCT SOLUTIONS - L5 462,929,880$               $            7,753,613 
24 PRO CONSTRUCT SOLUTIONS - L6 477,126,720$               $            7,753,613 
24 PRO CONSTRUCT SOLUTIONS - L7 357,081,795$               $            7,753,613 
24 PRO CONSTRUCT SOLUTIONS - L8 393,974,175$               $            7,753,613 
24 PRO CONSTRUCT SOLUTIONS - L9 356,286,210$               $            7,753,613 
24 PRO CONSTRUCT SOLUTIONS - L10 452,306,505$               $            7,753,613 
24 PRO CONSTRUCT SOLUTIONS - L11 380,982,525$               $            7,753,613 
24 PRO CONSTRUCT SOLUTIONS - L12 522,475,275$               $            7,753,613 
24 PRO CONSTRUCT SOLUTIONS - L13 429,385,635$               $            7,753,613 
24 PRO CONSTRUCT SOLUTIONS - L14 422,284,590$               $            7,753,613 
24 PRO CONSTRUCT SOLUTIONS - L15 563,464,860$               $            7,753,613 
24 PRO CONSTRUCT SOLUTIONS - L16 605,781,435$               $            7,753,613 
24 PRO CONSTRUCT SOLUTIONS - L17 521,985,450$               $            7,753,613 

25 CB HOUSING DEVELOPMENT INC. - L1  $                            -   Assuria ✔ ✔ ✔ 2
25 CB HOUSING DEVELOPMENT INC. - L2  $                            -   
25 CB HOUSING DEVELOPMENT INC. - L3  $                            -   
25 CB HOUSING DEVELOPMENT INC. - L4 756,987,487$              32,000,000$           
25 CB HOUSING DEVELOPMENT INC. - L5  $                            -   
25 CB HOUSING DEVELOPMENT INC. - L6 569,020,959$              32,000,000$           
25 CB HOUSING DEVELOPMENT INC. - L7  $                            -   
25 CB HOUSING DEVELOPMENT INC. - L8  $                            -   
25 CB HOUSING DEVELOPMENT INC. - L9  $                            -   



25 CB HOUSING DEVELOPMENT INC. - L10 548,444,184$              32,000,000$           
25 CB HOUSING DEVELOPMENT INC. - L11  $                            -   
25 CB HOUSING DEVELOPMENT INC. - L12 597,612,673$              32,000,000$           
25 CB HOUSING DEVELOPMENT INC. - L13  $                            -   
25 CB HOUSING DEVELOPMENT INC. - L14 498,289,229$              32,000,000$           
25 CB HOUSING DEVELOPMENT INC. - L15  $                            -   
25 CB HOUSING DEVELOPMENT INC. - L16  $                            -   
25 CB HOUSING DEVELOPMENT INC. - L17  $                            -   

26 S. Singh Construction Service - L1  $                            -   Premier ✔ ✔ ✔ 2
26 S. Singh Construction Service - L2  $                            -   
26 S. Singh Construction Service - L3 618,891,053$               $            6,188,911 
26 S. Singh Construction Service - L4  $                            -   
26 S. Singh Construction Service - L5  $                            -   
26 S. Singh Construction Service - L6  $                            -   
26 S. Singh Construction Service - L7 285,268,095$               $            4,279,021 
26 S. Singh Construction Service - L8 324,776,603$               $            4,871,649 
26 S. Singh Construction Service - L9  $                            -   
26 S. Singh Construction Service - L10  $                            -   
26 S. Singh Construction Service - L11 291,936,750$              4,379,051$             
26 S. Singh Construction Service - L12  $                            -   
26 S. Singh Construction Service - L13  $                            -   
26 S. Singh Construction Service - L14  $                            -   
26 S. Singh Construction Service - L15 458,006,745$               $            6,870,101 
26 S. Singh Construction Service - L16  $                            -   
26 S. Singh Construction Service - L17  $                            -   

27 Rising Transportation & Construction - L1 894,554,557$              8,027,754$             PREMIER YES YES YES 2
27 Rising Transportation & Construction - L2  Did Not Bid 
27 Rising Transportation & Construction - L3 802,775,367$              8,027,754$             
27 Rising Transportation & Construction - L4 721,838,775$              7,228,387$             
27 Rising Transportation & Construction - L5  Did Not Bid 
27 Rising Transportation & Construction - L6  Did Not Bid 
27 Rising Transportation & Construction - L7  Did Not Bid 
27 Rising Transportation & Construction - L8  Did Not Bid 
27 Rising Transportation & Construction - L9  Did Not Bid 
27 Rising Transportation & Construction - L10  Did Not Bid 
27 Rising Transportation & Construction - L11  Did Not Bid 
27 Rising Transportation & Construction - L12  Did Not Bid 
27 Rising Transportation & Construction - L13  Did Not Bid 



27 Rising Transportation & Construction - L14  Did Not Bid 
27 Rising Transportation & Construction - L15  Did Not Bid 
27 Rising Transportation & Construction - L16  Did Not Bid 
27 Rising Transportation & Construction - L17  Did Not Bid 

28 S&D Construction - L1 706,015,989$               $            8,076,589 PREMIER YES YES YES 2
28 S&D Construction - L2 597,958,057$               $            8,076,589 
28 S&D Construction - L3 807,658,996$               $            8,076,589 
28 S&D Construction - L4 681,108,221$               $            8,076,589 
28 S&D Construction - L5 446,559,420$               $            8,076,589 
28 S&D Construction - L6 567,996,303$               $            8,076,589 
28 S&D Construction - L7 377,253,503$               $            8,076,589 
28 S&D Construction - L8 420,368,141$               $            8,076,589 
28 S&D Construction - L9 388,783,469$               $            8,076,589 
28 S&D Construction - L10 492,045,855$               $            8,076,589 
28 S&D Construction - L11 425,793,900$               $            8,076,589 
28 S&D Construction - L12 510,469,281$               $            8,076,589 
28 S&D Construction - L13 415,738,460$               $            8,076,589 
28 S&D Construction - L14 415,982,112$               $            8,076,589 
28 S&D Construction - L15 563,280,333$               $            8,076,589 
28 S&D Construction - L16 611,469,758$               $            8,076,589 
28 S&D Construction - L17 544,844,580$               $            8,076,589 

29 Ideal Engineering ServicesL1  Did Not Bid Premier YES NO YES 2
29 Ideal Engineering ServicesL2 448,470,750$              
29 Ideal Engineering ServicesL3  Did Not Bid 
29 Ideal Engineering ServicesL4  Did Not Bid 
29 Ideal Engineering ServicesL5 377,026,965$              
29 Ideal Engineering ServicesL6 453,189,450$              
29 Ideal Engineering ServicesL7 321,139,135$              
29 Ideal Engineering ServicesL8 370,973,505$              
29 Ideal Engineering ServicesL9 327,634,785$              
29 Ideal Engineering ServicesL10 47,941,580$               
29 Ideal Engineering ServicesL11 346,479,840$              
29 Ideal Engineering ServicesL12  Did Not Bid 
29 Ideal Engineering ServicesL13 366,310,350$              
29 Ideal Engineering ServicesL14 378,193,410$              
29 Ideal Engineering ServicesL15  Did Not Bid 
29 Ideal Engineering ServicesL16  Did Not Bid 
29 Ideal Engineering ServicesL17 452,269,020$              



30 JJ Mining & Contruction - L1  Did Not Bid Premier YES NO YES 2
30 JJ Mining & Contruction - L2  Did Not Bid 
30 JJ Mining & Contruction - L3 803,775,368$               $            8,037,754 
30 JJ Mining & Contruction - L4 721,838,775$               $            7,218,388 
30 JJ Mining & Contruction - L5  Did Not Bid 
30 JJ Mining & Contruction - L6  Did Not Bid 
30 JJ Mining & Contruction - L7  Did Not Bid 
30 JJ Mining & Contruction - L8  Did Not Bid 
30 JJ Mining & Contruction - L9  Did Not Bid 
30 JJ Mining & Contruction - L10  Did Not Bid 
30 JJ Mining & Contruction - L11  Did Not Bid 
30 JJ Mining & Contruction - L12  Did Not Bid 
30 JJ Mining & Contruction - L13  Did Not Bid 
30 JJ Mining & Contruction - L14  Did Not Bid 
30 JJ Mining & Contruction - L15  Did Not Bid 
30 JJ Mining & Contruction - L16  Did Not Bid 
30 JJ Mining & Contruction - L17  Did Not Bid 

31 CHENICK AND SONS CONSTRUCTION AND SUPPLIES LOT 1 635,767,100$               $            8,009,907 ASSURIA YES YES YES 2

31 CHENICK AND SONS CONSTRUCTION AND SUPPLIES LOT 2 411,892,425$               $            8,009,907 

31 CHENICK AND SONS CONSTRUCTION AND SUPPLIES LOT 3 800,990,715$               $            8,009,907 

31 CHENICK AND SONS CONSTRUCTION AND SUPPLIES LOT 4 468,923,070$               $            8,009,907 

31 CHENICK AND SONS CONSTRUCTION AND SUPPLIES LOT 5 347,266,920$               $            8,009,907 

31 CHENICK AND SONS CONSTRUCTION AND SUPPLIES LOT 6 354,941,790$               $            8,009,907 

31 CHENICK AND SONS CONSTRUCTION AND SUPPLIES LOT 7  Did Not Bid 

31 CHENICK AND SONS CONSTRUCTION AND SUPPLIES LOT 8  Did Not Bid 

31 CHENICK AND SONS CONSTRUCTION AND SUPPLIES LOT 9  Did Not Bid 

31 CHENICK AND SONS CONSTRUCTION AND SUPPLIES LOT 
10  Did Not Bid 



31 CHENICK AND SONS CONSTRUCTION AND SUPPLIES LOT 
11  Did Not Bid 

31 CHENICK AND SONS CONSTRUCTION AND SUPPLIES LOT 
12  Did Not Bid 

31 CHENICK AND SONS CONSTRUCTION AND SUPPLIES LOT 
13  Did Not Bid 

31 CHENICK AND SONS CONSTRUCTION AND SUPPLIES LOT 
14  Did Not Bid 

31 CHENICK AND SONS CONSTRUCTION AND SUPPLIES LOT 
15  Did Not Bid 

31 CHENICK AND SONS CONSTRUCTION AND SUPPLIES LOT 
16  Did Not Bid 

31 CHENICK AND SONS CONSTRUCTION AND SUPPLIES LOT 
17  Did Not Bid 

32 CHROME CONSTRUCTION INC. LOT 1 776,515,840$               $            7,765,158 PREMIER YES YES YES 2
32 CHROME CONSTRUCTION INC. LOT 2 512,450,610$               $            5,124,506 
32 CHROME CONSTRUCTION INC. LOT 3 720,805,680$               $            7,208,057 
32 CHROME CONSTRUCTION INC. LOT 4 420,184,275$               $            6,302,764 
32 CHROME CONSTRUCTION INC. LOT 5 430,633,180$               $            6,489,498 
32 CHROME CONSTRUCTION INC. LOT 6 454,136,760$               $            6,812,051 
32 CHROME CONSTRUCTION INC. LOT 7 339,875,550$               $            5,098,133 
32 CHROME CONSTRUCTION INC. LOT 8 370,218,660$               $            5,803,705 
32 CHROME CONSTRUCTION INC. LOT 9 327,134,115$               $            5,032,224 
32 CHROME CONSTRUCTION INC. LOT 10 458,172,330$               $            6,872,583 
32 CHROME CONSTRUCTION INC. LOT 11 370,649,300$               $            5,664,740 
32 CHROME CONSTRUCTION INC. LOT 12 456,732,255$               $            6,850,984 
32 CHROME CONSTRUCTION INC. LOT 13 414,719,865$               $            6,220,798 
32 CHROME CONSTRUCTION INC. LOT 14 399,889,245$               $            5,998,339 
32 CHROME CONSTRUCTION INC. LOT 15 525,965,055$               $            5,259,651 
32 CHROME CONSTRUCTION INC. LOT 16 577,346,855$               $            5,773,468 
32 CHROME CONSTRUCTION INC. LOT 17 499,078,860$               $            7,486,183 

33 JKP CONSTRUCITION LOT 1 702,883,500$               $           76,249,643 PREMIER YES YES YES 2
33 JKP CONSTRUCITION LOT 2 438,968,700$               $           76,249,643 
33 JKP CONSTRUCITION LOT 3 653,330,100$               $           76,249,643 
33 JKP CONSTRUCITION LOT 4 587,583,700$               $           76,249,643 
33 JKP CONSTRUCITION LOT 5 372,847,900$               $           76,249,643 
33 JKP CONSTRUCITION LOT 6 413,573,700$               $           76,249,643 
33 JKP CONSTRUCITION LOT 7 297,042,400$               $           76,249,643 



33 JKP CONSTRUCITION LOT 8 347,828,400$               $           76,249,643 
33 JKP CONSTRUCITION LOT 9 302,878,500$               $           76,249,643 
33 JKP CONSTRUCITION LOT 10 404,910,800$               $           76,249,643 
33 JKP CONSTRUCITION LOT 11 336,794,800$               $           76,249,643 
33 JKP CONSTRUCITION LOT 12 465,717,600$               $           76,249,643 
33 JKP CONSTRUCITION LOT 13 374,075,100$               $           76,249,643 
33 JKP CONSTRUCITION LOT 14 428,819,020$               $           76,249,643 
33 JKP CONSTRUCITION LOT 15 476,830,100$               $           76,249,643 
33 JKP CONSTRUCITION LOT 16 540,244,400$               $           76,249,643 
33 JKP CONSTRUCITION LOT 17 480,635,800$               $           76,249,643 

34 ARONCO SERVICES INC. LOT 1 1,026,162,824$            $           10,261,628 PREMIER YES YES YES 2
34 ARONCO SERVICES INC. LOT 2 487,625,539$               $            7,314,385 
34 ARONCO SERVICES INC. LOT 3 600,426,724$               $            6,004,267 
34 ARONCO SERVICES INC. LOT 4 597,016,416$               $            5,970,164 
34 ARONCO SERVICES INC. LOT 5 400,921,290$               $            6,013,819 
34 ARONCO SERVICES INC. LOT 6 444,539,605$               $            6,668,094 
34 ARONCO SERVICES INC. LOT 7 331,224,180$               $            4,968,363 
34 ARONCO SERVICES INC. LOT 8 344,086,155$               $            5,161,292 
34 ARONCO SERVICES INC. LOT 9 285,015,412$               $            4,275,231 
34 ARONCO SERVICES INC. LOT 10 409,227,302$               $            6,138,410 
34 ARONCO SERVICES INC. LOT 11 298,483,999$               $            4,477,260 
34 ARONCO SERVICES INC. LOT 12 464,671,242$               $            6,970,069 
34 ARONCO SERVICES INC. LOT 13 394,447,252$               $            5,916,709 
34 ARONCO SERVICES INC. LOT 14 369,308,887$               $            5,539,633 
34 ARONCO SERVICES INC. LOT 15 474,834,307$               $            7,122,515 
34 ARONCO SERVICES INC. LOT 16 522,935,295$               $            5,229,353 
34 ARONCO SERVICES INC. LOT 17 492,893,651$               $            7,393,405 

35 KK & SHCS JOINT VENTURE LOT 1 750,512,021$               $            7,205,120 PREMIER YES YES YES 2
35 KK & SHCS JOINT VENTURE LOT 2 614,962,136$               $            6,149,621 
35 KK & SHCS JOINT VENTURE LOT 3 748,670,764$               $            7,486,708 
35 KK & SHCS JOINT VENTURE LOT 4 743,268,173$               $            7,430,682 
35 KK & SHCS JOINT VENTURE LOT 5 535,159,223$               $            5,351,592 
35 KK & SHCS JOINT VENTURE LOT 6 539,499,844$               $            5,394,998 
35 KK & SHCS JOINT VENTURE LOT 7 445,628,006$               $            6,684,420 
35 KK & SHCS JOINT VENTURE LOT 8 398,802,075$               $            5,982,031 
35 KK & SHCS JOINT VENTURE LOT 9 397,345,883$               $               590,188 
35 KK & SHCS JOINT VENTURE LOT 10 536,174,074$               $            5,361,741 
35 KK & SHCS JOINT VENTURE LOT 11 422,080,838$               $            6,331,213 



35 KK & SHCS JOINT VENTURE LOT 12 589,451,940$               $            5,894,519 
35 KK & SHCS JOINT VENTURE LOT 13 532,968,109$               $            5,329,681 
35 KK & SHCS JOINT VENTURE LOT 14 499,036,151$               $            7,485,542 
35 KK & SHCS JOINT VENTURE LOT 15 607,359,559$               $            6,073,596 
35 KK & SHCS JOINT VENTURE LOT 16 660,469,714$               $            6,604,697 
35 KK & SHCS JOINT VENTURE LOT 17 674,600,660$               $            6,746,007 

36 Global Holdings Inc. - L1 686,422,128$               $            7,236,860 Premier Yes Letter Yes 2
36 Global Holdings Inc. - L2 434,486,220$               $            6,774,734 
36 Global Holdings Inc. - L3 644,435,295$               $            7,120,677 
36 Global Holdings Inc. - L4 580,082,706$               $            6,118,706 
36 Global Holdings Inc. - L5 361,243,134$               $            5,677,363 
36 Global Holdings Inc. - L6 427,582,386$               $            6,841,754 
36 Global Holdings Inc. - L7 290,567,130$              4,903,885$             
36 Global Holdings Inc. - L8 353,147,235$              5,626,101$             
36 Global Holdings Inc. - L9 309,198,540$              4,963,953$             
36 Global Holdings Inc. - L10 399,971,670$              6,314,060$             
36 Global Holdings Inc. - L11 326,059,808$              5,217,065$             
36 Global Holdings Inc. - L12 453,787,793$              7,316,277$             
36 Global Holdings Inc. - L13 354,614,505$               $            5,501,693 
36 Global Holdings Inc. - L14 368,106,165$              5,709,727$             
36 Global Holdings Inc. - L15 477,151,658$               $            5,117,033 
36 Global Holdings Inc. - L16 532,751,730$               $            5,795,869 
36 Global Holdings Inc. - L17 452,249,595$               $            6,902,099 

37 A.M.I.C General Contracting Services - L1 698,135,928$               $            7,236,860 Caricom Yes Yes Yes 2
37 A.M.I.C General Contracting Services - L2 443,659,020$               $            7,236,860 
37 A.M.I.C General Contracting Services - L3 656,067,195$               $            7,236,860 
37 A.M.I.C General Contracting Services - L4 589,772,106$               $            7,236,860 
37 A.M.I.C General Contracting Services - L5 368,131,134$               $            7,236,860 
37 A.M.I.C General Contracting Services - L6 436,996,686$               $            7,236,860 
37 A.M.I.C General Contracting Services - L7 361,406,330$               $            7,236,860 
37 A.M.I.C General Contracting Services - L8 361,591,335$               $            7,236,860 
37 A.M.I.C General Contracting Services - L9 317,130,240$               $            7,236,860 
37 A.M.I.C General Contracting Services - L10 408,373,770$               $            7,236,860 
37 A.M.I.C General Contracting Services - L11 333,036,008$               $            7,236,860 
37 A.M.I.C General Contracting Services - L12 462,960,593$               $            7,236,860 
37 A.M.I.C General Contracting Services - L13 362,273,205$               $            7,236,860 
37 A.M.I.C General Contracting Services - L14 375,861,465$               $            7,236,860 
37 A.M.I.C General Contracting Services - L15 485,184,158$               $            7,236,860 



37 A.M.I.C General Contracting Services - L16 543,329,430$               $            7,236,860 
37 A.M.I.C General Contracting Services - L17 461,275,395$               $            7,236,860 

38 Urban Road Builders - L1 773,556,830$              7,685,097$             Nafico Yes Yes Yes 2
38 Urban Road Builders - L2 495,611,655$              7,685,097$             
38 Urban Road Builders - L3 742,047,810$              7,685,097$             
38 Urban Road Builders - L4 677,395,005$              7,685,097$             
38 Urban Road Builders - L5 454,032,285$              7,685,097$             
38 Urban Road Builders - L6 473,498,970$              7,685,097$             
38 Urban Road Builders - L7 351,545,355$              7,685,097$             
38 Urban Road Builders - L8 387,410,625$              7,685,097$             
38 Urban Road Builders - L9 349,313,055$              7,685,097$             
38 Urban Road Builders - L10 459,335,520$              7,685,097$             
38 Urban Road Builders - L11 377,564,355$              7,685,097$             
38 Urban Road Builders - L12 516,252,450$              7,685,097$             
38 Urban Road Builders - L13 423,188,010$              7,685,097$             
38 Urban Road Builders - L14 417,690,840$              7,685,097$             
38 Urban Road Builders - L15 552,439,335$              7,685,097$             
38 Urban Road Builders - L16 597,382,170$              7,685,097$             
38 Urban Road Builders - L17 519,221,745$              7,685,097$             

39 Supreme Builders Services - L1 805,345,065$               $            8,053,480 Nafico Yes Yes Yes 2
39 Supreme Builders Services - L2 508,347,630$               $            8,053,480 
39 Supreme Builders Services - L3 802,235,070$               $            8,053,480 
39 Supreme Builders Services - L4 710,906,700$               $            8,053,480 
39 Supreme Builders Services - L5 483,227,745$               $            8,053,480 
39 Supreme Builders Services - L6 494,185,020$               $            8,053,480 
39 Supreme Builders Services - L7 369,688,400$               $            8,053,480 
39 Supreme Builders Services - L8 411,035,835$               $            8,053,480 
39 Supreme Builders Services - L9 374,420,655$               $            8,053,480 
39 Supreme Builders Services - L10 471,758,700$               $            8,053,480 
39 Supreme Builders Services - L11 401,939,160$               $            8,053,480 
39 Supreme Builders Services - L12 540,510,180$               $            8,053,480 
39 Supreme Builders Services - L13 442,104,705$               $            8,053,480 
39 Supreme Builders Services - L14 438,085,305$               $            8,053,480 
39 Supreme Builders Services - L15 586,415,550$               $            8,053,480 
39 Supreme Builders Services - L16 630,014,700$               $            8,053,480 
39 Supreme Builders Services - L17 535,276,140$               $            8,053,480 

40 Triple 'A' Construction Services & Supplies - L1 714,348,705$               $            7,143,487 Assuria Yes Yes Yes 2



40 Triple 'A' Construction Services & Supplies - L2 446,704,230$               $            7,143,487 
40 Triple 'A' Construction Services & Supplies - L3 659,262,660$               $            7,143,487 
40 Triple 'A' Construction Services & Supplies - L4 592,637,010$               $            7,143,487 
40 Triple 'A' Construction Services & Supplies - L5 361,136,265$               $            7,143,487 
40 Triple 'A' Construction Services & Supplies - L6 435,559,215$               $            7,143,487 
40 Triple 'A' Construction Services & Supplies - L7 285,666,990$               $            7,143,487 
40 Triple 'A' Construction Services & Supplies - L8 333,775,890$               $            7,143,487 
40 Triple 'A' Construction Services & Supplies - L9 286,955,235$               $            7,143,487 
40 Triple 'A' Construction Services & Supplies - L10 404,865,405$               $            7,143,487 
40 Triple 'A' Construction Services & Supplies - L11 329,218,890$               $            7,143,487 
40 Triple 'A' Construction Services & Supplies - L12 464,808,330$               $            7,143,487 
40 Triple 'A' Construction Services & Supplies - L13 352,304,505$               $            7,143,487 
40 Triple 'A' Construction Services & Supplies - L14 366,776,235$               $            7,143,487 
40 Triple 'A' Construction Services & Supplies - L15 472,106,880$               $            7,143,487 
40 Triple 'A' Construction Services & Supplies - L16 548,883,930$               $            7,143,487 
40 Triple 'A' Construction Services & Supplies - L17 455,159,250$               $            7,143,487 

41 NAMALCO INTERNATIONAL INC - L1 1,060,934,537$            $           15,000,000 PREMIER YES YES YES 2
41 NAMALCO INTERNATIONAL INC - L2 758,543,441$               $           15,000,000 
41 NAMALCO INTERNATIONAL INC - L3 986,913,401$               $           15,000,000 
41 NAMALCO INTERNATIONAL INC - L4 1,001,782,373$            $           15,000,000 
41 NAMALCO INTERNATIONAL INC - L5 683,689,913$               $           15,000,000 
41 NAMALCO INTERNATIONAL INC - L6 729,007,204$               $           15,000,000 
41 NAMALCO INTERNATIONAL INC - L7 545,752,751$               $           15,000,000 
41 NAMALCO INTERNATIONAL INC - L8 582,437,966$               $           15,000,000 
41 NAMALCO INTERNATIONAL INC - L9 532,154,070$               $           15,000,000 
41 NAMALCO INTERNATIONAL INC - L10 710,895,833$               $           15,000,000 
41 NAMALCO INTERNATIONAL INC - L11 587,524,298$               $           15,000,000 
41 NAMALCO INTERNATIONAL INC - L12 779,259,863$               $           15,000,000 
41 NAMALCO INTERNATIONAL INC - L13 639,848,186$               $           15,000,000 
41 NAMALCO INTERNATIONAL INC - L14 653,354,336$               $           15,000,000 
41 NAMALCO INTERNATIONAL INC - L15 803,733,499$               $           15,000,000 
41 NAMALCO INTERNATIONAL INC - L16 861,944,344$               $           15,000,000 
41 NAMALCO INTERNATIONAL INC - L17 739,779,548$               $           15,000,000 

42 4N HARDWARE STORE INC. - L1 677,810,438$               $            7,400,000 ASSURIA YES YES YES 2
42 4N HARDWARE STORE INC. - L2 428,115,765$               $            7,400,000 
42 4N HARDWARE STORE INC. - L3 627,846,660$               $            7,400,000 
42 4N HARDWARE STORE INC. - L4 575,855,385$               $            7,400,000 
42 4N HARDWARE STORE INC. - L5 352,113,195$               $            7,400,000 



42 4N HARDWARE STORE INC. - L6 419,369,580$               $            7,400,000 
42 4N HARDWARE STORE INC. - L7 302,490,825$               $            7,400,000 
42 4N HARDWARE STORE INC. - L8 346,919,265$               $            7,400,000 
42 4N HARDWARE STORE INC. - L9 297,019,170$               $            7,400,000 
42 4N HARDWARE STORE INC. - L10 391,364,190$               $            7,400,000 
42 4N HARDWARE STORE INC. - L11 314,795,303$               $            7,400,000 
42 4N HARDWARE STORE INC. - L12 448,231,403$               $            7,400,000 
42 4N HARDWARE STORE INC. - L13 345,632,700$               $            7,400,000 
42 4N HARDWARE STORE INC. - L14 359,783,235$               $            7,400,000 
42 4N HARDWARE STORE INC. - L15 460,796,648$               $            7,400,000 
42 4N HARDWARE STORE INC. - L16 520,750,860$               $            7,400,000 
42 4N HARDWARE STORE INC. - L17 446,671,995$               $            7,400,000 

43 BUILDERS HARDWARE GENERAL SUPPLIES & 
CONSTRUCTION - L1 719,861,380$               $           10,797,920 ASSURIA YES YES YES 2

43 BUILDERS HARDWARE GENERAL SUPPLIES & 
CONSTRUCTION - L2 443,917,472$               $           10,797,920 

43 BUILDERS HARDWARE GENERAL SUPPLIES & 
CONSTRUCTION - L3 699,918,674$               $           10,797,920 

43 BUILDERS HARDWARE GENERAL SUPPLIES & 
CONSTRUCTION - L4 600,858,642$               $           10,797,920 

43 BUILDERS HARDWARE GENERAL SUPPLIES & 
CONSTRUCTION - L5 374,806,891$               $           10,797,920 

43 BUILDERS HARDWARE GENERAL SUPPLIES & 
CONSTRUCTION - L6 446,394,468$               $           10,797,920 

43 BUILDERS HARDWARE GENERAL SUPPLIES & 
CONSTRUCTION - L7 314,606,478$               $           10,797,920 

43 BUILDERS HARDWARE GENERAL SUPPLIES & 
CONSTRUCTION - L8 365,910,096$               $           10,797,920 

43 BUILDERS HARDWARE GENERAL SUPPLIES & 
CONSTRUCTION - L9 325,746,517$               $           10,797,920 

43 BUILDERS HARDWARE GENERAL SUPPLIES & 
CONSTRUCTION - L10 412,633,321$               $           10,797,920 

43 BUILDERS HARDWARE GENERAL SUPPLIES & 
CONSTRUCTION - L11 324,292,377$               $           10,797,920 

43 BUILDERS HARDWARE GENERAL SUPPLIES & 
CONSTRUCTION - L12 471,301,723$               $           10,797,920 

43 BUILDERS HARDWARE GENERAL SUPPLIES & 
CONSTRUCTION - L13 354,977,106$               $           10,797,920 



43 BUILDERS HARDWARE GENERAL SUPPLIES & 
CONSTRUCTION - L14 367,516,463$               $           10,797,920 

43 BUILDERS HARDWARE GENERAL SUPPLIES & 
CONSTRUCTION - L15 480,071,975$               $           10,797,920 

43 BUILDERS HARDWARE GENERAL SUPPLIES & 
CONSTRUCTION - L16 561,400,270$               $           10,797,920 

43 BUILDERS HARDWARE GENERAL SUPPLIES & 
CONSTRUCTION - L17 446,360,927$               $           10,797,920 

44 BUILD SMART CONSTRUCTION & SUPPLIES INC. - L1 714,495,663$               $            7,200,000 ASSURIA YES YES YES 2
44 BUILD SMART CONSTRUCTION & SUPPLIES INC. - L2 463,305,465$               $            7,000,000 
44 BUILD SMART CONSTRUCTION & SUPPLIES INC. - L3 700,172,865$               $            7,100,000 
44 BUILD SMART CONSTRUCTION & SUPPLIES INC. - L4 605,269,665$               $            6,100,000 
44 BUILD SMART CONSTRUCTION & SUPPLIES INC. - L5 377,826,645$               $            5,700,000 
44 BUILD SMART CONSTRUCTION & SUPPLIES INC. - L6 451,095,225$               $            6,800,000 
44 BUILD SMART CONSTRUCTION & SUPPLIES INC. - L7 320,230,575$               $            4,900,000 
44 BUILD SMART CONSTRUCTION & SUPPLIES INC. - L8 369,075,000$               $            5,600,000 
44 BUILD SMART CONSTRUCTION & SUPPLIES INC. - L9 322,045,080$               $            4,900,000 
44 BUILD SMART CONSTRUCTION & SUPPLIES INC. - L10 415,316,055$               $            6,300,000 
44 BUILD SMART CONSTRUCTION & SUPPLIES INC. - L11 338,925,090$               $            5,100,000 
44 BUILD SMART CONSTRUCTION & SUPPLIES INC. - L12 483,430,080$               $            7,300,000 
44 BUILD SMART CONSTRUCTION & SUPPLIES INC. - L13 367,424,715$               $            5,600,000 
44 BUILD SMART CONSTRUCTION & SUPPLIES INC. - L14 375,854,430$               $            5,700,000 
44 BUILD SMART CONSTRUCTION & SUPPLIES INC. - L15 490,300,230$               $            7,400,000 
44 BUILD SMART CONSTRUCTION & SUPPLIES INC. - L16 570,941,280$               $            5,800,000 
44 BUILD SMART CONSTRUCTION & SUPPLIES INC. - L17 472,607,100$               $            7,100,000 

45 I.B.CONTRACTING & MACHINERY RENTAL - L1 679,574,438$               $            7,400,000 ASSURIA YES YES YES 2
45 I.B.CONTRACTING & MACHINERY RENTAL - L2 428,535,765$               $            7,400,000 
45 I.B.CONTRACTING & MACHINERY RENTAL - L3 629,904,660$               $            7,400,000 
45 I.B.CONTRACTING & MACHINERY RENTAL - L4 576,947,385$               $            7,400,000 
45 I.B.CONTRACTING & MACHINERY RENTAL - L5 353,163,195$               $            7,400,000 
45 I.B.CONTRACTING & MACHINERY RENTAL - L6 420,209,580$               $            7,400,000 
45 I.B.CONTRACTING & MACHINERY RENTAL - L7 303,414,825$               $            7,400,000 
45 I.B.CONTRACTING & MACHINERY RENTAL - L8 347,675,265$               $            7,400,000 
45 I.B.CONTRACTING & MACHINERY RENTAL - L9 298,111,170$               $            7,400,000 
45 I.B.CONTRACTING & MACHINERY RENTAL - L10 392,246,190$               $            7,400,000 
45 I.B.CONTRACTING & MACHINERY RENTAL - L11 315,845,303$               $            7,400,000 
45 I.B.CONTRACTING & MACHINERY RENTAL - L12 449,029,403$               $            7,400,000 
45 I.B.CONTRACTING & MACHINERY RENTAL - L13 346,640,700$               $            7,400,000 



45 I.B.CONTRACTING & MACHINERY RENTAL - L14 360,371,235$               $            7,400,000 
45 I.B.CONTRACTING & MACHINERY RENTAL - L15 462,770,648$               $            7,400,000 
45 I.B.CONTRACTING & MACHINERY RENTAL - L16 522,010,860$               $            7,400,000 
45 I.B.CONTRACTING & MACHINERY RENTAL - L17 447,007,995$               $            7,400,000 

46 Blue Print Builders Inc. - L1 882,904,302$               $            8,829,043 ASSURIA YES YES YES 2
46 Blue Print Builders Inc. - L2 567,960,855$               $            8,829,043 
46 Blue Print Builders Inc. - L3 840,453,075$               $            8,829,043 
46 Blue Print Builders Inc. - L4 739,640,475$               $            8,829,043 
46 Blue Print Builders Inc. - L5 540,853,215$               $            8,829,043 
46 Blue Print Builders Inc. - L6 552,162,765$               $            8,829,043 
46 Blue Print Builders Inc. - L7 439,464,165$               $            8,829,043 
46 Blue Print Builders Inc. - L8 433,133,190$               $            8,829,043 
46 Blue Print Builders Inc. - L9 407,204,290$               $            8,829,043 
46 Blue Print Builders Inc. - L10 514,779,510$               $            8,829,043 
46 Blue Print Builders Inc. - L11 418,847,415$               $            8,829,043 
46 Blue Print Builders Inc. - L12 579,824,070$               $            8,829,043 
46 Blue Print Builders Inc. - L13 523,324,410$               $            8,829,043 
46 Blue Print Builders Inc. - L14 466,903,605$               $            8,829,043 
46 Blue Print Builders Inc. - L15 657,695,220$               $            8,829,043 
46 Blue Print Builders Inc. - L16 663,795,720$               $            8,829,043 
46 Blue Print Builders Inc. - L17 650,295,450$               $            8,829,043 

47 Mohamed's ExcavatingvConstruction Inc. - L1 624,068,445$              6,240,684$             NAFICO YES YES YES 2
47 Mohamed's ExcavatingvConstruction Inc. - L2 382,740,330$              6,240,684$             
47 Mohamed's ExcavatingvConstruction Inc. - L3 584,927,700$              6,240,684$             
47 Mohamed's ExcavatingvConstruction Inc. - L4 562,214,415$              6,240,684$             
47 Mohamed's ExcavatingvConstruction Inc. - L5 352,244,445$              6,240,684$             
47 Mohamed's ExcavatingvConstruction Inc. - L6 424,177,635$              6,240,684$             
47 Mohamed's ExcavatingvConstruction Inc. - L7 287,192,955$              6,240,684$             
47 Mohamed's ExcavatingvConstruction Inc. - L8 307,111,665$              6,240,684$             
47 Mohamed's ExcavatingvConstruction Inc. - L9 272,258,070$              6,240,684$             
47 Mohamed's ExcavatingvConstruction Inc. - L10 350,381,640$              6,240,684$             
47 Mohamed's ExcavatingvConstruction Inc. - L11 289,352,175$              6,240,684$             
47 Mohamed's ExcavatingvConstruction Inc. - L12 408,043,860$              6,240,684$             
47 Mohamed's ExcavatingvConstruction Inc. - L13 335,799,135$              6,240,684$             
47 Mohamed's ExcavatingvConstruction Inc. - L14 317,577,750$              6,240,684$             
47 Mohamed's ExcavatingvConstruction Inc. - L15 438,704,280$              6,240,684$             
47 Mohamed's ExcavatingvConstruction Inc. - L16 475,758,150$              6,240,684$             
47 Mohamed's ExcavatingvConstruction Inc. - L17 386,932,455$              6,240,684$             



48 Eagle Eye Construction Company - L1 776,410,845$               $            6,750,000 PREMIER YES YES YES 2
48 Eagle Eye Construction Company - L2 512,345,610$               $            6,750,000 
48 Eagle Eye Construction Company - L3 720,700,680$               $            6,750,000 
48 Eagle Eye Construction Company - L4 420,079,275$               $            6,750,000 
48 Eagle Eye Construction Company - L5 432,528,180$               $            6,750,000 
48 Eagle Eye Construction Company - L6 454,031,760$               $            6,750,000 
48 Eagle Eye Construction Company - L7 339,770,550$               $            6,750,000 
48 Eagle Eye Construction Company - L8 370,323,660$               $            6,750,000 
48 Eagle Eye Construction Company - L9 327,239,115$               $            6,750,000 
48 Eagle Eye Construction Company - L10 438,799,830$               $            6,750,000 
48 Eagle Eye Construction Company - L11 372,189,300$               $            6,750,000 
48 Eagle Eye Construction Company - L12 445,707,255$               $            6,750,000 
48 Eagle Eye Construction Company - L13 414,509,865$               $            6,750,000 
48 Eagle Eye Construction Company - L14 398,839,245$               $            6,750,000 
48 Eagle Eye Construction Company - L15 524,915,055$               $            6,750,000 
48 Eagle Eye Construction Company - L16 576,296,805$               $            6,750,000 
48 Eagle Eye Construction Company - L17 498,028,860$               $            6,750,000 

49 Avionics Engineering Inc - L1 716,549,925$               $            7,160,249 CARICOM YES YES YES 2
49 Avionics Engineering Inc - L2 348,437,985$               $            7,160,249 
49 Avionics Engineering Inc - L3 643,716,990$               $            7,160,249 
49 Avionics Engineering Inc - L4  Did Not Bid 
49 Avionics Engineering Inc - L5  Did Not Bid 
49 Avionics Engineering Inc - L6  Did Not Bid 
49 Avionics Engineering Inc - L7  Did Not Bid 
49 Avionics Engineering Inc - L8  Did Not Bid 
49 Avionics Engineering Inc - L9  Did Not Bid 
49 Avionics Engineering Inc - L10  Did Not Bid 
49 Avionics Engineering Inc - L11  Did Not Bid 
49 Avionics Engineering Inc - L12  Did Not Bid 
49 Avionics Engineering Inc - L13  Did Not Bid 
49 Avionics Engineering Inc - L14  Did Not Bid 
49 Avionics Engineering Inc - L15  Did Not Bid 
49 Avionics Engineering Inc - L16 531,380,430$              
49 Avionics Engineering Inc - L17 475,915,440$              

50 A. Alli Construction - L1 768,078,255$               $            7,680,783 PREMIER YES YES YES 2
50 A. Alli Construction - L2 484,623,930$               $            7,269,359 
50 A. Alli Construction - L3 880,394,340$               $            8,803,943 



50 A. Alli Construction - L4 725,864,790$               $            7,258,648 
50 A. Alli Construction - L5 501,446,610$               $            5,014,466 
50 A. Alli Construction - L6 219,112,020$               $            5,191,120 
50 A. Alli Construction - L7 422,358,720$               $            6,335,381 
50 A. Alli Construction - L8 437,401,230$              6,561,018$             
50 A. Alli Construction - L9 401,999,430$              6,029,991$             
50 A. Alli Construction - L10 483,006,720$              7,245,101$             
50 A. Alli Construction - L11 449,155,560$              6,737,333$             
50 A. Alli Construction - L12 563,928,960$              5,639,290$             
50 A. Alli Construction - L13 467,693,100$              7,015,397$             
50 A. Alli Construction - L14 443,578,590$               $            6,653,679 
50 A. Alli Construction - L15 668,382,540$               $            6,683,825 
50 A. Alli Construction - L16 684,702,060$               $            6,847,021 
50 A. Alli Construction - L17 497,147,910$               $            7,457,219 

51 J. HUSSAIN'S CONSTRUCTION & SUPPLIES - LOT 1 658,130,340$               $            6,581,303 PREMIER YES YES YES 2
51 J. HUSSAIN'S CONSTRUCTION & SUPPLIES - LOT 2 416,885,385$              6,253,281$             
51 J. HUSSAIN'S CONSTRUCTION & SUPPLIES - LOT 3 650,248,462$              6,502,485$             
51 J. HUSSAIN'S CONSTRUCTION & SUPPLIES - LOT 4 554,029,883$              5,540,299$             
51 J. HUSSAIN'S CONSTRUCTION & SUPPLIES - LOT 5 371,486,640$              5,572,300$             
51 J. HUSSAIN'S CONSTRUCTION & SUPPLIES - LOT 6 422,471,595$              6,337,074$             
51 J. HUSSAIN'S CONSTRUCTION & SUPPLIES - LOT 7 316,925,700$              4,753,886$             
51 J. HUSSAIN'S CONSTRUCTION & SUPPLIES - LOT 8 354,107,617$               $            5,311,614 
51 J. HUSSAIN'S CONSTRUCTION & SUPPLIES - LOT 9 313,448,152$               $            4,701,722 
51 J. HUSSAIN'S CONSTRUCTION & SUPPLIES - LOT 10  Did Not Bid  $            4,000,214 
51 J. HUSSAIN'S CONSTRUCTION & SUPPLIES - LOT 11 326,904,270$               $            4,903,564 
51 J. HUSSAIN'S CONSTRUCTION & SUPPLIES - LOT 12 442,468,845$               $            6,637,033 
51 J. HUSSAIN'S CONSTRUCTION & SUPPLIES - LOT 13 363,156,150$               $            5,447,342 
51 J. HUSSAIN'S CONSTRUCTION & SUPPLIES - LOT 14 350,256,202$              5,253,843$             
51 J. HUSSAIN'S CONSTRUCTION & SUPPLIES - LOT 15 456,747,330$              7,211,210$             
51 J. HUSSAIN'S CONSTRUCTION & SUPPLIES - LOT 16 539,986,650$              5,399,867$             
51 J. HUSSAIN'S CONSTRUCTION & SUPPLIES - LOT 17 410,874,345$              6,163,115$             

52 Renish Construction & Association - L1 548,015,439$               $            7,133,546 PREMIER YES YES YES 2
52 Renish Construction & Association - L2 319,310,355$               $            7,133,546 
52 Renish Construction & Association - L3 713,354,565$               $            7,133,546 
52 Renish Construction & Association - L4 517,510,035$               $            7,133,546 
52 Renish Construction & Association - L5 338,165,940$               $            7,133,546 
52 Renish Construction & Association - L6  Did Not Bid 
52 Renish Construction & Association - L7  Did Not Bid 



52 Renish Construction & Association - L8  Did Not Bid 
52 Renish Construction & Association - L9  Did Not Bid 
52 Renish Construction & Association - L10  Did Not Bid 
52 Renish Construction & Association - L11  Did Not Bid 
52 Renish Construction & Association - L12  Did Not Bid 
52 Renish Construction & Association - L13  Did Not Bid 
52 Renish Construction & Association - L14  Did Not Bid 
52 Renish Construction & Association - L15  Did Not Bid 
52 Renish Construction & Association - L16  Did Not Bid 
52 Renish Construction & Association - L17  Did Not Bid 

53 BASDEO'S ENGINEERING SERVICES LOT 1 1,009,978,400$            $           10,099,784 ASSURIA YES YES YES 2
53 BASDEO'S ENGINEERING SERVICES LOT 2 522,227,160$               $            5,222,272 
53 BASDEO'S ENGINEERING SERVICES LOT 3 1,027,568,535$            $           10,275,685 
53 BASDEO'S ENGINEERING SERVICES LOT 4 799,396,290$               $            7,993,963 
53 BASDEO'S ENGINEERING SERVICES LOT 5 587,765,640$               $            5,877,656 
53 BASDEO'S ENGINEERING SERVICES LOT 6 Did Not Bid
53 BASDEO'S ENGINEERING SERVICES LOT 7 487,730,880$               $            7,315,963 
53 BASDEO'S ENGINEERING SERVICES LOT 8 Did Not Bid
53 BASDEO'S ENGINEERING SERVICES LOT 9 495,849,480$               $            7,437,742 
53 BASDEO'S ENGINEERING SERVICES LOT 10 Did Not Bid
53 BASDEO'S ENGINEERING SERVICES LOT 11 517,788,180$               $            5,177,882 
53 BASDEO'S ENGINEERING SERVICES LOT 12  Did Not Bid 
53 BASDEO'S ENGINEERING SERVICES LOT 13  Did Not Bid 
53 BASDEO'S ENGINEERING SERVICES LOT 14  Did Not Bid 
53 BASDEO'S ENGINEERING SERVICES LOT 15  Did Not Bid 
53 BASDEO'S ENGINEERING SERVICES LOT 16  Did Not Bid 
53 BASDEO'S ENGINEERING SERVICES LOT 17 526,462,440$               $            5,264,624 

54 Puran Brothers Disposal Inc. - L1 669,714,885$              6,697,148$             ASSURIA YES YES YES 2
54 Puran Brothers Disposal Inc. - L2 406,621,793$               For All Lots
54 Puran Brothers Disposal Inc. - L3 553,337,715$              
54 Puran Brothers Disposal Inc. - L4 534,471,473$              
54 Puran Brothers Disposal Inc. - L5 363,014,715$              
54 Puran Brothers Disposal Inc. - L6 613,884,600$              
54 Puran Brothers Disposal Inc. - L7 286,593,878$              
54 Puran Brothers Disposal Inc. - L8 312,372,848$              
54 Puran Brothers Disposal Inc. - L9 253,293,128$              
54 Puran Brothers Disposal Inc. - L10 374,060,117$              
54 Puran Brothers Disposal Inc. - L11 276,004,313$              



54 Puran Brothers Disposal Inc. - L12 412,557,128$              
54 Puran Brothers Disposal Inc. - L13 358,622,670$              
54 Puran Brothers Disposal Inc. - L14 339,224,288$              
54 Puran Brothers Disposal Inc. - L15 420,724,763$              
54 Puran Brothers Disposal Inc. - L16 477,411,953$              
54 Puran Brothers Disposal Inc. - L17 431,456,550$              

55 Applied Services - L1 787,054,905$              6,459,527$             PREMIER YES YES YES 2
55 Applied Services - L2 312,465,142$               $            7,859,864 
55 Applied Services - L3 Did Not Bid
55 Applied Services - L4 Did Not Bid
55 Applied Services - L5 Did Not Bid
55 Applied Services - L6 Did Not Bid
55 Applied Services - L7 Did Not Bid
55 Applied Services - L8 Did Not Bid
55 Applied Services - L9 Did Not Bid
55 Applied Services - L10 Did Not Bid
55 Applied Services - L11 Did Not Bid
55 Applied Services - L12 Did Not Bid
55 Applied Services - L13 Did Not Bid
55 Applied Services - L14 Did Not Bid
55 Applied Services - L15 Did Not Bid
55 Applied Services - L16 Did Not Bid
55 Applied Services - L17 Did Not Bid

56 Rishal's Construction & Maintenance Service - L1 681,901,479$               $            7,302,855 Premier Yes Yes Yes 2
56 Rishal's Construction & Maintenance Service - L2 425,496,855$               For All Lots 
56 Rishal's Construction & Maintenance Service - L3 669,565,680$              
56 Rishal's Construction & Maintenance Service - L4 581,112,315$              
56 Rishal's Construction & Maintenance Service - L5 356,155,800$              
56 Rishal's Construction & Maintenance Service - L6 427,575$                    
56 Rishal's Construction & Maintenance Service - L7 306,447,750$              
56 Rishal's Construction & Maintenance Service - L8 352,755,900$              
56 Rishal's Construction & Maintenance Service - L9 307,888,560$              
56 Rishal's Construction & Maintenance Service - L10 392,814,660$              
56 Rishal's Construction & Maintenance Service - L11 324,645,930$              
56 Rishal's Construction & Maintenance Service - L12 460,176,885$              
56 Rishal's Construction & Maintenance Service - L13 359,230,830$              
56 Rishal's Construction & Maintenance Service - L14 359,364,285$              
56 Rishal's Construction & Maintenance Service - L15 471,084,810$              



56 Rishal's Construction & Maintenance Service - L16 546,250,635$              

56 Rishal's Construction & Maintenance Service - L17 434,666,400$              
57 Mahamed's Concrete Enterprise Inc. - L1 613,671,345$              6,136,713$             Nafico Yes Yes Yes 2
57 Mahamed's Concrete Enterprise Inc. - L2 390,257,805$              For All Lots
57 Mahamed's Concrete Enterprise Inc. - L3 581,817,600$              
57 Mahamed's Concrete Enterprise Inc. - L4 563,134,740$              
57 Mahamed's Concrete Enterprise Inc. - L5 348,477,045$              
57 Mahamed's Concrete Enterprise Inc. - L6 382,370,835$              
57 Mahamed's Concrete Enterprise Inc. - L7 280,662,480$              
57 Mahamed's Concrete Enterprise Inc. - L8 308,344,890$              
57 Mahamed's Concrete Enterprise Inc. - L9 267,821,820$              
57 Mahamed's Concrete Enterprise Inc. - L10 351,808,065$              
57 Mahamed's Concrete Enterprise Inc. - L11 285,382,125$              
57 Mahamed's Concrete Enterprise Inc. - L12 409,470,825$              
57 Mahamed's Concrete Enterprise Inc. - L13 331,181,235$              
57 Mahamed's Concrete Enterprise Inc. - L14 318,751,125$              
57 Mahamed's Concrete Enterprise Inc. - L15 432,303,480$              
57 Mahamed's Concrete Enterprise Inc. - L16 477,828,225$              
57 Mahamed's Concrete Enterprise Inc. - L17 380,399,880$              

58 Yogeshwar Bhola Construction Services - L1 738,255,326$              7,493,299$             Assuria Yes Yes Yes 2
58 Yogeshwar Bhola Construction Services - L2 470,259,825$              For All Lots
58 Yogeshwar Bhola Construction Services - L3 689,149,335$              
58 Yogeshwar Bhola Construction Services - L4 631,756,913$              
58 Yogeshwar Bhola Construction Services - L5 439,365,990$              
58 Yogeshwar Bhola Construction Services - L6 467,076,488$              
58 Yogeshwar Bhola Construction Services - L7 355,846,260$              
58 Yogeshwar Bhola Construction Services - L8 372,137,850$              
58 Yogeshwar Bhola Construction Services - L9 317,682,173$              
58 Yogeshwar Bhola Construction Services - L10 431,244,923$              
58 Yogeshwar Bhola Construction Services - L11 335,045,130$              
58 Yogeshwar Bhola Construction Services - L12 499,553,250$              
58 Yogeshwar Bhola Construction Services - L13 418,178,513$              
58 Yogeshwar Bhola Construction Services - L14 389,365,620$              
58 Yogeshwar Bhola Construction Services - L15 523,878,915$              
58 Yogeshwar Bhola Construction Services - L16 576,354,713$              
58 Yogeshwar Bhola Construction Services - L17 492,871,523$              

59 Z. Khan Construction - L1 683,116,812$              8,383,135$             Premier Yes Yes Yes 2



59 Z. Khan Construction - L2 426,264,142$              7,175,508$             
59 Z. Khan Construction - L3 673,898,715$              8,942,985$             
59 Z. Khan Construction - L4 578,496,975$              8,079,007$             
59 Z. Khan Construction - L5 365,398,425$              5,272,074$             
59 Z. Khan Construction - L6 441,710,482$              6,847,929$             
59 Z. Khan Construction - L7 309,175,650$               $            7,096,447 
59 Z. Khan Construction - L8 356,840,400$               $            5,086,701 
59 Z. Khan Construction - L9 313,511,100$               $            7,216,596 
59 Z. Khan Construction - L10 400,654,905$               $            5,755,427 
59 Z. Khan Construction - L11 329,452,515$               $            5,197,667 
59 Z. Khan Construction - L12 464,169,405$               $            6,379,108 
59 Z. Khan Construction - L13 354,121,635$              5,229,345$             
59 Z. Khan Construction - L14 469,808,220$              5,204,087$             
59 Z. Khan Construction - L15 475,075,545$              6,931,409$             
59 Z. Khan Construction - L16 502,290,127$              7,440,094$             
59 Z. Khan Construction - L17 438,684,513$              6,495,956$             

60 Pro Build Construction Service - L1 715,681,050$              7,156,811$             Premier Yes Yes Yes 2
60 Pro Build Construction Service - L2 445,330,410$              For All Lots
60 Pro Build Construction Service - L3 681,642,885$              
60 Pro Build Construction Service - L4 585,497,010$              
60 Pro Build Construction Service - L5 372,734,880$              
60 Pro Build Construction Service - L6 440,203,575$              
60 Pro Build Construction Service - L7 314,089,650$              
60 Pro Build Construction Service - L8 365,072,400$              
60 Pro Build Construction Service - L9 320,498,693$              
60 Pro Build Construction Service - L10 403,553,745$              
60 Pro Build Construction Service - L11 330,987,878$              
60 Pro Build Construction Service - L12 493,590,668$              
60 Pro Build Construction Service - L13 387,446,378$              
60 Pro Build Construction Service - L14 370,792,380$              
60 Pro Build Construction Service - L15 492,623,380$              
60 Pro Build Construction Service - L16 563,282,580$              
60 Pro Build Construction Service - L17 461,338,500$              

61 ONYX ENGINEERING INC - LOT 1 711,896,409$              7,144,215$             PREMIER YES YES YES 2
61 ONYX ENGINEERING INC - LOT 2 446,264,595$              6,603,356$             
61 ONYX ENGINEERING INC - LOT 3 700,655,393$               $            7,050,213 
61 ONYX ENGINEERING INC - LOT 4 603,056,895$               $            6,306,440 
61 ONYX ENGINEERING INC - LOT 5 380,016,840$               $            5,686,783 



61 ONYX ENGINEERING INC - LOT 6 448,796,828$               $            6,743,504 
61 ONYX ENGINEERING INC - LOT 7 321,956,723$               $            4,977,630 
61 ONYX ENGINEERING INC - LOT 8 371,655,270$               $            5,504,023 
61 ONYX ENGINEERING INC - LOT 9 323,228,745$               $            4,823,045 
61 ONYX ENGINEERING INC - LOT 10 414,244,635$               $            6,247,776 
61 ONYX ENGINEERING INC - LOT 11 339,577,770$               $            4,987,288 
61 ONYX ENGINEERING INC - LOT 12 480,135,443$               $            7,242,335 
61 ONYX ENGINEERING INC - LOT 13 368,949,840$               $            5,900,509 
61 ONYX ENGINEERING INC - LOT 14 374,869,373$               $            5,673,849 
61 ONYX ENGINEERING INC - LOT 15 492,284,678$              7,446,172$             
61 ONYX ENGINEERING INC - LOT 16 570,800,213$              5,708,753$             
61 ONYX ENGINEERING INC - LOT 17 453,699,225$              7,345,217$             

62 Roopan Ramotar Investment - L1 980,300,754$               $            9,800,000 ASSURIA YES YES YES 2
62 Roopan Ramotar Investment - L2 622,363,418$               For All Lots
62 Roopan Ramotar Investment - L3 833,483,789$              
62 Roopan Ramotar Investment - L4 822,421,380$              
62 Roopan Ramotar Investment - L5 538,839,458$              
62 Roopan Ramotar Investment - L6 603,567,542$              
62 Roopan Ramotar Investment - L7 437,658,907$              
62 Roopan Ramotar Investment - L8 478,695,477$              
62 Roopan Ramotar Investment - L9 451,788,111$              
62 Roopan Ramotar Investment - L10 575,486,704$              
62 Roopan Ramotar Investment - L11 460,599,471$              
62 Roopan Ramotar Investment - L12 620,452,910$              
62 Roopan Ramotar Investment - L13 530,978,519$              
62 Roopan Ramotar Investment - L14 504,239,219$              
62 Roopan Ramotar Investment - L15 671,151,393$              
62 Roopan Ramotar Investment - L16 706,740,634$              
62 Roopan Ramotar Investment - L17 611,072,016$              

63 LALLCHAN'S CONSTRUCTION & GRAPHIC SERVICE - LOT 1 DNB DNB ASSURIA YES YES YES 2

63 LALLCHAN'S CONSTRUCTION & GRAPHIC SERVICE - LOT 2 DNB DNB

63 LALLCHAN'S CONSTRUCTION & GRAPHIC SERVICE - LOT 3 DNB DNB

63 LALLCHAN'S CONSTRUCTION & GRAPHIC SERVICE - LOT 4 DNB DNB



63 LALLCHAN'S CONSTRUCTION & GRAPHIC SERVICE - LOT 5 346,856,265$              5,202,843$             

63 LALLCHAN'S CONSTRUCTION & GRAPHIC SERVICE - LOT 6 396,372,375$              5,945,585$             

63 LALLCHAN'S CONSTRUCTION & GRAPHIC SERVICE - LOT 7 294,819,735$              4,422,296$             

63 LALLCHAN'S CONSTRUCTION & GRAPHIC SERVICE - LOT 8 324,948,645$               $            4,874,229 

63 LALLCHAN'S CONSTRUCTION & GRAPHIC SERVICE - LOT 9 286,178,655$               $            4,292,679 

63 LALLCHAN'S CONSTRUCTION & GRAPHIC SERVICE - LOT 10 367,428,075$               $            5,511,421 
63 LALLCHAN'S CONSTRUCTION & GRAPHIC SERVICE - LOT 11 302,979,285$               $            4,544,689 
63 LALLCHAN'S CONSTRUCTION & GRAPHIC SERVICE - LOT 12 418,747,035$               $            6,281,205 
63 LALLCHAN'S CONSTRUCTION & GRAPHIC SERVICE - LOT 13 337,194,795$               $            5,057,921 
63 LALLCHAN'S CONSTRUCTION & GRAPHIC SERVICE - LOT 14 332,904,180$              4,993,562$             
63 LALLCHAN'S CONSTRUCTION & GRAPHIC SERVICE - LOT 15 451,184,370$              6,767,765$             
63 LALLCHAN'S CONSTRUCTION & GRAPHIC SERVICE - LOT 16 DNB  DNB 
63 LALLCHAN'S CONSTRUCTION & GRAPHIC SERVICE - LOT 17 DNB  DNB 

64 KHAN'S ENTERPRISE - LOT 1 940,521,908$               $            9,405,419 ASSURIA YES YES YES 2
64 KHAN'S ENTERPRISE - LOT 2 561,237,758$               FOR ALL LOTS 
64 KHAN'S ENTERPRISE - LOT 3 728,631,908$              
64 KHAN'S ENTERPRISE - LOT 4 725,330,970$              
64 KHAN'S ENTERPRISE - LOT 5 517,032,810$              
64 KHAN'S ENTERPRISE - LOT 6 524,969,288$              
64 KHAN'S ENTERPRISE - LOT 7 409,663,538$              
64 KHAN'S ENTERPRISE - LOT 8 425,884,463$              
64 KHAN'S ENTERPRISE - LOT 9 346,741,815$              
64 KHAN'S ENTERPRISE - LOT 10 497,419,440$              
64 KHAN'S ENTERPRISE - LOT 11 369,530,595$              
64 KHAN'S ENTERPRISE - LOT 12 559,934,865$              
64 KHAN'S ENTERPRISE - LOT 13 510,592,058$              
64 KHAN'S ENTERPRISE - LOT 14 458,153,378$              
64 KHAN'S ENTERPRISE - LOT 15 576,941,453$              
64 KHAN'S ENTERPRISE - LOT 16 629,330,678$              
64 KHAN'S ENTERPRISE - LOT 17 591,904,425$              

65 Nabi Construction Inc. - L1 705,466,561$              10,000,000$           ASSURIA YES YES YES 2
65 Nabi Construction Inc. - L2 472,060,255$               For All Lots



65 Nabi Construction Inc. - L3 582,883,902$              
65 Nabi Construction Inc. - L4 597,086,501$              
65 Nabi Construction Inc. - L5 Did Not Bid
65 Nabi Construction Inc. - L6 Did Not Bid
65 Nabi Construction Inc. - L7 Did Not Bid
65 Nabi Construction Inc. - L8 Did Not Bid
65 Nabi Construction Inc. - L9 Did Not Bid
65 Nabi Construction Inc. - L10 Did Not Bid
65 Nabi Construction Inc. - L11 Did Not Bid
65 Nabi Construction Inc. - L12 Did Not Bid
65 Nabi Construction Inc. - L13 Did Not Bid
65 Nabi Construction Inc. - L14 Did Not Bid
65 Nabi Construction Inc. - L15 Did Not Bid
65 Nabi Construction Inc. - L16 552,103,230$              
65 Nabi Construction Inc. - L17 412,014,818$              

66 Multitech Engineering Services Inc 715,156,050$               $            7,151,561 Premier Yes Yes Yes 2
66 Multitech Engineering Services Inc 444,805,410$               $            7,151,561 
66 Multitech Engineering Services Inc 681,117,885$               $            7,151,561 
66 Multitech Engineering Services Inc 584,972,010$               $            7,151,561 
66 Multitech Engineering Services Inc 372,209,880$               $            7,151,561 
66 Multitech Engineering Services Inc 439,678,575$               $            7,151,561 
66 Multitech Engineering Services Inc 313,564,650$               $            7,151,561 
66 Multitech Engineering Services Inc 364,547,400$               $            7,151,561 
66 Multitech Engineering Services Inc 319,606,193$               $            7,151,561 
66 Multitech Engineering Services Inc 403,028,745$               $            7,151,561 
66 Multitech Engineering Services Inc 330,462,878$               $            7,151,561 
66 Multitech Engineering Services Inc 493,065,668$               $            7,151,561 
66 Multitech Engineering Services Inc 386,921,378$               $            7,151,561 
66 Multitech Engineering Services Inc 370,267,380$               $            7,151,561 
66 Multitech Engineering Services Inc 492,098,618$               $            7,151,561 
66 Multitech Engineering Services Inc 562,757,580$               $            7,151,561 
66 Multitech Engineering Services Inc 460,813,500$               $            7,151,561 

67 Rzb Construction & General Supplies - L1 709,956,817$               $            7,152,855 Caricom YES YES YES 2
67 Rzb Construction & General Supplies - L2 383,941,372$               $            6,695,984 
67 Rzb Construction & General Supplies - L3 677,509,560$               $            7,056,627 
67 Rzb Construction & General Supplies - L4 652,501,332$               $            6,056,758 
67 Rzb Construction & General Supplies - L5  Did Not Bid  $            5,710,435 
67 Rzb Construction & General Supplies - L6  Did Not Bid 



67 Rzb Construction & General Supplies - L7  Did Not Bid 
67 Rzb Construction & General Supplies - L8  Did Not Bid 
67 Rzb Construction & General Supplies - L9  Did Not Bid 
67 Rzb Construction & General Supplies - L10  Did Not Bid 
67 Rzb Construction & General Supplies - L11  Did Not Bid 
67 Rzb Construction & General Supplies - L12  Did Not Bid 
67 Rzb Construction & General Supplies - L13  Did Not Bid 
67 Rzb Construction & General Supplies - L14  Did Not Bid 
67 Rzb Construction & General Supplies - L15  Did Not Bid 
67 Rzb Construction & General Supplies - L16  Did Not Bid 
67 Rzb Construction & General Supplies - L17  Did Not Bid 

68 Khan's Construction & Transportation ServicesInc. L1  Did Not Bid Nafico YES YES YES 2
68 Khan's Construction & Transportation ServicesInc. L2  Did Not Bid 
68 Khan's Construction & Transportation ServicesInc. L3 687,289,050$              5,650,000$             
68 Khan's Construction & Transportation ServicesInc. L4
68 Khan's Construction & Transportation ServicesInc. L5 380,043,825$              5,650,000$             
68 Khan's Construction & Transportation ServicesInc. L6
68 Khan's Construction & Transportation ServicesInc. L7 318,815,175$              5,650,000$             
68 Khan's Construction & Transportation ServicesInc. L8 350,207,625$              5,650,000$             
68 Khan's Construction & Transportation ServicesInc. L9 319,884,600$              5,650,000$             
68 Khan's Construction & Transportation ServicesInc. L10
68 Khan's Construction & Transportation ServicesInc. L11 348,077,100$              5,650,000$             
68 Khan's Construction & Transportation ServicesInc. L12  Did Not Bid 
68 Khan's Construction & Transportation ServicesInc. L13  Did Not Bid 
68 Khan's Construction & Transportation ServicesInc. L14  Did Not Bid 
68 Khan's Construction & Transportation ServicesInc. L15 497,771,925$              5,650,000$             
68 Khan's Construction & Transportation ServicesInc. L16 566,314,350$              5,650,000$             
68 Khan's Construction & Transportation ServicesInc. L17

69 R&R General Construction and Supplies  Did Not Bid  NIL Caricom Yes Yes Yes 2
69 R&R General Construction and Supplies 438,864,405$               NIL 
69 R&R General Construction and Supplies 692,475,315$               NIL 
69 R&R General Construction and Supplies 596,675,835$               NIL 
69 R&R General Construction and Supplies  Did Not Bid  NIL 
69 R&R General Construction and Supplies 441,871,500$               NIL 
69 R&R General Construction and Supplies 303,848,370$               NIL 
69 R&R General Construction and Supplies 349,458,480$               NIL 
69 R&R General Construction and Supplies 315,765,450$               NIL 
69 R&R General Construction and Supplies  Did Not Bid  NIL 



69 R&R General Construction and Supplies  Did Not Bid  NIL 
69 R&R General Construction and Supplies 473,015,235$               $            7,095,228 
69 R&R General Construction and Supplies  Did Not Bid  NIL 
69 R&R General Construction and Supplies  Did Not Bid  NIL 
69 R&R General Construction and Supplies 488,835,165$               $            7,332,527 
69 R&R General Construction and Supplies 555,978,255$               $            5,559,782 
69 R&R General Construction and Supplies 436,427,250$               $            6,546,409 

70 C.Jorree Farming and Contracting Services -Lot1 725,246,865$               $            7,252,469 Premier YES YES YES 2
70 C.Jorree Farming and Contracting Services -Lot2 456,220,065$               $            6,843,301 Premier
70 C.Jorree Farming and Contracting Services -Lot3 656,721,240$               $            6,567,212 Premier
70 C.Jorree Farming and Contracting Services -Lot4 609,733,740$               $            6,097,337 Premier
70 C.Jorree Farming and Contracting Services -Lot5 439,033,245$               $            6,585,499 Premier
70 C.Jorree Farming and Contracting Services -Lot6 448,877,625$               $            6,733,164 Premier
70 C.Jorree Farming and Contracting Services -Lot7 357,470,925$               $            5,362,064 Premier
70 C.Jorree Farming and Contracting Services -Lot8 362,157,075$               $            5,432,356 Premier
70 C.Jorree Farming and Contracting Services -Lot9 325,766,280$               $            4,886,494 Premier
70 C.Jorree Farming and Contracting Services -Lot10 423,748,080$               $            6,356,221 Premier
70 C.Jorree Farming and Contracting Services -Lot11 357,402,990$               $            5,361,045 Premier
70 C.Jorree Farming and Contracting Services -Lot12 482,001,555$               $            7,230,023 Premier
70 C.Jorree Farming and Contracting Services -Lot13 413,743,365$               $            6,206,150 Premier
70 C.Jorree Farming and Contracting Services -Lot14 390,755,505$               $            5,861,333 Premier
70 C.Jorree Farming and Contracting Services -Lot15 518,264,355$               $            5,182,644 Premier
70 C.Jorree Farming and Contracting Services -Lot16 565,171,530$               $            5,651,715 Premier
70 C.Jorree Farming and Contracting Services -Lot17 470,629,425$               $            7,059,441 Premier

71 Permaul Trading and Distribution Lot 1 712,893,846$              7,129,000$             Premier Yes Yes    Yes 2
71 Permaul Trading and Distribution Lot 2 452,182,584$              7,129,000$             
71 Permaul Trading and Distribution Lot 3 670,107,522$              7,129,000$             
71 Permaul Trading and Distribution Lot 4 611,089,521$              7,129,000$             
71 Permaul Trading and Distribution Lot 5 385,735,014$              7,129,000$             
71 Permaul Trading and Distribution Lot 6 459,779,376$              7,129,000$             
71 Permaul Trading and Distribution Lot 7 325,753,764$              7,129,000$             
71 Permaul Trading and Distribution Lot 8 373,263,345$              7,129,000$             
71 Permaul Trading and Distribution Lot 9 331,190,748$              7,129,000$             
71 Permaul Trading and Distribution Lot 10 426,319,425$              7,129,000$             
71 Permaul Trading and Distribution Lot 11 343,520,457$              7,129,000$             
71 Permaul Trading and Distribution Lot 12 488,359,977$              7,129,000$             
71 Permaul Trading and Distribution Lot 13 378,101,073$              7,129,000$             
71 Permaul Trading and Distribution Lot 14 381,676,071$              7,129,000$             



71 Permaul Trading and Distribution Lot 15 503,181,924$              7,129,000$             
71 Permaul Trading and Distribution Lot 16 577,837,239$              7,129,000$             
71 Permaul Trading and Distribution Lot 17 457,133,733$              7,129,000$             

72 Avinash Contracting & Scrapmetal Inc. L1 714,257,586$               $            7,142,576 Premier YES YES YES 2
72 Avinash Contracting & Scrapmetal Inc. L2 421,631,175$               $            6,324,468 
72 Avinash Contracting & Scrapmetal Inc. L3 678,464,745$               $            6,784,647 
72 Avinash Contracting & Scrapmetal Inc. L4 607,223,295$               $            6,072,233 
72 Avinash Contracting & Scrapmetal Inc. L5 397,393,185$               $            5,960,898 
72 Avinash Contracting & Scrapmetal Inc. L6 452,829,825$               $            6,792,447 
72 Avinash Contracting & Scrapmetal Inc. L7 319,398,240$               $            4,790,974 
72 Avinash Contracting & Scrapmetal Inc. L8 365,423,415$               $            5,481,351 
72 Avinash Contracting & Scrapmetal Inc. L9 303,297,435$               $            4,549,462 
72 Avinash Contracting & Scrapmetal Inc. L10 414,067,080$               $            6,211,006 
72 Avinash Contracting & Scrapmetal Inc. L11 312,200,805$               $            4,683,012 
72 Avinash Contracting & Scrapmetal Inc. L12 484,065,540$               $            7,260,983 
72 Avinash Contracting & Scrapmetal Inc. L13 366,610,125$               $            5,499,152 
72 Avinash Contracting & Scrapmetal Inc. L14 376,329,345$               $            5,644,940 
72 Avinash Contracting & Scrapmetal Inc. L15 504,189,840$               $            5,041,898 
72 Avinash Contracting & Scrapmetal Inc. L16 551,112,135$               $               511,121 
72 Avinash Contracting & Scrapmetal Inc. L17 465,904,845$               $            6,988,573 

73 Extreme Construction Inc Lot 1 727,161,068$               $            7,236,860 Premier Yes Yes Yes 2
73 Extreme Construction Inc Lot 2 459,953,655$               $            6,774,734 Premier Yes Yes Yes 0 2
73 Extreme Construction Inc Lot 3 697,416,804$               $            7,120,677 Premier Yes Yes Yes 0 2
73 Extreme Construction Inc Lot 4 615,196,155$               $            6,118,706 Premier Yes Yes Yes 0 2
73 Extreme Construction Inc Lot 5 381,537,135$               $            5,677,363 Premier Yes Yes Yes 0 2
73 Extreme Construction Inc Lot 6 455,375,760$               $            6,841,754 Premier Yes Yes Yes 0 2
73 Extreme Construction Inc Lot 7 332,851,995$               $            4,903,885 Premier Yes Yes Yes 0 2
73 Extreme Construction Inc Lot 8 378,227,010$               $            5,626,101 Premier Yes Yes Yes 0 2
73 Extreme Construction Inc Lot 9 326,640,090$               $            4,963,953 Premier Yes Yes Yes 0 2
73 Extreme Construction Inc Lot 10 422,350,950$               $            6,314,060 Premier Yes Yes Yes 0 2
73 Extreme Construction Inc Lot 11 343,893,533$               $            5,217,065 Premier Yes Yes Yes 0 2
73 Extreme Construction Inc Lot 12 488,267,693$               $            7,316,277 Premier Yes Yes Yes 0 2
73 Extreme Construction Inc Lot 13 373,159,710$               $            5,501,693 Premier Yes Yes Yes 0 2
73 Extreme Construction Inc Lot 14 387,543,975$               $            5,709,727 Premier Yes Yes Yes 0 2
73 Extreme Construction Inc Lot 15 502,159,508$               $            5,117,033 Premier Yes Yes Yes 0 2
73 Extreme Construction Inc Lot 16 570,110,520$               $            5,795,869 Premier Yes Yes Yes 0 2
73 Extreme Construction Inc Lot 17 478,244,025$               $            6,902,099 Premier Yes Yes Yes 0 2
74 BDE Recycling Lot 1 893,554,557$               $            8,935,546 Premier Yes No Yes 0 2



74 BDE Recycling Lot 2  Did Not Bid 
74 BDE Recycling Lot 3  Did Not Bid 
74 BDE Recycling Lot 4  Did Not Bid 
74 BDE Recycling Lot 5  Did Not Bid 
74 BDE Recycling Lot 6  Did Not Bid 
74 BDE Recycling Lot 7  Did Not Bid 
74 BDE Recycling Lot 8  Did Not Bid 
74 BDE Recycling Lot 9  Did Not Bid 
74 BDE Recycling Lot 10  Did Not Bid 
74 BDE Recycling Lot 11  Did Not Bid 
74 BDE Recycling Lot 12  Did Not Bid 
74 BDE Recycling Lot 13  Did Not Bid 
74 BDE Recycling Lot 14  Did Not Bid 
74 BDE Recycling Lot 15  Did Not Bid 
74 BDE Recycling Lot 16  Did Not Bid 
74 BDE Recycling Lot 17  Did Not Bid 

75 A. Nazier and Son Contracting and General Supplies - Lot 1  Did Not Bid Assuria YES YES YES 2
75 A. Nazier and Son Contracting and General Supplies - Lot 2  Did Not Bid 
75 A. Nazier and Son Contracting and General Supplies - Lot 3 640,787,543$               $            6,407,875 
75 A. Nazier and Son Contracting and General Supplies - Lot 4  Did Not Bid 
75 A. Nazier and Son Contracting and General Supplies - Lot 5  Did Not Bid 
75 A. Nazier and Son Contracting and General Supplies - Lot 6  Did Not Bid 
75 A. Nazier and Son Contracting and General Supplies - Lot 7 294,113,190$               $            4,411,697 
75 A. Nazier and Son Contracting and General Supplies - Lot 8 344,809,238$               $            5,172,138 
75 A. Nazier and Son Contracting and General Supplies - Lot 9 299,087,985$               $            4,486,319 
75 A. Nazier and Son Contracting and General Supplies - Lot 10  Did Not Bid 
75 A. Nazier and Son Contracting and General Supplies - Lot 11 307,262,025$               $            4,608,930 
75 A. Nazier and Son Contracting and General Supplies - Lot 12  Did Not Bid 
75 A. Nazier and Son Contracting and General Supplies - Lot 13  Did Not Bid 
75 A. Nazier and Son Contracting and General Supplies - Lot 14  Did Not Bid 
75 A. Nazier and Son Contracting and General Supplies - Lot 15 464,560,898$               $            6,968,413 
75 A. Nazier and Son Contracting and General Supplies - Lot 16 552,320,558$               $            5,253,205 
75 A. Nazier and Son Contracting and General Supplies - Lot 17  Did Not Bid 

76 Solace Construction Inc - Lot 1 775,473,615$               $            7,754,736 Premier YES YES YES 2
76 Solace Construction Inc - Lot 2 503,656,860$               $            7,754,736 
76 Solace Construction Inc - Lot 3 765,824,220$               $            7,754,736 
76 Solace Construction Inc - Lot 4 663,510,330$               $            7,754,736 
76 Solace Construction Inc - Lot 5 440,407,485$               $            7,754,736 



76 Solace Construction Inc - Lot 6 510,615,282$               $            7,754,736 
76 Solace Construction Inc - Lot 7  Did Not Bid 
76 Solace Construction Inc - Lot 8  Did Not Bid 
76 Solace Construction Inc - Lot 9  Did Not Bid 
76 Solace Construction Inc - Lot 10  Did Not Bid 
76 Solace Construction Inc - Lot 11  Did Not Bid 
76 Solace Construction Inc - Lot 12  Did Not Bid 
76 Solace Construction Inc - Lot 13  Did Not Bid 
76 Solace Construction Inc - Lot 14  Did Not Bid 
76 Solace Construction Inc - Lot 15  Did Not Bid 
76 Solace Construction Inc - Lot 16  Did Not Bid 
76 Solace Construction Inc - Lot 17  Did Not Bid 

77 Toolsie Persaud Quarries Inc. 941,277,120$               $           10,000,000 Caricom Yes Yes Yes 2
77 Toolsie Persaud Quarries Inc. 566,175,855$               $           10,000,000 
77 Toolsie Persaud Quarries Inc. 946,246,980$               $           10,000,000 
77 Toolsie Persaud Quarries Inc. 865,293,135$               $           10,000,000 
77 Toolsie Persaud Quarries Inc. 580,787,760$               $           10,000,000 
77 Toolsie Persaud Quarries Inc. 624,311,625$               $           10,000,000 
77 Toolsie Persaud Quarries Inc. 468,144,045$               $           10,000,000 
77 Toolsie Persaud Quarries Inc. 561,504,930$               $           10,000,000 
77 Toolsie Persaud Quarries Inc. 498,335,985$               $           10,000,000 
77 Toolsie Persaud Quarries Inc. 955,111,395$               $           10,000,000 
77 Toolsie Persaud Quarries Inc. 516,523,770$               $           10,000,000 
77 Toolsie Persaud Quarries Inc. 717,346,245$               $           10,000,000 
77 Toolsie Persaud Quarries Inc. 562,038,645$               $           10,000,000 
77 Toolsie Persaud Quarries Inc. 903,688,380$               $           10,000,000 
77 Toolsie Persaud Quarries Inc. 783,224,820$               $           10,000,000 
77 Toolsie Persaud Quarries Inc. 866,420,730$               $           10,000,000 
77 Toolsie Persaud Quarries Inc. 662,853,765$               $           10,000,000 

78 J&S Engineering & Contracting Enterprise L1 686,457,381$               $            8,383,135 Premier YES YES YES 2
78 J&S Engineering & Contracting Enterprise L2 428,371,440$               $            7,175,508 
78 J&S Engineering & Contracting Enterprise L3 677,367,915$               $            8,942,985 
78 J&S Engineering & Contracting Enterprise L4 581,306,775$               $            8,079,007 
78 J&S Engineering & Contracting Enterprise L5 363,547,800$               $            5,272,074 
78 J&S Engineering & Contracting Enterprise L6 450,350,092$               $            6,847,929 
78 J&S Engineering & Contracting Enterprise L7 307,552,875$               $            7,096,447 
78 J&S Engineering & Contracting Enterprise L8 354,921,420$               $            5,086,701 
78 J&S Engineering & Contracting Enterprise L9 311,836,875$               $            7,216,596 



78 J&S Engineering & Contracting Enterprise L10 398,179,005$               $            5,755,427 
78 J&S Engineering & Contracting Enterprise L11 327,773,565$               $            5,197,667 
78 J&S Engineering & Contracting Enterprise L12 461,874,105$               $            6,379,108 
78 J&S Engineering & Contracting Enterprise L13 352,467,665$               $            5,229,345 
78 J&S Engineering & Contracting Enterprise L14 472,323,705$               $            5,204,087 
78 J&S Engineering & Contracting Enterprise L15 482,772,675$               $            6,931,409 
78 J&S Engineering & Contracting Enterprise L16 618,174,322$               $            7,440,094 
78 J&S Engineering & Contracting Enterprise L17 436,412,313$               $            6,495,956 

79 Urban Edge Builders Lot 1 712,165,125$               $            7,500,000 Nafico YES YES YES 2
79 Urban Edge Builders Lot 2 443,221,485$               $            7,500,000 
79 Urban Edge Builders Lot 3 701,192,835$               $            7,500,000 
79 Urban Edge Builders Lot 4 602,822,535$               $            7,500,000 
79 Urban Edge Builders Lot 5 377,544,405$               $            7,500,000 
79 Urban Edge Builders Lot 6 449,812,860$               $            7,500,000 
79 Urban Edge Builders Lot 7 318,912,510$               $            7,500,000 
79 Urban Edge Builders Lot 8 368,601,135$               $            7,500,000 
79 Urban Edge Builders Lot 9 323,042,895$               $            7,500,000 
79 Urban Edge Builders Lot 10 414,569,085$               $            7,500,000 
79 Urban Edge Builders Lot 11 340,394,250$               $            7,500,000 
79 Urban Edge Builders Lot 12 480,277,350$               $            7,500,000 
79 Urban Edge Builders Lot 13 367,271,730$               $            7,500,000 
79 Urban Edge Builders Lot 14 374,848,530$               $            7,500,000 
79 Urban Edge Builders Lot 15 491,298,255$               $            7,500,000 
79 Urban Edge Builders Lot 16 572,780,355$               $            7,500,000 
79 Urban Edge Builders Lot 17 454,874,280$               $            7,500,000 

80 Yehweh Conglomerate Lot 1 820,762,950$               $            9,949,765 Caricom Yes Yes Yes 2
80 Yehweh Conglomerate Lot 2 807,019,395$               $            9,949,765 
80 Yehweh Conglomerate Lot 3 894,408,165$               $            9,949,765 
80 Yehweh Conglomerate Lot 4 824,138,175$               $            9,949,765 
80 Yehweh Conglomerate Lot 5 670,801,005$               $            9,949,765 
80 Yehweh Conglomerate Lot 6 827,921,588$               $            9,949,765 
80 Yehweh Conglomerate Lot 7 921,276,615$               $            9,949,765 
80 Yehweh Conglomerate Lot 8 846,163,080$               $            9,949,765 
80 Yehweh Conglomerate Lot 9 946,116,990$               $            9,949,765 
80 Yehweh Conglomerate Lot 10 990,476,760$               $            9,949,765 
80 Yehweh Conglomerate Lot 11 783,774,915$               $            9,949,765 
80 Yehweh Conglomerate Lot 12 649,255,110$               $            9,949,765 
80 Yehweh Conglomerate Lot 13  Did Not Bid 



80 Yehweh Conglomerate Lot 14  Did Not Bid 
80 Yehweh Conglomerate Lot 15  Did Not Bid 
80 Yehweh Conglomerate Lot 16  Did Not Bid 
80 Yehweh Conglomerate Lot 17  Did Not Bid 

81 Guy Canada Infras. Serv. Inc - Lot 1 700,703,619$               $            7,007,036 Caricom YES YES YES 2
81 Guy Canada Infras. Serv. Inc - Lot 2 441,341,618$               $            6,620,124 
81 Guy Canada Infras. Serv. Inc - Lot 3 692,126,348$               $            6,921,263 
81 Guy Canada Infras. Serv. Inc - Lot 4 599,355,645$               $            5,993,556 
81 Guy Canada Infras. Serv. Inc - Lot 5 376,796,175$               $            5,651,943 
81 Guy Canada Infras. Serv. Inc - Lot 6 445,927,178$               $            6,688,908 
81 Guy Canada Infras. Serv. Inc - Lot 7  Did Not Bid 
81 Guy Canada Infras. Serv. Inc - Lot 8  Did Not Bid 
81 Guy Canada Infras. Serv. Inc - Lot 9  Did Not Bid 
81 Guy Canada Infras. Serv. Inc - Lot 10  Did Not Bid 
81 Guy Canada Infras. Serv. Inc - Lot 11  Did Not Bid 
81 Guy Canada Infras. Serv. Inc - Lot 12  Did Not Bid 
81 Guy Canada Infras. Serv. Inc - Lot 13  Did Not Bid 
81 Guy Canada Infras. Serv. Inc - Lot 14  Did Not Bid 
81 Guy Canada Infras. Serv. Inc - Lot 15  Did Not Bid 
81 Guy Canada Infras. Serv. Inc - Lot 16  Did Not Bid 
81 Guy Canada Infras. Serv. Inc - Lot 17  Did Not Bid 

82 Elite Peake Inc. L1 697,794,095$               $            6,977,941 Assuria YES YES YES 2
82 Elite Peake Inc. L2 356,868,513$               $            6,977,941 
82 Elite Peake Inc. L3 712,447,496$               $            6,977,941 
82 Elite Peake Inc. L4 598,047,922$               $            6,977,941 
82 Elite Peake Inc. L5 367,936,432$               $            6,977,941 
82 Elite Peake Inc. L6 442,006,451$               $            6,977,941 
82 Elite Peake Inc. L7 320,888,636$               $            6,977,941 
82 Elite Peake Inc. L8 369,502,586$               $            6,977,941 
82 Elite Peake Inc. L9 274,656,900$               $            6,977,941 
82 Elite Peake Inc. L10 405,023,693$               $            6,977,941 
82 Elite Peake Inc. L11 338,300,235$               $            6,977,941 
82 Elite Peake Inc. L12 475,956,075$               $            6,977,941 
82 Elite Peake Inc. L13 375,114,784$               $            6,977,941 
82 Elite Peake Inc. L14 366,927,021$               $            6,977,941 
82 Elite Peake Inc. L15 502,500,395$               $            6,977,941 
82 Elite Peake Inc. L16 548,962,601$               $            6,977,941 
82 Elite Peake Inc. L17 447,844,005$               $            6,977,941 



83 Quality Deliver Lot 1 641,097,702$              7,026,768$             Premier Yes Yes Yes 2
83 Quality Deliver Lot 2 461,063,820$              7,026,768$             
83 Quality Deliver Lot 3  Did Not Bid 
83 Quality Deliver Lot 4  Did Not Bid 
83 Quality Deliver Lot 5  Did Not Bid 
83 Quality Deliver Lot 6  Did Not Bid 7,026,768$             
83 Quality Deliver Lot 7  Did Not Bid 7,026,768$             
83 Quality Deliver Lot 8  Did Not Bid 7,026,768$             
83 Quality Deliver Lot 9  Did Not Bid 
83 Quality Deliver Lot 10  Did Not Bid 
83 Quality Deliver Lot 11  Did Not Bid 
83 Quality Deliver Lot 12  Did Not Bid 
83 Quality Deliver Lot 13  Did Not Bid 
83 Quality Deliver Lot 14  Did Not Bid 
83 Quality Deliver Lot 15  Did Not Bid 7,026,768$             
83 Quality Deliver Lot 16  Did Not Bid 7,026,768$             
83 Quality Deliver Lot 17  Did Not Bid 7,026,768$             

84 J&M Shipping Inc - Lot 1 656,018,843$               $            6,560,188 Demerara Fire & 
General YES YES YES 0

84 J&M Shipping Inc - Lot 2 333,021,780$               $            4,995,327 
84 J&M Shipping Inc - Lot 3 668,058,668$               $            6,680,587 
84 J&M Shipping Inc - Lot 4 535,197,558$               $            5,351,976 
84 J&M Shipping Inc - Lot 5 382,372,253$               $            5,735,584 
84 J&M Shipping Inc - Lot 6 428,883,683$               $            6,433,255 
84 J&M Shipping Inc - Lot 7 308,588,385$               $            4,628,826 
84 J&M Shipping Inc - Lot 8 322,034,160$               $            4,830,512 
84 J&M Shipping Inc - Lot 9 280,496,318$               $            4,207,445 
84 J&M Shipping Inc - Lot 10 370,122,113$               $            5,551,832 
84 J&M Shipping Inc - Lot 11 528,165,068$               $            5,281,651 
84 J&M Shipping Inc - Lot 12 461,443,605$               $            6,921,654 
84 J&M Shipping Inc - Lot 13 358,747,644$               $            5,381,215 
84 J&M Shipping Inc - Lot 14 540,734,880$               $            5,407,349 
84 J&M Shipping Inc - Lot 15 374,882,340$               $            5,623,235 
84 J&M Shipping Inc - Lot 16 523,949,370$               $            5,239,494 
84 J&M Shipping Inc - Lot 17 374,414,513$               $            5,616,218 

85 Peyton Trading Company L1 669,998,700$               $            6,726,752 Caricom YES YES YES 2
85 Peyton Trading Company L2 490,432,184$               $            7,413,248 



85 Peyton Trading Company L3 655,538,048$               $            6,589,369 
85 Peyton Trading Company L4 574,440,405$               $            5,774,073 
85 Peyton Trading Company L5 355,517,190$               $            5,318,371 
85 Peyton Trading Company L6 422,239,388$               $            6,373,588 
85 Peyton Trading Company L7 295,650,758$               $            4,448,576 
85 Peyton Trading Company L8 344,254,523$               $            5,183,962 
85 Peyton Trading Company L9 301,369,530$               $            4,518,364 
85 Peyton Trading Company L10 433,980,908$               $            6,536,724 
85 Peyton Trading Company L11 317,225,055$               $            4,747,002 
85 Peyton Trading Company L12 452,838,750$               $            6,835,740 
85 Peyton Trading Company L13 346,802,558$               $            5,204,219 
85 Peyton Trading Company L14 354,126,833$               $            5,331,918 
85 Peyton Trading Company L15 463,390,043$               $            6,928,160 
85 Peyton Trading Company L16 537,945,818$               $            5,418,678 
85 Peyton Trading Company L17 433,607,685$               $            6,552,452 

86 Aika General Contractor and Hardware Supplies  Did Not Bid  $            6,720,000 Assuria Yes Yes Yes 2
86 Aika General Contractor and Hardware Supplies  Did Not Bid  $            6,720,000 
86 Aika General Contractor and Hardware Supplies 696,561,390$               $            6,720,000 
86 Aika General Contractor and Hardware Supplies  Did Not Bid  $            6,720,000 
86 Aika General Contractor and Hardware Supplies  Did Not Bid  $            6,720,000 
86 Aika General Contractor and Hardware Supplies  Did Not Bid  $            6,720,000 
86 Aika General Contractor and Hardware Supplies 320,605,950$               $            6,720,000 
86 Aika General Contractor and Hardware Supplies  Did Not Bid 
86 Aika General Contractor and Hardware Supplies  Did Not Bid 
86 Aika General Contractor and Hardware Supplies  Did Not Bid 
86 Aika General Contractor and Hardware Supplies  Did Not Bid 
86 Aika General Contractor and Hardware Supplies  Did Not Bid 
86 Aika General Contractor and Hardware Supplies  Did Not Bid 
86 Aika General Contractor and Hardware Supplies  Did Not Bid 
86 Aika General Contractor and Hardware Supplies  Did Not Bid 
86 Aika General Contractor and Hardware Supplies  Did Not Bid 
86 Aika General Contractor and Hardware Supplies  Did Not Bid 

87 SAWA Investment Inc Lot 1 732,088,193$               $            7,152,855 Premier Yes Yes Yes 2
87 SAWA Investment Inc Lot 2 459,238,920$               $            6,695,984 
87 SAWA Investment Inc Lot 3 701,505,189$               $            7,056,627 
87 SAWA Investment Inc Lot 4 615,473,670$               $            6,056,758 
87 SAWA Investment Inc Lot 5 383,106,360$               $            5,710,435 
87 SAWA Investment Inc Lot 6 455,457,975$               $            6,785,057 



87 SAWA Investment Inc Lot 7 334,310,970$               $            4,831,435 
87 SAWA Investment Inc Lot 8 378,916,545$               $            5,575,701 
87 SAWA Investment Inc Lot 9 328,830,915$               $            4,899,379 
87 SAWA Investment Inc Lot 10 423,085,320$               $            6,255,785 
87 SAWA Investment Inc Lot 11 344,852,708$               $            5,149,346 
87 SAWA Investment Inc Lot 12 488,086,778$               $            7,256,430 
87 SAWA Investment Inc Lot 13 375,311,265$               $            5,536,434 
87 SAWA Investment Inc Lot 14 387,320,535$               $            5,651,454 
87 SAWA Investment Inc Lot 15 506,839,778$               $            7,423,549 
87 SAWA Investment Inc Lot 16 570,917,760$               $            5,755,968 
87 SAWA Investment Inc Lot 17 477,478,155$               $            6,854,849 

88 ARK Trading 610,507,170$               $            6,240,684 Nafico Yes Yes Yes 2
88 ARK Trading 372,934,380$               $            6,240,684 
88 ARK Trading 576,111,900$               $            6,240,684 
88 ARK Trading 551,131,665$               $            6,240,684 
88 ARK Trading 347,658,045$               $            6,240,684 
88 ARK Trading 419,179,635$               $            6,240,684 
88 ARK Trading 279,242,880$               $            6,240,684 
88 ARK Trading 303,320,115$               $            6,240,684 
88 ARK Trading 266,472,045$               $            6,240,684 
88 ARK Trading 346,113,390$               $            6,240,684 
88 ARK Trading 281,211,525$               $            6,240,684 
88 ARK Trading 393,654,660$               $            6,240,684 
88 ARK Trading 326,823,210$               $            6,240,684 
88 ARK Trading 308,531,475$               $            6,240,684 
88 ARK Trading 422,669,205$               $            6,240,684 
88 ARK Trading 458,980,725$               $            6,240,684 
88 ARK Trading 376,516,455$               $            6,240,684 

89 Singh and Son Construction - Lot 1 703,058,160$               $            7,030,582 Premier YES YES YES 1
89 Singh and Son Construction - Lot 2 437,126,655$               $            6,481,900 
89 Singh and Son Construction - Lot 3 692,059,725$               $            6,920,598 
89 Singh and Son Construction - Lot 4 601,859,790$               $            6,018,598 
89 Singh and Son Construction - Lot 5 380,535,435$               $            5,708,032 
89 Singh and Son Construction - Lot 6 442,048,950$               $            6,630,735 
89 Singh and Son Construction - Lot 7 316,324,890$               $            4,744,874 
89 Singh and Son Construction - Lot 8 361,086,705$               $            5,416,301 
89 Singh and Son Construction - Lot 9 320,550,090$               $            4,808,252 
89 Singh and Son Construction - Lot 10 465,710,700$               $            6,985,661 



89 Singh and Son Construction - Lot 11 398,118,840$               $            5,971,783 
89 Singh and Son Construction - Lot 12 466,429,950$               $            6,996,450 
89 Singh and Son Construction - Lot 13 398,093,535$               $            5,971,403 
89 Singh and Son Construction - Lot 14 390,678,645$               $            5,860,180 
89 Singh and Son Construction - Lot 15 517,547,625$               $            5,175,477 
89 Singh and Son Construction - Lot 16 573,577,830$               $            5,735,779 
89 Singh and Son Construction - Lot 17 435,954,750$               $            6,539,322 

90 Zubair Contracting L1 814,326,020$               $           10,252,855 Premier YES YES YES 2
90 Zubair Contracting L2 532,809,837$               $           10,252,855 
90 Zubair Contracting L3 816,663,173$               $           10,252,855 
90 Zubair Contracting L4 701,534,033$               $           10,252,855 
90 Zubair Contracting L5 497,259,525$               $           10,252,855 
90 Zubair Contracting L6 560,550,270$               $           10,252,855 
90 Zubair Contracting L7 426,186,285$               $           10,252,855 
90 Zubair Contracting L8 504,982,643$               $           10,252,855 
90 Zubair Contracting L9 430,396,958$               $           10,252,855 
90 Zubair Contracting L10 531,034,245$               $           10,252,855 
90 Zubair Contracting L11 484,156,785$               $           10,252,855 
90 Zubair Contracting L12 631,170,330$               $           10,252,855 
90 Zubair Contracting L13 485,458,418$               $           10,252,855 
90 Zubair Contracting L14 490,929,810$               $           10,252,855 
90 Zubair Contracting L15 691,800,743$               $           10,252,855 
90 Zubair Contracting L16 748,203,225$               $           10,252,855 
90 Zubair Contracting L17 558,431,250$               $           10,252,855 

91 Surrey Paving and Aggregate  Lot 1  Did Not Bid Assuria Yes Yes Yes 2
91 Surrey Paving and Aggregate  Lot 2  Did Not Bid 
91 Surrey Paving and Aggregate  Lot 3 778,779,519$              6,000,000$             
91 Surrey Paving and Aggregate  Lot 4  Did Not Bid 
91 Surrey Paving and Aggregate  Lot 5  Did Not Bid 
91 Surrey Paving and Aggregate  Lot 6  Did Not Bid 
91 Surrey Paving and Aggregate  Lot 7  Did Not Bid 
91 Surrey Paving and Aggregate  Lot 8 429,119,628$              6,000,000$             
91 Surrey Paving and Aggregate  Lot 9  Did Not Bid 
91 Surrey Paving and Aggregate  Lot 10  Did Not Bid 
91 Surrey Paving and Aggregate  Lot 11  Did Not Bid 
91 Surrey Paving and Aggregate  Lot 12  Did Not Bid 
91 Surrey Paving and Aggregate  Lot 13  Did Not Bid 
91 Surrey Paving and Aggregate  Lot 14  Did Not Bid 



91 Surrey Paving and Aggregate  Lot 15  Did Not Bid 
91 Surrey Paving and Aggregate  Lot 16 659,061,963$              6,000,000$             
91 Surrey Paving and Aggregate  Lot 17  Did Not Bid 

92 KAL Investment Inc Lot 1 641,752,545$               $            6,417,525 Assuria Yes Yes Yes 2
92 KAL Investment Inc Lot 2 387,169,545$               $            6,417,525 
92 KAL Investment Inc Lot 3 536,718,473$               $            6,417,525 
92 KAL Investment Inc Lot 4 508,882,355$               $            6,417,525 
92 KAL Investment Inc Lot 5 346,105,095$               $            6,417,525 
92 KAL Investment Inc Lot 6 365,561,595$               $            6,417,525 
92 KAL Investment Inc Lot 7 277,811,310$               $            6,417,525 
92 KAL Investment Inc Lot 8 297,757,268$               $            6,417,525 
92 KAL Investment Inc Lot 9 243,732,248$               $            6,417,525 
92 KAL Investment Inc Lot 10 343,282,695$               $            6,417,525 
92 KAL Investment Inc Lot 11 261,453,885$               $            6,417,525 
92 KAL Investment Inc Lot 12 394,055,340$               $            6,417,525 
92 KAL Investment Inc Lot 13 344,044,155$               $            6,417,525 
92 KAL Investment Inc Lot 14 317,171,820$               $            6,417,525 
92 KAL Investment Inc Lot 15 401,862,195$               $            6,417,525 
92 KAL Investment Inc Lot 16 453,420,083$               $            6,417,525 
92 KAL Investment Inc Lot 17 409,246,373$               $            6,417,525 

93 Mohammad Fawaz Bacchus Construction & Transportation Services 712,165,125$               $            7,500,000 Nafico Yes Yes Yes 2

93 Mohammad Fawaz Bacchus Construction & Transportation Services 443,221,485$               $            7,500,000 

93 Mohammad Fawaz Bacchus Construction & Transportation Services 701,192,835$               $            7,500,000 

93 Mohammad Fawaz Bacchus Construction & Transportation Services 602,822,535$               $            7,500,000 

93 Mohammad Fawaz Bacchus Construction & Transportation Services 377,544,405$               $            7,500,000 

93 Mohammad Fawaz Bacchus Construction & Transportation Services 449,812,860$               $            7,500,000 

93 Mohammad Fawaz Bacchus Construction & Transportation Services 318,912,510$               $            7,500,000 

93 Mohammad Fawaz Bacchus Construction & Transportation Services 368,601,135$               $            7,500,000 

93 Mohammad Fawaz Bacchus Construction & Transportation Services 323,042,895$               $            7,500,000 



93 Mohammad Fawaz Bacchus Construction & Transportation Services 414,569,085$               $            7,500,000 

93 Mohammad Fawaz Bacchus Construction & Transportation Services 340,394,250$               $            7,500,000 

93 Mohammad Fawaz Bacchus Construction & Transportation Services 480,277,350$               $            7,500,000 

93 Mohammad Fawaz Bacchus Construction & Transportation Services 367,271,730$               $            7,500,000 

93 Mohammad Fawaz Bacchus Construction & Transportation Services 374,848,530$               $            7,500,000 

93 Mohammad Fawaz Bacchus Construction & Transportation Services 491,298,255$               $            7,500,000 

93 Mohammad Fawaz Bacchus Construction & Transportation Services 572,780,355$               $            7,500,000 

93 Mohammad Fawaz Bacchus Construction & Transportation Services 454,874,280$               $            7,500,000 

94 Samaroo's Investment L1 969,327,786$              9,693,277$             Assuria YES YES YES 2
94 Samaroo's Investment L2 498,294,983$              9,693,277$             
94 Samaroo's Investment L3 665,550,690$              9,693,277$             
94 Samaroo's Investment L4 669,431,595$              9,693,277$             
94 Samaroo's Investment L5 416,337,075$              9,693,277$             
94 Samaroo's Investment L6 510,203,348$              9,693,277$             
94 Samaroo's Investment L7 351,611,243$              9,693,277$             
94 Samaroo's Investment L8 407,174,408$              9,693,277$             
94 Samaroo's Investment L9 360,578,558$              9,693,277$             
94 Samaroo's Investment L10 757,987,913$              9,693,277$             
94 Samaroo's Investment L11 401,120,895$              9,693,277$             
94 Samaroo's Investment L12 525,911,400$              9,693,277$             
94 Samaroo's Investment L13 405,488,423$              9,693,277$             
94 Samaroo's Investment L14 439,722,518$              9,693,277$             
94 Samaroo's Investment L15 536,559,870$              9,693,277$             
94 Samaroo's Investment L16 639,127,650$              9,693,277$             
94 Samaroo's Investment L17 524,711,250$              9,693,277$             

95 Midnight Trucking & Heavy Service & Construction - Lot 1 716,487,870$               $            7,164,879 Premier YES YES YES 2
95 Midnight Trucking & Heavy Service & Construction - Lot 2 433,202,910$               $            6,498,044 
95 Midnight Trucking & Heavy Service & Construction - Lot 3 715,713,810$               $            7,157,139 
95 Midnight Trucking & Heavy Service & Construction - Lot 4 325,005,888$               $            6,250,059 
95 Midnight Trucking & Heavy Service & Construction - Lot 5 426,295,380$               $            6,394,431 



95 Midnight Trucking & Heavy Service & Construction - Lot 6 453,697,860$               $            6,805,468 
95 Midnight Trucking & Heavy Service & Construction - Lot 7 338,031,750$               $            5,070,477 
95 Midnight Trucking & Heavy Service & Construction - Lot 8 403,060,350$               $            6,045,906 
95 Midnight Trucking & Heavy Service & Construction - Lot 9 358,225,770$               $            5,373,387 
95 Midnight Trucking & Heavy Service & Construction - Lot 10 696,922,170$               $            6,959,222 
95 Midnight Trucking & Heavy Service & Construction - Lot 11 391,581,960$               $            5,873,730 
95 Midnight Trucking & Heavy Service & Construction - Lot 12 496,391,070$               $            7,445,866 
95 Midnight Trucking & Heavy Service & Construction - Lot 13 399,671,688$               $            5,995,076 
95 Midnight Trucking & Heavy Service & Construction - Lot 14 656,109,825$               $            6,561,099 
95 Midnight Trucking & Heavy Service & Construction - Lot 15 531,361,320$               $            5,313,614 
95 Midnight Trucking & Heavy Service & Construction - Lot 16 598,550,820$               $            5,985,509 
95 Midnight Trucking & Heavy Service & Construction - Lot 17 456,118,950$               $            6,841,785 

96 NP Contracting and Transportation Services -L1 639,077,964$              6,390,780$             Premier Yes Yes YES 2
96 NP Contracting and Transportation Services -L2 398,269,295$              5,974,039$             
96 NP Contracting and Transportation Services -L3 624,895,499$              6,248,955$             
96 NP Contracting and Transportation Services -L4 548,068,805$              5,480,688$             
96 NP Contracting and Transportation Services -L5 359,151,965$               $            5,387,279 
96 NP Contracting and Transportation Services -L6 381,399,113$               $            5,720,987 
96 NP Contracting and Transportation Services -L7 298,500,857$               $            4,477,513 
96 NP Contracting and Transportation Services -L8 326,249,295$               $            4,893,747 
96 NP Contracting and Transportation Services -L9 297,956,978$               $            4,469,355 
96 NP Contracting and Transportation Services -L10 338,541,672$               $            5,078,125 
96 NP Contracting and Transportation Services -L11 322,760,918$               $            4,841,414 
96 NP Contracting and Transportation Services -L12 415,211,948$               $            6,228,179 
96 NP Contracting and Transportation Services -L13 334,870,739$               $            5,022,161 
96 NP Contracting and Transportation Services -L14 332,702,202$               $            4,990,533 
96 NP Contracting and Transportation Services -L15 465,989,496$               $            6,989,842 
96 NP Contracting and Transportation Services -L16 515,433,618$               $            5,154,336 
96 NP Contracting and Transportation Services -L17 388,322,130$               $            5,824,832 

97 Mention Services Inc Lot 1 935,160,555$               $            9,351,606 Nafico Yes Yes Yes 2
97 Mention Services Inc Lot 2 454,324,290$               $            9,351,606 
97 Mention Services Inc Lot 3 514,200,750$               $            9,351,606 
97 Mention Services Inc Lot 4 534,534,420$               $            9,351,606 
97 Mention Services Inc Lot 5 396,302,445$               $            9,351,606 
97 Mention Services Inc Lot 6 392,110,425$               $            9,351,606 
97 Mention Services Inc Lot 7 261,026,955$               $            9,351,606 
97 Mention Services Inc Lot 8 284,945,115$               $            9,351,606 
97 Mention Services Inc Lot 9 256,637,220$               $            9,351,606 



97 Mention Services Inc Lot 10 352,618,560$               $            9,351,606 
97 Mention Services Inc Lot 11 266,302,785$               $            9,351,606 
97 Mention Services Inc Lot 12 417,055,233$               $            9,351,606 
97 Mention Services Inc Lot 13 334,294,800$               $            9,351,606 
97 Mention Services Inc Lot 14 385,191,975$               $            9,351,606 
97 Mention Services Inc Lot 15 389,042,624$               $            9,351,606 
97 Mention Services Inc Lot 16 452,519,025$               $            9,351,606 
97 Mention Services Inc Lot 17 447,371,925$               $            9,351,606 

98 B & X Construction L1 696,371,928$               $            6,863,003 Caricom Yes Yes YES 2
98 B & X Construction L2 443,239,020$               $            6,863,003 
98 B & X Construction L3 654,009,195$               $            6,863,003 
98 B & X Construction L4 588,680,106$               $            6,863,003 
98 B & X Construction L5  Did Not Bid 
98 B & X Construction L6  Did Not Bid 
98 B & X Construction L7  Did Not Bid 
98 B & X Construction L8  Did Not Bid 
98 B & X Construction L9  Did Not Bid 
98 B & X Construction L10  Did Not Bid 
98 B & X Construction L11  Did Not Bid 
98 B & X Construction L12  Did Not Bid 
98 B & X Construction L13  Did Not Bid 
98 B & X Construction L14  Did Not Bid 
98 B & X Construction L15  Did Not Bid 
98 B & X Construction L16  Did Not Bid 
98 B & X Construction L17  Did Not Bid 

99 Expert General Contracting Services Lot 1 696,371,928$               $            7,236,860 Dimond Yes No Yes 2
99 Expert General Contracting Services Lot 2 443,239,020$               $            6,774,734 
99 Expert General Contracting Services Lot 3 654,009,195$               $            7,120,677 
99 Expert General Contracting Services Lot 4 588,680,106$               $            6,118,705 
99 Expert General Contracting Services Lot 5 367,081,134$               $            5,677,363 
99 Expert General Contracting Services Lot 6 436,156,686$               $            6,841,753 
99 Expert General Contracting Services Lot 7 292,482,330$               $            4,903,884 
99 Expert General Contracting Services Lot 8 360,835,335$               $            5,626,100 
99 Expert General Contracting Services Lot 9 316,038,240$               $            4,963,952 
99 Expert General Contracting Services Lot 10 407,491,770$               $            6,314,060 
99 Expert General Contracting Services Lot 11 331,986,008$               $            5,217,065 
99 Expert General Contracting Services Lot 12 462,162,593$               $            7,316,277 
99 Expert General Contracting Services Lot 13 361,265,205$              



99 Expert General Contracting Services Lot 14 375,273,465$              
99 Expert General Contracting Services Lot 15 483,210,158$              
99 Expert General Contracting Services Lot 16 542,069,430$              
99 Expert General Contracting Services Lot 17 460,939,395$              

100 Impeccable Construction & General Supplies - Lot 1 793,269,285$               $           10,580,000 Caricom YES YES YES 0
100 Impeccable Construction & General Supplies - Lot 2 374,336,734$               $           10,580,000 
100 Impeccable Construction & General Supplies - Lot 3 754,346,959$               $           10,580,000 
100 Impeccable Construction & General Supplies - Lot 4 555,400,256$               $           10,580,000 
100 Impeccable Construction & General Supplies - Lot 5 419,471,902$               $           10,580,000 
100 Impeccable Construction & General Supplies - Lot 6 457,296,236$               $           10,580,000 
100 Impeccable Construction & General Supplies - Lot 7 339,432,056$               $           10,580,000 
100 Impeccable Construction & General Supplies - Lot 8 329,617,234$               $           10,580,000 
100 Impeccable Construction & General Supplies - Lot 9 292,079,238$               $           10,580,000 
100 Impeccable Construction & General Supplies - Lot 10 256,958,000$               $           10,580,000 
100 Impeccable Construction & General Supplies - Lot 11 211,627,500$               $           10,580,000 
100 Impeccable Construction & General Supplies - Lot 12 506,786,383$               $           10,580,000 
100 Impeccable Construction & General Supplies - Lot 13 404,966,599$               $           10,580,000 
100 Impeccable Construction & General Supplies - Lot 14 403,279,826$               $           10,580,000 
100 Impeccable Construction & General Supplies - Lot 15 586,443,454$               $           10,580,000 
100 Impeccable Construction & General Supplies - Lot 16 662,343,176$               $           10,580,000 
100 Impeccable Construction & General Supplies - Lot 17 428,617,560$               $           10,580,000 

101 Feroz Construction Services L1 684,166,812$               $            8,383,135 Premier YES YES YES 2
101 Feroz Construction Services L2 427,314,142$               $            7,175,508 
101 Feroz Construction Services L3 674,948,715$               $            8,942,985 
101 Feroz Construction Services L4 579,546,975$               $            8,079,007 
101 Feroz Construction Services L5 366,448,425$               $            5,272,074 
101 Feroz Construction Services L6 442,760,482$               $            6,847,929 
101 Feroz Construction Services L7 310,225,650$               $            7,096,447 
101 Feroz Construction Services L8 357,890,400$               $            5,086,701 
101 Feroz Construction Services L9 314,561,100$               $            7,216,596 
101 Feroz Construction Services L10 401,654,905$               $            5,755,427 
101 Feroz Construction Services L11 330,502,515$               $            5,197,667 
101 Feroz Construction Services L12 465,219,405$               $            6,379,108 
101 Feroz Construction Services L13 355,171,635$               $            5,229,345 
101 Feroz Construction Services L14 460,358,220$               $            5,204,087 
101 Feroz Construction Services L15 476,125,545$               $            6,931,409 
101 Feroz Construction Services L16 503,340,127$               $            7,440,094 
101 Feroz Construction Services L17 439,734,513$               $            6,495,956 



102 R & N Construction Services -L1 683,774,438$               $            7,400,000 Assuria Yes Yes YES 2
102 R & N Construction Services -L2 431,685,765$               $            7,400,000 
102 R & N Construction Services -L3 634,104,660$               $            7,400,000 
102 R & N Construction Services -L4 580,097,385$               $            7,400,000 
102 R & N Construction Services -L5 356,313,195$               $            7,400,000 
102 R & N Construction Services -L6 423,359,508$               $            7,400,000 
102 R & N Construction Services -L7 306,564,825$               $            7,400,000 
102 R & N Construction Services -L8 350,825,265$               $            7,400,000 
102 R & N Construction Services -L9 301,261,170$               $            7,400,000 
102 R & N Construction Services -L10 395,396,190$               $            7,400,000 
102 R & N Construction Services -L11 318,995,303$               $            7,400,000 
102 R & N Construction Services -L12 452,179,403$               $            7,400,000 
102 R & N Construction Services -L13 349,790,700$               $            7,400,000 
102 R & N Construction Services -L14 363,521,235$               $            7,400,000 
102 R & N Construction Services -L15 465,920,648$               $            7,400,000 
102 R & N Construction Services -L16 525,160,860$               $            7,400,000 
102 R & N Construction Services -L17 450,157,995$               $            7,400,000 

103 B.M Property Investment Inc. L1 720,590,619$               $            7,383,194 Caricom Yes Yes Yes 2
103 B.M Property Investment Inc. L2 449,468,618$               $            6,175,507 
103 B.M Property Investment Inc. L3 706,611,098$               $            8,442,984 
103 B.M Property Investment Inc. L4 608,984,145$               $            7,079,006 
103 B.M Property Investment Inc. L5 379,421,175$               $            6,408,111 
103 B.M Property Investment Inc. L6 454,867,928$               $            5,847,929 
103 B.M Property Investment Inc. L7 327,680,063$               $            5,596,447 
103 B.M Property Investment Inc. L8 380,487,188$               $            6,130,050 
103 B.M Property Investment Inc. L9 332,238,480$               $            5,716,595 
103 B.M Property Investment Inc. L10 421,075,935$               $            7,133,140 
103 B.M Property Investment Inc. L11 347,947,688$               $            6,296,501 
103 B.M Property Investment Inc. L12 486,522,803$               $            5,379,108 
103 B.M Property Investment Inc. L13 368,410,193$               $            6,344,016 
103 B.M Property Investment Inc. L14 381,570,893$               $            6,306,130 
103 B.M Property Investment Inc. L15 510,074,775$              8,897,113$             
103 B.M Property Investment Inc. L16 578,862,953$              6,449,003$             
103 B.M Property Investment Inc. L17 460,921,125$              5,495,956$             

104 Bardon Construction Lot 1 727,618,868$              7,236,860$             Premier Yes Yes Yes 2
104 Bardon Construction Lot 2 459,953,655$              6,774,734$             
104 Bardon Construction Lot 3 691,959,534$               $            7,120,677 



104 Bardon Construction Lot 4 615,836,655$               $            6,118,706 
104 Bardon Construction Lot 5 382,163,565$               $            5,677,363 
104 Bardon Construction Lot 6 455,375,760$               $            6,841,754 
104 Bardon Construction Lot 7 332,521,245$               $            4,903,885 
104 Bardon Construction Lot 8 377,670,510$               $            5,626,101 
104 Bardon Construction Lot 9 330,312,990$              4,963,953$             
104 Bardon Construction Lot 10 422,350,950$              6,314,060$             
104 Bardon Construction Lot 11 344,586,533$              5,217,065$             
104 Bardon Construction Lot 12 489,130,793$              7,316,277$             
104 Bardon Construction Lot 13 374,078,460$              5,501,693$             
104 Bardon Construction Lot 14 389,021,955$              5,709,727$             
104 Bardon Construction Lot 15 502,450,778$               $            5,117,033 
104 Bardon Construction Lot 16 571,314,870$               $            5,795,869 
104 Bardon Construction Lot 17 478,771,125$               $            6,902,099 

105 Cutting Edge Construction - Lot 1 700,883,500$               $           75,546,138 Premier YES YES YES 2
105 Cutting Edge Construction - Lot 2 436,968,700$               $           75,546,138 
105 Cutting Edge Construction - Lot 3 651,330,100$               $           75,546,138 
105 Cutting Edge Construction - Lot 4 585,583,700$               $           75,546,138 
105 Cutting Edge Construction - Lot 5 370,847,900$               $           75,546,138 
105 Cutting Edge Construction - Lot 6 402,423,700$               $           75,546,138 
105 Cutting Edge Construction - Lot 7 295,042,400$               $           75,546,138 
105 Cutting Edge Construction - Lot 8 345,828,400$               $           75,546,138 
105 Cutting Edge Construction - Lot 9 300,878,000$               $           75,546,138 
105 Cutting Edge Construction - Lot 10 426,819,000$               $           75,546,138 
105 Cutting Edge Construction - Lot 11 334,794,500$               $           75,546,138 
105 Cutting Edge Construction - Lot 12 463,717,600$               $           75,546,138 
105 Cutting Edge Construction - Lot 13 372,075,100$               $           75,546,138 
105 Cutting Edge Construction - Lot 14 375,910,900$               $           75,546,138 
105 Cutting Edge Construction - Lot 15 474,830,100$               $           75,546,138 
105 Cutting Edge Construction - Lot 16 538,244,400$               $           75,546,138 
105 Cutting Edge Construction - Lot 17 478,635,800$               $           75,546,138 

106 General Procurement and Construction Inc. L1 977,776,990$              9,777,770$             Premier Yes Yes YES 2
106 General Procurement and Construction Inc. L2 474,387,950$              7,115,819$             
106 General Procurement and Construction Inc. L3 731,971,850$              7,319,719$             
106 General Procurement and Construction Inc. L4 642,730,800$               $            6,427,308 
106 General Procurement and Construction Inc. L5 464,576,700$               $            6,968,651 
106 General Procurement and Construction Inc. L6 444,440,350$               $            6,666,605 
106 General Procurement and Construction Inc. L7 367,632,450$               $            5,514,487 



106 General Procurement and Construction Inc. L8 370,413,150$               $            5,556,197 
106 General Procurement and Construction Inc. L9 314,730,700$               $            4,720,961 
106 General Procurement and Construction Inc. L10 465,059,600$              6,975,894$             
106 General Procurement and Construction Inc. L11 374,052,500$              5,610,788$             
106 General Procurement and Construction Inc. L12 496,928,500$              7,453,928$             
106 General Procurement and Construction Inc. L13 436,995,650$              6,554,935$             
106 General Procurement and Construction Inc. L14 412,255,350$              6,183,830$             
106 General Procurement and Construction Inc. L15 575,451,850$              5,754,519$             
106 General Procurement and Construction Inc. L16 611,734,250$               $            6,117,343 
106 General Procurement and Construction Inc. L17 509,731,200$               $            5,097,312 

107 Eagle Transportation and General Construction Inc Lot 1 760,370,520$               $            5,000,000 Caricom Yes Yes Yes 2
107 Eagle Transportation and General Construction Inc Lot 2 500,809,050$               $            5,000,000 
107 Eagle Transportation and General Construction Inc Lot 3 674,983,155$               $            5,000,000 
107 Eagle Transportation and General Construction Inc Lot 4 649,710,075$               $            5,000,000 
107 Eagle Transportation and General Construction Inc Lot 5 381,098,550$               $            5,000,000 
107 Eagle Transportation and General Construction Inc Lot 6 547,824,900$               $            5,000,000 
107 Eagle Transportation and General Construction Inc Lot 7 447,215,475$               $            5,000,000 
107 Eagle Transportation and General Construction Inc Lot 8 373,235,625$               $            5,000,000 
107 Eagle Transportation and General Construction Inc Lot 9 324,042,810$              5,000,000$             
107 Eagle Transportation and General Construction Inc Lot 10 808,603,950$              5,000,000$             
107 Eagle Transportation and General Construction Inc Lot 11 365,548,050$              5,000,000$             
107 Eagle Transportation and General Construction Inc Lot 12 511,375,200$              5,000,000$             
107 Eagle Transportation and General Construction Inc Lot 13 531,811,875$              5,000,000$             
107 Eagle Transportation and General Construction Inc Lot 14 764,753,850$              5,000,000$             
107 Eagle Transportation and General Construction Inc Lot 15 510,698,475$               $            5,000,000 
107 Eagle Transportation and General Construction Inc Lot 16 575,736,525$               $            5,000,000 
107 Eagle Transportation and General Construction Inc Lot 17 514,828,125$               $            5,000,000 

108 Green Guyana Construction - Lot 1 701,337,420$               $            7,014,000 Cariom YES YES YES 2
108 Green Guyana Construction - Lot 2 453,619,320$               $            7,014,000 
108 Green Guyana Construction - Lot 3 718,847,483$               $            7,014,000 
108 Green Guyana Construction - Lot 4 628,394,235$               $            7,014,000 
108 Green Guyana Construction - Lot 5 417,759,090$               $            7,014,000 
108 Green Guyana Construction - Lot 6 453,620,738$               $            7,014,000 
108 Green Guyana Construction - Lot 7 335,812,155$               $            7,014,000 
108 Green Guyana Construction - Lot 8 369,777,660$               $            7,014,000 



108 Green Guyana Construction - Lot 9 334,798,800$               $            7,014,000 
108 Green Guyana Construction - Lot 10 425,673,203$               $            7,014,000 
108 Green Guyana Construction - Lot 11 364,044,765$               $            7,014,000 
108 Green Guyana Construction - Lot 12 486,816,593$               $            7,014,000 
108 Green Guyana Construction - Lot 13 388,653,510$               $            7,014,000 
108 Green Guyana Construction - Lot 14 395,484,705$               $            7,014,000 
108 Green Guyana Construction - Lot 15 508,808,265$               $            7,014,000 
108 Green Guyana Construction - Lot 16 570,368,663$               $            7,014,000 
108 Green Guyana Construction - Lot 17 479,334,450$               $            7,014,000 

109 Manohar Services -L1 770,773,027$               $            7,707,730 Assuria Yes Yes Yes 2
109 Manohar Services -L2 479,657,430$               $            7,707,730 
109 Manohar Services -L3 695,188,305$               $            7,707,730 
109 Manohar Services -L4 617,498,805$               $            7,707,730 
109 Manohar Services -L5 397,120,290$               $            7,707,730 
109 Manohar Services -L6 473,897,550$               $            7,707,730 
109 Manohar Services -L7 346,727,325$               $            7,707,730 
109 Manohar Services -L8 390,718,650$               $            7,707,730 
109 Manohar Services -L9 336,127,785$               $            7,707,730 
109 Manohar Services -L10 449,448,510$               $            7,707,730 
109 Manohar Services -L11 360,893,505$               $            7,707,730 
109 Manohar Services -L12 497,199,360$               $            7,707,730 
109 Manohar Services -L13 390,848,955$               $            7,707,730 
109 Manohar Services -L14 399,073,710$               $            7,707,730 
109 Manohar Services -L15 499,425,360$               $            7,707,730 
109 Manohar Services -L16 576,247,560$               $            7,707,730 
109 Manohar Services -L17 498,249,675$               $            7,707,730 

110 Naran Construction - Lot 1 728,087,220$               $            8,590,828 Caricom YES YES YES 2
110 Naran Construction - Lot 2 417,775,200$               $            8,590,828 
110 Naran Construction - Lot 3 859,082,752$               $            8,590,828 
110 Naran Construction - Lot 4 606,859,365$               $            8,590,828 
110 Naran Construction - Lot 5 398,919,885$               $            8,590,828 
110 Naran Construction - Lot 6 489,170,115$               $            8,590,828 
110 Naran Construction - Lot 7 381,496,395$               $            8,590,828 
110 Naran Construction - Lot 8 482,117,300$               $            8,590,828 
110 Naran Construction - Lot 9 409,416,420$               $            8,590,828 
110 Naran Construction - Lot 10 422,877,055$               $            8,590,828 
110 Naran Construction - Lot 11 720,800,695$               $            8,590,828 
110 Naran Construction - Lot 12 592,316,116$               $            8,590,828 



110 Naran Construction - Lot 13 428,020,845$               $            8,590,828 
110 Naran Construction - Lot 14 404,909,923$               $            8,590,828 
110 Naran Construction - Lot 15 587,743,516$               $            8,590,828 
110 Naran Construction - Lot 16 650,734,051$               $            8,590,828 
110 Naran Construction - Lot 17 520,792,000$               $            8,590,828 

111 New Guyana Construction L1 826,926,020$               $           10,152,855 Premier Yes Yes YES 2
111 New Guyana Construction L2 526,926,681$               $           10,152,855 
111 New Guyana Construction L3 808,471,388$               $           10,152,855 
111 New Guyana Construction L4 697,259,483$               $           10,152,855 
111 New Guyana Construction L5 482,549,340$               $           10,152,855 
111 New Guyana Construction L6 531,674,220$               $           10,152,855 
111 New Guyana Construction L7 418,358,535$               $           10,152,855 
111 New Guyana Construction L8 490,732,042$               $           10,152,855 
111 New Guyana Construction L9 430,330,241$               $           10,152,855 
111 New Guyana Construction L10 503,819,820$               $           10,152,855 
111 New Guyana Construction L11 468,346,935$               $           10,152,855 
111 New Guyana Construction L12 614,232,780$               $           10,152,855 
111 New Guyana Construction L13 471,602,093$               $           10,152,855 
111 New Guyana Construction L14 472,823,715$               $           10,152,855 
111 New Guyana Construction L15 669,387,968$               $           10,152,855 
111 New Guyana Construction L16 707,585,025$               $           10,152,855 
111 New Guyana Construction L17 537,987,450$               $           10,152,855 

112 Golden Goose Construction Service and Mohamed Sayaid 
Enterprise Lot 1 689,654,028$               $            7,236,860 Premier Yes Yes Yes 2

112 Golden Goose Construction Service and Mohamed Sayaid 
Enterprise Lot 2 436,447,620$               $            6,774,734 

112 Golden Goose Construction Service and Mohamed Sayaid 
Enterprise Lot 3 647,626,245$              7,120,677$             

112 Golden Goose Construction Service and Mohamed Sayaid 
Enterprise Lot 4 582,302,406$              6,118,706$             

112 Golden Goose Construction Service and Mohamed Sayaid 
Enterprise Lot 5 362,062,134$              5,677,363$             

112 Golden Goose Construction Service and Mohamed Sayaid 
Enterprise Lot 6 429,664,536$              6,841,754$             

112 Golden Goose Construction Service and Mohamed Sayaid 
Enterprise Lot 7 291,986,730$              4,903,885$             

112 Golden Goose Construction Service and Mohamed Sayaid 
Enterprise Lot 8 354,744,285$              5,626,101$             



112 Golden Goose Construction Service and Mohamed Sayaid 
Enterprise Lot 9 310,539,390$               $            4,963,953 

112 Golden Goose Construction Service and Mohamed Sayaid 
Enterprise Lot 10 401,547,720$               $            6,314,060 

112 Golden Goose Construction Service and Mohamed Sayaid 
Enterprise Lot 11 326,922,908$               $            5,217,065 

112 Golden Goose Construction Service and Mohamed Sayaid 
Enterprise Lot 12 455,749,193$               $            7,316,277 

112 Golden Goose Construction Service and Mohamed Sayaid 
Enterprise Lot 13 355,818,855$               $            5,501,693 

112 Golden Goose Construction Service and Mohamed Sayaid 
Enterprise Lot 14 369,358,815$               $            5,709,727 

112 Golden Goose Construction Service and Mohamed Sayaid 
Enterprise Lot 15 478,542,908$               $            5,117,033 

112 Golden Goose Construction Service and Mohamed Sayaid 
Enterprise Lot 16 535,415,580$               $            5,795,869 

112 Golden Goose Construction Service and Mohamed Sayaid 
Enterprise Lot 17 454,137,495$               $            6,902,099 

113 Colin Talbot Contracting Services L1 719,476,643$               $            7,500,000 Assuria Yes Yes YES 2
113 Colin Talbot Contracting Services L2 454,396,530$               $            7,500,000 
113 Colin Talbot Contracting Services L3 696,263,589$               $            7,500,000 
113 Colin Talbot Contracting Services L4 613,560,255$               $            7,500,000 
113 Colin Talbot Contracting Services L5 382,316,865$               $            7,500,000 
113 Colin Talbot Contracting Services L6 455,375,760$               $            7,500,000 
113 Colin Talbot Contracting Services L7 331,860,585$               $            7,500,000 
113 Colin Talbot Contracting Services L8 376,358,325$               $            7,500,000 
113 Colin Talbot Contracting Services L9 325,368,645$               $            7,500,000 
113 Colin Talbot Contracting Services L10 420,014,385$               $            7,500,000 
113 Colin Talbot Contracting Services L11 344,222,078$               $            7,500,000 
113 Colin Talbot Contracting Services L12 485,779,403$               $            7,500,000 
113 Colin Talbot Contracting Services L13 372,554,700$               $            7,500,000 
113 Colin Talbot Contracting Services L14 386,648,010$               $            7,500,000 
113 Colin Talbot Contracting Services L15 502,670,123$               $            7,500,000 
113 Colin Talbot Contracting Services L16 567,484,785$               $            7,500,000 
113 Colin Talbot Contracting Services L17 475,851,180$               $            7,500,000 

114 Dimitri Construction Services & Supplies -L1 712,340,790$              6,526,107$             Assuria Yes Yes Yes 2
114 Dimitri Construction Services & Supplies -L2 340,458,825$              6,526,107$             
114 Dimitri Construction Services & Supplies -L3 661,468,395$              6,526,107$             



114 Dimitri Construction Services & Supplies -L4 589,994,475$              6,526,107$             
114 Dimitri Construction Services & Supplies -L5 367,194,030$              6,526,107$             
114 Dimitri Construction Services & Supplies -L6 434,223,825$              6,526,107$             
114 Dimitri Construction Services & Supplies -L7 285,616,695$              6,526,107$             
114 Dimitri Construction Services & Supplies -L8 333,451,860$              6,526,107$             
114 Dimitri Construction Services & Supplies -L9 287,950,005$              6,526,107$             
114 Dimitri Construction Services & Supplies -L10 403,621,785$              6,526,107$             
114 Dimitri Construction Services & Supplies -L11 330,422,715$              6,526,107$             
114 Dimitri Construction Services & Supplies -L12 450,882,390$              6,526,107$             
114 Dimitri Construction Services & Supplies -L13 351,696,345$              6,526,107$             
114 Dimitri Construction Services & Supplies -L14 366,101,190$              6,526,107$             
114 Dimitri Construction Services & Supplies -L15 471,981,405$              6,526,107$             
114 Dimitri Construction Services & Supplies -L16 545,725,215$              6,526,107$             
114 Dimitri Construction Services & Supplies -L17 453,398,400$              6,526,107$             

115 Japarts Construction Inc. L1 777,160,421$               $            8,000,000 Assuria Yes Yes YES 2
115 Japarts Construction Inc. L2 493,931,072$               $            8,000,000 
115 Japarts Construction Inc. L3 714,148,985$               $            8,000,000 
115 Japarts Construction Inc. L4 647,265,827$               $            8,000,000 
115 Japarts Construction Inc. L5 433,136,067$               $            8,000,000 
115 Japarts Construction Inc. L6 471,236,320$               $            8,000,000 
115 Japarts Construction Inc. L7 345,046,427$               $            8,000,000 
115 Japarts Construction Inc. L8 405,395,382$               $            8,000,000 
115 Japarts Construction Inc. L9 333,310,451$               $            8,000,000 
115 Japarts Construction Inc. L10 445,494,047$               $            8,000,000 
115 Japarts Construction Inc. L11 349,988,945$               $            8,000,000 
115 Japarts Construction Inc. L12 497,736,577$               $            8,000,000 
115 Japarts Construction Inc. L13 411,994,916$               $            8,000,000 
115 Japarts Construction Inc. L14 406,172,776$               $            8,000,000 
115 Japarts Construction Inc. L15 510,730,190$               $            8,000,000 
115 Japarts Construction Inc. L16 594,493,898$               $            8,000,000 
115 Japarts Construction Inc. L17 509,255,885$               $            8,000,000 

116 Harry Chowtie Enterprise - Lot 1  Did Not Bid Caricom YES YES YES 2
116 Harry Chowtie Enterprise - Lot 2 441,212,520$              7,236,860$             
116 Harry Chowtie Enterprise - Lot 3  Did Not Bid 
116 Harry Chowtie Enterprise - Lot 4  Did Not Bid 
116 Harry Chowtie Enterprise - Lot 5 364,137,480$               $            5,677,363 
116 Harry Chowtie Enterprise - Lot 6 430,064,880$               $            6,841,754 
116 Harry Chowtie Enterprise - Lot 7 307,190,520$               $            4,903,885 



116 Harry Chowtie Enterprise - Lot 8 334,630,065$               $            5,626,101 
116 Harry Chowtie Enterprise - Lot 9 360,674,580$               $            4,963,952 
116 Harry Chowtie Enterprise - Lot 10 416,095,785$               $            6,314,060 
116 Harry Chowtie Enterprise - Lot 11 313,915,245$               $            5,217,065 
116 Harry Chowtie Enterprise - Lot 12 454,925,940$               $            7,316,277 
116 Harry Chowtie Enterprise - Lot 13 344,740,620$               $            5,501,693 
116 Harry Chowtie Enterprise - Lot 14 357,520,275$               $            5,709,727 
116 Harry Chowtie Enterprise - Lot 15 448,209,405$               $            5,117,033 
116 Harry Chowtie Enterprise - Lot 16  Did Not Bid 
116 Harry Chowtie Enterprise - Lot 17  Did Not Bid 

117 SVN & Son Investment Lot 1 911,149,995$               $            9,111,500 Caricom Yes Yes Yes 2
117 SVN & Son Investment Lot 2 431,764,830$               $            6,476,472 
117 SVN & Son Investment Lot 3 597,034,410$               $            5,970,344 
117 SVN & Son Investment Lot 4 557,236,260$               $            5,572,363 
117 SVN & Son Investment Lot 5 381,562,912$               $            5,723,444 
117 SVN & Son Investment Lot 6 407,422,627$               $            6,111,339 
117 SVN & Son Investment Lot 7 310,030,402$               $            4,650,456 
117 SVN & Son Investment Lot 8 327,848,850$               $            4,917,733 
117 SVN & Son Investment Lot 9 276,482,250$              4,147,243$             
117 SVN & Son Investment Lot 10 375,968,617$              5,639,529$             
117 SVN & Son Investment Lot 11 289,126,320$              4,336,895$             
117 SVN & Son Investment Lot 12 434,405,527$              6,516,083$             
117 SVN & Son Investment Lot 13 370,014,172$              5,548,275$             
117 SVN & Son Investment Lot 14 351,187,882$              5,267,818$             
117 SVN & Son Investment Lot 15 463,956,307$               $            6,959,345 
117 SVN & Son Investment Lot 16 492,625,297$               $            7,389,379 
117 SVN & Son Investment Lot 17 443,129,249$               $            6,646,939 

118 Cloud Construction L-1  Did Not Bid Caricom Yes Yes Yes 2
118 Cloud Construction L-2  Did Not Bid 
118 Cloud Construction L-3  Did Not Bid 
118 Cloud Construction L-4  Did Not Bid 
118 Cloud Construction L-5  Did Not Bid 
118 Cloud Construction L-6  Did Not Bid 
118 Cloud Construction L-7  Did Not Bid 
118 Cloud Construction L-8  Did Not Bid 
118 Cloud Construction L-9 388,289,685$               $            5,824,345 
118 Cloud Construction L-10 472,222,485$              
118 Cloud Construction L-11 421,339,275$               $            6,320,089 



118 Cloud Construction L-12 567,161,805$               $            5,671,618 
118 Cloud Construction L-13 429,831,150$               $            6,447,467 
118 Cloud Construction L-14 436,416,015$               $            6,546,240 
118 Cloud Construction L-15 601,821,780$               $            6,018,218 
118 Cloud Construction L-16 674,725,275$               $            6,747,253 
118 Cloud Construction L-17 523,698,525$               $            5,236,985 

119 S Maraj Contracting Services Lot 1 874,727,595$               $            8,750,000 Caricom Yes Yes Yes 2
119 S Maraj Contracting Services Lot 2 473,570,265$               $            7,125,000 
119 S Maraj Contracting Services Lot 3 714,066,150$               $            7,150,000 
119 S Maraj Contracting Services Lot 4 678,627,810$               $            6,700,000 
119 S Maraj Contracting Services Lot 5  Did Not Bid  DNB
119 S Maraj Contracting Services Lot 6  Did Not Bid  DNB
119 S Maraj Contracting Services Lot 7 350,829,675$               $            5,262,450 
119 S Maraj Contracting Services Lot 8 441,476,490$               $            6,630,000 
119 S Maraj Contracting Services Lot 9 511,932,225$               $            5,120,000 
119 S Maraj Contracting Services Lot 10 457,662,135$               $            6,864,938 
119 S Maraj Contracting Services Lot 11 346,196,550$               $            5,193,000 
119 S Maraj Contracting Services Lot 12 538,569,885$               $            5,385,700 
119 S Maraj Contracting Services Lot 13 439,757,010$               $            6,600,000 
119 S Maraj Contracting Services Lot 14 423,843,735$               $            6,375,000 
119 S Maraj Contracting Services Lot 15 567,095,235$               $            5,670,955 
119 S Maraj Contracting Services Lot 16 619,273,515$               $            6,200,000 
119 S Maraj Contracting Services Lot 17 543,098,745$               $            5,440,000 

120 KANUKU BUILDERS &SUPPLIES CONTRACTORS L-1 812,313,390$               $           28,200,000 PREMIER YES YES YES 2
120 KANUKU BUILDERS &SUPPLIES CONTRACTORS L-2 511,102,935$               $           28,200,000 
120 KANUKU BUILDERS &SUPPLIES CONTRACTORS L-3 789,527,760$               $           28,200,000 
120 KANUKU BUILDERS &SUPPLIES CONTRACTORS L-4 705,887,385$               $           28,200,000 
120 KANUKU BUILDERS &SUPPLIES CONTRACTORS L-5 454,683,180$               $           28,200,000 
120 KANUKU BUILDERS &SUPPLIES CONTRACTORS L-6 512,289,750$               $           28,200,000 
120 KANUKU BUILDERS &SUPPLIES CONTRACTORS L-7 362,075,175$               $           28,200,000 
120 KANUKU BUILDERS &SUPPLIES CONTRACTORS L-8 431,425,575$               $           28,200,000 
120 KANUKU BUILDERS &SUPPLIES CONTRACTORS L-9 376,118,295$               $           28,200,000 
120 KANUKU BUILDERS &SUPPLIES CONTRACTORS L-10 489,849,045$               $           28,200,000 
120 KANUKU BUILDERS &SUPPLIES CONTRACTORS L-11 407,798,685$               $           28,200,000 
120 KANUKU BUILDERS &SUPPLIES CONTRACTORS L-12 554,508,045$               $           28,200,000 
120 KANUKU BUILDERS &SUPPLIES CONTRACTORS L-13 433,840,260$               $           28,200,000 
120 KANUKU BUILDERS &SUPPLIES CONTRACTORS L-14 450,845,745$               $           28,200,000 
120 KANUKU BUILDERS &SUPPLIES CONTRACTORS L-15 579,810,420$               $           28,200,000 



120 KANUKU BUILDERS &SUPPLIES CONTRACTORS L-16 658,582,995$               $           28,200,000 
120 KANUKU BUILDERS &SUPPLIES CONTRACTORS L-17 533,531,250$               $           28,200,000 

121 Expert Builders & Supplies Contractors L-1 812,838,390$               $           28,200,000 Premier Yes Yes Yes 2
121 Expert Builders & Supplies Contractors L-2 510,577,935$               $           28,200,000 
121 Expert Builders & Supplies Contractors L-3 790,052,760$               $           28,200,000 
121 Expert Builders & Supplies Contractors L-4 705,362,385$               $           28,200,000 
121 Expert Builders & Supplies Contractors L-5 455,208,180$               $           28,200,000 
121 Expert Builders & Supplies Contractors L-6 511,764,750$               $           28,200,000 
121 Expert Builders & Supplies Contractors L-7 362,600,175$               $           28,200,000 
121 Expert Builders & Supplies Contractors L-8 430,900,575$               $           28,200,000 
121 Expert Builders & Supplies Contractors L-9 376,643,295$               $           28,200,000 
121 Expert Builders & Supplies Contractors L-10 489,324,045$               $           28,200,000 
121 Expert Builders & Supplies Contractors L-11 408,323,685$               $           28,200,000 
121 Expert Builders & Supplies Contractors L-12 553,983,045$               $           28,200,000 
121 Expert Builders & Supplies Contractors L-13 434,365,260$               $           28,200,000 
121 Expert Builders & Supplies Contractors L-14 450,320,745$               $           28,200,000 
121 Expert Builders & Supplies Contractors L-15 580,335,420$               $           28,200,000 
121 Expert Builders & Supplies Contractors L-16 658,057,995$               $           28,200,000 
121 Expert Builders & Supplies Contractors L-17 534,056,250$               $           28,200,000 

122 Amaya's Trading Lot 1 715,505,910$              7,155,060$             PREMIER YES YES YES 2
122 Amaya's Trading Lot 2 432,633,180$              6,489,498$             
122 Amaya's Trading Lot 3 679,417,620$              6,794,177$             
122 Amaya's Trading Lot 4 607,556,040$              6,075,561$             
122 Amaya's Trading Lot 5 373,951,935$              5,609,279$             
122 Amaya's Trading Lot 6 446,451,075$              6,696,767$             
122 Amaya's Trading Lot 7 307,121,640$              4,606,825$             
122 Amaya's Trading Lot 8 368,904,795$              5,533,572$             
122 Amaya's Trading Lot 9 311,871,000$              4,678,065$             
122 Amaya's Trading Lot 10 477,509,500$              7,162,643$             
122 Amaya's Trading Lot 11 377,934,490$              5,668,958$             
122 Amaya's Trading Lot 12 471,561,825$              7,073,428$             
122 Amaya's Trading Lot 13 387,588,285$              5,813,825$             
122 Amaya's Trading Lot 14 398,016,045$              5,970,241$             
122 Amaya's Trading Lot 15 504,339,049$              5,043,390$             
122 Amaya's Trading Lot 16 586,792,080$              5,867,921$             
122 Amaya's Trading Lot 17 431,981,425$              6,464,721$             

123 A1 Construction Lot 1 672,268,170$               $            6,722,682 Assuria Yes Yes Yes 2



123 A1 Construction Lot 2 425,896,275$               $            6,722,682 
123 A1 Construction Lot 3 557,500,073$               $            6,722,682 
123 A1 Construction Lot 4 529,155,480$               $            6,722,682 
123 A1 Construction Lot 5 357,924,945$               $            6,722,682 
123 A1 Construction Lot 6 382,040,138$               $            6,722,682 
123 A1 Construction Lot 7 285,612,495$               $            6,722,682 
123 A1 Construction Lot 8 315,419,948$               $            6,722,682 
123 A1 Construction Lot 9 255,784,200$               $            6,722,682 
123 A1 Construction Lot 10 365,164,485$               $            6,722,682 
123 A1 Construction Lot 11 281,217,143$               $            6,722,682 
123 A1 Construction Lot 12 411,884,655$               $            6,722,682 
123 A1 Construction Lot 13 357,742,088$               $            6,722,682 
123 A1 Construction Lot 14 340,145,033$               $            6,722,682 
123 A1 Construction Lot 15 419,694,660$               $            6,722,682 
123 A1 Construction Lot 16 478,577,978$               $            6,722,682 
123 A1 Construction Lot 17 433,179,443$               $            6,722,682 

124 Bashier & Sons Construction Inc. Lot 1 1,127,964,568.58$       $           11,279,646 Nafico YES YES YES 2
124 Bashier & Sons Construction Inc. Lot 2 393,675,324$               $           11,279,646 
124 Bashier & Sons Construction Inc. Lot 3 622,807,857$               $           11,279,646 
124 Bashier & Sons Construction Inc. Lot 4 533,576,232$               $           11,279,646 
124 Bashier & Sons Construction Inc. Lot 5 329,510,076$               $           11,279,646 
124 Bashier & Sons Construction Inc. Lot 6 398,935,614$               $           11,279,646 
124 Bashier & Sons Construction Inc. Lot 7 278,086,893$               $           11,279,646 
124 Bashier & Sons Construction Inc. Lot 8 328,620,928$               $           11,279,646 
124 Bashier & Sons Construction Inc. Lot 9 284,556,825$               $           11,279,646 
124 Bashier & Sons Construction Inc. Lot 10 402,438,088$               $           11,279,646 
124 Bashier & Sons Construction Inc. Lot 11 301,431,963$               $           11,279,646 
124 Bashier & Sons Construction Inc. Lot 12 427,015,428$               $           11,279,646 
124 Bashier & Sons Construction Inc. Lot 13 323,188,632$               $           11,279,646 
124 Bashier & Sons Construction Inc. Lot 14 338,998,380$               $           11,279,646 
124 Bashier & Sons Construction Inc. Lot 15 432,570,999$               $           11,279,646 
124 Bashier & Sons Construction Inc. Lot 16 513,106,071$               $           11,279,646 
124 Bashier & Sons Construction Inc. Lot 17 411,292,097$               $           11,279,646 

125 Golden Bricks Construction Lot 1 808,152,765$               $            8,081,528 Caricom Yes Yes Yes 2
125 Golden Bricks Construction Lot 2 505,348,475$               $            5,033,485 
125 Golden Bricks Construction Lot 3 867,987,855$               $            8,679,879 
125 Golden Bricks Construction Lot 4 728,918,925$               $            7,289,189 
125 Golden Bricks Construction Lot 5 475,353,690$               $            7,130,305 



125 Golden Bricks Construction Lot 6 568,395,555$               $            5,683,956 
125 Golden Bricks Construction Lot 7 373,928,835$               $            5,608,933 
125 Golden Bricks Construction Lot 8 419,869,170$               $            6,298,038 
125 Golden Bricks Construction Lot 9  Did Not Bid 
125 Golden Bricks Construction Lot 10  Did Not Bid 
125 Golden Bricks Construction Lot 11  Did Not Bid 
125 Golden Bricks Construction Lot 12  Did Not Bid 
125 Golden Bricks Construction Lot 13  Did Not Bid 
125 Golden Bricks Construction Lot 14  Did Not Bid 
125 Golden Bricks Construction Lot 15  Did Not Bid 
125 Golden Bricks Construction Lot 16  Did Not Bid 
125 Golden Bricks Construction Lot 17  Did Not Bid 

126 L'HEUREUSE CONSTRUCTION AND SERVICE INC. L-1 673,863,908$               $           10,200,000 PREMIER YES YES YES 2
126 L'HEUREUSE CONSTRUCTION AND SERVICE INC. L-2 425,478,743$               $           10,200,000 
126 L'HEUREUSE CONSTRUCTION AND SERVICE INC. L-3 642,312,773$               $           10,200,000 
126 L'HEUREUSE CONSTRUCTION AND SERVICE INC. L-4 573,355,860$               $           10,200,000 
126 L'HEUREUSE CONSTRUCTION AND SERVICE INC. L-5 399,831,390$               $           10,200,000 
126 L'HEUREUSE CONSTRUCTION AND SERVICE INC. L-6 416,249,243$               $           10,200,000 
126 L'HEUREUSE CONSTRUCTION AND SERVICE INC. L-7 342,137,408$               $           10,200,000 
126 L'HEUREUSE CONSTRUCTION AND SERVICE INC. L-8 353,293,553$               $           10,200,000 
126 L'HEUREUSE CONSTRUCTION AND SERVICE INC. L-9 305,408,250$               $           10,200,000 
126 L'HEUREUSE CONSTRUCTION AND SERVICE INC. L-10 416,952,060$               $           10,200,000 
126 L'HEUREUSE CONSTRUCTION AND SERVICE INC. L-11 341,522,685$               $           10,200,000 
126 L'HEUREUSE CONSTRUCTION AND SERVICE INC. L-12 461,474,580$               $           10,200,000 
126 L'HEUREUSE CONSTRUCTION AND SERVICE INC. L-13 399,445,463$               $           10,200,000 
126 L'HEUREUSE CONSTRUCTION AND SERVICE INC. L-14 385,012,058$               $           10,200,000 
126 L'HEUREUSE CONSTRUCTION AND SERVICE INC. L-15 505,841,123$               $           10,200,000 
126 L'HEUREUSE CONSTRUCTION AND SERVICE INC. L-16 552,418,388$               $           10,200,000 
126 L'HEUREUSE CONSTRUCTION AND SERVICE INC. L-17 452,147,955$               $           10,200,000 

127 Abdul Gaffur General Construction, Sawmilliong, Sand Loan, 
Laterite Lot 1 DID NOT BID PREMIER YES YES YES 2

127 Abdul Gaffur General Construction, Sawmilliong, Sand Loan, 
Laterite Lot 2 DID NOT BID

127 Abdul Gaffur General Construction, Sawmilliong, Sand Loan, 
Laterite Lot 3 654,068,095$              6,548,681$             

127 Abdul Gaffur General Construction, Sawmilliong, Sand Loan, 
Laterite Lot 4 DID NOT BID



127 Abdul Gaffur General Construction, Sawmilliong, Sand Loan, 
Laterite Lot 5 DID NOT BID

127 Abdul Gaffur General Construction, Sawmilliong, Sand Loan, 
Laterite Lot 6 DID NOT BID

127 Abdul Gaffur General Construction, Sawmilliong, Sand Loan, 
Laterite Lot 7 266,569,310$              4,298,840$             

127 Abdul Gaffur General Construction, Sawmilliong, Sand Loan, 
Laterite Lot 8 354,339,195$              5,315,088$             

127 Abdul Gaffur General Construction, Sawmilliong, Sand Loan, 
Laterite Lot 9 304,024,770$              4,560,372$             

127 Abdul Gaffur General Construction, Sawmilliong, Sand Loan, 
Laterite Lot 10 DID NOT BID

127 Abdul Gaffur General Construction, Sawmilliong, Sand Loan, 
Laterite Lot 11 315,190,190$              4,727,853$             

127 Abdul Gaffur General Construction, Sawmilliong, Sand Loan, 
Laterite Lot 12 DID NOT BID

127 Abdul Gaffur General Construction, Sawmilliong, Sand Loan, 
Laterite Lot 13 DID NOT BID

127 Abdul Gaffur General Construction, Sawmilliong, Sand Loan, 
Laterite Lot 14 DID NOT BID

127 Abdul Gaffur General Construction, Sawmilliong, Sand Loan, 
Laterite Lot 15 472,297,350$              7,084,460$             

127 Abdul Gaffur General Construction, Sawmilliong, Sand Loan, 
Laterite Lot 16 532,574,595$              5,325,746$             

127 Abdul Gaffur General Construction, Sawmilliong, Sand Loan, 
Laterite Lot 17 DID NOT BID

128 Atlantic Engineering Guyana Inc. - L1 718,398,324$               $            7,183,983 Demerara YES YES YES 1
128 Atlantic Engineering Guyana Inc. - L2 386,275,580$               $            5,794,134 
128 Atlantic Engineering Guyana Inc. - L3 1,039,204,677$            $           10,392,047 
128 Atlantic Engineering Guyana Inc. - L4  Did Not Bid
128 Atlantic Engineering Guyana Inc. - L5  Did Not Bid
128 Atlantic Engineering Guyana Inc. - L6  Did Not Bid
128 Atlantic Engineering Guyana Inc. - L7 440,716,059$               $            6,610,741 
128 Atlantic Engineering Guyana Inc. - L8 481,418,648$               $            7,221,280 
128 Atlantic Engineering Guyana Inc. - L9 433,951,352$               $            6,509,270 
128 Atlantic Engineering Guyana Inc. - L10 579,775,686$               Not Seen
128 Atlantic Engineering Guyana Inc. - L11 482,180,265$               $            9,232,704 
128 Atlantic Engineering Guyana Inc. - L12 763,702,308$               $            7,637,024 
128 Atlantic Engineering Guyana Inc. - L13 462,211,365$               $            6,933,170 



128 Atlantic Engineering Guyana Inc. - L14 657,422,456$               $            6,574,225 
128 Atlantic Engineering Guyana Inc. - L15 608,125,035$               $            6,081,250 
128 Atlantic Engineering Guyana Inc. - L16  Did Not Bid
128 Atlantic Engineering Guyana Inc. - L17 638,039,535$               $            6,380,395 

129  Romcol Construction, Engineering and Maintenance Services Inc. - 
L1 Did Not Bid Caricom YES YES YES 2

129  Romcol Construction, Engineering and Maintenance Services Inc. - 
L2 445,247,565$              6,705,000$             

129  Romcol Construction, Engineering and Maintenance Services Inc. - 
L3 704,551,365$              7,060,000$             

129  Romcol Construction, Engineering and Maintenance Services Inc. - 
L4 604,615,095$              6,060,000$             

129  Romcol Construction, Engineering and Maintenance Services Inc. - 
L5 379,608,600$              5,715,000$             

129  Romcol Construction, Engineering and Maintenance Services Inc. - 
L6 451,302,075$              6,795,000$             

129  Romcol Construction, Engineering and Maintenance Services Inc. - 
L7 321,027,630$              4,845,000$             

129  Romcol Construction, Engineering and Maintenance Services Inc. - 
L8 370,355,475$              5,580,000$             

129  Romcol Construction, Engineering and Maintenance Services Inc. - 
L9 325,472,805$              4,905,000$             

129  Romcol Construction, Engineering and Maintenance Services Inc. - 
L10 415,981,545$              6,270,000$             

129  Romcol Construction, Engineering and Maintenance Services Inc. - 
L11 342,287,505$              5,160,000$             

129  Romcol Construction, Engineering and Maintenance Services Inc. - 
L12 482,703,480$              7,260,000$             

129  Romcol Construction, Engineering and Maintenance Services Inc. - 
L13 368,016,285$              5,550,000$             

129  Romcol Construction, Engineering and Maintenance Services Inc. - 
L14 375,648,945$              5,655,000$             

129  Romcol Construction, Engineering and Maintenance Services Inc. - 
L15 493,877,160$              7,425,000$             

129  Romcol Construction, Engineering and Maintenance Services Inc. - 
L16 574,419,300$              5,760,000$             

129  Romcol Construction, Engineering and Maintenance Services Inc. - 
L17 455,903,910$              6,855,000$             



130 Yehweh Conglomerate - L1 712,724,460$              7,152,855$             Caricom YES YES YES 2
130 Yehweh Conglomerate - L2 444,993,308$              For All Lots
130 Yehweh Conglomerate - L3 681,578,205$              
130 Yehweh Conglomerate - L4 602,954,184$              
130 Yehweh Conglomerate - L5 378,992,355$              
130 Yehweh Conglomerate - L6 442,712,340$              
130 Yehweh Conglomerate - L7 321,206,025$              
130 Yehweh Conglomerate - L8 366,579,360$              
130 Yehweh Conglomerate - L9 321,048,630$              
130 Yehweh Conglomerate - L10 414,132,705$              
130 Yehweh Conglomerate - L11 339,244,080$              
130 Yehweh Conglomerate - L12 516,721,328$              
130 Yehweh Conglomerate - L13 367,911,978$              
130 Yehweh Conglomerate - L14 372,696,891$              
130 Yehweh Conglomerate - L15 489,898,038$              
130 Yehweh Conglomerate - L16 559,010,298$              
130 Yehweh Conglomerate - L17 455,843,325$              



Bidder 
No. Name of Bidder  Bid Amount & 

Currency 

 Bid Security 
Amount & 
Currency 

Bid Security Agency GRA NIS 
Form of 
Tender 
signed 

Hard 
Copy

Flash 
drive

1 Masons Innovation Construction & General Supplies- Lot 1 408,557,115$                $6,133,014 Premier Insurance Yes Yes Yes 0 2
1 Masons Innovation Construction & General Supplies- Lot 2 408,397,185$                $6,475,982
1 Masons Innovation Construction & General Supplies- Lot 3 431,950,260$                $6,720,119
1 Masons Innovation Construction & General Supplies- Lot 4 445,256,700$                $6,518,819
1 Masons Innovation Construction & General Supplies- Lot 5 426,148,455$                $4,731,865
1 Masons Innovation Construction & General Supplies- Lot 6 Did Not Bid
1 Masons Innovation Construction & General Supplies- Lot 7 Did Not Bid
1 Masons Innovation Construction & General Supplies- Lot 8 Did Not Bid
1 Masons Innovation Construction & General Supplies- Lot 9 Did Not Bid
1 Masons Innovation Construction & General Supplies- Lot 1 408,557,115$                $6,133,014 Premier Insurance YES YES YES 0 2
1 Masons Innovation Construction & General Supplies- Lot 2 408,397,185$                $6,475,982
1 Masons Innovation Construction & General Supplies- Lot 3 431,950,260$                $6,720,119
1 Masons Innovation Construction & General Supplies- Lot 4 445,256,700$                $6,518,819
1 Masons Innovation Construction & General Supplies- Lot 5 426,148,455$                $4,731,865
1 Masons Innovation Construction & General Supplies- Lot 6 Did Not Bid
1 Masons Innovation Construction & General Supplies- Lot 7 Did Not Bid
1 Masons Innovation Construction & General Supplies- Lot 8 Did Not Bid
1 Masons Innovation Construction & General Supplies- Lot 9 Did Not Bid

2 International Import & Supplies- Lot 1 495,879,751$                $7,438,196 Premier Insurance Yes Yes Yes 0 2
2 International Import & Supplies- Lot 2 494,217,870$                $7,413,268
2 International Import & Supplies- Lot 3 499,190,763$                $7,487,861
2 International Import & Supplies- Lot 4 548,544,730$                $5,485,447
2 International Import & Supplies- Lot 5 533,795,772$                $5,337,957
2 International Import & Supplies- Lot 6 407,253,590$                $6,108,803
2 International Import & Supplies- Lot 7 442,097,691$                $6,631,465

Date of Tender Opening: April 21, 2026

File Number: Central Housing & Planning Authority (46/2026/45) - Infrastructure Development Works at Wales Cum, Annexes



2 International Import & Supplies- Lot 8 306,473,691$                $4,597,105
2 International Import & Supplies- Lot 9 436,547,039$                $6,548,205
2 International Import & Supplies- Lot 1 495,879,751$                $7,438,196 Premier Insurance YES YES YES 0 2
2 International Import & Supplies- Lot 2 494,217,870$                $7,413,268
2 International Import & Supplies- Lot 1 Did Not Bid
2 International Import & Supplies- Lot 2 Did Not Bid
2 International Import & Supplies- Lot 3 499,190,763$                $7,487,861
2 International Import & Supplies- Lot 4 548,544,730$                $5,485,447
2 International Import & Supplies- Lot 5 533,795,772$                $5,337,957
2 International Import & Supplies- Lot 6 407,253,590$                $6,108,803
2 International Import & Supplies- Lot 7 442,097,691$                $6,631,465
2 International Import & Supplies- Lot 8 306,473,691$                $4,597,105
2 International Import & Supplies- Lot 9 436,547,039$                $6,548,205

3 JK Enterprise Inc- Lot 1 377,539,470$                $5,663,092 Caricom Yes Yes Yes 0 2
3 JK Enterprise Inc- Lot 2 381,707,288$                $5,725,610
3 JK Enterprise Inc- Lot 3 407,433,443$                $6,111,502
3 JK Enterprise Inc- Lot 4 422,883,825$                $6,343,258
3 JK Enterprise Inc- Lot 5 407,147,633$                $6,107,215
3 JK Enterprise Inc- Lot 6 294,061,740$                $4,410,927
3 JK Enterprise Inc- Lot 7 318,304,770$                $4,774,572
3 JK Enterprise Inc- Lot 8 207,234,143$                $3,108,513
3 JK Enterprise Inc- Lot 9 334,122,810$                $5,011,843
3 JK Enterprise Inc- Lot 1 377,539,470$                $5,663,092
3 JK Enterprise Inc- Lot 2 381,707,288$                $5,725,610
3 JK Enterprise Inc- Lot 3 407,433,443$                $6,111,502
3 JK Enterprise Inc- Lot 4 422,883,825$                $6,343,258
3 JK Enterprise Inc- Lot 5 407,147,633$                $6,107,215
3 JK Enterprise Inc- Lot 6 294,061,740$                $4,410,927
3 JK Enterprise Inc- Lot 7 318,304,770$                $4,774,572
3 JK Enterprise Inc- Lot 8 207,234,143$                $3,108,513



3 JK Enterprise Inc- Lot 9 334,122,810$                $5,011,843

4 Red Lion Construction- Lot 1 405,435,765$                $6,000,000 Nafico Yes Yes Yes 0 2
4 Red Lion Construction- Lot 2 407,195,145$                $6,000,000
4 Red Lion Construction- Lot 3 428,153,985$                $6,000,000
4 Red Lion Construction- Lot 4 444,199,035$                $6,000,000
4 Red Lion Construction- Lot 5 430,830,225$                $6,000,000
4 Red Lion Construction- Lot 6 312,120,795$                $6,000,000
4 Red Lion Construction- Lot 7 338,897,265$                $6,000,000
4 Red Lion Construction- Lot 8 222,086,550$                $6,000,000
4 Red Lion Construction- Lot 9 352,579,185$                $6,000,000

5 Urban Edge Builders Inc- Lot 1 483,888,090$                $5,756,538 Assuria Yes Yes Yes 0 2
5 Urban Edge Builders Inc- Lot 2 513,406,530$                $5,756,538
5 Urban Edge Builders Inc- Lot 3 539,443,170$                $5,756,538
5 Urban Edge Builders Inc- Lot 4 575,653,785$                $5,756,538
5 Urban Edge Builders Inc- Lot 5 538,671,210$                $5,756,538
5 Urban Edge Builders Inc- Lot 6 394,931,880$                $5,756,538
5 Urban Edge Builders Inc- Lot 7 429,522,555$                $5,756,538
5 Urban Edge Builders Inc- Lot 8 302,943,270$                $5,756,538
5 Urban Edge Builders Inc- Lot 9 456,457,155$                $5,756,538

6 JKP Construction- Lot 1 387,671,900$                $32,871,733 Premier Insurance YES YES YES 0 0
6 JKP Construction- Lot 2 388,325,900$                $32,871,733
6 JKP Construction- Lot 3 416,896,500$                $32,871,733
6 JKP Construction- Lot 4 439,112,000$                $32,871,733
6 JKP Construction- Lot 5 433,789,000$                $32,871,733
6 JKP Construction- Lot 6 304,496,700$                $32,871,733
6 JKP Construction- Lot 7 335,943,600$                $32,871,733
6 JKP Construction- Lot 8 228,813,500$                $32,871,733
6 JKP Construction- Lot 9 352,124,200$                $32,871,733



7 Fundus Sphaera Inc- Lot 1 403,358,970$                $6,100,000 Caricom Yes Yes Yes 0 2
7 Fundus Sphaera Inc- Lot 2 409,516,800$                $6,200,000
7 Fundus Sphaera Inc- Lot 3 431,371,080$                $6,500,000
7 Fundus Sphaera Inc- Lot 4 445,888,485$                $6,700,000
7 Fundus Sphaera Inc- Lot 5 433,979,595$                $6,600,000
7 Fundus Sphaera Inc- Lot 6 312,609,045$                $4,700,000
7 Fundus Sphaera Inc- Lot 7 338,595,810$                $5,100,000
7 Fundus Sphaera Inc- Lot 8 223,222,965$                $3,400,000
7 Fundus Sphaera Inc- Lot 9 355,054,140$                $5,400,000

8 C Jorree Farming & Contracting Services- Lot 1 413,244,195$                $6,198,663 Premier Insurance YES YES YES 0 2
8 C Jorree Farming & Contracting Services- Lot 2 408,304,050$                $6,124,561
8 C Jorree Farming & Contracting Services- Lot 3 438,554,445$                $6,578,317
8 C Jorree Farming & Contracting Services- Lot 4 454,379,625$                $6,815,694
8 C Jorree Farming & Contracting Services- Lot 5 461,980,470$                $6,929,707
8 C Jorree Farming & Contracting Services- Lot 6 325,579,170$                $4,883,688
8 C Jorree Farming & Contracting Services- Lot 7 355,729,710$                $5,335,946
8 C Jorree Farming & Contracting Services- Lot 8 245,862,540$                $3,687,938
8 C Jorree Farming & Contracting Services- Lot 9 372,249,465$                $5,583,742

9 Chenick & Sons Construction & Supplies- Lot 1 363,435,450$                $5,505,074 Assuria Yes Yes Yes 0 2
9 Chenick & Sons Construction & Supplies- Lot 2 366,663,255$                $5,505,074
9 Chenick & Sons Construction & Supplies- Lot 3 387,288,405$                $5,505,074
9 Chenick & Sons Construction & Supplies- Lot 4 550,507,440$                $5,505,074
9 Chenick & Sons Construction & Supplies- Lot 5 410,101,755$                $5,505,074
9 Chenick & Sons Construction & Supplies- Lot 6 Did Not Bid
9 Chenick & Sons Construction & Supplies- Lot 7 Did Not Bid
9 Chenick & Sons Construction & Supplies- Lot 8 Did Not Bid
9 Chenick & Sons Construction & Supplies- Lot 9 Did Not Bid



10 Blue Print Inc- Lot 1 496,488,090$                $5,869,938 Assuria Yes Yes Yes 0 2
10 Blue Print Inc- Lot 2 524,746,530$                $5,869,938
10 Blue Print Inc- Lot 3 548,683,170$                $5,869,938
10 Blue Print Inc- Lot 4 586,993,785$                $5,869,938
10 Blue Print Inc- Lot 5 545,811,210$                $5,869,938
10 Blue Print Inc- Lot 6 404,591,880$                $5,869,938
10 Blue Print Inc- Lot 7 440,862,555$                $5,869,938
10 Blue Print Inc- Lot 8 312,603,270$                $5,869,938
10 Blue Print Inc- Lot 9 463,597,155$                $5,869,938

11 Cutting Edge Construction- Lot 1 385,671,900$                $32,691,733 Premier Insurance Yes Yes Yes 0 2
11 Cutting Edge Construction- Lot 2 386,325,900$                $32,691,733
11 Cutting Edge Construction- Lot 3 414,896,500$                $32,691,733
11 Cutting Edge Construction- Lot 4 437,112,000$                $32,691,733
11 Cutting Edge Construction- Lot 5 431,789,000$                $32,691,733
11 Cutting Edge Construction- Lot 6 302,596,700$                $32,691,733
11 Cutting Edge Construction- Lot 7 226,813,500$                $32,691,733
11 Cutting Edge Construction- Lot 8 333,943,600$                $32,691,733
11 Cutting Edge Construction- Lot 9 350,124,200$                $32,691,733

12 H Nauth & Sons- Lot 1 476,557,830$                $12,000,000 Premier Insurance Yes Yes Yes 0 2
12 H Nauth & Sons- Lot 2 426,443,325$                $12,000,000
12 H Nauth & Sons- Lot 3 456,984,045$                $12,000,000
12 H Nauth & Sons- Lot 4 524,342,175$                $12,000,000
12 H Nauth & Sons- Lot 5 391,372,695$                $12,000,000
12 H Nauth & Sons- Lot 6 367,154,655$                $12,000,000
12 H Nauth & Sons- Lot 7 401,669,940$                $12,000,000
12 H Nauth & Sons- Lot 8 266,394,135$                $12,000,000
12 H Nauth & Sons- Lot 9 310,380,630$                $12,000,000

13 Permaul Trading & Distribution- Lot 1 375,626,223$                $6,573,500 Premier Insurance Yes Yes Yes 0 2



13 Permaul Trading & Distribution- Lot 2 395,475,108$                $6,573,500
13 Permaul Trading & Distribution- Lot 3 423,464,643$                $6,573,500
13 Permaul Trading & Distribution- Lot 4 438,228,714$                $6,573,500
13 Permaul Trading & Distribution- Lot 5 412,513,899$                $6,573,500
13 Permaul Trading & Distribution- Lot 6 256,423,797$                $6,573,500
13 Permaul Trading & Distribution- Lot 7 312,405,681$                $6,573,500
13 Permaul Trading & Distribution- Lot 8 208,852,266$                $6,573,500
13 Permaul Trading & Distribution- Lot 9 337,105,083$                $6,573,500

14 Mohameds  Excavating Constuction Inc- Lot 1 364,646,625$                $6,623,142 Nafico Yes Yes Yes 0 2
14 Mohameds  Excavating Constuction Inc- Lot 2 390,151,629$                $6,623,142
14 Mohameds  Excavating Constuction Inc- Lot 3 426,059,004$                $6,623,142
14 Mohameds  Excavating Constuction Inc- Lot 4 440,967,954$                $6,623,142
14 Mohameds  Excavating Constuction Inc- Lot 5 441,542,829$                $6,623,142
14 Mohameds  Excavating Constuction Inc- Lot 6 326,666,025$                $6,623,142
14 Mohameds  Excavating Constuction Inc- Lot 7 348,306,525$                $6,623,142
14 Mohameds  Excavating Constuction Inc- Lot 8 244,600,125$                $6,623,142
14 Mohameds  Excavating Constuction Inc- Lot 9 359,990,904$                $6,623,142

15 J& M Shipping Inc- Lot 1 438,265,800$                $6,573,987 Demerara Yes Yes Yes 0 2
15 J& M Shipping Inc- Lot 2 400,542,878$                $6,008,143
15 J& M Shipping Inc- Lot 3 442,799,543$                $6,641,993
15 J& M Shipping Inc- Lot 4 416,208,398$                $6,243,126
15 J& M Shipping Inc- Lot 5 455,680,523$                $6,835,208
15 J& M Shipping Inc- Lot 6 253,535,903$                $3,803,039
15 J& M Shipping Inc- Lot 7 380,675,295$                $5,710,129
15 J& M Shipping Inc- Lot 8 264,244,470$                $3,963,667
15 J& M Shipping Inc- Lot 9 378,206,168$                $5,673,093

16 S Singh Construction  Service- Lot 1 350,661,833$                $5,259,927 Premier Insurance Yes Yes Yes 0 2
16 S Singh Construction  Service- Lot 2 Did Not Bid



16 S Singh Construction  Service- Lot 3 Did Not Bid
16 S Singh Construction  Service- Lot 4 Did Not Bid
16 S Singh Construction  Service- Lot 5 Did Not Bid
16 S Singh Construction  Service- Lot 6 270,118,065$                $4,051,771
16 S Singh Construction  Service- Lot 7 305,397,593$                $4,580,964
16 S Singh Construction  Service- Lot 8 202,822,043$                $3,042,331
16 S Singh Construction  Service- Lot 9

17 County Side Recycling- Lot 1 458,374,770$                $6,876,000 Caricom Yes Yes Yes 0 2
17 County Side Recycling- Lot 2 399,245,648$                $6,876,000
17 County Side Recycling- Lot 3 438,605,948$                $6,876,000
17 County Side Recycling- Lot 4 457,551,570$                $6,876,000
17 County Side Recycling- Lot 5 458,251,448$                $6,876,000
17 County Side Recycling- Lot 6 332,738,333$                $6,876,000
17 County Side Recycling- Lot 7 336,683,813$                $6,876,000
17 County Side Recycling- Lot 8 250,702,988$                $6,876,000
17 County Side Recycling- Lot 9 374,166,818$                $6,876,000

18 Avionic Engineering Inc- Lot 1 397,868,230$                $6,766,551 Caricom Yes Yes Yes 0 2
18 Avionic Engineering Inc- Lot 2 410,158,875$                $6,766,551
18 Avionic Engineering Inc- Lot 3 441,658,140$                $6,766,551
18 Avionic Engineering Inc- Lot 4 Did Not Bid
18 Avionic Engineering Inc- Lot 5 451,581,165$                $6,766,551
18 Avionic Engineering Inc- Lot 6 Did Not Bid
18 Avionic Engineering Inc- Lot 7 341,089,980$                $6,766,551
18 Avionic Engineering Inc- Lot 8 Did Not Bid
18 Avionic Engineering Inc- Lot 9 Did Not Bid

19 S&D Construction- Lot 1 392,759,850$                $7,257,150 Premier Insurance Yes Yes Yes 0 2
19 S&D Construction- Lot 2 395,311,665$                $7,257,150
19 S&D Construction- Lot 3 419,680,485$                $7,257,150



19 S&D Construction- Lot 4 483,809,970$                $7,257,150
19 S&D Construction- Lot 5 423,440,430$                $7,257,150
19 S&D Construction- Lot 6 310,386,195$                $7,257,150
19 S&D Construction- Lot 7 331,764,510$                $7,257,150
19 S&D Construction- Lot 8 236,029,490$                $7,257,150
19 S&D Construction- Lot 9 373,050,615$                $7,257,150

20 Mohamed Shafik Rahman T/ AS Expert General Contracting  
Service- Lot 1 398,785,485$                $6,203,913 Diamond Insurance Yes Yes Yes 0 2

20 Mohamed Shafik Rahman T/ AS Expert General Contracting  
Service- Lot 2 406,563,780$                $6,170,997

20 Mohamed Shafik Rahman T/ AS Expert General Contracting  
Service- Lot 3 430,129,718$                $6,478,376

20 Mohamed Shafik Rahman T/ AS Expert General Contracting  
Service- Lot 4 435,886,185$                $6,704,307

20 Mohamed Shafik Rahman T/ AS Expert General Contracting  
Service- Lot 5 430,122,998$                $6,523,514

20 Mohamed Shafik Rahman T/ AS Expert General Contracting  
Service- Lot 6 306,414,845$                $4,737,294

20 Mohamed Shafik Rahman T/ AS Expert General Contracting  
Service- Lot 7 335,801,288$                $5,145,651

20 Mohamed Shafik Rahman T/ AS Expert General Contracting  
Service- Lot 8 224,925,120$                $3,392,791

20 Mohamed Shafik Rahman T/ AS Expert General Contracting  
Service- Lot 9 355,676,003$                $5,341,284

21 Khans Enterprise- Lot 1 431,431,035$                $6,471,465 Assuria Yes Yes Yes 1 2
21 Khans Enterprise- Lot 2 469,595,438$                $6,471,465
21 Khans Enterprise- Lot 3 482,042,023$                $6,471,465
21 Khans Enterprise- Lot 4 508,377,975$                $6,471,465
21 Khans Enterprise- Lot 5 499,592,048$                $6,471,465
21 Khans Enterprise- Lot 6 350,219,835$                $6,471,465
21 Khans Enterprise- Lot 7 380,425,605$                $6,471,465
21 Khans Enterprise- Lot 8 263,724,983$                $6,471,465



21 Khans Enterprise- Lot 9 420,949,620$                $6,471,465

22 General Procurement & Construction Inc- Lot 1 429,204,200$                $6,438,063 Premier Insurance Yes Yes Yes 0 2
22 General Procurement & Construction Inc- Lot 2 428,873,950$                $6,433,109
22 General Procurement & Construction Inc- Lot 3 474,830,850$                $7,122,463
22 General Procurement & Construction Inc- Lot 4 502,238,100$                $5,022,381
22 General Procurement & Construction Inc- Lot 5 478,958,350$                $7,184,375
22 General Procurement & Construction Inc- Lot 6 360,481,500$                $5,407,223
22 General Procurement & Construction Inc- Lot 7 389,881,000$                $5,848,215
22 General Procurement & Construction Inc- Lot 8 288,473,950$                $4,327,109
22 General Procurement & Construction Inc- Lot 9 400,942,000$                $6,014,130

23 Zubair Contracting- Lot 1 467,171,880$                $7,580,079 Premier Insurance Yes Yes Yes 0 2
23 Zubair Contracting- Lot 2 489,643,193$                $7,580,079
23 Zubair Contracting- Lot 3 508,897,253$                $7,580,079
23 Zubair Contracting- Lot 4 515,555,565$                $7,580,079
23 Zubair Contracting- Lot 5 512,912,663$                $7,580,079
23 Zubair Contracting- Lot 6 368,980,230$                $7,580,079
23 Zubair Contracting- Lot 7 399,831,600$                $7,580,079
23 Zubair Contracting- Lot 8 293,272,875$                $7,580,079
23 Zubair Contracting- Lot 9 414,174,180$                $7,580,079

24 Applied Services- Lot 1 423,472,350$                $6,582,316 Premier Insurance Yes Yes Yes 0 2
24 Applied Services- Lot 2 446,328,855$                $5,885,641
24 Applied Services- Lot 3 Did Not Bid
24 Applied Services- Lot 4 Did Not Bid
24 Applied Services- Lot 5 Did Not Bid
24 Applied Services- Lot 6 Did Not Bid
24 Applied Services- Lot 7 Did Not Bid
24 Applied Services- Lot 8 Did Not Bid
24 Applied Services- Lot 9 Did Not Bid



25 IMS Construction & Logistics Services- Lot 1 377,055,525$                $5,670,000 Caricom Yes Yes Yes 0 2
25 IMS Construction & Logistics Services- Lot 2 396,103,890$                $5,955,000
25 IMS Construction & Logistics Services- Lot 3 421,723,365$                $6,330,000
25 IMS Construction & Logistics Services- Lot 4 438,749,010$                $6,585,000
25 IMS Construction & Logistics Services- Lot 5 425,901,945$                $6,390,000
25 IMS Construction & Logistics Services- Lot 6 305,295,270$                $4,590,000
25 IMS Construction & Logistics Services- Lot 7 333,119,010$                $5,010,000
25 IMS Construction & Logistics Services- Lot 8 219,235,800$                $3,300,000
25 IMS Construction & Logistics Services- Lot 9 354,711,735$                $5,325,000

26 Roopan Ramotar Investment- Lot 1 534,719,287$                $6,220,000 Assuria Yes Yes Yes 0 2
26 Roopan Ramotar Investment- Lot 2 621,606,648$                $6,220,000
26 Roopan Ramotar Investment- Lot 3 560,229,639$                $6,220,000
26 Roopan Ramotar Investment- Lot 4 579,591,009$                $6,220,000
26 Roopan Ramotar Investment- Lot 5 550,231,199$                $6,220,000
26 Roopan Ramotar Investment- Lot 6 409,173,985$                $6,220,000
26 Roopan Ramotar Investment- Lot 7 436,514,316$                $6,220,000
26 Roopan Ramotar Investment- Lot 8 336,469,715$                $6,220,000
26 Roopan Ramotar Investment- Lot 9 486,142,832$                $6,220,000

27 Puran Brothers Disposal Inc- Lot 1 315,726,390$                $5,631,842 Assuria Yes Yes Yes 0 2
27 Puran Brothers Disposal Inc- Lot 2 334,484,115$                $5,631,842
27 Puran Brothers Disposal Inc- Lot 3 358,044,330$                $5,631,842
27 Puran Brothers Disposal Inc- Lot 4 375,456,113$                $5,631,842
27 Puran Brothers Disposal Inc- Lot 5 366,958,883$                $5,631,842
27 Puran Brothers Disposal Inc- Lot 6 249,780,458$                $5,631,842
27 Puran Brothers Disposal Inc- Lot 7 273,886,463$                $5,631,842
27 Puran Brothers Disposal Inc- Lot 8 181,265,175$                $5,631,842
27 Puran Brothers Disposal Inc- Lot 9 303,377,393$                $5,631,842



28 Prestige General Supplies & Contracting- Lot 1 380,182,740$                $6,203,914 Premier Insurance Yes Yes Yes 0 2
28 Prestige General Supplies & Contracting- Lot 2 388,295,880$                $6,170,997
28 Prestige General Supplies & Contracting- Lot 3 413,458,658$                $6,478,377
28 Prestige General Supplies & Contracting- Lot 4 422,329,005$                $6,704,307
28 Prestige General Supplies & Contracting- Lot 5 414,498,893$                $6,523,515
28 Prestige General Supplies & Contracting- Lot 6 294,618,765$                $4,737,294
28 Prestige General Supplies & Contracting- Lot 7 320,840,993$                $5,145,652
28 Prestige General Supplies & Contracting- Lot 8 218,373,540$                $3,392,792

29 Peyton Trading Company- Lot 1 377,582,730$                $5,663,741 Caricom Yes Yes Yes 0 2
29 Peyton Trading Company- Lot 2 380,839,148$                $5,712,588
29 Peyton Trading Company- Lot 3 405,580,088$                $6,083,702
29 Peyton Trading Company- Lot 4 421,920,975$                $6,328,815
29 Peyton Trading Company- Lot 5 406,097,843$                $6,091,468
29 Peyton Trading Company- Lot 6 294,834,645$                $4,422,520
29 Peyton Trading Company- Lot 7 319,735,710$                $4,796,036
29 Peyton Trading Company- Lot 8 210,568,838$                $3,158,533
29 Peyton Trading Company- Lot 9 333,790,800$                $5,006,862

30 Eduns Consultancy & Construction Services- Lot 1 Did Not Bid
30 Eduns Consultancy & Construction Services- Lot 2 Did Not Bid
30 Eduns Consultancy & Construction Services- Lot 3 Did Not Bid
30 Eduns Consultancy & Construction Services- Lot 4 Did Not Bid
30 Eduns Consultancy & Construction Services- Lot 5 Did Not Bid
30 Eduns Consultancy & Construction Services- Lot 6 327,194,595$                $7,030,425 Premier Insurance Yes Yes Yes 0 2
30 Eduns Consultancy & Construction Services- Lot 7 366,440,130$                $7,034,400
30 Eduns Consultancy & Construction Services- Lot 8 242,519,256$                $7,034,400
30 Eduns Consultancy & Construction Services- Lot 9

31 DCSN Construction & General Supplies Inc- Lot 1 Did Not Bid
31 DCSN Construction & General Supplies Inc- Lot 2 420,507,675$                $7,350,000 Premier Insurance Yes Yes Yes 0 2



31 DCSN Construction & General Supplies Inc- Lot 3 446,261,025$                $7,350,000
31 DCSN Construction & General Supplies Inc- Lot 4 462,330,225$                $7,350,000
31 DCSN Construction & General Supplies Inc- Lot 5 455,091,525$                $7,350,000
31 DCSN Construction & General Supplies Inc- Lot 6 Did Not Bid
31 DCSN Construction & General Supplies Inc- Lot 7 Did Not Bid
31 DCSN Construction & General Supplies Inc- Lot 8 Did Not Bid
31 DCSN Construction & General Supplies Inc- Lot 9 376,680,150$                $7,350,000

32 W&M Contracting- Lot 1 Did Not Bid
32 W&M Contracting- Lot 2 Did Not Bid
32 W&M Contracting- Lot 3 Did Not Bid
32 W&M Contracting- Lot 4 Did Not Bid
32 W&M Contracting- Lot 5 Did Not Bid
32 W&M Contracting- Lot 6 395,523,450$                $5,932,852 Caricom Yes Yes Yes 0 2
32 W&M Contracting- Lot 7 433,951,665$                $6,509,275
32 W&M Contracting- Lot 8 286,897,485$                $4,303,462
32 W&M Contracting- Lot 9 424,289,985$                $6,364,350

33 Colin Talbot Contracting Services- Lot 1 401,135,385$                $6,900,000 Assuria Yes Yes Yes 0 2
33 Colin Talbot Contracting Services- Lot 2 409,157,805$                $6,900,000
33 Colin Talbot Contracting Services- Lot 3 432,955,268$                $6,900,000
33 Colin Talbot Contracting Services- Lot 4 439,097,610$                $6,900,000
33 Colin Talbot Contracting Services- Lot 5 432,168,923$                $6,900,000
33 Colin Talbot Contracting Services- Lot 6 308,025,270$                $6,900,000
33 Colin Talbot Contracting Services- Lot 7 337,179,413$                $6,900,000
33 Colin Talbot Contracting Services- Lot 8 225,114,120$                $6,900,000
33 Colin Talbot Contracting Services- Lot 9 347,279,153$                $6,900,000

34 Reliance Inc- Lot 1 396,796,470$                $5,951,947 Assuria Yes Yes Yes 0 2
34 Reliance Inc- Lot 2 410,304,300$                $6,154,564
34 Reliance Inc- Lot 3 431,108,580$                $6,466,628



34 Reliance Inc- Lot 4 445,100,985$                $6,676,514
34 Reliance Inc- Lot 5 436,867,095$                $6,553,006
34 Reliance Inc- Lot 6 309,196,545$                $4,637,948
34 Reliance Inc- Lot 7 336,495,810$                $5,047,437
34 Reliance Inc- Lot 8 221,122,965$                $3,316,844
34 Reliance Inc- Lot 9 356,314,140$                $5,344,712

35 AMIC CONTRACTING SERVICE – Lot 1  $                389,091,360  $               6,704,307 CARICOM YES YES YES 0 2
35 AMIC CONTRACTING SERVICE – Lot 2  $                394,993,830  For All Lots 
35 AMIC CONTRACTING SERVICE – Lot 3  $                417,584,843 
35 AMIC CONTRACTING SERVICE – Lot 4  $                422,640,435 
35 AMIC CONTRACTING SERVICE – Lot 5  $                417,292,523 
35 AMIC CONTRACTING SERVICE – Lot 6  $                295,927,170 
35 AMIC CONTRACTING SERVICE – Lot 7 322,908,338$                
35 AMIC CONTRACTING SERVICE – Lot 8 217,642,320$                
35 AMIC CONTRACTING SERVICE – Lot 9 345,397,028$                

36 Abdul Gaffur General Construction, 
Sawmilling,Sand,Loam,laterite Lot 1 336,279,825$                 $               5,044,197 Premier Yes Yes YES 0 2

36 Abdul Gaffur General Construction, 
Sawmilling,Sand,Loam,laterite Lot 2 DNB DNB

36 Abdul Gaffur General Construction, 
Sawmilling,Sand,Loam,laterite Lot 3 DNB DNB

36 Abdul Gaffur General Construction, 
Sawmilling,Sand,Loam,laterite Lot 4 DNB DNB

36 Abdul Gaffur General Construction, 
Sawmilling,Sand,Loam,laterite Lot 5 DNB DNB

36 Abdul Gaffur General Construction, 
Sawmilling,Sand,Loam,laterite Lot 6 292,228,325$                 $               4,383,425 

36 Abdul Gaffur General Construction, 
Sawmilling,Sand,Loam,laterite Lot 7 321,520,710$                 $               4,822,811 

36 Abdul Gaffur General Construction, 
Sawmilling,Sand,Loam,laterite Lot 8 212,144,415$                 $               3,182,166 



36 Abdul Gaffur General Construction, 
Sawmilling,Sand,Loam,laterite Lot 9 DNB

37 Basheir and Son's and Construction Inc lot 1 413,628,915$                 $               5,052,412 Nafico YES YES YES 0 2
37 Basheir and Son's and Construction Inc lot 2 456,830,325$                 For All Lots 
37 Basheir and Son's and Construction Inc lot 3 476,144,466$                
37 Basheir and Son's and Construction Inc lot 4 505,241,226$                
37 Basheir and Son's and Construction Inc lot 5 476,506,170$                
37 Basheir and Son's and Construction Inc lot 6 380,362,710$                
37 Basheir and Son's and Construction Inc lot 7 416,738,700$                
37 Basheir and Son's and Construction Inc lot 8 286,304,550$                
37 Basheir and Son's and Construction Inc lot 9 390,241,950$                

38 A. Alli Construction Lot 1 509,208,630$                 $               5,092,086 Premier YES YES YES 0 2
38 A. Alli Construction Lot 2 486,810,030$                 $               7,302,150 
38 A. Alli Construction Lot 3 516,461,400$                 $               5,164,614 
38 A. Alli Construction Lot 4 527,050,020$                 $               5,270,500 
38 A. Alli Construction Lot 5 546,972,510$                 $               5,469,725 
38 A. Alli Construction Lot 6 406,994,280$                 $               6,164,914 
38 A. Alli Construction Lot 7 450,703,050$                 $               6,760,546 
38 A. Alli Construction Lot 8 310,989,000$                 $               4,664,835 
38 A. Alli Construction Lot 9 434,444,640$                 $               6,516,670 

39 4N Hardware Lot 1 369,498,885$                 $               6,750,000 Assuria YES YES YES 0 2
39 4N Hardware Lot 2 386,094,930$                 For All Lots 
39 4N Hardware Lot 3 402,890,828$                
39 4N Hardware Lot 4 473,308,995$                
39 4N Hardware Lot 5 401,849,123$                
39 4N Hardware Lot 6 284,025,420$                
39 4N Hardware Lot 7 309,351,203$                
39 4N Hardware Lot 8 209,292,125$                
39 4N Hardware Lot 9 334,456,553$                



40 I.B Contracting & Machinery Rental Lot 1 373,575,405$                 $               6,750,000 Assuria YES YES YES 0 2
40 I.B Contracting & Machinery Rental Lot 2 381,537,305$                 For All Lots 
40 I.B Contracting & Machinery Rental Lot 3 405,914,828$                
40 I.B Contracting & Machinery Rental Lot 4 410,614,995$                
40 I.B Contracting & Machinery Rental Lot 5 405,328,403$                
40 I.B Contracting & Machinery Rental Lot 6 387,091,420$                
40 I.B Contracting & Machinery Rental Lot 7 313,059,863$                
40 I.B Contracting & Machinery Rental Lot 8 212,651,325$                
40 I.B Contracting & Machinery Rental Lot 9 337,066,433$                

41 Builders Hardware ,General Supplies and Construction Lot 1 420,130,801$                 $               8,805,004 Assuria YES YES YES 0 2
41 Builders Hardware ,General Supplies and Construction Lot 2 412,391,337$                 For All Lots 
41 Builders Hardware ,General Supplies and Construction Lot 3 426,077,745$                
41 Builders Hardware ,General Supplies and Construction Lot 4 440,250,228$                
41 Builders Hardware ,General Supplies and Construction Lot 5 430,286,734$                
41 Builders Hardware ,General Supplies and Construction Lot 6 318,465,035$                
41 Builders Hardware ,General Supplies and Construction Lot 7 345,984,252$                
41 Builders Hardware ,General Supplies and Construction Lot 8 226,947,582$                
41 Builders Hardware ,General Supplies and Construction Lot 9 353,002,388$                

42 Guy Canada Infras Serv Inc Lot 1 Form of tender not signed $               5,922,217 Caricom YES YES YES 0 2
42 Guy Canada Infras Serv Inc Lot 2 Form of tender not signed $               5,897,002 
42 Guy Canada Infras Serv Inc Lot 3 Form of tender not signed $               6,201,239 
42 Guy Canada Infras Serv Inc Lot 4 Form of tender not signed $               6,409,010 
42 Guy Canada Infras Serv Inc Lot 5 Form of tender not signed $               6,265,600 
42 Guy Canada Infras Serv Inc Lot 6 Form of tender not signed $               4,550,421 
42 Guy Canada Infras Serv Inc Lot 7 Form of tender not signed $               4,958,896 
42 Guy Canada Infras Serv Inc Lot 8 Form of tender not signed $               3,296,717 
42 Guy Canada Infras Serv Inc Lot 9 Form of tender not signed $               5,130,289 



43 Eagle Eye Construction Lot 1 412,886,355$                 $               6,000,000 Premier YES YES YES 0 2
43 Eagle Eye Construction Lot 2 426,882,645$                 For All Lots 
43 Eagle Eye Construction Lot 3 451,155,600$                
43 Eagle Eye Construction Lot 4 477,048,075$                
43 Eagle Eye Construction Lot 5 468,520,710$                
43 Eagle Eye Construction Lot 6 299,706,960$                
43 Eagle Eye Construction Lot 7 318,567,900$                
43 Eagle Eye Construction Lot 8 211,017,135$                
43 Eagle Eye Construction Lot 9 348,018,090$                

44 Solace Construction Lot 1 461,696,970$                 $               5,068,802 Premier YES YES YES 0 2
44 Solace Construction Lot 2 469,445,025$                 For All Lots 
44 Solace Construction Lot 3 490,079,835$                
44 Solace Construction Lot 4 506,880,150$                
44 Solace Construction Lot 5 493,593,660$                
44 Solace Construction Lot 6 372,491,385$                
44 Solace Construction Lot 7 399,378,105$                
44 Solace Construction Lot 8 283,092,495$                
44 Solace Construction Lot 9 414,488,970$                

45 Namalco International Inc Lot 1 667,152,675$                 $              15,000,000 Premier YES YES YES 0 2
45 Namalco International Inc Lot 2 659,175,116$                 For All Lots 
45 Namalco International Inc Lot 3 673,151,007$                
45 Namalco International Inc Lot 4 685,701,421$                
45 Namalco International Inc Lot 5 713,159,291$                
45 Namalco International Inc Lot 6 508,637,640$                
45 Namalco International Inc Lot 7 531,919,448$                
45 Namalco International Inc Lot 8 397,783,024$                
45 Namalco International Inc Lot 9 613,870,898$                

46 Ark Trading Lot 1 359,438,625$                 $               6,590,036 North America YES YES YES 0 2



46 Ark Trading Lot 2 384,114,654$                 For All Lots 
46 Ark Trading Lot 3 424,617,254$                
46 Ark Trading Lot 4 439,335,729$                
46 Ark Trading Lot 5 438,470,529$                
46 Ark Trading Lot 6 323,283,975$                
46 Ark Trading Lot 7 345,263,100$                
46 Ark Trading Lot 8 241,404,450$                
46 Ark Trading Lot 9 357,340,704$                

47 Gryphon Engineering Lot 1 453,049,800$                7,050,000$                Caricom YES YES YES 0 2
47 Gryphon Engineering Lot 2 DNB  DNB 
47 Gryphon Engineering Lot 3 DNB  DNB 
47 Gryphon Engineering Lot 4 DNB  DNB 
47 Gryphon Engineering Lot 5 DNB  DNB 
47 Gryphon Engineering Lot 6 333,118,590$                 $               5,250,000 
47 Gryphon Engineering Lot 7 368,448,150$                 $               5,700,000 
47 Gryphon Engineering Lot 8 249,697,350$                 $               4,050,000 
47 Gryphon Engineering Lot 9 DNB DNB

48 D&R Construction and Machinery Rental Lot 1 379,474,673$                5,400,000$                Caricom YES YES YES 0 2
48 D&R Construction and Machinery Rental Lot 2 378,778,250$                5,400,000$                
48 D&R Construction and Machinery Rental Lot 3 DNB DNB
48 D&R Construction and Machinery Rental Lot 4 DNB DNB
48 D&R Construction and Machinery Rental Lot 5 DNB DNB
48 D&R Construction and Machinery Rental Lot 6 DNB DNB
48 D&R Construction and Machinery Rental Lot 7 DNB DNB
48 D&R Construction and Machinery Rental Lot 8 DNB DNB
48 D&R Construction and Machinery Rental Lot 9 DNB DNB

49 Bardon Construction Services Lot 1 410,393,445$                 $               6,203,914 Pemier YES YES YES 0 2
49 Bardon Construction Services Lot 2 411,163,935$                 $               6,170,997 



49 Bardon Construction Services Lot 3 439,207,388$                 $               6,478,377 
49 Bardon Construction Services Lot 4 444,911,355$                 $               6,704,307 
49 Bardon Construction Services Lot 5 436,980,443$                 $               6,523,515 
49 Bardon Construction Services Lot 6 310,324,770$                 $               4,737,294 
49 Bardon Construction Services Lot 7 342,769,403$                 $               5,145,652 
49 Bardon Construction Services Lot 8 228,315,675$                 $               3,392,792 
49 Bardon Construction Services Lot 9 363,350,033$                 $               5,341,284 

50 R&N Construction Lot 1 372,858,885$                 $               6,750,000 Assuria YES YES YES 0 2
50 R&N Construction Lot 2 383,928,930$                 For All Lots 
50 R&N Construction Lot 3 405,914,828$                
50 R&N Construction Lot 4 410,614,995$                
50 R&N Construction Lot 5 404,663,123$                
50 R&N Construction Lot 6 287,091,420$                
50 R&N Construction Lot 7 312,585,263$                
50 R&N Construction Lot 8 212,358,195$                
50 R&N Construction Lot 9 336,556,553$                

51 Khan's Construction and Transportation Services Inc Lot 1 414,423,450$                 $               6,225,000 North America YES YES YES 0 2
51 Khan's Construction and Transportation Services Inc Lot 2 DNB  DNB 
51 Khan's Construction and Transportation Services Inc Lot 3 DNB  DNB 
51 Khan's Construction and Transportation Services Inc Lot 4 DNB  DNB 
51 Khan's Construction and Transportation Services Inc Lot 5 DNB  DNB 
51 Khan's Construction and Transportation Services Inc Lot 6 315,151,200$                 $               6,225,000 
51 Khan's Construction and Transportation Services Inc Lot 7 345,744,525$                 $               6,225,000 
51 Khan's Construction and Transportation Services Inc Lot 8 240,526,125$                 $               6,225,000 
51 Khan's Construction and Transportation Services Inc Lot 9 DNB DNB

52 NARAN CONSTRUCTION – Lot 1 471,744,840$                7,076,173$                CARICOM YES YES YES 0 2
52 NARAN CONSTRUCTION – Lot 2 466,122,300$                For All Lots
52 NARAN CONSTRUCTION – Lot 3 482,969,708$                



52 NARAN CONSTRUCTION – Lot 4 501,785,655$                
52 NARAN CONSTRUCTION – Lot 5 490,869,068$                
52 NARAN CONSTRUCTION – Lot 6 386,376,113$                
52 NARAN CONSTRUCTION – Lot 7 430,279,185$                
52 NARAN CONSTRUCTION – Lot 8 304,448,078$                
52 NARAN CONSTRUCTION – Lot 9 408,914,050$                

53 S.MARAJ CONTRACTING SERVICES – Lot 1 425,956,125$                6,389,402$                CARICOM YES YES YES 0 2
53 S.MARAJ CONTRACTING SERVICES – Lot 2 651,561,855$                6,075,000$                
53 S.MARAJ CONTRACTING SERVICES – Lot 3 484,701,945$                6,900,000$                
53 S.MARAJ CONTRACTING SERVICES – Lot 4 549,898,545$                5,000,000$                
53 S.MARAJ CONTRACTING SERVICES – Lot 5 DNB DNB
53 S.MARAJ CONTRACTING SERVICES – Lot 6 DNB DNB
53 S.MARAJ CONTRACTING SERVICES – Lot 7 336,597,450$                5,400,000$                
53 S.MARAJ CONTRACTING SERVICES – Lot 8 DNB DNB
53 S.MARAJ CONTRACTING SERVICES – Lot 9 386,686,230$                5,805,000$                

54 RGS CONSTRUCTION & MAINTENANCE – Lot 1 418,447,050$                6,945,119$                PREMIER YES YES YES 0 2
54 RGS CONSTRUCTION & MAINTENANCE – Lot 2 410,387,985$                For All Lots
54 RGS CONSTRUCTION & MAINTENANCE – Lot 3 423,391,185$                
54 RGS CONSTRUCTION & MAINTENANCE – Lot 4 447,766,725$                
54 RGS CONSTRUCTION & MAINTENANCE – Lot 5 434,270,603$                
54 RGS CONSTRUCTION & MAINTENANCE – Lot 6 315,084,840$                
54 RGS CONSTRUCTION & MAINTENANCE – Lot 7 341,888,295$                
54 RGS CONSTRUCTION & MAINTENANCE – Lot 8 225,241,118$                
54 RGS CONSTRUCTION & MAINTENANCE – Lot 9 355,141,080$                

55 ROSS BUSINESS EMPIRE – Lot 1 395,038,665$                5,925,580$                CARICOM YES YES YES 0 2
55 ROSS BUSINESS EMPIRE – Lot 2 395,815,560$                5,939,545$                
55 ROSS BUSINESS EMPIRE – Lot 3 427,515,270$                6,412,729$                
55 ROSS BUSINESS EMPIRE – Lot 4 439,482,750$                6,592,240$                



55 ROSS BUSINESS EMPIRE – Lot 5 426,419,305$                6,396,291$                
55 ROSS BUSINESS EMPIRE – Lot 6 302,463,630$                4,536,954$                
55 ROSS BUSINESS EMPIRE – Lot 7 330,136,065$                4,952,045$                
55 ROSS BUSINESS EMPIRE – Lot 8 224,241,855$                3,363,628$                
55 ROSS BUSINESS EMPIRE – Lot 9 347,693,430$                5,215,401$                

56 R & R GENERAL CONSTRUCTION AND SUPPLIES – Lot 1 403,071,165$                6,046,067$                CARICOM YES YES YES 0 2
56 R & R GENERAL CONSTRUCTION AND SUPPLIES – Lot 2 400,834,875$                6,012,523$                
56 R & R GENERAL CONSTRUCTION AND SUPPLIES – Lot 3 415,731,120$                6,235,967$                
56 R & R GENERAL CONSTRUCTION AND SUPPLIES – Lot 4 437,034,150$                6,555,512$                
56 R & R GENERAL CONSTRUCTION AND SUPPLIES – Lot 5 424,900,455$                6,373,507$                
56 R & R GENERAL CONSTRUCTION AND SUPPLIES – Lot 6 302,741,800$                4,541,127$                
56 R & R GENERAL CONSTRUCTION AND SUPPLIES – Lot 7 332,312,440$                4,983,187$                
56 R & R GENERAL CONSTRUCTION AND SUPPLIES – Lot 8 222,016,305$                3,330,244$                
56 R & R GENERAL CONSTRUCTION AND SUPPLIES – Lot 9 345,073,780$                5,176,107$                

57 SAWA INVESTMENT INC – Lot 1 403,642,050$                6,133,014$                PREMIER YES YES YES 0
57 SAWA INVESTMENT INC – Lot 2 409,304,910$                6,158,315$                
57 SAWA INVESTMENT INC – Lot 3 434,509,268$                6,475,982$                
57 SAWA INVESTMENT INC – Lot 4 443,532,705$                6,720,119$                
57 SAWA INVESTMENT INC – Lot 5 430,849,283$                6,518,819$                
57 SAWA INVESTMENT INC – Lot 6 310,379,475$                4,731,865$                
57 SAWA INVESTMENT INC – Lot 7 339,233,843$                5,134,039$                
57 SAWA INVESTMENT INC – Lot 8 227,194,485$                3,384,276$                
57 SAWA INVESTMENT INC – Lot 9 358,106,648$                5,332,698$                

58 M.K.HANIF CONSTRUCTION SERVICE – Lot 1 396,685,485$                6,203,914$                PREMIER YES YES YES 0 2
58 M.K.HANIF CONSTRUCTION SERVICE – Lot 2 404,463,780$                6,170,997$                
58 M.K.HANIF CONSTRUCTION SERVICE – Lot 3 428,029,718$                6,478,377$                
58 M.K.HANIF CONSTRUCTION SERVICE – Lot 4 433,786,185$                6,704,307$                
58 M.K.HANIF CONSTRUCTION SERVICE – Lot 5 428,022,998$                6,523,515$                
58 M.K.HANIF CONSTRUCTION SERVICE – Lot 6 304,414,845$                4,737,294$                



58 M.K.HANIF CONSTRUCTION SERVICE – Lot 7 333,701,288$                5,145,652$                
58 M.K.HANIF CONSTRUCTION SERVICE – Lot 8 222,825,120$                3,392,792$                
58 M.K.HANIF CONSTRUCTION SERVICE – Lot 9 353,576,003$                5,341,284$                

59 A – 1 CONSTRUCTION – Lot 1 318,843,525$                5,622,783$                ASSURIA YES YES YES 0 2
59 A – 1 CONSTRUCTION – Lot 2 358,084,703$                For All Lots
59 A – 1 CONSTRUCTION – Lot 3 357,865,463$                
59 A – 1 CONSTRUCTION – Lot 4 374,852,205$                
59 A – 1 CONSTRUCTION – Lot 5 371,046,008$                
59 A – 1 CONSTRUCTION – Lot 6 252,919,223$                
59 A – 1 CONSTRUCTION – Lot 7 278,103,473$                
59 A – 1 CONSTRUCTION – Lot 8 184,173,203$                
59 A – 1 CONSTRUCTION – Lot 9 304,893,750$                

60 RISHAL’S CONSTRUCTION & MAINTENANCE SERVICE – 
Lot 1 385,519,155$                6,945,119$                PREMIER YES YES YES 0 2

60 RISHAL’S CONSTRUCTION & MAINTENANCE SERVICE – 
Lot 2 379,803,008$                For All Lots

60 RISHAL’S CONSTRUCTION & MAINTENANCE SERVICE – 
Lot 3 418,044,533$                

60 RISHAL’S CONSTRUCTION & MAINTENANCE SERVICE – 
Lot 4 419,397,405$                

60 RISHAL’S CONSTRUCTION & MAINTENANCE SERVICE – 
Lot 5 437,607,660$                

60 RISHAL’S CONSTRUCTION & MAINTENANCE SERVICE – 
Lot 6 294,200,340$                

60 RISHAL’S CONSTRUCTION & MAINTENANCE SERVICE – 
Lot 7 320,339,880$                

60 RISHAL’S CONSTRUCTION & MAINTENANCE SERVICE – 
Lot 8 211,114,313$                

60 RISHAL’S CONSTRUCTION & MAINTENANCE SERVICE – 
Lot 9 332,592,225$                

61 HARRY CHOWTIE ENTERPRISE – Lot 1 381,924,360$                6,203,914$                CARICOM YES YES YES 0 2



61 HARRY CHOWTIE ENTERPRISE – Lot 2 381,368,400$                6,170,997$                
61 HARRY CHOWTIE ENTERPRISE – Lot 3 410,405,610$                6,478,377$                
61 HARRY CHOWTIE ENTERPRISE – Lot 4 435,866,650$                6,704,307$                
61 HARRY CHOWTIE ENTERPRISE – Lot 5 457,451,820$                6,523,515$                
61 HARRY CHOWTIE ENTERPRISE – Lot 6 297,413,865$                4,737,294$                
61 HARRY CHOWTIE ENTERPRISE – Lot 7 329,491,575$                5,145,652$                
61 HARRY CHOWTIE ENTERPRISE – Lot 8 210,151,620$                3,392,792$                
61 HARRY CHOWTIE ENTERPRISE – Lot 9 348,726,000$                5,341,284$                

62 HANA’S CONSTRUCTION CLEANING SERVICES & 
SUPPLIES – Lot 1 282,878,820$                4,243,182$                ASSURIA YES YES YES 0 2

62 HANA’S CONSTRUCTION CLEANING SERVICES & 
SUPPLIES – Lot 2 379,612,170$                5,694,183$                

62 HANA’S CONSTRUCTION CLEANING SERVICES & 
SUPPLIES – Lot 3 410,382,000$                6,155,730$                

62 HANA’S CONSTRUCTION CLEANING SERVICES & 
SUPPLIES – Lot 4 464,851,485$                6,972,772$                

62 HANA’S CONSTRUCTION CLEANING SERVICES & 
SUPPLIES – Lot 5 409,480,470$                6,142,207$                

62 HANA’S CONSTRUCTION CLEANING SERVICES & 
SUPPLIES – Lot 6 310,429,665$                4,656,445$                

62 HANA’S CONSTRUCTION CLEANING SERVICES & 
SUPPLIES – Lot 7 337,322,265$                5,059,834$                

62 HANA’S CONSTRUCTION CLEANING SERVICES & 
SUPPLIES – Lot 8 232,168,965$                3,482,534$                

62 HANA’S CONSTRUCTION CLEANING SERVICES & 
SUPPLIES – Lot 9 336,146,680$                5,042,199$                

63 BUILD SMART CONSTRUCTION & SUPPLIES INC – Lot 1 402,046,470$                6,100,000$                PREMIER YES YES YES 0 2

63 BUILD SMART CONSTRUCTION & SUPPLIES INC – Lot 2 409,254,300$                6,200,000$                

63 BUILD SMART CONSTRUCTION & SUPPLIES INC – Lot 3 430,583,580$                6,500,000$                



63 BUILD SMART CONSTRUCTION & SUPPLIES INC – Lot 4 444,575,985$                6,700,000$                

63 BUILD SMART CONSTRUCTION & SUPPLIES INC – Lot 5 433,717,095$                6,600,000$                

63 BUILD SMART CONSTRUCTION & SUPPLIES INC – Lot 6 310,246,545$                4,700,000$                

63 BUILD SMART CONSTRUCTION & SUPPLIES INC – Lot 7 337,283,310$                5,100,000$                

63 BUILD SMART CONSTRUCTION & SUPPLIES INC – Lot 8 221,910,465$                3,400,000$                

63 BUILD SMART CONSTRUCTION & SUPPLIES INC – Lot 9 354,949,140$                5,400,000$                

64 SAMAROO’S INVESTMENT – Lot 1 457,735,763$                5,250,067$                ASSURIA YES YES YES 0 2
64 SAMAROO’S INVESTMENT – Lot 2 460,732,178$                For All Lots
64 SAMAROO’S INVESTMENT – Lot 3 515,663,978$                
64 SAMAROO’S INVESTMENT – Lot 4 525,006,773$                
64 SAMAROO’S INVESTMENT – Lot 5 468,786,885$                
64 SAMAROO’S INVESTMENT – Lot 6 362,040,840$                
64 SAMAROO’S INVESTMENT – Lot 7 394,608,008$                
64 SAMAROO’S INVESTMENT – Lot 8 276,544,748$                
64 SAMAROO’S INVESTMENT – Lot 9 392,392,350$                

65 P.M Construction Lot 1 DNB
65 P.M Construction Lot 2 DNB
65 P.M Construction Lot 3 DNB
65 P.M Construction Lot 4 DNB
65 P.M Construction Lot 5 DNB
65 P.M Construction Lot 6 307,144,740$                4,607,171$                CARICOM YES YES YES 0 2
65 P.M Construction Lot 7 333,953,078$                5,009,296$                
65 P.M Construction Lot 8 219,335,918$                3,290,039$                
65 P.M Construction Lot 9 DNB



66 NAVIN CONSTRUCTION – Lot 1 391,077,960$                6,203,914$                PREMIER YES YES YES 0 2
66 NAVIN CONSTRUCTION – Lot 2 397,038,180$                6,170,997$                
66 NAVIN CONSTRUCTION – Lot 3 419,783,543$                6,478,377$                
66 NAVIN CONSTRUCTION – Lot 4 424,781,385$                6,704,307$                
66 NAVIN CONSTRUCTION – Lot 5 418,656,473$                6,523,515$                
66 NAVIN CONSTRUCTION – Lot 6 296,934,120$                4,737,294$                
66 NAVIN CONSTRUCTION – Lot 7 324,520,088$                5,145,652$                
66 NAVIN CONSTRUCTION – Lot 8 217,768,320$                3,392,792$                
66 NAVIN CONSTRUCTION – Lot 9 346,554,128$                5,341,284$                

67 S TRIPLE J’S ENTERPRISE – LOT 1 376,229,070$                5,643,436$                PREMIER YES YES YES 0 2
67 S TRIPLE J’S ENTERPRISE – LOT 2 399,561,225$                5,993,418$                
67 S TRIPLE J’S ENTERPRISE – LOT 3 426,594,210$                6,398,913$                
67 S TRIPLE J’S ENTERPRISE – LOT 4 443,378,250$                6,650,674$                
67 S TRIPLE J’S ENTERPRISE – LOT 5 DNB
67 S TRIPLE J’S ENTERPRISE – LOT 6 DNB
67 S TRIPLE J’S ENTERPRISE – LOT 7 333,825,955$                4,992,359$                
67 S TRIPLE J’S ENTERPRISE – LOT 8 221,122,545$                3,316,838$                
67 S TRIPLE J’S ENTERPRISE – LOT 9 DNB

68 PSYHYDAVE CONSTRUCTION & ENGINEERING – Lot 1 431,116,035$                5,050,000$                NAFICO YES YES YES 0 2

68 PSYHYDAVE CONSTRUCTION & ENGINEERING – Lot 2 474,183,938$                For All Lots

68 PSYHYDAVE CONSTRUCTION & ENGINEERING – Lot 3 486,634,523$                

68 PSYHYDAVE CONSTRUCTION & ENGINEERING – Lot 4 512,966,475$                

68 PSYHYDAVE CONSTRUCTION & ENGINEERING – Lot 5 504,180,548$                

68 PSYHYDAVE CONSTRUCTION & ENGINEERING – Lot 6 349,904,835$                



68 PSYHYDAVE CONSTRUCTION & ENGINEERING – Lot 7 380,110,605$                

68 PSYHYDAVE CONSTRUCTION & ENGINEERING – Lot 8 263,409,983$                

68 PSYHYDAVE CONSTRUCTION & ENGINEERING – Lot 9 425,538,120$                

69 CHUNG’S GLOBAL INC – Lot 1 383,248,425$                5,500,000$                PREMIER YES YES YES 0 2
69 CHUNG’S GLOBAL INC – Lot 2 373,095,555$                For All Lots
69 CHUNG’S GLOBAL INC – Lot 3 383,137,755$                
69 CHUNG’S GLOBAL INC – Lot 4 401,546,880$                
69 CHUNG’S GLOBAL INC – Lot 5 387,045,330$                
69 CHUNG’S GLOBAL INC – Lot 6 298,202,520$                
69 CHUNG’S GLOBAL INC – Lot 7 329,422,380$                
69 CHUNG’S GLOBAL INC – Lot 8 222,963,825$                
69 CHUNG’S GLOBAL INC – Lot 9 325,532,970$                

70 MENTION SERVICES INC. - Lot 1 311,019,030$                6,526,795$                NAFICO YES YES YES 0 2
70 MENTION SERVICES INC. - Lot 2 349,104,525$                For All Lots
70 MENTION SERVICES INC. - Lot 3 332,602,620$                
70 MENTION SERVICES INC. - Lot 4 435,119,685$                
70 MENTION SERVICES INC. - Lot 5 414,278,340$                
70 MENTION SERVICES INC. - Lot 6 302,663,445$                
70 MENTION SERVICES INC. - Lot 7 277,575,060$                
70 MENTION SERVICES INC. - Lot 8 174,261,465$                
70 MENTION SERVICES INC. - Lot 9 325,774,785$                

71 TOOLSIE PERSAUD QUARRIES INC – Lot 1 720,830,565$                7,500,000$                CARICOM YES YES YES 0 2
71 TOOLSIE PERSAUD QUARRIES INC – Lot 2 698,489,505$                For All Lots
71 TOOLSIE PERSAUD QUARRIES INC – Lot 3 714,785,715$                
71 TOOLSIE PERSAUD QUARRIES INC – Lot 4 719,703,285$                
71 TOOLSIE PERSAUD QUARRIES INC – Lot 5 742,639,590$                



71 TOOLSIE PERSAUD QUARRIES INC – Lot 6 530,195,505$                
71 TOOLSIE PERSAUD QUARRIES INC – Lot 7 590,905,350$                
71 TOOLSIE PERSAUD QUARRIES INC – Lot 8 409,278,975$                
71 TOOLSIE PERSAUD QUARRIES INC – Lot 9 613,442,550$                

72 IDEAL ENGINEERING SERVICES INC – Lot 1 424,125,975$                6,680,542$                CARICOM YES YES YES 0 2
72 IDEAL ENGINEERING SERVICES INC – Lot 2 409,084,095$                For All Lots
72 IDEAL ENGINEERING SERVICES INC – Lot 3 428,153,670$                
72 IDEAL ENGINEERING SERVICES INC – Lot 4 445,369,470$                
72 IDEAL ENGINEERING SERVICES INC – Lot 5 435,757,750$                
72 IDEAL ENGINEERING SERVICES INC – Lot 6 314,074,215$                
72 IDEAL ENGINEERING SERVICES INC – Lot 7 342,574,050$                
72 IDEAL ENGINEERING SERVICES INC – Lot 8 225,802,710$                
72 IDEAL ENGINEERING SERVICES INC – Lot 9 354,840,045$                

73 GUYBASE Construction Services- Lot 1 371,198,163$                $6,266,704 Caricom General 
Insurance Company YES YES YES 0 2

73 GUYBASE Construction Services- Lot 2 381,254,013$                $6,266,704
73 GUYBASE Construction Services- Lot 3 406,957,068$                $6,266,704
73 GUYBASE Construction Services- Lot 4 421,451,079$                $6,266,704
73 GUYBASE Construction Services- Lot 5 402,766,854$                $6,266,704
73 GUYBASE Construction Services- Lot 6 279,116,817$                $6,266,704
73 GUYBASE Construction Services- Lot 7 DNB
73 GUYBASE Construction Services- Lot 8 DNB
73 GUYBASE Construction Services- Lot 9 DNB

74 C& L Construction Inc- Lot 1 356,305,005$                $6,319,625 Premier Insurance YES YES YES 0 2
74 C& L Construction Inc- Lot 2 373,143,750$                $6,319,625
74 C& L Construction Inc- Lot 3 401,576,280$                $6,319,625
74 C& L Construction Inc- Lot 4 421,308,300$                $6,319,625
74 C& L Construction Inc- Lot 5 406,612,080$                $6,319,625
74 C& L Construction Inc- Lot 6 283,892,280$                $6,319,625



74 C& L Construction Inc- Lot 7 308,055,090$                $6,319,625
74 C& L Construction Inc- Lot 8 199,640,910$                $6,319,625
74 C& L Construction Inc- Lot 9 334,002,060$                $6,319,625

75 Quality Deliverer- Lot 1 430,149,783$                $6,826,152 Premier Insurance YES YES YES 0 2
75 Quality Deliverer- Lot 2 414,435,210$                $6,826,152
75 Quality Deliverer- Lot 3 439,914,972$                $6,826,152
75 Quality Deliverer- Lot 4 DNB
75 Quality Deliverer- Lot 5 455,076,794$                $6,826,152
75 Quality Deliverer- Lot 6 DNB
75 Quality Deliverer- Lot 7 369,999,861$                $6,826,152
75 Quality Deliverer- Lot 8 252,983,682$                $6,826,152
75 Quality Deliverer- Lot 9 DNB

76 BM Property Investment Inc- Lot 1 408,875,040$                $6,133,125 Caricom General 
Insurance Company YES YES YES 0 2

76 BM Property Investment Inc- Lot 2 407,057,018$                $6,422,511
76 BM Property Investment Inc- Lot 3 428,167,425$                $6,655,537
76 BM Property Investment Inc- Lot 4 433,702,490$                $6,459,860
76 BM Property Investment Inc- Lot 5 430,657,395$                $4,707,841
76 BM Property Investment Inc- Lot 6 313,856,130$                $5,246,466
76 BM Property Investment Inc- Lot 7 340,764,428$                $3,384,231
76 BM Property Investment Inc- Lot 8 225,615,443$                $5,302,011
76 BM Property Investment Inc- Lot 9 353,467,433$                $5,302,011

77 Longreach Investment & Construction Inc- Lot 1 DNB
77 Longreach Investment & Construction Inc- Lot 2 DNB
77 Longreach Investment & Construction Inc- Lot 3 DNB
77 Longreach Investment & Construction Inc- Lot 4 DNB
77 Longreach Investment & Construction Inc- Lot 5 DNB

77 Longreach Investment & Construction Inc- Lot 6 305,206,493$                $5,842,949 Caricom General 
Insurance Company YES YES YES 0 2



77 Longreach Investment & Construction Inc- Lot 7 336,457,013$                $5,842,949
77 Longreach Investment & Construction Inc- Lot 8 221,711,753$                $5,842,949
77 Longreach Investment & Construction Inc- Lot 9 DNB

78  A Nazier & Son Contracting & General Supplies- Lot 1 372,195,180$                $4,346,678 Assuria YES YES YES 0 2
78  A Nazier & Son Contracting & General Supplies- Lot 2 DNB
78  A Nazier & Son Contracting & General Supplies- Lot 3 DNB
78  A Nazier & Son Contracting & General Supplies- Lot 4 DNB
78  A Nazier & Son Contracting & General Supplies- Lot 5 DNB
78  A Nazier & Son Contracting & General Supplies- Lot 6 289,779,158$                $4,709,670
78  A Nazier & Son Contracting & General Supplies- Lot 7 313,978,035$                $3,143,991
78  A Nazier & Son Contracting & General Supplies- Lot 8 209,599,425$                $5,582,927
78  A Nazier & Son Contracting & General Supplies- Lot 9 DNB

79 Multitech Engineering Services Inc- Lot 1 395,595,480$                $6,812,640 Premier Insurance YES YES YES 0 2
79 Multitech Engineering Services Inc- Lot 2 408,287,775$                $6,812,640
79 Multitech Engineering Services Inc- Lot 3 454,176,030$                $6,812,640
79 Multitech Engineering Services Inc- Lot 4 442,741,950$                $6,812,640
79 Multitech Engineering Services Inc- Lot 5 431,415,390$                $6,812,640
79 Multitech Engineering Services Inc- Lot 6 301,479,255$                $6,812,640
79 Multitech Engineering Services Inc- Lot 7 326,753,490$                $6,812,640
79 Multitech Engineering Services Inc- Lot 8 212,967,510$                $6,812,640
79 Multitech Engineering Services Inc- Lot 9 357,344,616$                $6,812,640

80 Tripple A Construction Services & Supplies- Lot 1 393,822,240$                $6,517,752 Assuria YES YES YES 0 2
80 Tripple A Construction Services & Supplies- Lot 2 401,671,305$                $6,517,752
80 Tripple A Construction Services & Supplies- Lot 3 412,012,545$                $6,517,752
80 Tripple A Construction Services & Supplies- Lot 4 434,516,775$                $6,517,752
80 Tripple A Construction Services & Supplies- Lot 5 431,599,665$                $6,517,752
80 Tripple A Construction Services & Supplies- Lot 6 278,739,615$                $6,517,752
80 Tripple A Construction Services & Supplies- Lot 7 300,109,845$                $6,517,752



80 Tripple A Construction Services & Supplies- Lot 8 222,183,150$                $6,517,752
80 Tripple A Construction Services & Supplies- Lot 9 345,999,150$                $6,517,752

81 Kanuku Builders & Suppliers Contractors- Lot 1 467,696,880$                $18,750,000 Premier Insurance YES YES YES 0 2
81 Kanuku Builders & Suppliers Contractors- Lot 2 468,807,150$                $18,750,000
81 Kanuku Builders & Suppliers Contractors- Lot 3 501,819,780$                $18,750,000
81 Kanuku Builders & Suppliers Contractors- Lot 4 529,633,125$                $18,750,000
81 Kanuku Builders & Suppliers Contractors- Lot 5 520,999,605$                $18,750,000
81 Kanuku Builders & Suppliers Contractors- Lot 6 384,823,005$                $18,750,000
81 Kanuku Builders & Suppliers Contractors- Lot 7 417,196,815$                $18,750,000
81 Kanuku Builders & Suppliers Contractors- Lot 8 291,138,960$                $18,750,000
81 Kanuku Builders & Suppliers Contractors- Lot 9 429,305,835$                $18,750,000

82 Expert Builders & Supplies Contractors- Lot 1 467,171,880$                $18,750,000 Premier Insurance YES YES YES 0 2
82 Expert Builders & Supplies Contractors- Lot 2 468,282,150$                $18,750,000
82 Expert Builders & Supplies Contractors- Lot 3 501,294,780$                $18,750,000
82 Expert Builders & Supplies Contractors- Lot 4 529,108,125$                $18,750,000
82 Expert Builders & Supplies Contractors- Lot 5 520,474,605$                $18,750,000
82 Expert Builders & Supplies Contractors- Lot 6 384,298,005$                $18,750,000
82 Expert Builders & Supplies Contractors- Lot 7 416,671,815$                $18,750,000
82 Expert Builders & Supplies Contractors- Lot 8 290,613,960$                $18,750,000
82 Expert Builders & Supplies Contractors- Lot 9 428,780,835$                $18,750,000

83 AAQIB Contracting & Consultancy Inc- Lot 1 424,593,724$                $6,320,500 Caricom General 
Insurance Company YES YES YES 0 2

83 AAQIB Contracting & Consultancy Inc- Lot 2 323,036,201$                $6,320,500
83 AAQIB Contracting & Consultancy Inc- Lot 3 424,980,780$                $6,320,500
83 AAQIB Contracting & Consultancy Inc- Lot 4 429,902,340$                $6,320,500
83 AAQIB Contracting & Consultancy Inc- Lot 5 541,118,392$                $6,320,500
83 AAQIB Contracting & Consultancy Inc- Lot 6 365,150,257$                $6,320,500
83 AAQIB Contracting & Consultancy Inc- Lot 7 394,338,787$                $6,320,500
83 AAQIB Contracting & Consultancy Inc- Lot 8 262,790,719$                $6,320,500



83 AAQIB Contracting & Consultancy Inc- Lot 9 445,924,474$                $6,320,500

84 Aurora Contractors Inc- Lot 1 364,940,223$                $5,474,103 Assuria YES YES YES 0 2
84 Aurora Contractors Inc- Lot 2 DNB
84 Aurora Contractors Inc- Lot 3 DNB
84 Aurora Contractors Inc- Lot 4 DNB
84 Aurora Contractors Inc- Lot 5 DNB
84 Aurora Contractors Inc- Lot 6 288,565,712$                $4,328,485
84 Aurora Contractors Inc- Lot 7 309,566,886$                $4,643,503
84 Aurora Contractors Inc- Lot 8 206,339,540$                $3,095,093
84 Aurora Contractors Inc- Lot 9 DNB

85 Avinash Contracting & Scrap Metal Inc- Lot 1 397,107,060$                $5,956,606 Premier Insurance YES YES YES 0 2
85 Avinash Contracting & Scrap Metal Inc- Lot 2 408,585,345$                $6,128,780
85 Avinash Contracting & Scrap Metal Inc- Lot 3 410,934,825$                $6,164,022
85 Avinash Contracting & Scrap Metal Inc- Lot 4 412,529,985$                $6,187,950
85 Avinash Contracting & Scrap Metal Inc- Lot 5 424,499,145$                $6,367,487
85 Avinash Contracting & Scrap Metal Inc- Lot 6 295,931,685$                $4,438,975
85 Avinash Contracting & Scrap Metal Inc- Lot 7 335,303,955$                $5,029,559
85 Avinash Contracting & Scrap Metal Inc- Lot 8 235,498,620$                $3,532,479
85 Avinash Contracting & Scrap Metal Inc- Lot 9 346,301,025$                $5,194,515

86 LISA  Construction- Lot 1 DNB
86 LISA  Construction- Lot 2 DNB
86 LISA  Construction- Lot 3 DNB
86 LISA  Construction- Lot 4 DNB
86 LISA  Construction- Lot 5 DNB
86 LISA  Construction- Lot 6 305,342,804$                $4,580,142 Premier Insurance YES YES YES 0 2
86 LISA  Construction- Lot 7 358,600,000$                $4,580,142
86 LISA  Construction- Lot 8 252,838,656$                $4,580,142
86 LISA  Construction- Lot 9 DNB



87 Japarts Construction Inc- Lot 1 413,328,825$                $7,093,693 Assuria YES YES YES 0 2
87 Japarts Construction Inc- Lot 2 425,130,169$                $7,093,693
87 Japarts Construction Inc- Lot 3 442,177,092$                $7,093,693
87 Japarts Construction Inc- Lot 4 472,912,776$                $7,093,693
87 Japarts Construction Inc- Lot 5 462,790,130$                $7,093,693
87 Japarts Construction Inc- Lot 6 349,632,827$                $7,093,693
87 Japarts Construction Inc- Lot 7 374,090,724$                $7,093,693
87 Japarts Construction Inc- Lot 8 260,709,582$                $7,093,693
87 Japarts Construction Inc- Lot 9 387,581,654$                $7,093,693

88 Aronco Services Inc- Lot 1 360,238,436$                $6,240,515 Premier Insurance YES YES YES 0 2
88 Aronco Services Inc- Lot 2 397,390,061$                $6,127,808
88 Aronco Services Inc- Lot 3 411,633,521$                $4,046,855
88 Aronco Services Inc- Lot 4 416,034,307$                $4,307,632
88 Aronco Services Inc- Lot 5 408,520,560$                $2,868,768
88 Aronco Services Inc- Lot 6 269,790,307$                $5,170,634
88 Aronco Services Inc- Lot 7 287,175,475$                $5,403,577
88 Aronco Services Inc- Lot 8 191,251,174$                $5,960,851
88 Aronco Services Inc- Lot 9 344,708,936$                $6,174,503

89 Zoom Contracting & Transportation Service- Lot 1 374,386,740$                $6,203,914 Premier Insurance YES YES YES 0 2
89 Zoom Contracting & Transportation Service- Lot 2 385,046,445$                $6,170,997
89 Zoom Contracting & Transportation Service- Lot 3 406,608,773$                $6,478,377
89 Zoom Contracting & Transportation Service- Lot 4 418,389,090$                $6,704,307
89 Zoom Contracting & Transportation Service- Lot 5 404,587,628$                $6,523,515
89 Zoom Contracting & Transportation Service- Lot 6 291,437,370$                $4,737,294
89 Zoom Contracting & Transportation Service- Lot 7 316,187,288$                $5,145,652
89 Zoom Contracting & Transportation Service- Lot 8 213,847,200$                $3,392,792
89 Zoom Contracting & Transportation Service- Lot 9 342,544,283$                $5,341,284



90 B&N Construction- Lot 1 477,400,925$                $7,161,014 Premier Insurance YES YES YES 0 2
90 B&N Construction- Lot 2 462,683,600$                $6,940,254
90 B&N Construction- Lot 3 500,442,125$                $5,004,421
90 B&N Construction- Lot 4 522,385,550$                $5,223,856
90 B&N Construction- Lot 5 494,964,800$                $7,424,472
90 B&N Construction- Lot 6 390,617,375$                $5,859,261
90 B&N Construction- Lot 7 422,380,400$                $6,335,706
90 B&N Construction- Lot 8 303,355,025$                $4,550,325
90 B&N Construction- Lot 9 416,171,750$                $6,242,576

91 Yogeshwar Bhola Construction Services- Lot 1 392,200,673$                $6,659,401 Assuria YES YES YES 0 2
91 Yogeshwar Bhola Construction Services- Lot 2 402,638,775$                $6,659,401
91 Yogeshwar Bhola Construction Services- Lot 3 424,557,053$                $6,659,401
91 Yogeshwar Bhola Construction Services- Lot 4 438,403,718$                $6,659,401
91 Yogeshwar Bhola Construction Services- Lot 5 443,960,055$                $6,659,401
91 Yogeshwar Bhola Construction Services- Lot 6 295,981,560$                $6,659,401
91 Yogeshwar Bhola Construction Services- Lot 7 321,134,310$                $6,659,401
91 Yogeshwar Bhola Construction Services- Lot 8 213,595,463$                $6,659,401
91 Yogeshwar Bhola Construction Services- Lot 9 365,314,373$                $6,659,401

92 Pro Build Construction Service- Lot 1 394,545,480$                $6,796,890 Premier Insurance YES YES YES 0 2
92 Pro Build Construction Service- Lot 2 407,237,775$                $6,796,890
92 Pro Build Construction Service- Lot 3 453,126,030$                $6,796,890
92 Pro Build Construction Service- Lot 4 441,691,950$                $6,796,890
92 Pro Build Construction Service- Lot 5 430,365,390$                $6,796,890
92 Pro Build Construction Service- Lot 6 300,429,255$                $6,796,890
92 Pro Build Construction Service- Lot 7 325,703,490$                $6,796,890
92 Pro Build Construction Service- Lot 8 211,917,510$                $6,796,890
92 Pro Build Construction Service- Lot 9 356,294,610$                $6,796,890

93 Chrome Construction Inc- Lot 1 405,110,055$                $6,076,651 Premier Insurance YES YES YES 0 2



93 Chrome Construction Inc- Lot 2 422,174,970$                $6,332,625
93 Chrome Construction Inc- Lot 3 448,150,500$                $6,722,258
93 Chrome Construction Inc- Lot 4 470,672,475$                $7,060,087
93 Chrome Construction Inc- Lot 5 463,027,110$                $6,945,407
93 Chrome Construction Inc- Lot 6 DNB
93 Chrome Construction Inc- Lot 7 318,042,900$                $4,770,644
93 Chrome Construction Inc- Lot 8 DNB
93 Chrome Construction Inc- Lot 9 347,493,090$                $5,212,396

94 Premium Contracting Services & Supplies Inc.Lot 1 364,209,195$                3,107,000$                Premier YES YES YES 0 2
94 Premium Contracting Services & Supplies Inc.Lot 2 373,922,218$                 For All Lots
94 Premium Contracting Services & Supplies Inc.Lot 3 399,243,369$                
94 Premium Contracting Services & Supplies Inc.Lot 4 415,150,239$                
94 Premium Contracting Services & Supplies Inc.Lot 5 411,573,729$                
94 Premium Contracting Services & Supplies Inc.Lot 6 285,300,540$                
94 Premium Contracting Services & Supplies Inc.Lot 7 311,773,665$                
94 Premium Contracting Services & Supplies Inc.Lot 8 207,895,485$                
94 Premium Contracting Services & Supplies Inc.Lot 9 337,336,314$                

95 Proconstruct Solutions Lot 1 414,821,190$                 $               7,119,693 NAFICO YES YES YES 0 2
95 Proconstruct Solutions Lot 2 429,241,050$                 For All Lots
95 Proconstruct Solutions Lot 3 454,496,805$                
95 Proconstruct Solutions Lot 4 474,659,535$                
95 Proconstruct Solutions Lot 5 466,859,505$                
95 Proconstruct Solutions Lot 6 331,632,210$                
95 Proconstruct Solutions Lot 7 367,181,850$                
95 Proconstruct Solutions Lot 8 255,007,725$                
95 Proconstruct Solutions Lot 9 388,655,085$                

96 Supreme Builders Services Lot 1 422,556,855$                7,021,463$                NAFICO YES YES YES 0 2
96 Supreme Builders Services Lot 2 440,415,570$                 For All Lots



96 Supreme Builders Services Lot 3 468,097,560$                
96 Supreme Builders Services Lot 4 467,912,655$                
96 Supreme Builders Services Lot 5 458,095,260$                
96 Supreme Builders Services Lot 6 315,190,575$                
96 Supreme Builders Services Lot 7 358,090,950$                
96 Supreme Builders Services Lot 8 250,958,610$                
96 Supreme Builders Services Lot 9 384,987,330$                

97 Golden Bricks Construction Lot 1 493,130,935$                 $               7,246,964 CARICOM YES YES YES 0 2
97 Golden Bricks Construction Lot 2 472,412,220$                 $               7,086,183 
97 Golden Bricks Construction Lot 3 510,321,000$                 $               5,103,210 
97 Golden Bricks Construction Lot 4 532,732,515$                 $               5,327,325 
97 Golden Bricks Construction Lot 5 534,564,240$                 $               5,345,642 
97 Golden Bricks Construction Lot 6 DNB
97 Golden Bricks Construction Lot 7 DNB
97 Golden Bricks Construction Lot 8 DNB
97 Golden Bricks Construction Lot 9 DNB

98 Urban Road Builders Lot 1 409,508,505$                 $               6,977,758 NAFICO YES YES YES 0 2
98 Urban Road Builders Lot 2 426,727,350$                 For All Lots
98 Urban Road Builders Lot 3 450,153,060$                
98 Urban Road Builders Lot 4 465,856,415$                
98 Urban Road Builders Lot 5 460,823,160$                
98 Urban Road Builders Lot 6 323,764,560$                
98 Urban Road Builders Lot 7 356,342,070$                
98 Urban Road Builders Lot 8 247,330,020$                
98 Urban Road Builders Lot 9 384,711,180$                

99 Extreme Construction Inc Lot 1 398,341,020$                 $               6,203,914 Premier YES YES YES 0 2
99 Extreme Construction Inc Lot 2 404,672,310$                 $               6,170,997 
99 Extreme Construction Inc Lot 3 431,201,558$                 $               6,478,377 



99 Extreme Construction Inc Lot 4 438,900,525$                 $               6,704,307 
99 Extreme Construction Inc Lot 5 428,644,913$                6,523,515$                
99 Extreme Construction Inc Lot 6 306,414,045$                4,737,294$                
99 Extreme Construction Inc Lot 7 334,518,923$                5,145,652$                
99 Extreme Construction Inc Lot 8 223,094,235$                3,392,792$                
99 Extreme Construction Inc Lot 9 355,084,748$                5,341,284$                

100 Ashon and Son Construction Company Lot 1 397,863,900$                 $               6,531,246 CARICOM YES YES YES 0 2
100 Ashon and Son Construction Company Lot 2 404,182,023$                 For All Lots
100 Ashon and Son Construction Company Lot 3 429,499,319$                
100 Ashon and Son Construction Company Lot 4 435,416,415$                
100 Ashon and Son Construction Company Lot 5 430,994,393$                
100 Ashon and Son Construction Company Lot 6 DNB
100 Ashon and Son Construction Company Lot 7 DNB
100 Ashon and Son Construction Company Lot 8 DNB
100 Ashon and Son Construction Company Lot 9 DNB

101 J.S.B. Investments Inc. Lot 1 374,581,935$                5,618,729$                CARICOM YES YES YES 0 2
101 J.S.B. Investments Inc. Lot 2 381,825,990$                5,727,390$                
101 J.S.B. Investments Inc. Lot 3 411,104,715$                 $               6,166,571 
101 J.S.B. Investments Inc. Lot 4 428,335,205$                 $               6,425,025 
101 J.S.B. Investments Inc. Lot 5 419,183,835$                 $               6,287,758 
101 J.S.B. Investments Inc. Lot 6 297,034,815$                 $               4,455,522 
101 J.S.B. Investments Inc. Lot 7 324,993,690$                 $               4,874,905 
101 J.S.B. Investments Inc. Lot 8 224,035,770$                 $               3,360,537 
101 J.S.B. Investments Inc. Lot 9 341,471,340$                 $               5,122,070 

102 Upper West Builders Lot 1 DNB 5,283,426$                CARICOM YES YES YES 0 2
102 Upper West Builders Lot 2 DNB  For All Lots
102 Upper West Builders Lot 3 DNB
102 Upper West Builders Lot 4 DNB



102 Upper West Builders Lot 5 DNB
102 Upper West Builders Lot 6 305,206,493$                
102 Upper West Builders Lot 7 334,783,313$                
102 Upper West Builders Lot 8 222,701,063$                
102 Upper West Builders Lot 9 352,228,433$                

103 Aika General Contractor and Hardware Supplies Lot 1 402,400,215$                 $               7,145,000 ASSURIA YES YES YES 0 2
103 Aika General Contractor and Hardware Supplies Lot 2 DNB  For All Lots
103 Aika General Contractor and Hardware Supplies Lot 3 DNB
103 Aika General Contractor and Hardware Supplies Lot 4 DNB
103 Aika General Contractor and Hardware Supplies Lot 5 DNB
103 Aika General Contractor and Hardware Supplies Lot 6 312,490,605$                
103 Aika General Contractor and Hardware Supplies Lot 7 339,497,970$                
103 Aika General Contractor and Hardware Supplies Lot 8 222,810,630$                
103 Aika General Contractor and Hardware Supplies Lot 9 DNB

104 C.B General Contracting Services Lot 1 489,981,114$                 $               5,361,004 NAFICO YES YES YES 0 2
104 C.B General Contracting Services Lot 2 426,321,284$                 For All Lots
104 C.B General Contracting Services Lot 3 490,047,369$                
104 C.B General Contracting Services Lot 4 525,445,946$                
104 C.B General Contracting Services Lot 5 536,100,401$                
104 C.B General Contracting Services Lot 6 330,066,650$                
104 C.B General Contracting Services Lot 7 350,318,987$                
104 C.B General Contracting Services Lot 8 220,724,344$                
104 C.B General Contracting Services Lot 9 369,203,310$                

105 U Balgobin Electrical and Construction Service Lot 1 266,606,865$                 $               3,999,103 CARICOM YES YES YES 0 2
105 U Balgobin Electrical and Construction Service Lot 2 DNB
105 U Balgobin Electrical and Construction Service Lot 3 DNB
105 U Balgobin Electrical and Construction Service Lot 4 DNB
105 U Balgobin Electrical and Construction Service Lot 5 DNB



105 U Balgobin Electrical and Construction Service Lot 6 195,413,820$                 $               2,931,207 
105 U Balgobin Electrical and Construction Service Lot 7 211,725,675$                 $               3,184,548 
105 U Balgobin Electrical and Construction Service Lot 8 138,206,460$                 $               2,073,097 
105 U Balgobin Electrical and Construction Service Lot 9 DNB

106 B&D General Construction and Electrical Supplier Lot 1 266,606,865$                 $               3,999,103 CARICOM YES YES YES 0 2
106 B&D General Construction and Electrical Supplier Lot 2 DNB
106 B&D General Construction and Electrical Supplier Lot 3 DNB
106 B&D General Construction and Electrical Supplier Lot 4 DNB
106 B&D General Construction and Electrical Supplier Lot 5 DNB
106 B&D General Construction and Electrical Supplier Lot 6 195,413,820$                 $               2,931,207 
106 B&D General Construction and Electrical Supplier Lot 7 211,725,675$                 $               3,184,548 
106 B&D General Construction and Electrical Supplier Lot 8 138,206,460$                 $               2,073,097 
106 B&D General Construction and Electrical Supplier Lot 9 DNB

107 Eron Lall Civil Engineering Works Lot 1 386,945,790$                6,750,000$                ASSURIA YES YES YES 0 2
107 Eron Lall Civil Engineering Works Lot 2 396,131,190$                 For All Lots
107 Eron Lall Civil Engineering Works Lot 3 242,367,248$                
107 Eron Lall Civil Engineering Works Lot 4 425,949,195$                
107 Eron Lall Civil Engineering Works Lot 5 424,988,445$                
107 Eron Lall Civil Engineering Works Lot 6 298,174,485$                
107 Eron Lall Civil Engineering Works Lot 7 333,955,860$                
107 Eron Lall Civil Engineering Works Lot 8 212,741,445$                
107 Eron Lall Civil Engineering Works Lot 9 350,414,978$                

108 Elite Peake Inc. Lot 1 393,973,425$                 $               6,452,489 ASSURIA YES YES YES 0 2
108 Elite Peake Inc. Lot 2 393,937,347$                 For All Lots
108 Elite Peake Inc. Lot 3 40,604,551$                  
108 Elite Peake Inc. Lot 4 430,707,165$                
108 Elite Peake Inc. Lot 5 417,927,956$                
108 Elite Peake Inc. Lot 6 315,851,708$                



108 Elite Peake Inc. Lot 7 326,681,827$                
108 Elite Peake Inc. Lot 8 223,138,098$                
108 Elite Peake Inc. Lot 9 341,069,347$                

109 Platinum Investments Inc. Lot 1 391,202,385$                 $               6,203,914 Premier YES YES YES 0 2
109 Platinum Investments Inc. Lot 2 398,411,055$                 $               6,170,997 
109 Platinum Investments Inc. Lot 3 421,436,768$                 $               6,478,377 
109 Platinum Investments Inc. Lot 4 426,292,860$                 $               6,704,307 
109 Platinum Investments Inc. Lot 5 423,249,173$                 $               6,523,515 
109 Platinum Investments Inc. Lot 6 300,890,520$                 $               4,737,294 
109 Platinum Investments Inc. Lot 7 330,485,663$                 $               5,145,652 
109 Platinum Investments Inc. Lot 8 222,384,120$                 $               3,392,792 
109 Platinum Investments Inc. Lot 9 349,526,123$                 $               5,341,284 

110 L'HEUREUSE Construction and Service Inc. Lot 1 351,815,730$                 $               6,000,000 Premier YES YES YES 0 2
110 L'HEUREUSE Construction and Service Inc. Lot 2 357,474,023$                 For All Lots
110 L'HEUREUSE Construction and Service Inc. Lot 3 DNB
110 L'HEUREUSE Construction and Service Inc. Lot 4 DNB
110 L'HEUREUSE Construction and Service Inc. Lot 5 392,597,783$                
110 L'HEUREUSE Construction and Service Inc. Lot 6 278,450,655$                
110 L'HEUREUSE Construction and Service Inc. Lot 7 DNB
110 L'HEUREUSE Construction and Service Inc. Lot 8 205,982,438$                
110 L'HEUREUSE Construction and Service Inc. Lot 9 318,577,140$                

111 SVN & Son Investments Lot 1 346,589,670$                 $               5,198,845 CARICOM YES YES YES 0 2
111 SVN & Son Investments Lot 2 366,984,082$                 $               5,504,761 
111 SVN & Son Investments Lot 3 384,118,035$                 $               5,761,771 
111 SVN & Son Investments Lot 4 398,264,738$                 $               5,973,971 
111 SVN & Son Investments Lot 5 388,599,225$                 $               5,828,988 
111 SVN & Son Investments Lot 6 269,096,887$                 $               4,036,453 
111 SVN & Son Investments Lot 7 293,618,692$                 $               4,404,280 



111 SVN & Son Investments Lot 8 195,274,800$                 $               2,929,122 
111 SVN & Son Investments Lot 9 322,867,072$                 $               4,843,006 

112 Terraform Solutions Lot 1 DNB  $              23,755,837 ASSURIA YES YES YES 0 2
112 Terraform Solutions Lot 2 514,868,865$                 For All Lots
112 Terraform Solutions Lot 3 562,810,080$                
112 Terraform Solutions Lot 4 606,470,025$                
112 Terraform Solutions Lot 5 601,434,750$                
112 Terraform Solutions Lot 6 DNB
112 Terraform Solutions Lot 7 DNB
112 Terraform Solutions Lot 8 DNB
112 Terraform Solutions Lot 9 DNB

113 Z&J Enterprise Inc. Lot 1 DNB  $               6,543,436 Premier Letter Letter YES 0 2
113 Z&J Enterprise Inc. Lot 2 DNB  $               5,993,418 
113 Z&J Enterprise Inc. Lot 3 DNB  $               6,398,913 
113 Z&J Enterprise Inc. Lot 4 DNB  $               6,650,674 
113 Z&J Enterprise Inc. Lot 5 426,645,135$                 Not Seen
113 Z&J Enterprise Inc. Lot 6 307,214,985$                 Not Seen
113 Z&J Enterprise Inc. Lot 7 DNB  $               4,992,359 
113 Z&J Enterprise Inc. Lot 8 348,471,270$                 $               3,316,838 
113 Z&J Enterprise Inc. Lot 9 DNB

114 Golden Goose Construction Service Lot 1 395,902,185$                 $               6,203,914 Premier YES YES YES 0 2
114 Golden Goose Construction Service Lot 2 403,599,105$                 $               6,170,997 
114 Golden Goose Construction Service Lot 3 427,087,868$                 $               6,478,377 
114 Golden Goose Construction Service Lot 4 432,715,710$                 $               6,704,307 
114 Golden Goose Construction Service Lot 5 427,341,023$                 $               6,523,515 
114 Golden Goose Construction Service Lot 6 303,911,370$                 $               4,737,294 
114 Golden Goose Construction Service Lot 7 333,241,913$                 $               5,145,652 
114 Golden Goose Construction Service Lot 8 222,825,120$                 $               3,392,792 



114 Golden Goose Construction Service Lot 9 352,997,453$                 $               5,341,284 

115 KAL Investments Inc. Lot 1 306,526,185$                 $               5,466,537 ASSURIA YES YES YES 0 2
115 KAL Investments Inc. Lot 2 323,823,098$                 For All Lots
115 KAL Investments Inc. Lot 3 347,052,983$                
115 KAL Investments Inc. Lot 4 364,435,838$                
115 KAL Investments Inc. Lot 5 354,744,758$                
115 KAL Investments Inc. Lot 6 240,961,035$                
115 KAL Investments Inc. Lot 7 265,726,230$                
115 KAL Investments Inc. Lot 8 171,267,968$                
115 KAL Investments Inc. Lot 9 288,986,513$                

116 MAEC Enterprise Lot 1 566,347,425$                 $               5,663,474 ASSURIA YES YES YES 0 2
116 MAEC Enterprise Lot 2 DNB  For All Lots
116 MAEC Enterprise Lot 3 DNB
116 MAEC Enterprise Lot 4 DNB
116 MAEC Enterprise Lot 5 DNB
116 MAEC Enterprise Lot 6 468,903,120$                
116 MAEC Enterprise Lot 7 565,687,665$                
116 MAEC Enterprise Lot 8 353,728,935$                
116 MAEC Enterprise Lot 9 473,944,275$                

117 Dimitri Construction Services & Supplies Lot 1 383,288,220$                 $               7,123,408 ASSURIA YES YES YES 0 2
117 Dimitri Construction Services & Supplies Lot 2 401,495,625$                 For All Lots
117 Dimitri Construction Services & Supplies Lot 3 415,290,330$                
117 Dimitri Construction Services & Supplies Lot 4 435,073,800$                
117 Dimitri Construction Services & Supplies Lot 5 431,899,020$                
117 Dimitri Construction Services & Supplies Lot 6 280,149,975$                
117 Dimitri Construction Services & Supplies Lot 7 332,971,800$                
117 Dimitri Construction Services & Supplies Lot 8 203,916,825$                
117 Dimitri Construction Services & Supplies Lot 9 338,814,735$                



118 GM Construction & Services Lot 1 Form of tender not signed  None None YES YES NO 0 0
118 GM Construction & Services Lot 2 Form of tender not signed
118 GM Construction & Services Lot 3 Form of tender not signed
118 GM Construction & Services Lot 4 Form of tender not signed
118 GM Construction & Services Lot 5 Form of tender not signed
118 GM Construction & Services Lot 6 Form of tender not signed
118 GM Construction & Services Lot 7 Form of tender not signed
118 GM Construction & Services Lot 8 Form of tender not signed
118 GM Construction & Services Lot 9 Form of tender not signed

119 Eagle Transpportation & General Construction Lot 1 412,441,050$                 $               5,000,000 Caricom YES YES YES 0 2
119 Eagle Transpportation & General Construction Lot 2 435,062,775$                 For All Lots 
119 Eagle Transpportation & General Construction Lot 3 648,500,685$                
119 Eagle Transpportation & General Construction Lot 4 593,774,550$                
119 Eagle Transpportation & General Construction Lot 5 467,826,450$                
119 Eagle Transpportation & General Construction Lot 6 326,583,075$                
119 Eagle Transpportation & General Construction Lot 7 327,597,375$                
119 Eagle Transpportation & General Construction Lot 8 242,698,260$                
119 Eagle Transpportation & General Construction Lot 9 391,480,950$                

120 DMP Services Inc. - L1 550,219,845$                 $               5,502,198 Demerara Yes Yes Yes 0 1
120 DMP Services Inc. - L2 707,849,100$                 $               7,078,491 
120 DMP Services Inc. - L3 633,464,424$                 $               6,334,644 
120 DMP Services Inc. - L4 660,110,331$                 $               6,601,103 
120 DMP Services Inc. - L5 791,730,960$                 $               7,911,326 
120 DMP Services Inc. - L6 491,730,331$                 $               7,375,964 
120 DMP Services Inc. - L7 550,018,455$                 $               5,500,185 
120 DMP Services Inc. - L8 375,278,190$                 $               5,629,173 
120 DMP Services Inc. - L9 557,568,564$                 $               5,575,686 



121 Atlantic Engineering Inc. - L1 550,219,845$                 $               5,502,198 Demerara Yes Yes Yes 0 1
121 Atlantic Engineering Inc. - L2 707,849,100$                 $               7,078,491 
121 Atlantic Engineering Inc. - L3 633,464,424$                 $               6,334,644 
121 Atlantic Engineering Inc. - L4 660,110,331$                 $               6,601,103 
121 Atlantic Engineering Inc. - L5 791,730,960$                 $               7,911,326 
121 Atlantic Engineering Inc. - L6 491,730,331$                 $               7,375,964 
121 Atlantic Engineering Inc. - L7 550,018,455$                 $               5,500,185 
121 Atlantic Engineering Inc. - L8 375,278,190$                 $               5,629,173 
121 Atlantic Engineering Inc. - L9 557,568,564$                 $               5,575,686 

122 Romcol Construction, Engineering and Maintenance Services Inc. - 
 L1 407,845,200$                 $               6,135,000 Caricom Yes Yes Yes 0 2

122 Romcol Construction, Engineering and Maintenance Services Inc. - 
 L2 409,535,175$                 $               6,165,000 

122 Romcol Construction, Engineering and Maintenance Services Inc. - 
 L3 430,602,438$                 $               6,480,000 

122 Romcol Construction, Engineering and Maintenance Services Inc. - 
 L4 446,926,200$                 $               6,675,000 

122 Romcol Construction, Engineering and Maintenance Services Inc. - 
 L5 433,515,705$                 $               6,525,000 

122 Romcol Construction, Engineering and Maintenance Services Inc. - 
 L6 314,391,840$                 $               4,740,000 

122 Romcol Construction, Engineering and Maintenance Services Inc. - 
 L7 341,268,795$                 $               5,145,000 

122 Romcol Construction, Engineering and Maintenance Services Inc. - 
 L8 224,584,500$                 $               3,390,000 

122 Romcol Construction, Engineering and Maintenance Services Inc. - 
 L9 354,497,850$                 $               5,340,000 



Bidder 
No. Name of Bidder  Bid Amount & 

Currency 
 Bid Security Amount 

& Currency Bid Security Agency GRA NIS 
Form of 
Tender 
signed 

Hard 
Copy

Flash 
drive

1 DOWN TO EARTH INVESTMENTS L-1 765,834,332$               $                   7,658,343 NAFICO YES YES YES 0 2
1 DOWN TO EARTH INVESTMENTS L-2 624,372,063$               $                   7,658,343 
1 DOWN TO EARTH INVESTMENTS L-3 DID NOT BID
1 DOWN TO EARTH INVESTMENTS L-4 DID NOT BID
1 DOWN TO EARTH INVESTMENTS L-5 DID NOT BID
1 DOWN TO EARTH INVESTMENTS L-6 DID NOT BID
1 DOWN TO EARTH INVESTMENTS L-7 DID NOT BID
1 DOWN TO EARTH INVESTMENTS L-8 DID NOT BID
1 DOWN TO EARTH INVESTMENTS L-9 DID NOT BID
1 DOWN TO EARTH INVESTMENTS L-10 DID NOT BID
1 DOWN TO EARTH INVESTMENTS L-11 DID NOT BID
1 DOWN TO EARTH INVESTMENTS L-12 DID NOT BID

2 K&S PEETUM CONSTRUCTION L-1 624,317,663$               $                   8,100,000 PREMIER YES YES YES 0 2
2 K&S PEETUM CONSTRUCTION L-2 495,389,875$               $                   6,900,000 
2 K&S PEETUM CONSTRUCTION L-3 517,133,873$               $                   7,120,000 
2 K&S PEETUM CONSTRUCTION L-4 537,022,763$               $                   6,700,000 
2 K&S PEETUM CONSTRUCTION L-5 470,067,675$               $                   6,500,000 
2 K&S PEETUM CONSTRUCTION L-6 663,831,210$               $                   9,200,000 
2 K&S PEETUM CONSTRUCTION L-7 541,471,148$               $                   7,200,000 
2 K&S PEETUM CONSTRUCTION L-8 524,151,023$               $                   7,110,000 
2 K&S PEETUM CONSTRUCTION L-9 642,415,830$               $                   9,020,000 
2 K&S PEETUM CONSTRUCTION L-10 455,311,868$               $                   6,600,000 
2 K&S PEETUM CONSTRUCTION L-11 495,319,703$               $                   7,500,000 
2 K&S PEETUM CONSTRUCTION L-12 438,272,310$               $                   6,700,000 

3 VULCAN GROUP INC. L-1 775,042,779$              14,000,000$                 CARICOM YES YES YES 0 2
3 VULCAN GROUP INC. L-2 628,846,166$              14,000,000$                 

Date of Tender Opening: April 21, 2026

File Number: Central Housing & Planning Authority (47/2026/45) - Infrastructure Development Works at Vigilance



3 VULCAN GROUP INC. L-3  DID NOT BID
3 VULCAN GROUP INC. L-4  DID NOT BID
3 VULCAN GROUP INC. L-5  DID NOT BID
3 VULCAN GROUP INC. L-6  DID NOT BID
3 VULCAN GROUP INC. L-7  DID NOT BID
3 VULCAN GROUP INC. L-8  DID NOT BID
3 VULCAN GROUP INC. L-9  DID NOT BID
3 VULCAN GROUP INC. L-10  DID NOT BID
3 VULCAN GROUP INC. L-11  DID NOT BID
3 VULCAN GROUP INC. L-12  DID NOT BID

4 MASON'S INNOVATIVE CONSTRUCTION &GENERAL 
SUPPLIES  L-1 680,540,753$               $                   6,841,057 PREMIER YES YES YES 0 2

4 MASON'S INNOVATIVE CONSTRUCTION &GENERAL 
SUPPLIES  L-2 538,263,443$               $                   5,411,597 

4 MASON'S INNOVATIVE CONSTRUCTION &GENERAL 
SUPPLIES  L-3 563,741,325$               $                   5,679,016 

4 MASON'S INNOVATIVE CONSTRUCTION &GENERAL 
SUPPLIES  L-4 585,358,830$               $                   5,916,239 

4 MASON'S INNOVATIVE CONSTRUCTION &GENERAL 
SUPPLIES  L-5 515,794,545$               $                   5,158,898 

4 MASON'S INNOVATIVE CONSTRUCTION &GENERAL 
SUPPLIES  L-6 704,339,055$               $                   7,254,246 

4 MASON'S INNOVATIVE CONSTRUCTION &GENERAL 
SUPPLIES  L-7 568,699,530$               $                   5,960,620 

4 MASON'S INNOVATIVE CONSTRUCTION &GENERAL 
SUPPLIES  L-8 526,045,800$               $                   5,454,385 

4 MASON'S INNOVATIVE CONSTRUCTION &GENERAL 
SUPPLIES  L-9 689,576,379$               $                   7,061,962 

4 MASON'S INNOVATIVE CONSTRUCTION &GENERAL 
SUPPLIES  L-10 480,832,958$               $                   5,008,732 

4 MASON'S INNOVATIVE CONSTRUCTION &GENERAL 
SUPPLIES  L-11 533,749,808$               $                   5,455,911 

4 MASON'S INNOVATIVE CONSTRUCTION &GENERAL 
SUPPLIES  L-12 459,284,070$               $                   7,209,589 

5 IVOR ALLEN L-1 667,914,261$               $                   7,148,000 ASSURIA YES YES YES 0 2



5 IVOR ALLEN L-2 534,041,151$               $                   7,148,000 
5 IVOR ALLEN L-3 579,279,276$               $                   7,148,000 
5 IVOR ALLEN L-4 579,070,327$               $                   7,148,000 
5 IVOR ALLEN L-5 502,459,440$               $                   7,148,000 
5 IVOR ALLEN L-6 714,796,005$               $                   7,148,000 
5 IVOR ALLEN L-7 581,246,242$               $                   7,148,000 
5 IVOR ALLEN L-8 532,297,447$               $                   7,148,000 
5 IVOR ALLEN L-9 701,374,800$               $                   7,148,000 
5 IVOR ALLEN L-10 483,263,340$               $                   7,148,000 
5 IVOR ALLEN L-11 535,474,474$               $                   7,148,000 
5 IVOR ALLEN L-12 464,415,735$               $                   7,148,000 

6 Solace Construction Inc L-1 744,000,075$               $                   7,877,309 Premier Letter Letter Yes 0 2
6 Solace Construction Inc L-2 599,719,785$               $                   7,877,309 
6 Solace Construction Inc L-3 626,400,705$               $                   7,877,309 
6 Solace Construction Inc L-4 649,405,260$               $                   7,877,309 
6 Solace Construction Inc L-5 574,779,345$               $                   7,877,309 
6 Solace Construction Inc L-6 787,730,895$               $                   7,877,309 
6 Solace Construction Inc L-7 653,010,645$               $                   7,877,309 
6 Solace Construction Inc L-8 604,530,045$               $                   7,877,309 
6 Solace Construction Inc L-9 766,451,070$               $                   7,877,309 
6 Solace Construction Inc L-10 559,339,410$               $                   7,877,309 
6 Solace Construction Inc L-11 605,337,600$               $                   7,877,309 
6 Solace Construction Inc L-12 540,047,865$               $                   7,877,309 

7 One Solution Services Inc. Lot 1 693,203,159$              7,287,744$                   PREMIER YES YES YES 0 1
7 One Solution Services Inc. Lot 2 549,422,375$              7,287,744$                   
7 One Solution Services Inc. Lot 3 570,212,937$              7,287,744$                   
7 One Solution Services Inc. Lot 4 600,562,956$              7,287,744$                   
7 One Solution Services Inc. Lot 5 525,752,220$              7,287,744$                   
7 One Solution Services Inc. Lot 6 728,774,445$              7,287,744$                   
7 One Solution Services Inc. Lot 7 605,687,922$              7,287,744$                   
7 One Solution Services Inc. Lot 8 552,924,813$              7,287,744$                   



7 One Solution Services Inc. Lot 9 714,800,552$              7,287,744$                   
7 One Solution Services Inc. Lot 10 508,935,686$              7,287,744$                   
7 One Solution Services Inc. Lot 11 552,721,759$              7,287,744$                   
7 One Solution Services Inc. Lot 12 494,304,290$              7,287,744$                   

8 China Railway First Group Co. Ltd Lot 1 693,431,462$               $                   9,000,000 Demerara Fire & 
General Yes Yes Yes 0 2

8 China Railway First Group Co. Ltd Lot 2 562,481,235$               $                   9,000,000 
8 China Railway First Group Co. Ltd Lot 3 601,502,183$               $                   9,000,000 
8 China Railway First Group Co. Ltd Lot 4 573,633,588$               $                   9,000,000 
8 China Railway First Group Co. Ltd Lot 5 571,095,582$               $                   9,000,000 
8 China Railway First Group Co. Ltd Lot 6 740,355,167$               $                   9,000,000 
8 China Railway First Group Co. Ltd Lot 7 580,689,046$               $                   9,000,000 
8 China Railway First Group Co. Ltd Lot 8 553,226,943$               $                   9,000,000 
8 China Railway First Group Co. Ltd Lot 9 737,144,277$               $                   9,000,000 
8 China Railway First Group Co. Ltd Lot 10 507,299,600$               $                   9,000,000 
8 China Railway First Group Co. Ltd Lot 11 578,421,394$               $                   9,000,000 
8 China Railway First Group Co. Ltd Lot 12 503,377,296$               $                   9,000,000 
9 Amaya's Trading Lot 1 678,551,790$              6,785,518$                   PREMIER YES YES YES 0 2
9 Amaya's Trading Lot 2 534,000,120$              5,341,208$                   
9 Amaya's Trading Lot 3 560,439,810$              5,604,399$                   
9 Amaya's Trading Lot 4 568,657,215$              5,686,573$                   
9 Amaya's Trading Lot 5 516,767,699$              5,067,677$                   
9 Amaya's Trading Lot 6 725,027,310$              7,250,274$                   
9 Amaya's Trading Lot 7 592,341,620$              5,923,878$                   
9 Amaya's Trading Lot 8 541,741,620$              5,417,417$                   
9 Amaya's Trading Lot 9 709,511,460$              7,095,115$                   
9 Amaya's Trading Lot 10 496,051,605$              7,440,774$                   
9 Amaya's Trading Lot 11 541,011,870$              5,410,119$                   
9 Amaya's Trading Lot 12 480,685,170$              7,210,278$                   

10 Guy Canada Infras. Serv Inc Lot 1 670,099,238$               $                   6,700,992 Caricom Yes Yes No 0 2
10 Guy Canada Infras. Serv Inc Lot 2 529,922,715$               $                   5,299,227 
10 Guy Canada Infras. Serv Inc Lot 3 555,727,358$               $                   5,557,274 



10 Guy Canada Infras. Serv Inc Lot 4 562,606,013$               $                   5,626,060 
10 Guy Canada Infras. Serv Inc Lot 5 505,897,665$               $                   5,058,977 
10 Guy Canada Infras. Serv Inc Lot 6 714,159,285$               $                   7,141,593 
10 Guy Canada Infras. Serv Inc Lot 7 590,089,448$               $                   5,900,894 
10 Guy Canada Infras. Serv Inc Lot 8 546,218,978$               $                   5,462,189 
10 Guy Canada Infras. Serv Inc Lot 9 698,257,245$               $                   6,982,572 
10 Guy Canada Infras. Serv Inc Lot 10 497,749,718$               $                   7,466,246 
10 Guy Canada Infras. Serv Inc Lot 11 540,587,303$               $                   5,405,873 
10 Guy Canada Infras. Serv Inc Lot 12 477,735,510$               $                   7,166,033 

11 C.Jorree Farming & Contracting Services L-1 790,382,300$               $                   7,193,823 Premier Yes Yes Yes 0 2
11 C.Jorree Farming & Contracting Services L-2 568,436,805$               $                   5,684,361 
11 C.Jorree Farming & Contracting Services L-3 596,840,580$               $                   5,968,406 
11 C.Jorree Farming & Contracting Services L-4 569,434,320$               $                   5,694,343 
11 C.Jorree Farming & Contracting Services L-5 521,732,715$               $                   5,217,327 
11 C.Jorree Farming & Contracting Services L-6 748,481,790$               $                   6,400,735 
11 C.Jorree Farming & Contracting Services L-7 589,438,290$               $                   5,894,383 
11 C.Jorree Farming & Contracting Services L-8 560,825,580$               $                   5,065,165 
11 C.Jorree Farming & Contracting Services L-9 773,855,670$               $                   6,652,374 
11 C.Jorree Farming & Contracting Services L-10 490,292,670$               $                   7,354,390 
11 C.Jorree Farming & Contracting Services L-11 580,230,945$               $                   7,074,190 
11 C.Jorree Farming & Contracting Services L-12 553,561,680$               $                   5,535,617 

12 Bashier & Sons Lot 1 768,571,750$              12,454,870$                 NAFICO YES YES YES 0 2
12 Bashier & Sons Lot 2 DID NOT BID 12,454,870$                 
12 Bashier & Sons Lot 3 651,459,355$              12,454,870$                 
12 Bashier & Sons Lot 4 1,245,487,005$           12,454,870$                 
12 Bashier & Sons Lot 5 537,964,350$              12,454,870$                 
12 Bashier & Sons Lot 6 893,701,305$              12,454,870$                 
12 Bashier & Sons Lot 7 638,260,823$              12,454,870$                 
12 Bashier & Sons Lot 8 571,310,513$              12,454,870$                 
12 Bashier & Sons Lot 9 843,303,300$              12,454,870$                 
12 Bashier & Sons Lot 10 552,563,445$              12,454,870$                 



12 Bashier & Sons Lot 11 628,408,935$              12,454,870$                 
12 Bashier & Sons Lot 12 578,443,845$              12,454,870$                 

13 CB General Contracting Services Inc  Lot 1 735,852,126$               $                   7,760,036 Nafico Yes Yes Yes 0 2
13 CB General Contracting Services Inc  Lot 2 577,882,740$               $                   7,760,036 
13 CB General Contracting Services Inc  Lot 3 603,558,386$               $                   7,760,036 
13 CB General Contracting Services Inc  Lot 4 644,088,132$               $                   7,760,036 
13 CB General Contracting Services Inc  Lot 5 530,144,097$               $                   7,760,036 
13 CB General Contracting Services Inc  Lot 6 789,529,503$               $                   7,760,036 
13 CB General Contracting Services Inc  Lot 7 622,676,526$               $                   7,760,036 
13 CB General Contracting Services Inc  Lot 8 578,715,646$               $                   7,760,036 
13 CB General Contracting Services Inc  Lot 9 768,761,186$               $                   7,760,036 
13 CB General Contracting Services Inc  Lot 10 526,626,734$               $                   7,760,036 
13 CB General Contracting Services Inc  Lot 11 595,227,702$               $                   7,760,036 
13 CB General Contracting Services Inc  Lot 12 510,717,054$               $                   7,760,036 

14 SkyTec Enterprise International Inc Lot 1 723,706,200$               $                   7,398,116 Caricom Yes Yes Yes 0 2
14 SkyTec Enterprise International Inc Lot 2 556,101,525$               $                   7,398,116 
14 SkyTec Enterprise International Inc Lot 3 580,473,075$               $                   7,398,116 
14 SkyTec Enterprise International Inc Lot 4 602,568,075$               $                   7,398,116 
14 SkyTec Enterprise International Inc Lot 5 540,973,975$               $                   7,398,116 
14 SkyTec Enterprise International Inc Lot 6 739,811,625$               $                   7,398,116 
14 SkyTec Enterprise International Inc Lot 7 611,252,252$               $                   7,398,116 
14 SkyTec Enterprise International Inc Lot 8 552,882,225$               $                   7,398,116 
14 SkyTec Enterprise International Inc Lot 9 719,736,150$               $                   7,398,116 
14 SkyTec Enterprise International Inc Lot 10 514,182,375$               $                   7,398,116 
14 SkyTec Enterprise International Inc Lot 11 552,981,450$               $                   7,398,116 
14 SkyTec Enterprise International Inc Lot 12 505,930,575$               $                   7,398,116 

15 JS Engineering Services & Supplies Lot 1 637,005,390$               $                   6,339,319 Premier Yes Yes Yes 0 2
15 JS Engineering Services & Supplies Lot 2 510,222,720$               $                   5,164,887 
15 JS Engineering Services & Supplies Lot 3 529,260,795$               $                   5,372,257 
15 JS Engineering Services & Supplies Lot 4 538,389,390$               $                   5,439,954 



15 JS Engineering Services & Supplies Lot 5 480,862,200$               $                   5,158,385 
15 JS Engineering Services & Supplies Lot 6 686,813,085$               $                   7,254,246 
15 JS Engineering Services & Supplies Lot 7 547,995,525$               $                   5,649,986 
15 JS Engineering Services & Supplies Lot 8 505,313,130$               $                   5,307,159 
15 JS Engineering Services & Supplies Lot 9 663,441,765$               $                   6,859,283 
15 JS Engineering Services & Supplies Lot 10 455,415,450$               $                   6,906,232 
15 JS Engineering Services & Supplies Lot 11 511,964,460$               $                   5,206,281 
15 JS Engineering Services & Supplies Lot 12 465,803,205$               $                   7,059,589 

16 Surrey Paving & Aggregate Company Lot 1 Did not bid Did not bid Assuria No Yes Yes 0 2
16 Surrey Paving & Aggregate Company Lot 2 Did not bid Did not bid
16 Surrey Paving & Aggregate Company Lot 3 Did not bid Did not bid
16 Surrey Paving & Aggregate Company Lot 4 Did not bid Did not bid
16 Surrey Paving & Aggregate Company Lot 5 803,696,733$               $                   8,500,000 
16 Surrey Paving & Aggregate Company Lot 6 Did not bid Did not bid
16 Surrey Paving & Aggregate Company Lot 7 Did not bid Did not bid
16 Surrey Paving & Aggregate Company Lot 8 Did not bid Did not bid
16 Surrey Paving & Aggregate Company Lot 9 Did not bid Did not bid
16 Surrey Paving & Aggregate Company Lot 10 Did not bid Did not bid
16 Surrey Paving & Aggregate Company Lot 11 Did not bid Did not bid
16 Surrey Paving & Aggregate Company Lot 12 626,756,428$               $                   8,500,000 

17 K&A Contracting Services Lot 1 639,373,035$               $                   6,339,319 Premier Yes Yes Yes 0 2
17 K&A Contracting Services Lot 2 508,169,130$               $                   5,164,887 
17 K&A Contracting Services Lot 3 526,765,680$               $                   5,372,257 
17 K&A Contracting Services Lot 4 540,810,390$               $                   5,439,954 
17 K&A Contracting Services Lot 5 478,344,195$               $                   5,158,385 
17 K&A Contracting Services Lot 6 688,425,675$               $                   7,254,246 
17 K&A Contracting Services Lot 7 548,485,245$               $                   5,649,986 
17 K&A Contracting Services Lot 8 502,765,200$               $                   5,307,159 
17 K&A Contracting Services Lot 9 664,088,670$               $                   6,859,283 
17 K&A Contracting Services Lot 10 450,150,435$               $                   6,906,232 
17 K&A Contracting Services Lot 11 505,533,945$               $                   5,206,281 



17 K&A Contracting Services Lot 12 460,378,485$               $                   7,059,589 

18 Yehweh Conglomerate L-1 721,588,193$               $                   7,254,246 Caricom Yes Yes Yes 0 2
18 Yehweh Conglomerate L-2 540,061,830$               $                   7,254,246 
18 Yehweh Conglomerate L-3 564,054,645$               $                   7,254,246 
18 Yehweh Conglomerate L-4 587,470,989$               $                   7,254,246 
18 Yehweh Conglomerate L-5 509,516,385$               $                   7,254,246 
18 Yehweh Conglomerate L-6 720,858,495$               $                   7,254,246 
18 Yehweh Conglomerate L-7 590,108,505$               $                   7,254,246 
18 Yehweh Conglomerate L-8 538,857,060$               $                   7,254,246 
18 Yehweh Conglomerate L-9 704,233,572$               $                   7,254,246 
18 Yehweh Conglomerate L-10 494,182,626$               $                   7,254,246 
18 Yehweh Conglomerate L-11 547,212,645$               $                   7,254,246 
18 Yehweh Conglomerate L-12 467,238,765$               $                   7,254,246 

19 Persaud Engineering & Hydraulics Services Lot 1 696,698,877$               $                   9,800,000 Caricom Yes Yes No 0 2
19 Persaud Engineering & Hydraulics Services Lot 2 555,842,007$               $                   9,800,000 
19 Persaud Engineering & Hydraulics Services Lot 3 585,416,317$               $                   9,800,000 
19 Persaud Engineering & Hydraulics Services Lot 4 606,210,307$               $                   9,800,000 
19 Persaud Engineering & Hydraulics Services Lot 5 528,910,441$               $                   9,800,000 
19 Persaud Engineering & Hydraulics Services Lot 6 739,649,400$               $                   9,800,000 
19 Persaud Engineering & Hydraulics Services Lot 7 610,750,980$               $                   9,800,000 
19 Persaud Engineering & Hydraulics Services Lot 8 596,674,102$               $                   9,800,000 
19 Persaud Engineering & Hydraulics Services Lot 9 713,339,235$               $                   9,800,000 
19 Persaud Engineering & Hydraulics Services Lot 10 510,208,283$               $                   9,800,000 
19 Persaud Engineering & Hydraulics Services Lot 11 556,304,490$               $                   9,800,000 
19 Persaud Engineering & Hydraulics Services Lot 12 530,397,210$               $                   9,800,000 

20 Blue Print Builders Inc Lot 1 1,116,100,440$            $                 11,161,005 Assuria Yes Letter Yes 0 2
20 Blue Print Builders Inc Lot 2 768,397,560$               $                 11,161,005 
20 Blue Print Builders Inc Lot 3 805,789,845$               $                 11,161,005 
20 Blue Print Builders Inc Lot 4 780,592,890$               $                 11,161,005 
20 Blue Print Builders Inc Lot 5 720,971,895$               $                 11,161,005 



20 Blue Print Builders Inc Lot 6 1,029,009,240$            $                 11,161,005 
20 Blue Print Builders Inc Lot 7 817,035,555$               $                 11,161,005 
20 Blue Print Builders Inc Lot 8 771,800,925$               $                 11,161,005 
20 Blue Print Builders Inc Lot 9 1,013,406,870$            $                 11,161,005 
20 Blue Print Builders Inc Lot 10 703,098,690$               $                 11,161,005 
20 Blue Print Builders Inc Lot 11 775,441,800$               $                 11,161,005 
20 Blue Print Builders Inc Lot 12 707,058,030$               $                 11,161,005 

21 B.M Property Investments Inc. Lot 1 685,710,113$              6,857,101$                   CARICOM YES YES YES 0 2
21 B.M Property Investments Inc. Lot 2 609,097,020$              6,090,970$                   
21 B.M Property Investments Inc. Lot 3 565,863,743$              5,658,637$                   
21 B.M Property Investments Inc. Lot 4 578,525,798$              5,785,257$                   
21 B.M Property Investments Inc. Lot 5 518,244,300$              5,182,443$                   
21 B.M Property Investments Inc. Lot 6 730,892,610$              7,308,926$                   
21 B.M Property Investments Inc. Lot 7 604,082,378$              6,040,823$                   
21 B.M Property Investments Inc. Lot 8 554,339,888$              5,543,398$                   
21 B.M Property Investments Inc. Lot 9 713,063,400$              7,130,634$                   
21 B.M Property Investments Inc. Lot 10 513,483,863$              5,134,838$                   
21 B.M Property Investments Inc. Lot 11 553,641,743$              5,536,417$                   
21 B.M Property Investments Inc. Lot 12 489,158,145$              7,337,372$                   

22 Z. Khan Construction Lot 1 517,444,725$              8,802,700$                   PREMIER YES YES YES 0 2
22 Z. Khan Construction Lot 2 654,608,022$              7,663,257$                   
22 Z. Khan Construction Lot 3 543,225,570$              7,821,129$                   
22 Z. Khan Construction Lot 4 565,957,770$              7,929,736$                   
22 Z. Khan Construction Lot 5 492,483,600$              7,242,694$                   
22 Z. Khan Construction Lot 6 691,386,360$              9,178,038$                   
22 Z. Khan Construction Lot 7 569,398,515$              7,820,814$                   
22 Z. Khan Construction Lot 8 522,209,165$              8,092,854$                   
22 Z. Khan Construction Lot 9 673,578,780$              7,041,005$                   
22 Z. Khan Construction Lot 10 478,067,550$              8,984,626$                   
22 Z. Khan Construction Lot 11 521,126,005$              8,057,667$                   
22 Z. Khan Construction Lot 12 457,614,255$              7,346,257$                   



23 Colin Talbot Contracting Services Lot 1 705,383,837$              7,647,216$                   Assuria Yes Yes Yes 0 2
23 Colin Talbot Contracting Services Lot 2 563,325,662$              7,647,216$                   
23 Colin Talbot Contracting Services Lot 3 587,643,964$              7,647,216$                   
23 Colin Talbot Contracting Services Lot 4 585,287,220$              7,647,216$                   
23 Colin Talbot Contracting Services Lot 5 518,198,625$              7,647,216$                   
23 Colin Talbot Contracting Services Lot 6 764,721,573$              7,647,216$                   
23 Colin Talbot Contracting Services Lot 7 577,306,485$              7,647,216$                   
23 Colin Talbot Contracting Services Lot 8 549,572,814$              7,647,216$                   
23 Colin Talbot Contracting Services Lot 9 754,313,028$              7,647,216$                   
23 Colin Talbot Contracting Services Lot 10 500,103,188$              7,647,216$                   
23 Colin Talbot Contracting Services Lot 11 587,059,891$              7,647,216$                   
23 Colin Talbot Contracting Services Lot 12 488,337,255$              7,647,216$                   

24 PERMAUL TRADING &DISTRIBUTION L-1 681,178,281$               $                   7,061,307 PREMIER YES YES YES 0 2
24 PERMAUL TRADING &DISTRIBUTION L-2 538,134,072$               $                   7,061,307 
24 PERMAUL TRADING &DISTRIBUTION L-3 547,370,208$               $                   7,061,307 
24 PERMAUL TRADING &DISTRIBUTION L-4 552,168,813$               $                   7,061,307 
24 PERMAUL TRADING &DISTRIBUTION L-5 486,395,511$               $                   7,061,307 
24 PERMAUL TRADING &DISTRIBUTION L-6 708,020,649$               $                   7,061,307 
24 PERMAUL TRADING &DISTRIBUTION L-7 558,425,112$               $                   7,061,307 
24 PERMAUL TRADING &DISTRIBUTION L-8 528,833,067$               $                   7,061,307 
24 PERMAUL TRADING &DISTRIBUTION L-9 636,727,602$               $                   7,061,307 
24 PERMAUL TRADING &DISTRIBUTION L-10 475,947,528$               $                   7,061,307 
24 PERMAUL TRADING &DISTRIBUTION L-11 519,919,134$               $                   7,061,307 
24 PERMAUL TRADING &DISTRIBUTION L-12 474,114,018$               $                   7,061,307 

25 Urban Edge Builders Inc Lot 1 1,097,200,440$            $                 10,972,005 Assuria Yes Letter Yes 0 2
25 Urban Edge Builders Inc Lot 2 753,277,560$               $                 10,972,005 
25 Urban Edge Builders Inc Lot 3 791,089,845$               $                 10,972,005 
25 Urban Edge Builders Inc Lot 4 769,252,890$               $                 10,972,005 
25 Urban Edge Builders Inc Lot 5 708,791,895$               $                 10,972,005 
25 Urban Edge Builders Inc Lot 6 1,006,329,240$            $                 10,972,005 



25 Urban Edge Builders Inc Lot 7 804,435,555$               $                 10,972,005 
25 Urban Edge Builders Inc Lot 8 756,680,925$               $                 10,972,005 
25 Urban Edge Builders Inc Lot 9 993,666,870$               $                 10,972,005 
25 Urban Edge Builders Inc Lot 10 690,498,690$               $                 10,972,005 
25 Urban Edge Builders Inc Lot 11 759,481,800$               $                 10,972,005 
25 Urban Edge Builders Inc Lot 12 690,258,030$               $                 10,972,005 

26 MOHAMED RAHIM &SON L-1 946,403,535$               $                 21,000,000 ASSURIA YES YES YES 0 2
26 MOHAMED RAHIM &SON L-2 767,636,310$               $                 21,000,000 
26 MOHAMED RAHIM &SON L-3 789,979,470$               $                 21,000,000 
26 MOHAMED RAHIM &SON L-4 761,576,550$               $                 21,000,000 
26 MOHAMED RAHIM &SON L-5 675,378,900$               $                 21,000,000 
26 MOHAMED RAHIM &SON L-6 1,034,221,965$            $                 21,000,000 
26 MOHAMED RAHIM &SON L-7 776,096,370$               $                 21,000,000 
26 MOHAMED RAHIM &SON L-8 754,950,105$               $                 21,000,000 
26 MOHAMED RAHIM &SON L-9 1,025,713,080$            $                 21,000,000 
26 MOHAMED RAHIM &SON L-10 651,645,540$               $                 21,000,000 
26 MOHAMED RAHIM &SON L-11 798,727,860$               $                 21,000,000 
26 MOHAMED RAHIM &SON L-12 670,251,120$               $                 21,000,000 

27 Aztec Pavers Inc Lot 1 659,273,947$              7,400,000$                   NAFICO YES YES YES 0 2
27 Aztec Pavers Inc Lot 2 552,542,827$              7,400,000$                   
27 Aztec Pavers Inc Lot 3 578,458,545$              7,400,000$                   
27 Aztec Pavers Inc Lot 4 574,334,880$              7,400,000$                   
27 Aztec Pavers Inc Lot 5 532,801,500$              7,400,000$                   
27 Aztec Pavers Inc Lot 6 691,791,082$              7,400,000$                   
27 Aztec Pavers Inc Lot 7 586,618,042$              7,400,000$                   
27 Aztec Pavers Inc Lot 8 563,353,245$              7,400,000$                   
27 Aztec Pavers Inc Lot 9 680,886,937$              7,400,000$                   
27 Aztec Pavers Inc Lot 10 520,028,565$              7,400,000$                   
27 Aztec Pavers Inc Lot 11 571,157,580$              7,400,000$                   
27 Aztec Pavers Inc Lot 12 525,843,990$              7,400,000$                   



28  R&C CONSTRUCTION INC. L-1 608,131,965$               $                   6,081,320 PREMIER YES YES YES 0 2
28  R&C CONSTRUCTION INC. L-2 538,263,285$               $                   5,382,633 
28  R&C CONSTRUCTION INC. L-3 518,874,615$               $                   5,188,746 
28  R&C CONSTRUCTION INC. L-4 527,904,195$               $                   5,279,042 
28  R&C CONSTRUCTION INC. L-5 451,445,715$               $                   6,771,686 
28  R&C CONSTRUCTION INC. L-6 657,000,960$               $                   6,570,010 
28  R&C CONSTRUCTION INC. L-7 524,047,335$               $                   5,240,473 
28  R&C CONSTRUCTION INC. L-8 496,661,235$               $                   7,449,918 
28  R&C CONSTRUCTION INC. L-9 654,280,095$               $                   6,542,801 
28  R&C CONSTRUCTION INC. L-10 440,387,850$               $                   6,605,818 
28  R&C CONSTRUCTION INC. L-11 505,052,940$               $                   5,050,529 
28  R&C CONSTRUCTION INC. L-12 434,398,280$               $                   6,515,973 

29 Faizal Ali Contracting L-1 675,538,894$               $                   9,000,000 Premier Yes Yes Yes 0 2
29 Faizal Ali Contracting L-2 532,992,731$               $                   9,000,000 
29 Faizal Ali Contracting L-3 550,140,308$               $                   9,000,000 
29 Faizal Ali Contracting L-4 577,917,690$               $                   9,000,000 
29 Faizal Ali Contracting L-5 514,261,283$               $                   9,000,000 
29 Faizal Ali Contracting L-6 733,681,200$               $                   9,000,000 
29 Faizal Ali Contracting L-7 594,814,448$               $                   9,000,000 
29 Faizal Ali Contracting L-8 545,326,425$               $                   9,000,000 
29 Faizal Ali Contracting L-9 721,393,103$               $                   9,000,000 
29 Faizal Ali Contracting L-10 501,365,051$               $                   9,000,000 
29 Faizal Ali Contracting L-11 546,654,491$               $                   9,000,000 
29 Faizal Ali Contracting L-12 483,763,245$               $                   9,000,000 

30 J&R Quality Trucking and Contracting Services Lot 1 633,145,800$               $                   6,800,000 Premier Yes Yes Yes 0 2
30 J&R Quality Trucking and Contracting Services Lot 2 510,681,675$               $                   6,800,000 
30 J&R Quality Trucking and Contracting Services Lot 3 522,799,410$               $                   6,800,000 
30 J&R Quality Trucking and Contracting Services Lot 4 521,160,885$               $                   6,800,000 
30 J&R Quality Trucking and Contracting Services Lot 5 515,003,685$               $                   6,800,000 
30 J&R Quality Trucking and Contracting Services Lot 6 649,477,500$               $                   6,800,000 
30 J&R Quality Trucking and Contracting Services Lot 7 520,415,490$               $                   6,800,000 



30 J&R Quality Trucking and Contracting Services Lot 8 512,586,795$               $                   6,800,000 
30 J&R Quality Trucking and Contracting Services Lot 9 613,072,635$               $                   6,800,000 
30 J&R Quality Trucking and Contracting Services Lot 10 429,332,295$               $                   6,800,000 
30 J&R Quality Trucking and Contracting Services Lot 11 483,325,710$               $                   6,800,000 
30 J&R Quality Trucking and Contracting Services Lot 12 511,377,195$               $                   6,800,000 

31 KBS ENGINEERING &TRANSPORTATION SERVICES L-1 622,027,644$              6,785,842$                   NAFICO YES YES YES 0 2

31 KBS ENGINEERING &TRANSPORTATION SERVICES L-2 502,952,814$              6,785,842$                   

31 KBS ENGINEERING &TRANSPORTATION SERVICES L-3 520,405,809$              6,785,842$                   

31 KBS ENGINEERING &TRANSPORTATION SERVICES L-4 509,671,313$              6,785,842$                   

31 KBS ENGINEERING &TRANSPORTATION SERVICES L-5 450,899,663$              6,785,842$                   

31 KBS ENGINEERING &TRANSPORTATION SERVICES L-6 678,584,193$              6,785,842$                   

31 KBS ENGINEERING &TRANSPORTATION SERVICES L-7 519,785,018$              6,785,842$                   

31 KBS ENGINEERING &TRANSPORTATION SERVICES L-8 500,572,412$              6,785,842$                   

31 KBS ENGINEERING &TRANSPORTATION SERVICES L-9 672,949,578$              6,785,842$                   

31 KBS ENGINEERING &TRANSPORTATION SERVICES L-10 435,755,828$              6,785,842$                   
31 KBS ENGINEERING &TRANSPORTATION SERVICES L-11 520,647,078$              6,785,842$                   
31 KBS ENGINEERING &TRANSPORTATION SERVICES L-12 430,267,530$              6,785,842$                   

32 Zoom Contracting & Transport Service L-1 641,379,270$               $                   6,943,957 Premier Yes Letter Yes 0 2
32 Zoom Contracting & Transport Service L-2 508,435,463$               $                   5,480,447 
32 Zoom Contracting & Transport Service L-3 526,689,503$               $                   5,724,166 
32 Zoom Contracting & Transport Service L-4 522,214,193$               $                   5,848,083 
32 Zoom Contracting & Transport Service L-5 468,211,065$               $                   5,237,125 
32 Zoom Contracting & Transport Service L-6 683,764,095$               $                   7,397,047 
32 Zoom Contracting & Transport Service L-7 550,322,063$               $                   6,109,718 
32 Zoom Contracting & Transport Service L-8 513,006,848$               $                   5,596,132 
32 Zoom Contracting & Transport Service L-9 676,821,915$               $                   7,212,113 



32 Zoom Contracting & Transport Service L-10 463,407,315$               $                   5,151,529 
32 Zoom Contracting & Transport Service L-11 530,357,835$               $                   5,586,321 
32 Zoom Contracting & Transport Service L-12 451,058,160$               $                   7,422,529 

33 T.S.R INVESTMENTS L-1 858,522,289$              12,405,204$                 NAFICO YES YES YES 0 2
33 T.S.R INVESTMENTS L-2 730,056,206$              12,405,204$                 
33 T.S.R INVESTMENTS L-3 734,248,778$              12,405,204$                 
33 T.S.R INVESTMENTS L-4 764,429,689$              12,405,204$                 
33 T.S.R INVESTMENTS L-5 698,263,466$              12,405,204$                 
33 T.S.R INVESTMENTS L-6 922,465,950$              12,405,204$                 
33 T.S.R INVESTMENTS L-7 704,513,329$              12,405,204$                 
33 T.S.R INVESTMENTS L-8 704,191,661$              12,405,204$                 
33 T.S.R INVESTMENTS L-9 894,717,390$              12,405,204$                 
33 T.S.R INVESTMENTS L-10 646,527,053$              12,405,204$                 
33 T.S.R INVESTMENTS L-11 709,941,619$              12,405,204$                 
33 T.S.R INVESTMENTS L-12 693,503,738$              12,405,204$                 

34 Wazim & Sons Infrastructure Inc. Lot 1 677,450,025$              7,260,000$                   PREMIER YES YES YES 0 2
34 Wazim & Sons Infrastructure Inc. Lot 2 537,305,325$              7,260,000$                   
34 Wazim & Sons Infrastructure Inc. Lot 3 553,831,950$              7,260,000$                   
34 Wazim & Sons Infrastructure Inc. Lot 4 579,212,708$              7,260,000$                   
34 Wazim & Sons Infrastructure Inc. Lot 5 499,243,815$              7,260,000$                   
34 Wazim & Sons Infrastructure Inc. Lot 6 720,885,585$              7,260,000$                   
34 Wazim & Sons Infrastructure Inc. Lot 7 593,581,328$              7,260,000$                   
34 Wazim & Sons Infrastructure Inc. Lot 8 560,899,343$              7,260,000$                   
34 Wazim & Sons Infrastructure Inc. Lot 9 701,745,923$              7,260,000$                   
34 Wazim & Sons Infrastructure Inc. Lot 10 493,948,403$              7,260,000$                   
34 Wazim & Sons Infrastructure Inc. Lot 11 592,638,375$              7,260,000$                   
34 Wazim & Sons Infrastructure Inc. Lot 12 DID NOT BID 7,260,000$                   

35 ROOPAN RAMOTAR INVESTMENT L-1 853,433,613$              9,860,000$                   ASSURIA YES YES YES 0 2
35 ROOPAN RAMOTAR INVESTMENT L-2 710,326,169$              9,860,000$                   
35 ROOPAN RAMOTAR INVESTMENT L-3 720,003,561$              9,860,000$                   



35 ROOPAN RAMOTAR INVESTMENT L-4 702,736,318$              9,860,000$                   
35 ROOPAN RAMOTAR INVESTMENT L-5 658,096,049$              9,860,000$                   
35 ROOPAN RAMOTAR INVESTMENT L-6 982,169,699$              9,860,000$                   
35 ROOPAN RAMOTAR INVESTMENT L-7 721,685,983$              9,860,000$                   
35 ROOPAN RAMOTAR INVESTMENT L-8 749,342,567$              9,860,000$                   
35 ROOPAN RAMOTAR INVESTMENT L-9 985,848,353$              9,860,000$                   
35 ROOPAN RAMOTAR INVESTMENT L-10 630,605,614$              9,860,000$                   
35 ROOPAN RAMOTAR INVESTMENT L-11 781,392,910$              9,860,000$                   
35 ROOPAN RAMOTAR INVESTMENT L-12 775,675,950$              9,860,000$                   

36 STP Investments Inc L-1 689,133,122$               $                   7,888,000 Premier Yes Yes Yes 0 2
36 STP Investments Inc L-2 579,525,712$               $                   7,888,000 
36 STP Investments Inc L-3 595,312,200$               $                   7,888,000 
36 STP Investments Inc L-4 551,763,450$               $                   7,888,000 
36 STP Investments Inc L-5 528,651,657$               $                   7,888,000 
36 STP Investments Inc L-6 776,527,750$               $                   7,888,000 
36 STP Investments Inc L-7 617,871,187$               $                   7,888,000 
36 STP Investments Inc L-8 580,369,387$               $                   7,888,000 
36 STP Investments Inc L-9 788,742,674$               $                   7,888,000 
36 STP Investments Inc L-10 521,230,125$               $                   7,888,000 
36 STP Investments Inc L-11 593,320,912$               $                   7,888,000 
36 STP Investments Inc L-12 566,580,075$               $                   7,888,000 

37 APPLIED SERVICES L-1 700,879,987$               $                   7,008,800 PREMIER YES YES YES 0 2
37 APPLIED SERVICES L-2 530,815,162$               $                   5,308,152 
37 APPLIED SERVICES L-3 577,693,252$               $                   5,776,933 
37 APPLIED SERVICES L-4 579,548,550$               $                   5,795,486 
37 APPLIED SERVICES L-5 513,013,147$               $                   5,130,131 
37 APPLIED SERVICES L-6 747,721,222$               $                   7,477,212 
37 APPLIED SERVICES L-7 591,125,955$              5,911,260$                   
37 APPLIED SERVICES L-8 567,147,037$              5,671,740$                   
37 APPLIED SERVICES L-9 738,123,120$              7,381,231$                   
37 APPLIED SERVICES L-10 451,163,055$              6,767,446$                   



37 APPLIED SERVICES L-11 590,717,977$              5,907,180$                   
37 APPLIED SERVICES L-12 481,653,270$              7,224,799$                   

38 H. Nauth & Sons Lot 1 639,152,010$              12,000,000$                 PREMIER YES YES YES 0 2
38 H. Nauth & Sons Lot 2 475,108,075$              12,000,000$                 
38 H. Nauth & Sons Lot 3 533,934,765$              12,000,000$                 
38 H. Nauth & Sons Lot 4 541,118,970$              12,000,000$                 
38 H. Nauth & Sons Lot 5 470,252,475$              12,000,000$                 
38 H. Nauth & Sons Lot 6 625,964,535$              12,000,000$                 
38 H. Nauth & Sons Lot 7 547,066,275$              12,000,000$                 
38 H. Nauth & Sons Lot 8 510,210,855$              12,000,000$                 
38 H. Nauth & Sons Lot 9 616,457,205$              12,000,000$                 
38 H. Nauth & Sons Lot 10 457,692,060$              12,000,000$                 
38 H. Nauth & Sons Lot 11 531,186,285$              12,000,000$                 
38 H. Nauth & Sons Lot 12 490,698,495$              12,000,000$                 

39 RELIANCE INC L-1 682,638,075$               $                   6,827,011 ASSURIA YES YES YES 0 2
39 RELIANCE INC L-2 542,545,185$               $                   5,425,452 
39 RELIANCE INC L-3 564,963,105$               $                   5,649,631 
39 RELIANCE INC L-4 585,619,020$               $                   5,856,190 
39 RELIANCE INC L-5 513,902,865$               $                   5,139,029 
39 RELIANCE INC L-6 724,908,240$               $                   7,249,082 
39 RELIANCE INC L-7 588,627,690$               $                   5,886,277 
39 RELIANCE INC L-8 544,674,795$               $                   5,446,748 
39 RELIANCE INC L-9 705,539,520$               $                   7,055,395 
39 RELIANCE INC L-10 498,334,095$               $                   7,475,011 
39 RELIANCE INC L-11 544,893,720$               $                   5,448,937 
39 RELIANCE INC L-12 477,064,445$               $                   7,155,967 

40 Naran Construction Lot 1 797,752,225$              7,977,422$                   CARICOM YES YES YES 0 2
40 Naran Construction Lot 2 627,715,935$              7,977,422$                   
40 Naran Construction Lot 3 661,622,850$              7,977,422$                   
40 Naran Construction Lot 4 625,140,915$              7,977,422$                   



40 Naran Construction Lot 5 597,858,240$              7,977,422$                   
40 Naran Construction Lot 6 850,471,020$              7,977,422$                   
40 Naran Construction Lot 7 750,543,885$              7,977,422$                   
40 Naran Construction Lot 8 605,677,065$              7,977,422$                   
40 Naran Construction Lot 9 839,883,240$              7,977,422$                   
40 Naran Construction Lot 10 561,084,720$              7,977,422$                   
40 Naran Construction Lot 11 250,635,525$              7,977,422$                   
40 Naran Construction Lot 12 434,411,880$              7,977,422$                   

41 JD Investment Inc L-1 681,620,100$               $                   6,816,201 Premier Yes Yes Yes 0 2
41 JD Investment Inc L-2 543,981,060$               $                   5,439,811 
41 JD Investment Inc L-3 566,446,230$               $                   5,664,462 
41 JD Investment Inc L-4 571,574,220$               $                   5,715,742 
41 JD Investment Inc L-5 501,371,115$               $                   5,013,711 
41 JD Investment Inc L-6 717,359,265$               $                   7,173,593 
41 JD Investment Inc L-7 577,856,265$               $                   5,778,563 
41 JD Investment Inc L-8 539,170,170$              5,391,702$                   
41 JD Investment Inc L-9 707,033,145$              7,070,331$                   
41 JD Investment Inc L-10 485,797,620$              7,286,964$                   
41 JD Investment Inc L-11 546,769,020$              5,467,690$                   
41 JD Investment Inc L-12 478,228,380$               $                   7,173,426 

42 Kumar Naraine Construction Services L-1 603,013,749$               $                   6,030,137 Premier Yes Yes Yes 0 2
42 Kumar Naraine Construction Services L-2 479,075,079$               $                   7,186,126 
42 Kumar Naraine Construction Services L-3 495,173,790$               $                   7,427,607 
42 Kumar Naraine Construction Services L-4 515,183,079$               $                   5,151,831 
42 Kumar Naraine Construction Services L-5 449,819,847$               $                   6,747,298 
42 Kumar Naraine Construction Services L-6 643,088,988$               $                   6,430,890 
42 Kumar Naraine Construction Services L-7 524,919,948$               $                   5,249,199 
42 Kumar Naraine Construction Services L-8 437,472,186$               $                   6,562,083 
42 Kumar Naraine Construction Services L-9 552,834,084$               $                   5,528,341 
42 Kumar Naraine Construction Services L-10 441,060,852$               $                   6,615,913 
42 Kumar Naraine Construction Services L-11 392,736,516$               $                   5,891,048 



42 Kumar Naraine Construction Services L-12 424,812,762$               $                   6,372,191 

43 J. Persaud Supplier & Contracting 1 850,066,035$               $                   8,891,000 CARICOM 
GENERAL Yes Yes Yes 0 1

43 J. Persaud Supplier & Contracting 2 664,996,185$               FOR ALL LOTS 
43 J. Persaud Supplier & Contracting 3 708,018,465$              
43 J. Persaud Supplier & Contracting 4 667,362,150$              
43 J. Persaud Supplier & Contracting 5 620,116,245$              
43 J. Persaud Supplier & Contracting 6 889,066,080$              
43 J. Persaud Supplier & Contracting 7 698,244,540$              
43 J. Persaud Supplier & Contracting 8 665,932,050$              
43 J. Persaud Supplier & Contracting 9 885,056,655$              
43 J. Persaud Supplier & Contracting 10 600,759,600$              
43 J. Persaud Supplier & Contracting 11 668,259,900$              
43 J. Persaud Supplier & Contracting 12 602,042,700$              

44 Daks Engineering Guyana - L1 672,501,375$               $                   6,725,014 Premier Yes Yes Yes 0 2
44 Daks Engineering Guyana - L2 540,309,525$               $                   5,043,096 
44 Daks Engineering Guyana - L3 567,361,830$               $                   5,673,619 
44 Daks Engineering Guyana - L4 578,082,435$               $                   5,780,825 
44 Daks Engineering Guyana - L5 508,699,485$               $                   5,086,995 
44 Daks Engineering Guyana - L6 725,316,585$               $                   7,253,166 
44 Daks Engineering Guyana - L7 589,706,460$               $                   5,897,065 
44 Daks Engineering Guyana - L8 542,882,550$               $                   5,428,826 
44 Daks Engineering Guyana - L9 700,893,165$               $                   7,008,932 
44 Daks Engineering Guyana - L10 500,508,645$               $                   5,005,087 
44 Daks Engineering Guyana - L11 554,833,235$               $                   5,548,334 
44 Daks Engineering Guyana - L12 481,182,870$               $                   7,217,743 

45 Rishal's Construction & Maintenance Service - L1 648,387,495$              7,404,246$                   Premier Yes Yes Yes 0 2
45 Rishal's Construction & Maintenance Service - L2 513,427,635$              For All Lots
45 Rishal's Construction & Maintenance Service - L3 524,985,300$              
45 Rishal's Construction & Maintenance Service - L4 555,030,263$              
45 Rishal's Construction & Maintenance Service - L5 486,620,138$              



45 Rishal's Construction & Maintenance Service - L6 683,084,850$              
45 Rishal's Construction & Maintenance Service - L7 557,471,513$              
45 Rishal's Construction & Maintenance Service - L8 511,380,188$              
45 Rishal's Construction & Maintenance Service - L9 666,620,850$              
45 Rishal's Construction & Maintenance Service - L10 480,456,638$              
45 Rishal's Construction & Maintenance Service - L11 510,122,340$              
45 Rishal's Construction & Maintenance Service - L12 464,525,775$              

46 ACRSSS CONSTRUCTION 1 DNB  $                 15,846,960 ASSURIA Yes Yes Yes 0 2
46 ACRSSS CONSTRUCTION 2 506,754,570$               LOTS 2,5,7,11 
46 ACRSSS CONSTRUCTION 3 DNB
46 ACRSSS CONSTRUCTION 4 DNB
46 ACRSSS CONSTRUCTION 5 456,968,190$              
46 ACRSSS CONSTRUCTION 6 DNB
46 ACRSSS CONSTRUCTION 7 501,436,635$              
46 ACRSSS CONSTRUCTION 8 DNB
46 ACRSSS CONSTRUCTION 9 DNB
46 ACRSSS CONSTRUCTION 10 DNB
46 ACRSSS CONSTRUCTION 11 466,472,895$              
46 ACRSSS CONSTRUCTION 12 DNB

47 ARK TRADING 1 620,520,600$               $                   6,276,638 NAFICO Yes Yes Yes 0 1
47 ARK TRADING 2 477,902,784$               FOR ALL LOTS  
47 ARK TRADING 3 496,333,635$              
47 ARK TRADING 4 502,877,805$              
47 ARK TRADING 5 452,041,065$              
47 ARK TRADING 6 636,716,073$              
47 ARK TRADING 7 516,451,530$              
47 ARK TRADING 8 484,964,004$              
47 ARK TRADING 9 630,974,610$              
47 ARK TRADING 10 418,279,890$              
47 ARK TRADING 11 486,484,593$              
47 ARK TRADING 12 415,142,280$              



48 KJS GENERAL SERVICES 1 622,005,594$               $                   6,785,842 Yes Yes Yes 0 2
48 KJS GENERAL SERVICES 2 502,968,564$               FOR ALL LOTS 
48 KJS GENERAL SERVICES 3 520,390,059$              
48 KJS GENERAL SERVICES 4 509,681,813$              
48 KJS GENERAL SERVICES 5 450,873,413$              
48 KJS GENERAL SERVICES 6 678,599,943$              
48 KJS GENERAL SERVICES 7 519,760,868$              
48 KJS GENERAL SERVICES 8 500,589,212$              
48 KJS GENERAL SERVICES 9 672,894,978$              
48 KJS GENERAL SERVICES 10 435,777,828$              
48 KJS GENERAL SERVICES 11 520,614,528$              
48 KJS GENERAL SERVICES 12 430,288,530$              

49 Satar Mohamed & Son Const.& Hardware Supplies - L1 777,092,337$               $                   8,300,000 Assuria YES YES YES 0 2
49 Satar Mohamed & Son Const.& Hardware Supplies - L2 602,034,867$               For ALL Lots 
49 Satar Mohamed & Son Const.& Hardware Supplies - L3 629,731,557$              
49 Satar Mohamed & Son Const.& Hardware Supplies - L4 630,042,840$              
49 Satar Mohamed & Son Const.& Hardware Supplies - L5 557,518,920$              
49 Satar Mohamed & Son Const.& Hardware Supplies - L6 825,941,214$              
49 Satar Mohamed & Son Const.& Hardware Supplies - L7 646,625,070$              
49 Satar Mohamed & Son Const.& Hardware Supplies - L8 603,101,667$              
49 Satar Mohamed & Son Const.& Hardware Supplies - L9 788,211,039$              
49 Satar Mohamed & Son Const.& Hardware Supplies - L10 538,625,535$              
49 Satar Mohamed & Son Const.& Hardware Supplies - L11 628,860,729$              
49 Satar Mohamed & Son Const.& Hardware Supplies - L12 516,194,910$              

50 XL ENGINEERING 1 679,292,513$               $                 95,000,000 PREMIER 
INSURANCE Yes Yes Yes 0 0

50 XL ENGINEERING 2 553,219,013$              FOR ALL LOTS 
50 XL ENGINEERING 3 563,863,650$              
50 XL ENGINEERING 4 582,159,638$              
50 XL ENGINEERING 5 507,090,930$              
50 XL ENGINEERING 6 731,359,650$              



50 XL ENGINEERING 7 587,840,663$              
50 XL ENGINEERING 8 544,525,538$              
50 XL ENGINEERING 9 726,839,925$              
50 XL ENGINEERING 10 491,578,500$              
50 XL ENGINEERING 11 556,184,213$              
50 XL ENGINEERING 12 478,552,725$              

51 Kanuku Builders & Suppliers Contractors - L1 808,169,775$               $                 25,250,000 Premier Yes Yes Yes 0 2
51 Kanuku Builders & Suppliers Contractors - L2 653,288,265$               For All Lots 
51 Kanuku Builders & Suppliers Contractors - L3 672,325,920$              
51 Kanuku Builders & Suppliers Contractors - L4 661,123,680$              
51 Kanuku Builders & Suppliers Contractors - L5 580,726,335$              
51 Kanuku Builders & Suppliers Contractors - L6 842,034,585$              
51 Kanuku Builders & Suppliers Contractors - L7 672,007,035$              
51 Kanuku Builders & Suppliers Contractors - L8 630,401,520$              
51 Kanuku Builders & Suppliers Contractors - L9 855,446,130$              
51 Kanuku Builders & Suppliers Contractors - L10 560,482,755$              
51 Kanuku Builders & Suppliers Contractors - L11 636,757,905$              
51 Kanuku Builders & Suppliers Contractors - L12 573,413,820$              

52 A&K Construction & Maintenance Services L-1 692,361,600$              6,923,616$                    Premier Yes Yes Yes 0 2
52 A&K Construction & Maintenance Services L-2 559,205,745$              5,592,058$                    Premier 
52 A&K Construction & Maintenance Services L-3 556,051,860$              5,560,519$                    Premier 
52 A&K Construction & Maintenance Services L-4 542,487,015$              5,424,871$                    Premier 
52 A&K Construction & Maintenance Services L-5 478,651,005$              7,179,765$                    Premier 
52 A&K Construction & Maintenance Services L-6 691,344,675$              6,913,447$                    Premier 
52 A&K Construction & Maintenance Services L-7 514,373,055$               $                   5,143,731  Premier 
52 A&K Construction & Maintenance Services L-8 517,780,935$               $                   5,177,810  Premier 
52 A&K Construction & Maintenance Services L-9 693,137,550$               $                   6,931,376  Premier 
52 A&K Construction & Maintenance Services L-10 468,848,415$               $                   7,032,727  Premier 
52 A&K Construction & Maintenance Services L-11 497,769,090$               $                   7,466,537  Premier 
52 A&K Construction & Maintenance Services L-12 488,544,210$               $                   7,328,164  Premier 



53 Expert Builders and Supplies Contractors - L1 807,630,600$               $                 25,250,000 Premier YES YES YES 0 2
53 Expert Builders and Supplies Contractors - L2 649,088,265$               For ALL Lots 
53 Expert Builders and Supplies Contractors - L3 671,800,920$              
53 Expert Builders and Supplies Contractors - L4 661,648,680$              
53 Expert Builders and Supplies Contractors - L5 580,201,335$              
53 Expert Builders and Supplies Contractors - L6 855,422,085$              
53 Expert Builders and Supplies Contractors - L7 671,482,035$              
53 Expert Builders and Supplies Contractors - L8 630,926,520$              
53 Expert Builders and Supplies Contractors - L9 854,921,130$              
53 Expert Builders and Supplies Contractors - L10 561,007,755$              
53 Expert Builders and Supplies Contractors - L11 636,232,905$              
53 Expert Builders and Supplies Contractors - L12 573,938,820$              

54 Phoenix Engineering - L1 DID NOT BID
54 Phoenix Engineering - L2 DID NOT BID
54 Phoenix Engineering - L3 DID NOT BID
54 Phoenix Engineering - L4 DID NOT BID
54 Phoenix Engineering - L5 DID NOT BID
54 Phoenix Engineering - L6 DID NOT BID
54 Phoenix Engineering - L7 DID NOT BID
54 Phoenix Engineering - L8 DID NOT BID
54 Phoenix Engineering - L9 DID NOT BID
54 Phoenix Engineering - L10 DID NOT BID
54 Phoenix Engineering - L11 DID NOT BID
54 Phoenix Engineering - L12 DID NOT BID

54 Phoenix Engineering Enterprise - L1 Did Not Bid  $                   7,260,000 Caricom Yes Yes Yes 0 1
54 Phoenix Engineering Enterprise - L2 Did Not Bid  For All Lots 
54 Phoenix Engineering Enterprise - L3 Did Not Bid
54 Phoenix Engineering Enterprise - L4 Did Not Bid
54 Phoenix Engineering Enterprise - L5 Did Not Bid
54 Phoenix Engineering Enterprise - L6 Did Not Bid
54 Phoenix Engineering Enterprise - L7 Did Not Bid



54 Phoenix Engineering Enterprise - L8 Did Not Bid
54 Phoenix Engineering Enterprise - L9 Did Not Bid
54 Phoenix Engineering Enterprise - L10 Did Not Bid
54 Phoenix Engineering Enterprise - L11 Did Not Bid
54 Phoenix Engineering Enterprise - L12 Did Not Bid

55 Abdul Gaffur General Construction Sawmilling, Sand, Loam, 
Laterite - L1 Did Not Bid Premier Yes Yes Yes 0 2

55 Abdul Gaffur General Construction Sawmilling, Sand, Loam, 
Laterite - L2 Did Not Bid

55 Abdul Gaffur General Construction Sawmilling, Sand, Loam, 
Laterite - L3 Did Not Bid

55 Abdul Gaffur General Construction Sawmilling, Sand, Loam, 
Laterite - L4 542,440,605$               $                   5,424,406 

55 Abdul Gaffur General Construction Sawmilling, Sand, Loam, 
Laterite - L5 443,515,905$               $                   6,652,739 

55 Abdul Gaffur General Construction Sawmilling, Sand, Loam, 
Laterite - L6 Did Not Bid

55 Abdul Gaffur General Construction Sawmilling, Sand, Loam, 
Laterite - L7 548,232,300$               $                   6,482,323 

55 Abdul Gaffur General Construction Sawmilling, Sand, Loam, 
Laterite - L8 Did Not Bid

55 Abdul Gaffur General Construction Sawmilling, Sand, Loam, 
Laterite - L9 Did Not Bid

55 Abdul Gaffur General Construction Sawmilling, Sand, Loam, 
Laterite - L10 458,674,125$               $                   6,880,112 

55 Abdul Gaffur General Construction Sawmilling, Sand, Loam, 
Laterite - L11 Did Not Bid

55 Abdul Gaffur General Construction Sawmilling, Sand, Loam, 
Laterite - L12 461,434,785$               $                   6,921,522 

56 Eagle Eye Construction Company - L1 726,029,640$               $                   7,000,000 Premier YES YES YES 0 2
56 Eagle Eye Construction Company - L2 620,185,545$               For ALL Lots 
56 Eagle Eye Construction Company - L3 646,866,780$              
56 Eagle Eye Construction Company - L4 498,582,530$              
56 Eagle Eye Construction Company - L5 526,219,785$              
56 Eagle Eye Construction Company - L6 762,998,040$              



56 Eagle Eye Construction Company - L7 588,897,960$              
56 Eagle Eye Construction Company - L8 559,923,945$              
56 Eagle Eye Construction Company - L9 793,381,575$              
56 Eagle Eye Construction Company - L10 528,850,455$              
56 Eagle Eye Construction Company - L11 599,863,635$              
56 Eagle Eye Construction Company - L12 525,399,525$              

57 RGS Construction and Maintenance - L1 684,098,877$               $                   7,404,246 Premier Yes Yes Yes 0 2
57 RGS Construction and Maintenance - L2 541,142,007$               For All Lots 
57 RGS Construction and Maintenance - L3 570,710,318$              
57 RGS Construction and Maintenance - L4 591,510,308$              
57 RGS Construction and Maintenance - L5 514,210,442$              
57 RGS Construction and Maintenance - L6 724,949,400$              
57 RGS Construction and Maintenance - L7 596,050,980$              
57 RGS Construction and Maintenance - L8 581,974,103$              
57 RGS Construction and Maintenance - L9 698,639,235$              
57 RGS Construction and Maintenance - L10 500,659,490$              
57 RGS Construction and Maintenance - L11 540,659,490$              
57 RGS Construction and Maintenance - L12 475,904,835$              

58 ARONCO SERVIES INC. 1 631,449,278$               $                   6,314,493 Yes Yes Yes 0 1
58 ARONCO SERVIES INC. 2 513,343,572$               $                   5,133,436 FOR ALL LOTS 
58 ARONCO SERVIES INC. 3 521,356,279$               $                   5,213,563 
58 ARONCO SERVIES INC. 4 526,196,202$              5,261,962$                   
58 ARONCO SERVIES INC. 5 450,475,321$              6,757,130$                   
58 ARONCO SERVIES INC. 6 691,319,989$              6,913,200$                   
58 ARONCO SERVIES INC. 7 519,889,666$              5,198,897$                   
58 ARONCO SERVIES INC. 8 607,664,831$              5,076,648$                   
58 ARONCO SERVIES INC. 9 675,661,182$              6,756,612$                   
58 ARONCO SERVIES INC. 10 440,652,308$              6,609,785$                   
58 ARONCO SERVIES INC. 11 532,423,416$              5,324,234$                   
58 ARONCO SERVIES INC. 12 430,183,624$               $                   6,452,754 



59 New Castle Enterprise - L1 591,786,993$               $                   6,576,265 Premier YES YES YES 0 2
59 New Castle Enterprise - L2 496,802,313$               For ALL Lots 
59 New Castle Enterprise - L3 508,147,458$              
59 New Castle Enterprise - L4 506,129,925$              
59 New Castle Enterprise - L5 44,906,105$               
59 New Castle Enterprise - L6 651,626,466$              
59 New Castle Enterprise - L7 515,420,535$              
59 New Castle Enterprise - L8 489,201,993$              
59 New Castle Enterprise - L9 653,277,116$              
59 New Castle Enterprise - L10 429,796,500$              
59 New Castle Enterprise - L11 501,165,231$              
59 New Castle Enterprise - L12 428,466,570$              

60 S Triple J's Enterprise L-1 Did Not Bid
60 S Triple J's Enterprise L-2 Did Not Bid
60 S Triple J's Enterprise L-3 Did Not Bid
60 S Triple J's Enterprise L-4 Did Not Bid
60 S Triple J's Enterprise L-5 475,129,745$               $                   5,232,111 Premier  Letter Letter Yes 0 2
60 S Triple J's Enterprise L-6 Did Not Bid
60 S Triple J's Enterprise L-7 Did Not Bid
60 S Triple J's Enterprise L-8 512,948,640$               $                   5,232,111 Premier
60 S Triple J's Enterprise L-9 678,647,235$               $                   5,232,111 Premier
60 S Triple J's Enterprise L-10 460,185,285$               $                   5,232,111 Premier
60 S Triple J's Enterprise L-11 Did Not Bid
60 S Triple J's Enterprise L-12 523,211,115$               $                   5,232,111 Premier

61 KING OF HARDWARE 1 539,081,235$               $                   6,217,488 Yes Yes Yes 0 1
61 KING OF HARDWARE 2 477,056,370$              
61 KING OF HARDWARE 3 DNB
61 KING OF HARDWARE 4 DNB
61 KING OF HARDWARE 5 621,728,785$              
61 KING OF HARDWARE 6 DNB
61 KING OF HARDWARE 7 DNB



61 KING OF HARDWARE 8 DNB
61 KING OF HARDWARE 9 486,420,060$              
61 KING OF HARDWARE 10 DNB
61 KING OF HARDWARE 11 DNB
61 KING OF HARDWARE 12 DNB

62 JAPARTS CONSTRUCTOIN INC. 1 680,661,770$               $                   8,500,000 0 LETTER 0 0 0 2
62 JAPARTS CONSTRUCTOIN INC. 2 570,414,794$               $                   6,217,488 
62 JAPARTS CONSTRUCTOIN INC. 3 574,351,076$              
62 JAPARTS CONSTRUCTOIN INC. 4 588,945,935$              
62 JAPARTS CONSTRUCTOIN INC. 5 512,856,582$              
62 JAPARTS CONSTRUCTOIN INC. 6 735,075,138$              
62 JAPARTS CONSTRUCTOIN INC. 7 591,875,986$              
62 JAPARTS CONSTRUCTOIN INC. 8 544,425,809$              
62 JAPARTS CONSTRUCTOIN INC. 9 716,944,400$              
62 JAPARTS CONSTRUCTOIN INC. 10 496,793,262$              
62 JAPARTS CONSTRUCTOIN INC. 11 557,504,724$              
62 JAPARTS CONSTRUCTOIN INC. 12 479,966,125$              

63 ProBuild Hardward & Construction Inc. - L1 Did Not Bid  $                   7,380,811 Assuria No No No 0 2
63 ProBuild Hardward & Construction Inc. - L2 Did Not Bid  For All Lots
63 ProBuild Hardward & Construction Inc. - L3 Did Not Bid
63 ProBuild Hardward & Construction Inc. - L4 Did Not Bid
63 ProBuild Hardward & Construction Inc. - L5 Did Not Bid
63 ProBuild Hardward & Construction Inc. - L6 Did Not Bid
63 ProBuild Hardward & Construction Inc. - L7 Did Not Bid
63 ProBuild Hardward & Construction Inc. - L8 Did Not Bid
63 ProBuild Hardward & Construction Inc. - L9 Did Not Bid
63 ProBuild Hardward & Construction Inc. - L10 Did Not Bid
63 ProBuild Hardward & Construction Inc. - L11 Did Not Bid
63 ProBuild Hardward & Construction Inc. - L12 Did Not Bid

64 4A ENGINEERING ENTERPRISE 1 DNB  $                   7,260,000 Yes Yes Yes 0 1



64 4A ENGINEERING ENTERPRISE 2 DNB
64 4A ENGINEERING ENTERPRISE 3 DNB
64 4A ENGINEERING ENTERPRISE 4 DNB
64 4A ENGINEERING ENTERPRISE 5 DNB
64 4A ENGINEERING ENTERPRISE 6 DNB
64 4A ENGINEERING ENTERPRISE 7 DNB
64 4A ENGINEERING ENTERPRISE 8 DNB
64 4A ENGINEERING ENTERPRISE 9 DNB
64 4A ENGINEERING ENTERPRISE 10 DNB
64 4A ENGINEERING ENTERPRISE 11 DNB
64 4A ENGINEERING ENTERPRISE 12 DNB

65 AJM Enterprise L-1 Did Not Bid
65 AJM Enterprise L-2 Did Not Bid
65 AJM Enterprise L-3 Did Not Bid
65 AJM Enterprise L-4 Did Not Bid
65 AJM Enterprise L-5 Did Not Bid
65 AJM Enterprise L-6 707,363,895$               $                   7,073,639 Premier Letter Yes Yes 0 2
65 AJM Enterprise L-7 Did Not Bid
65 AJM Enterprise L-8 Did Not Bid
65 AJM Enterprise L-9 Did Not Bid
65 AJM Enterprise L-10 Did Not Bid
65 AJM Enterprise L-11 Did Not Bid
65 AJM Enterprise L-12 Did Not Bid

66 B & N Construction Service INC. -L1 702,443,700$               $                   7,737,062 Premier YES YES YES 0 2
66 B & N Construction Service INC. -L2 539,091,525$               $                   6,061,015 
66 B & N Construction Service INC. -L3 563,935,575$               $                   6,304,731 
66 B & N Construction Service INC. -L4 589,803,375$               $                   6,252,609 
66 B & N Construction Service INC. -L5 517,271,475$               $                   5,809,740 
66 B & N Construction Service INC. -L6 714,296,625$              7,898,116$                   
66 B & N Construction Service INC. -L7 597,077,250$              6,612,523$                   
66 B & N Construction Service INC. -L8 535,877,225$              6,028,822$                   



66 B & N Construction Service INC. -L9 697,528,650$              7,697,392$                   
66 B & N Construction Service INC. -L10 500,007,375$               $                   5,641,824 
66 B & N Construction Service INC. -L11 535,026,450$               $                   6,029,815 
66 B & N Construction Service INC. -L12 486,198,575$              5,550,936

67 Keystone Industries - L1 715,526,469$               $                   7,155,265 Premier Yes Yes Yes 0 2
67 Keystone Industries - L2 502,949,664$               $                   5,029,497 
67 Keystone Industries - L3 541,405,809$               $                   5,414,058 
67 Keystone Industries - L4 525,421,313$               $                   5,254,213 
67 Keystone Industries - L5 521,825,273$               $                   5,218,253 
67 Keystone Industries - L6 680,684,199$               $                   6,806,842 
67 Keystone Industries - L7 519,786,068$               $                   5,197,861 
67 Keystone Industries - L8 523,672,412$               $                   5,236,724 
67 Keystone Industries - L9 672,789,978$               $                   6,727,900 
67 Keystone Industries - L10 520,961,333$               $                   5,209,613 
67 Keystone Industries - L11 533,247,078$               $                   5,332,471 
67 Keystone Industries - L12 520,934,400$               $                   5,209,344 

68 M&P INVESTMENTS INC. 1 634,747,943$               $                   7,254,246 Yes Yes Yes 0 1
68 M&P INVESTMENTS INC. 2 524,291,331$               FOR ALL LOTS  
68 M&P INVESTMENTS INC. 3 533,054,685$              
68 M&P INVESTMENTS INC. 4 577,984,325$              
68 M&P INVESTMENTS INC. 5 502,756,050$              
68 M&P INVESTMENTS INC. 6 694,406,188$              
68 M&P INVESTMENTS INC. 7 579,885,238$              
68 M&P INVESTMENTS INC. 8 531,919,670$              
68 M&P INVESTMENTS INC. 9 698,985,798$              
68 M&P INVESTMENTS INC. 10 469,331,146$              
68 M&P INVESTMENTS INC. 11 541,386,351$              
68 M&P INVESTMENTS INC. 12 473,299,944$              

69 Quality Deliverer - L1 802,570,230$               $                   8,035,702 Premier Yes Yes Yes 0 2
69 Quality Deliverer - L2 631,028,265$               For All Lots 



69 Quality Deliverer - L3 662,501,595$              
69 Quality Deliverer - L4 681,567,810$              
69 Quality Deliverer - L5 613,851,000$              
69 Quality Deliverer - L6 826,533,015$              
69 Quality Deliverer - L7 701,528,835$              
69 Quality Deliverer - L8 649,811,715$              
69 Quality Deliverer - L9 Did Not Bid
69 Quality Deliverer - L10 Did Not Bid
69 Quality Deliverer - L11 Did Not Bid
69 Quality Deliverer - L12 Did Not Bid

70 CHENICK AND SONS CONSTRUCTION 1 644,703,000$               $                   7,027,864 ASSURIA Yes Yes Yes 0 1
70 CHENICK AND SONS CONSTRUCTION 2 521,454,360$               FOR ALL LOTS  
70 CHENICK AND SONS CONSTRUCTION 3 536,902,380$              
70 CHENICK AND SONS CONSTRUCTION 4 531,788,355$              
70 CHENICK AND SONS CONSTRUCTION 5 475,454,490$              
70 CHENICK AND SONS CONSTRUCTION 6 685,727,280$              
70 CHENICK AND SONS CONSTRUCTION 7 549,947,790$              
70 CHENICK AND SONS CONSTRUCTION 8 445,316,025$              
70 CHENICK AND SONS CONSTRUCTION 9 702,786,420$              
70 CHENICK AND SONS CONSTRUCTION 10 460,602,975$              
70 CHENICK AND SONS CONSTRUCTION 11 548,715,930$              
70 CHENICK AND SONS CONSTRUCTION 12 514,435,110$              

71 LONG REACH INVESTMENTS & CONSTRUCTION INC. 1 DNB Yes Yes Yes 0 2

71 LONG REACH INVESTMENTS & CONSTRUCTION INC. 2 DNB

71 LONG REACH INVESTMENTS & CONSTRUCTION INC. 3 DNB

71 LONG REACH INVESTMENTS & CONSTRUCTION INC. 4 599,079,600$               $                   6,081,448 

71 LONG REACH INVESTMENTS & CONSTRUCTION INC. 5 549,405,675$               $                   5,627,302 



71 LONG REACH INVESTMENTS & CONSTRUCTION INC. 6 DNB

71 LONG REACH INVESTMENTS & CONSTRUCTION INC. 7 DNB

71 LONG REACH INVESTMENTS & CONSTRUCTION INC. 8 DNB

71 LONG REACH INVESTMENTS & CONSTRUCTION INC. 9 DNB

71 LONG REACH INVESTMENTS & CONSTRUCTION INC. 
10 DNB

71 LONG REACH INVESTMENTS & CONSTRUCTION INC. DNB
71 LONG REACH INVESTMENTS & CONSTRUCTION INC. 

12 DNB

72 Prestige General Supplies and Contracting - L1 641,904,270$               $                   6,943,957 Premier Yes Yes Yes 0 2
72 Prestige General Supplies and Contracting - L2 508,960,463$               $                   5,480,447 
72 Prestige General Supplies and Contracting - L3 527,214,503$               $                   5,724,166 
72 Prestige General Supplies and Contracting - L4 522,739,193$               $                   5,848,083 
72 Prestige General Supplies and Contracting - L5 468,736,065$               $                   5,237,125 
72 Prestige General Supplies and Contracting - L6 684,289,095$               $                   7,397,047 
72 Prestige General Supplies and Contracting - L7 550,847,063$               $                   6,109,718 
72 Prestige General Supplies and Contracting - L8 513,531,848$               $                   5,596,132 
72 Prestige General Supplies and Contracting - L9 677,346,915$               $                   7,212,113 
72 Prestige General Supplies and Contracting - L10 463,932,315$               $                   5,151,529 
72 Prestige General Supplies and Contracting - L11 530,882,835$               $                   5,586,321 
72 Prestige General Supplies and Contracting - L12 451,583,160$               $                   7,422,529 

73 NP Contracting & Transportation Services - L1 666,696,713$              6,666,967$                   Premier Yes Yes Yes 0 2
73 NP Contracting & Transportation Services - L2 459,273,255$              6,889,099$                   
73 NP Contracting & Transportation Services - L3 521,241,420$              5,212,414$                   
73 NP Contracting & Transportation Services - L4 486,556,718$               $                   7,298,351 
73 NP Contracting & Transportation Services - L5 451,446,608$               $                   6,771,699 
73 NP Contracting & Transportation Services - L6 638,166,585$               $                   6,381,666 
73 NP Contracting & Transportation Services - L7 523,809,983$               $                   5,238,100 
73 NP Contracting & Transportation Services - L8 484,140,720$               $                   7,262,111 
73 NP Contracting & Transportation Services - L9 630,577,343$               $                   6,305,773 
73 NP Contracting & Transportation Services - L10 447,903,540$               $                   6,718,553 



73 NP Contracting & Transportation Services - L11 482,574,960$               $                   7,238,624 
73 NP Contracting & Transportation Services - L12 443,687,895$               $                   6,655,318 

74 ATL ENGINEERING 1 644,724,990$               $                   6,538,428 0 Yes Yes Yes 0 1
74 ATL ENGINEERING 2 526,210,650$              FOR ALL LOTS 
74 ATL ENGINEERING 3 519,901,410$              
74 ATL ENGINEERING 4 511,731,675$              
74 ATL ENGINEERING 5 481,843,320$              
74 ATL ENGINEERING 6 653,842,770$              
74 ATL ENGINEERING 7 548,963,205$              
74 ATL ENGINEERING 8 510,243,825$              
74 ATL ENGINEERING 9 638,419,845$              
74 ATL ENGINEERING 10 518,712,075$              
74 ATL ENGINEERING 11 552,209,175$              
74 ATL ENGINEERING 12 455,266,100$              

75 ARS Investment - L1 655,599,830$               $                   6,767,534 Nafico Yes Yes Yes 0 2
75 ARS Investment - L2 522,029,960$               For All Lots 
75 ARS Investment - L3 500,805,223$              
75 ARS Investment - L4 560,055,752$              
75 ARS Investment - L5 496,411,304$              
75 ARS Investment - L6 702,198,778$              
75 ARS Investment - L7 573,666,686$              
75 ARS Investment - L8 520,811,561$              
75 ARS Investment - L9 676,753,418$              
75 ARS Investment - L10 476,883,950$              
75 ARS Investment - L11 533,253,368$              
75 ARS Investment - L12 464,961,620$              

76 Yunas Civil and Building Construction - L1 664,586,685$               $                   7,300,000 Caricom Yes Yes Yes 0 1
76 Yunas Civil and Building Construction - L2 513,767,310$               For All Lots 
76 Yunas Civil and Building Construction - L3 552,383,475$              
76 Yunas Civil and Building Construction - L4 571,075,995$              



76 Yunas Civil and Building Construction - L5 502,000,655$              
76 Yunas Civil and Building Construction - L6 709,233,840$              
76 Yunas Civil and Building Construction - L7 587,370,420$              
76 Yunas Civil and Building Construction - L8 529,430,475$              
76 Yunas Civil and Building Construction - L9 688,265,760$              
76 Yunas Civil and Building Construction - L10 486,506,400$              
76 Yunas Civil and Building Construction - L11 526,228,395$              
76 Yunas Civil and Building Construction - L12 472,839,570$              

77 BK  International Inc. - L1 968,514,527$               $                 97,297,800 Nafico Yes Yes Yes 0 2
77 BK  International Inc. - L2 773,919,759$               For All Lots
77 BK  International Inc. - L3 792,342,548$              
77 BK  International Inc. - L4 734,025,162$              
77 BK  International Inc. - L5 681,420,616$              
77 BK  International Inc. - L6 1,049,344,299$           
77 BK  International Inc. - L7 766,413,652$              
77 BK  International Inc. - L8 767,029,815$              
77 BK  International Inc. - L9 1,011,670,774$           
77 BK  International Inc. - L10 675,051,333$              
77 BK  International Inc. - L11 783,195,282$              
77 BK  International Inc. - L12 726,842$                    

78 Fundus Sphaera Inc- L1 683,562,600$              6,900,000$                   Caricom Yes Yes Yes 0 2
78 Fundus Sphaera Inc- L2 540,148,560$              5,500,000$                   
78 Fundus Sphaera Inc- L3 560,813,730$              5,700,000$                   
78 Fundus Sphaera Inc- L4 580,845,720$              5,900,000$                   
78 Fundus Sphaera Inc- L5 507,513,615$              5,200,000$                   
78 Fundus Sphaera Inc- L6 722,409,765$               $                   7,300,000 
78 Fundus Sphaera Inc- L7 588,198,765$               $                   5,900,000 
78 Fundus Sphaera Inc- L8 542,162,670$               $                   5,500,000 
78 Fundus Sphaera Inc- L9 705,825,645$               $                   7,100,000 
78 Fundus Sphaera Inc- L10 495,090,120$               $                   7,500,000 
78 Fundus Sphaera Inc- L11 543,986,520$               $                   5,500,000 



78 Fundus Sphaera Inc- L12 477,020,880$               $                   7,200,000 

79 HE & Sai Investment - L1 664,076,543$               $                   7,260,000 Premier Yes Yes Yes 0 1
79 HE & Sai Investment - L2 528,241,035$               For All Lots
79 HE & Sai Investment - L3 556,783,185$              
79 HE & Sai Investment - L4 581,045,220$              
79 HE & Sai Investment - L5 504,245,070$              
79 HE & Sai Investment - L6 717,100,965$              
79 HE & Sai Investment - L7 588,403,515$              
79 HE & Sai Investment - L8 536,012,715$              
79 HE & Sai Investment - L9 665,636,160$              
79 HE & Sai Investment - L10 491,299,725$              
79 HE & Sai Investment - L11 535,704,750$              
79 HE & Sai Investment - L12 471,789,570$              

80  Delta Trucking and Logistics Inc. - L1 768,223,029$               $                 76,973,667 Premier Yes Yes Yes 0 2
80  Delta Trucking and Logistics Inc. - L2 Did Not Bid  For All Lots
80  Delta Trucking and Logistics Inc. - L3 628,012,329$              
80  Delta Trucking and Logistics Inc. - L4 637,205,100$              
80  Delta Trucking and Logistics Inc. - L5 Did Not Bid
80  Delta Trucking and Logistics Inc. - L6 783,142,458$              
80  Delta Trucking and Logistics Inc. - L7 647,848,425$              
80  Delta Trucking and Logistics Inc. - L8 Did Not Bid
80  Delta Trucking and Logistics Inc. - L9 772,682,883$              
80  Delta Trucking and Logistics Inc. - L10 Did Not Bid
80  Delta Trucking and Logistics Inc. - L11 Did Not Bid
80  Delta Trucking and Logistics Inc. - L12 Did Not Bid

81 Navin And Sons Construction - L1 544,543,755$              5,909,472$                   Assuria Yes Yes Yes 0 2
81 Navin And Sons Construction - L2 446,748,120$              For All Lots
81 Navin And Sons Construction - L3 458,172,330$              
81 Navin And Sons Construction - L4 456,936,795$              
81 Navin And Sons Construction - L5 402,985,275$              



81 Navin And Sons Construction - L6 590,947,245$              
81 Navin And Sons Construction - L7 467,282,445$              
81 Navin And Sons Construction - L8 440,976,900$              
81 Navin And Sons Construction - L9 582,518,790$              
81 Navin And Sons Construction - L10 393,572,235$              
81 Navin And Sons Construction - L11 448,206,780$              
81 Navin And Sons Construction - L12 386,632,995$              

82 Emerald's General Contracting & Distributors - L1 620,705,663$               $                   6,750,000 Premier Yes Yes Yes 0 2
82 Emerald's General Contracting & Distributors - L2 509,046,773$               For All Lots 
82 Emerald's General Contracting & Distributors - L3 516,100,830$              
82 Emerald's General Contracting & Distributors - L4 534,849,210$              
82 Emerald's General Contracting & Distributors - L5 464,508,345$              
82 Emerald's General Contracting & Distributors - L6 671,072,430$              
82 Emerald's General Contracting & Distributors - L7 539,950,215$              
82 Emerald's General Contracting & Distributors - L8 501,122,580$              
82 Emerald's General Contracting & Distributors - L9 658,763,490$              
82 Emerald's General Contracting & Distributors - L10 452,099,078$              
82 Emerald's General Contracting & Distributors - L11 502,580,348$              
82 Emerald's General Contracting & Distributors - L12 454,642,545$              

83 Mohamed's Excavating Construction Inc. - L1 624,568,350$              6,345,922$                   Nafico Not SeenNot Seen Yes 0 2
83 Mohamed's Excavating Construction Inc. - L2 485,027,320$              For All Lots
83 Mohamed's Excavating Construction Inc. - L3 501,454,150$              
83 Mohamed's Excavating Construction Inc. - L4 508,454,410$              
83 Mohamed's Excavating Construction Inc. - L5 456,082,410$              
83 Mohamed's Excavating Construction Inc. - L6 634,592,238$              
83 Mohamed's Excavating Construction Inc. - L7 521,081,255$              
83 Mohamed's Excavating Construction Inc. - L8 554,032,264$              
83 Mohamed's Excavating Construction Inc. - L9 633,108,630$              
83 Mohamed's Excavating Construction Inc. - L10 424,361,175$              
83 Mohamed's Excavating Construction Inc. - L11 495,274,983$              
83 Mohamed's Excavating Construction Inc. - L12 416,493,630$              



84 Peyton Trading Company - L1 645,032,483$              6,450,325$                   Caricom Yes Yes Yes 0 2
84 Peyton Trading Company - L2 515,399,273$              5,153,993$                   
84 Peyton Trading Company - L3 526,171,065$               $                   5,261,711 
84 Peyton Trading Company - L4 543,870,705$               $                   5,438,707 
84 Peyton Trading Company - L5 474,459,720$               $                   7,116,896 
84 Peyton Trading Company - L6 686,397,705$               $                   6,863,977 
84 Peyton Trading Company - L7 550,928,490$               $                   5,509,285 
84 Peyton Trading Company - L8 510,069,000$              5,100,690$                   
84 Peyton Trading Company - L9 670,472,250$               $                   6,704,723 
84 Peyton Trading Company - L10 462,346,868$               $                   6,935,203 
84 Peyton Trading Company - L11 513,131,168$              5,131,312$                   
84 Peyton Trading Company - L12 454,642,545$              2,273,213$                   

85 J&S Engineering & Contracting Enterprise - L1 656,821,971$              8,802,700$                   Premier Yes Yes Yes 0 2
85 J&S Engineering & Contracting Enterprise - L2 519,468,684$              7,663,257$                   
85 J&S Engineering & Contracting Enterprise - L3 545,429,808$              7,821,129$                   
85 J&S Engineering & Contracting Enterprise - L4 567,974,106$               $                   7,929,736 
85 J&S Engineering & Contracting Enterprise - L5 495,152,721$               $                   7,242,694 
85 J&S Engineering & Contracting Enterprise - L6 690,748,080$               $                   9,178,038 
85 J&S Engineering & Contracting Enterprise - L7 572,485,851$               $                   8,092,854 
85 J&S Engineering & Contracting Enterprise - L8 523,601,799$               $                   7,820,814 
85 J&S Engineering & Contracting Enterprise - L9 677,540,850$               $                   8,984,626 
85 J&S Engineering & Contracting Enterprise - L10 480,858,149$               $                   7,041,005 
85 J&S Engineering & Contracting Enterprise - L11 525,722,232$               $                   8,057,667 
85 J&S Engineering & Contracting Enterprise - L12 462,010,437$               $                   7,346,257 

86 JKP Construction - L1 686,671,000$              72,051,585$                 Premier Yes Yes Yes 0 2
86 JKP Construction - L2 596,208,560$               For All Lots 
86 JKP Construction - L3 565,437,480$              
86 JKP Construction - L4 726,200,700$              
86 JKP Construction - L5 573,866,800$              
86 JKP Construction - L6 721,328,700$              



86 JKP Construction - L7 573,117,900$              
86 JKP Construction - L8 535,314,300$              
86 JKP Construction - L9 718,723,400$              
86 JKP Construction - L10 471,732,500$              
86 JKP Construction - L11 543,079,300$              
86 JKP Construction - L12 493,477,000$              

87 Namalco International Inc - L1 1,051,093,864$            $                 15,000,000 Premier Yes Yes Yes 0 2
87 Namalco International Inc - L2 954,554,029$               For All Lots 
87 Namalco International Inc - L3 937,282,028$              
87 Namalco International Inc - L4 861,788,288$              
87 Namalco International Inc - L5 783,206,340$              
87 Namalco International Inc - L6 1,129,716,053$           
87 Namalco International Inc - L7 917,165,655$              
87 Namalco International Inc - L8 880,410,720$              
87 Namalco International Inc - L9 1,163,145,270$           
87 Namalco International Inc - L10 771,568,901$              
87 Namalco International Inc - L11 816,480,499$              
87 Namalco International Inc - L12 822,076,553$              

88 Zubair Contracting - L1 742,204,890$              10,354,246$                 Premier Yes Yes Yes 0 2
88 Zubair Contracting - L2 567,262,343$              For All Lots
88 Zubair Contracting - L3 628,903,590$              
88 Zubair Contracting - L4 658,883,315$              
88 Zubair Contracting - L5 606,554,162$              
88 Zubair Contracting - L6 749,591,955$              
88 Zubair Contracting - L7 666,503,187$              
88 Zubair Contracting - L8 634,279,706$              
88 Zubair Contracting - L9 811,626,080$              
88 Zubair Contracting - L10 603,078,315$              
88 Zubair Contracting - L11 669,931,763$              
88 Zubair Contracting - L12 543,624,585$              



89 ROMELL JAGROOP GENERAL CONSTRUCTION 
SERVICE-L1 647,848,740$              10,561,500$                 CARICOM YES YES YES 0 2

89 ROMELL JAGROOP GENERAL CONSTRUCTION 
SERVICE-L2 523,551,655$              8,415,000$                   

89 ROMELL JAGROOP GENERAL CONSTRUCTION 
SERVICE-L3 544,672,800$               $                   8,805,000 

89 ROMELL JAGROOP GENERAL CONSTRUCTION 
SERVICE-L4 545,689,305$               $                   9,165,000 

89 ROMELL JAGROOP GENERAL CONSTRUCTION 
SERVICE-L5 485,706,270$               $                   8,025,000 

89 ROMELL JAGROOP GENERAL CONSTRUCTION 
SERVICE-L6 688,879,800$               $                 11,175,000 

89 ROMELL JAGROOP GENERAL CONSTRUCTION 
SERVICE-L7 560,691,705$               $                   9,225,000 

89 ROMELL JAGROOP GENERAL CONSTRUCTION 
SERVICE-L8 520,376,325$               $                   8,475,000 

89 ROMELL JAGROOP GENERAL CONSTRUCTION 
SERVICE-L9 682,358,145$               $                 10,875,000 

89 ROMELL JAGROOP GENERAL CONSTRUCTION 
SERVICE-L10 473,230,380$               $                   7,800,000 

89 ROMELL JAGROOP GENERAL CONSTRUCTION 
SERVICE-L11 537,480,510$               $                   8,475,000 

89 ROMELL JAGROOP GENERAL CONSTRUCTION 
SERVICE-L12 459,738,090$               $                   5,000,000 

90 Blak Rok Construction L-1 677,642,175$               $                   6,800,000 Caricom Yes Yes Yes 0 2
90 Blak Rok Construction L-2 Did Not Bid
90 Blak Rok Construction L-3 559,937,648$               $                   5,600,000 Caricom
90 Blak Rok Construction L-4 Did Not Bid
90 Blak Rok Construction L-5 Did Not Bid
90 Blak Rok Construction L-6 Did Not Bid
90 Blak Rok Construction L-7 587,833,785$               $                   5,900,000 Caricom
90 Blak Rok Construction L-8 Did Not Bid
90 Blak Rok Construction L-9 Did Not Bid
90 Blak Rok Construction L-10 Did Not Bid
90 Blak Rok Construction L-11 Did Not Bid
90 Blak Rok Construction L-12 Did Not Bid



91 ELITE PEAKE INC. 1 521,862,573$               $                   7,831,660 0 Yes Yes Yes 0 1
91 ELITE PEAKE INC. 2 458,486,075$               FOR ALL LOTS  
91 ELITE PEAKE INC. 3 676,420,962$              
91 ELITE PEAKE INC. 4 545,936,714$              
91 ELITE PEAKE INC. 5 443,956,637$              
91 ELITE PEAKE INC. 6 661,160,818$              
91 ELITE PEAKE INC. 7 783,165,921$              
91 ELITE PEAKE INC. 8 570,125,215$              
91 ELITE PEAKE INC. 9 593,995,248$              
91 ELITE PEAKE INC. 10 470,690,588$              
91 ELITE PEAKE INC. 11 374,072,202$              
91 ELITE PEAKE INC. 12

92 JOA CONSTRUCTION -L1 740,912,865$               $                   7,409,129 ASSURUIA YES YES NIL 0 2
92 JOA CONSTRUCTION -L2 626,597,580$              6,265,976$                   
92 JOA CONSTRUCTION -L3 654,183,810$              6541838
92 JOA CONSTRUCTION -L4 605,131,275$              6051313
92 JOA CONSTRUCTION -L5 531,838,335$              5318383
92 JOA CONSTRUCTION -L6 767,846,730$              7678467
92 JOA CONSTRUCTION -L7 595,236,285$              5952363
92 JOA CONSTRUCTION -L8 565,611,900$               $                   5,656,119 
92 JOA CONSTRUCTION -L9 792,226,575$               $                   7,922,266 
92 JOA CONSTRUCTION -L10 527,695,455$               $                   5,276,955 
92 JOA CONSTRUCTION -L11 598,183,635$               $                   5,981,836 
92 JOA CONSTRUCTION -L12 524,769,525$               $                   5,247,695 

93 AVINASH CONTRACTING & SCRAPMETAL INC-L1 667,397,010$              6,673,970$                   PREMIER YES YES YES 0 2
93 AVINASH CONTRACTING & SCRAPMETAL INC-L2 538,207,005$              5,382,070$                   
93 AVINASH CONTRACTING & SCRAPMETAL INC-L3 559,867,350$               $                   5,598,674 
93 AVINASH CONTRACTING & SCRAPMETAL INC-L4 590,658,075$               $                   5,906,581 
93 AVINASH CONTRACTING & SCRAPMETAL INC-L5 509,792,430$               $                   5,097,924 
93 AVINASH CONTRACTING & SCRAPMETAL INC-L6 721,111,020$               $                   7,211,110 



93 AVINASH CONTRACTING & SCRAPMETAL INC-L7 595,120,575$               $                   5,951,206 
93 AVINASH CONTRACTING & SCRAPMETAL INC-L8 575,745,135$               $                   5,757,451 
93 AVINASH CONTRACTING & SCRAPMETAL INC-L9 696,769,605$               $                   6,967,696 
93 AVINASH CONTRACTING & SCRAPMETAL INC-L10 489,551,055$               $                   7,343,266 
93 AVINASH CONTRACTING & SCRAPMETAL INC-L11 592,984,035$              5,929,840.00$               
93 AVINASH CONTRACTING & SCRAPMETAL INC-L12 478,824,780$              7,182,372.00$               

94 J&R General construction servive inc-L1 634,705,680$              6,347,057$                   PREMIER YES YES YES 0 2
94 J&R General construction servive inc-L2 509,803,497$              5,098,075$                   
94 J&R General construction servive inc-L3 517,892,708$               $                   5,178,927 
94 J&R General construction servive inc-L4 533,971,935$               $                   5,339,719 
94 J&R General construction servive inc-L5 495,654,600$               $                   7,434,819 
94 J&R General construction servive inc-L6 686,051,940$               $                   6,860,519 
94 J&R General construction servive inc-L7 530,596,237$               $                   5,305,962 
94 J&R General construction servive inc-L8 503,208,510$               $                   5,032,085 
94 J&R General construction servive inc-L9 665,260,260$              6,652,603$                   
94 J&R General construction servive inc-L10 443,092,335$               $                   6,646,385 
94 J&R General construction servive inc-L11 562,546,125$              5,625,461$                   
94 J&R General construction servive inc-L12 436,082,798$              6,541,242$                   

95 Divyan International Inc L-1 597,647,715$               $                   6,482,898 Nafico Yes Yes Yes 0 2
95 Divyan International Inc L-2 479,719,117$               $                   6,482,898 Nafico  
95 Divyan International Inc L-3 488,513,550$               $                   6,482,898 Nafico
95 Divyan International Inc L-4 504,801,255$               $                   6,482,898 Nafico
95 Divyan International Inc L-5 432,434,625$               $                   6,482,898 Nafico
95 Divyan International Inc L-6 648,289,792$               $                   6,482,898 Nafico
95 Divyan International Inc L-7 496,484,152$               $                   6,482,898 Nafico
95 Divyan International Inc L-8 473,848,042$               $                   6,482,898 Nafico
95 Divyan International Inc L-9 629,242,162$               $                   6,482,898 Nafico
95 Divyan International Inc L-10 419,147,767$               $                   6,482,898 Nafico
95 Divyan International Inc L-11 498,568,297$               $                   6,482,898 Nafico
95 Divyan International Inc L-12 409,372,215$               $                   6,482,898 Nafico



96 Kall Guy Inc - L1 966,087,307$               $                   9,660,873 Demerara Fire & 
General Yes Yes Yes 0 0

96 Kall Guy Inc - L2 809,203,087$               $                   8,662,781 
96 Kall Guy Inc - L3 831,310,725$               $                   8,313,107 
96 Kall Guy Inc - L4 841,633,380$               $                   8,416,334 
96 Kall Guy Inc - L5 Did Not Bid
96 Kall Guy Inc - L6 Did Not Bid
96 Kall Guy Inc - L7 Did Not Bid
96 Kall Guy Inc - L8 Did Not Bid
96 Kall Guy Inc - L9 Did Not Bid
96 Kall Guy Inc - L10 Did Not Bid
96 Kall Guy Inc - L11 Did Not Bid
96 Kall Guy Inc - L12 Did Not Bid

97 M & B Construction -L1 566,687,415$               $                   5,677,899 Premier YES YES YES 0 2
97 M & B Construction -L2 473,212,950$              7,093,658$                   
97 M & B Construction -L3 482,115,480$              4,231,732$                   
97 M & B Construction -L4 471,327,990$              7,069,920$                   
97 M & B Construction -L5 412,008,345$              6,180,125$                   
97 M & B Construction -L6 635,821,200$              6,358,212$                   
97 M & B Construction -L7 474,706,995$              7,120,605$                   
97 M & B Construction -L8 463,929,218$              6,958,938$                   
97 M & B Construction -L9 509,229,210$              5,092,292$                   
97 M & B Construction -L10 400,855,140$               $                   6,012,827 
97 M & B Construction -L11 488,216,820$               $                   7,394,127 
97 M & B Construction -L12 406,545,825$               $                   6,098,187 

98 Sawa Investment Inc. L-1 683,192,895$               $                   6,841,057 Premier Copy Yes Yes 0 2
98 Sawa Investment Inc. L-2 540,830,231$               $                   5,411,597 Premier
98 Sawa Investment Inc. L-3 566,462,610$               $                   5,679,016 Premier
98 Sawa Investment Inc. L-4 590,836,785$               $                   5,916,239 Premier
98 Sawa Investment Inc. L-5 514,645,950$               $                   5,158,898 Premier
98 Sawa Investment Inc. L-6 724,786,230$               $                   7,254,246 Premier
98 Sawa Investment Inc. L-7 595,929,863$               $                   5,960,620 Premier



98 Sawa Investment Inc. L-8 544,560,765$               $                   5,454,385 Premier
98 Sawa Investment Inc. L-9 705,144,563$               $                   7,061,962 Premier
98 Sawa Investment Inc. L-10 499,828,193$               $                   5,008,732 Premier
98 Sawa Investment Inc. L-11 544,991,528$               $                   5,455,911 Premier
98 Sawa Investment Inc. L-12 480,780,690$               $                   7,209,589 Premier

99 Fyuse Hoosain Construction INC. -L1 623,499,975$               $                   7,000,000 Assuria YES YES YES 0 2
99 Fyuse Hoosain Construction INC. -L2 510,050,835$               $                   6,000,000 
99 Fyuse Hoosain Construction INC. -L3 512,985,690$               $                   6,000,000 
99 Fyuse Hoosain Construction INC. -L4 542,897,880$              6,000,000$                   
99 Fyuse Hoosain Construction INC. -L5  No Bid  
99 Fyuse Hoosain Construction INC. -L6  No Bid  
99 Fyuse Hoosain Construction INC. -L7  No Bid  
99 Fyuse Hoosain Construction INC. -L8  No Bid  
99 Fyuse Hoosain Construction INC. -L9  No Bid  
99 Fyuse Hoosain Construction INC. -L10  No Bid  
99 Fyuse Hoosain Construction INC. -L11  No Bid  
99 Fyuse Hoosain Construction INC. -L12  No Bid  

100 Moore Than Expected - L1 754,975,830$               $                   9,000,000 Premier Yes Yes Yes 0 2
100 Moore Than Expected - L2 525,817,215$               For All Lots 
100 Moore Than Expected - L3 591,790,815$              
100 Moore Than Expected - L4 685,245,120$              
100 Moore Than Expected - L5 580,823,880$              
100 Moore Than Expected - L6 Did Not Bid
100 Moore Than Expected - L7 677,403,405$              
100 Moore Than Expected - L8 633,669,540$              
100 Moore Than Expected - L9 727,483,575$              
100 Moore Than Expected - L10 Did Not Bid
100 Moore Than Expected - L11 Did Not Bid
100 Moore Than Expected - L12 Did Not Bid

101 purple heart international Inc- L1 635,642,752$               $                   6,841,057 PREMIER YES YES YES 0 2



101 purple heart international Inc- L2 514,035,743$               $                   5,411,597 
101 purple heart international Inc- L3 525,557,025$               $                   5,679,016 
101 purple heart international Inc- L4 547,780,380$               $                   5,916,239 
101 purple heart international Inc- L5 478,504,845$               $                   5,158,898 
101 purple heart international Inc- L6 682,304,805$               $                   7,254,246 
101 purple heart international Inc- L7 555,630,705$               $                   5,960,620 
101 purple heart international Inc- L8 510,304,200$              5,454,385$                   
101 purple heart international Inc- L9 668,045,070$               $                   7,061,962 
101 purple heart international Inc- L10 465,091,358$               $                   5,008,732 
101 purple heart international Inc- L11 511,812,158$               $                   5,455,911 
101 purple heart international Inc- L12 452,984,070$               $                   7,209,589 

102 A,E&N GENERAL CONTRACTING-L1 677,405,127$              6,500,000$                   PREMIER YES YES NIL 0 2
102 A,E&N GENERAL CONTRACTING-L2 533,533,812$              
102 A,E&N GENERAL CONTRACTING-L3 5,584,218,132$           
102 A,E&N GENERAL CONTRACTING-L4 623,300,107$              
102 A,E&N GENERAL CONTRACTING-L5 640,525,704$              
102 A,E&N GENERAL CONTRACTING-L6 708,180,900$              
102 A,E&N GENERAL CONTRACTING-L7 489,425,580$              
102 A,E&N GENERAL CONTRACTING-L8 563,074,102$              
102 A,E&N GENERAL CONTRACTING-L9 690,177,285$              
102 A,E&N GENERAL CONTRACTING-L10 499,939,282$              
102 A,E&N GENERAL CONTRACTING-L11 550,235,490$              
102 A,E&N GENERAL CONTRACTING-L12 555,923,235$              

103 NK ENTERPRISE INC-L1 967,137,307$               $                   9,671,373 DEMERARA YES YES YES 0 2
103 NK ENTERPRISE INC-L2 866,803,088$               $                   8,668,031 
103 NK ENTERPRISE INC-L3 832,360,725$               $                   8,232,607 
103 NK ENTERPRISE INC-L4 843,208,380$               $                   8,432,084 
103 NK ENTERPRISE INC-L5 722,740,360$               $                   7,727,404 
103 NK ENTERPRISE INC-L6 1,372,022,925$            $                 13,720,229 
103 NK ENTERPRISE INC-L7
103 NK ENTERPRISE INC-L8



103 NK ENTERPRISE INC-L9
103 NK ENTERPRISE INC-L10
103 NK ENTERPRISE INC-L11
103 NK ENTERPRISE INC-L12

104 FEROZ CONSTRUCTION SERVICE-L1 656,853,960$              8,802,700.00$               PREMIER
104 FEROZ CONSTRUCTION SERVICE-L2 519,400,665$              7,663,257.00$               YES YES YES 0 2
104 FEROZ CONSTRUCTION SERVICE-L3 545,365,800$              7,821,129.00$               
104 FEROZ CONSTRUCTION SERVICE-L4 567,915,705$              7,929,736.00$               
104 FEROZ CONSTRUCTION SERVICE-L5 495,098,310$              7,242,694.00$               
104 FEROZ CONSTRUCTION SERVICE-L6 696,588,060$              9,178,038.00$               
104 FEROZ CONSTRUCTION SERVICE-L7 572,425,035$              8,092,854.00$               
104 FEROZ CONSTRUCTION SERVICE-L8 523,536,090$              7,820,814.00$               
104 FEROZ CONSTRUCTION SERVICE-L9 671,380,830$              8,984,626.00$               
104 FEROZ CONSTRUCTION SERVICE-L10 480,806,130$              7,041,005.00$               
104 FEROZ CONSTRUCTION SERVICE-L11 523,566,225$              8,057,667.00$               
104 FEROZ CONSTRUCTION SERVICE-L12 461,841,345$              7,346,257.00$               

105 Chung's Global Inc L-1 636,169,800$               $                   5,500,000 Premier Yes Yes Yes 0 2
105 Chung's Global Inc L-2 528,450,615$               $                   5,500,000 Premier
105 Chung's Global Inc L-3 531,779,770$               $                   5,500,000 Premier
105 Chung's Global Inc L-4 546,319,200$               $                   5,500,000 Premier
105 Chung's Global Inc L-5 474,673,605$               $                   5,500,000 Premier
105 Chung's Global Inc L-6 680,365,875$               $                   5,500,000 Premier
105 Chung's Global Inc L-7 554,954,190$               $                   5,500,000 Premier
105 Chung's Global Inc L-8 513,679,635$               $                   5,500,000 Premier
105 Chung's Global Inc L-9 640,550,820$               $                   5,500,000 Premier
105 Chung's Global Inc L-10 453,140,205$               $                   5,500,000 Premier
105 Chung's Global Inc L-11 512,867,040$               $                   5,500,000 Premier
105 Chung's Global Inc L-12 526,731,870$               $                   5,500,000 Premier

106 SJ General Contracting -L1 959,418,600$               $                   6,500,000 Premier YES YES YES 0 1
106 SJ General Contracting -L2 503,191,001$               For ALL Lots 



106 SJ General Contracting -L3 484,047,931$              
106 SJ General Contracting -L4 551,148,265$              
106 SJ General Contracting -L5 587,093,052$              
106 SJ General Contracting -L6 645,366,267$              
106 SJ General Contracting -L7 520,874,970$              
106 SJ General Contracting -L8 514,614,770$              
106 SJ General Contracting -L9 642,613,902$              
106 SJ General Contracting -L10 473,548,687$              
106 SJ General Contracting -L11 643,763,106$              
106 SJ General Contracting -L12 552,701,257$              

107 Eron Lall Civil Engineering Works - L1 674,099,897$               $                   7,300,000 Assuria YES YES YES 0 2
107 Eron Lall Civil Engineering Works - L2 540,478,367$               For ALL Lots 
107 Eron Lall Civil Engineering Works - L3 553,746,797$              
107 Eron Lall Civil Engineering Works - L4 573,468,475$              
107 Eron Lall Civil Engineering Works - L5 502,860,910$              
107 Eron Lall Civil Engineering Works - L6 715,887,482$              
107 Eron Lall Civil Engineering Works - L7 770,041,127$              
107 Eron Lall Civil Engineering Works - L8 535,141,637$              
107 Eron Lall Civil Engineering Works - L9 722,564,222$              
107 Eron Lall Civil Engineering Works - L10 488,508,197$              
107 Eron Lall Civil Engineering Works - L11 598,788,174$              
107 Eron Lall Civil Engineering Works - L12 575,945,057$              

108 ONYX ENGINEERING INC-L1 682,528,928$               $                   8,187,799 PREMIER YES YES YES 0 2
108 ONYX ENGINEERING INC-L2 530,927,303$               $                   8,045,928 
108 ONYX ENGINEERING INC-L3 551,121,113$               $                   9,021,707 
108 ONYX ENGINEERING INC-L4 585,971,033$               $                   8,285,307 
108 ONYX ENGINEERING INC-L5 511,435,628$               $                   6,726,348 
108 ONYX ENGINEERING INC-L6 719,456,325$               $                   8,308,797 
108 ONYX ENGINEERING INC-L7 592,023,233$               $                   9,281,394 
108 ONYX ENGINEERING INC-L8 544,441,433$               $                   8,693,289 
108 ONYX ENGINEERING INC-L9 702,721,215$               $                   9,621,362 



108 ONYX ENGINEERING INC-L10 498,739,973$               $                   9,737,358 
108 ONYX ENGINEERING INC-L11 543,128,460$               $                   7,739,217 
108 ONYX ENGINEERING INC-L12 477,937,740$               $                   6,540,821 

109 Tesseract Construction Guyana  - L1 672,396,375$               $                   6,723,964 Premier YES YES YES 0 2
109 Tesseract Construction Guyana  - L2 540,204,525$               $                   5,402,046 
109 Tesseract Construction Guyana  - L3 567,256,830$               $                   5,672,569 
109 Tesseract Construction Guyana  - L4 577,977,435$               $                   5,779,775 
109 Tesseract Construction Guyana  - L5 508,594,485$               $                   5,085,945 
109 Tesseract Construction Guyana  - L6 725,264,085$              7,252,641$                   
109 Tesseract Construction Guyana  - L7 589,653,960$              5,896,540$                   
109 Tesseract Construction Guyana  - L8 542,830,050$              5,428,301$                   
109 Tesseract Construction Guyana  - L9 700,840,665$              7,008,407$                   
109 Tesseract Construction Guyana  - L10 500,456,145$              5,004,562$                   
109 Tesseract Construction Guyana  - L11 554,938,335$              5,549,384$                   
109 Tesseract Construction Guyana  - L12 481,287,870$               $                   7,219,318 

110 F&A MOHAMED CONSTRUCTION-L1 560,397,705$              6,800,000$                   CARICOM YES YES YES 0 2
110 F&A MOHAMED CONSTRUCTION-L2 568,024,800$              
110 F&A MOHAMED CONSTRUCTION-L3 622,590,045$              
110 F&A MOHAMED CONSTRUCTION-L4 590,066,925$              
110 F&A MOHAMED CONSTRUCTION-L5 524,939,415$              
110 F&A MOHAMED CONSTRUCTION-L6 569,891,175$              
110 F&A MOHAMED CONSTRUCTION-L7 692,659,955$              
110 F&A MOHAMED CONSTRUCTION-L8 596,955,555$              
110 F&A MOHAMED CONSTRUCTION-L9 658,878,990$              
110 F&A MOHAMED CONSTRUCTION-L10 684,887,700$              
110 F&A MOHAMED CONSTRUCTION-L11 DNB
110 F&A MOHAMED CONSTRUCTION-L12 DNB

111 MULTITECH ENGINEERING SERVICE-L1 663,245,100$              7,225,701.00$               PREMIER YES YES YES 0 2
111 MULTITECH ENGINEERING SERVICE-L2 526,653,173$              
111 MULTITECH ENGINEERING SERVICE-L3 545,754,405$              



111 MULTITECH ENGINEERING SERVICE-L4 570,884,108$              
111 MULTITECH ENGINEERING SERVICE-L5 495,297,653$              
111 MULTITECH ENGINEERING SERVICE-L6 722,570,153$              
111 MULTITECH ENGINEERING SERVICE-L7 571,581,990$              
111 MULTITECH ENGINEERING SERVICE-L8 526,100,505$              
111 MULTITECH ENGINEERING SERVICE-L9
111 MULTITECH ENGINEERING SERVICE-L10
111 MULTITECH ENGINEERING SERVICE-L11
111 MULTITECH ENGINEERING SERVICE-L12

112 ANDRECT ENGINEERING-L1 547,269,870$               $                   8,000,000 CARICOM YES YES YES 0 2
112 ANDRECT ENGINEERING-L2 462,092,190$              
112 ANDRECT ENGINEERING-L3 469,308,630$              
112 ANDRECT ENGINEERING-L4 454,052,550$              
112 ANDRECT ENGINEERING-L5 413,619,885$              
112 ANDRECT ENGINEERING-L6 608,576,640$              
112 ANDRECT ENGINEERING-L7 475,200,915$              
112 ANDRECT ENGINEERING-L8 453,775,665$              
112 ANDRECT ENGINEERING-L9 600,847,170$              
112 ANDRECT ENGINEERING-L10 401,820,825$              
112 ANDRECT ENGINEERING-L11 462,573,930$              
112 ANDRECT ENGINEERING-L12 397,367,355$              

113 Candacey Abigail T/ As KNV Designs, Construction & 
Supplies -L1 727,958,945$               $                 77,609,789 Nafico YES YES YES 0 2

113 Candacey Abigail T/ As KNV Designs, Construction & 
Supplies -L2 568,748,988$              For ALL Lots

113 Candacey Abigail T/ As KNV Designs, Construction & 
Supplies -L3 605,703,650$              

113 Candacey Abigail T/ As KNV Designs, Construction & 
Supplies -L4 641,758,533$              

113 Candacey Abigail T/ As KNV Designs, Construction & 
Supplies -L5 540,526,665$              

113 Candacey Abigail T/ As KNV Designs, Construction & 
Supplies -L6 766,003,560$              



113 Candacey Abigail T/ As KNV Designs, Construction & 
Supplies -L7 600,684,515$              

113 Candacey Abigail T/ As KNV Designs, Construction & 
Supplies -L8 575,953,600$              

113 Candacey Abigail T/ As KNV Designs, Construction & 
Supplies -L9 760,978,915$              

113 Candacey Abigail T/ As KNV Designs, Construction & 
Supplies -L10 521,076,045$              

113 Candacey Abigail T/ As KNV Designs, Construction & 
Supplies -L11 589,339,015$              

113 Candacey Abigail T/ As KNV Designs, Construction & 
Supplies -L12 506,749,300$              

114 PLATINUM INVESTMENTS INC.-L1 662,868,045$              6,943,957$                   PREMIER YES YES YES 0 2
114 PLATINUM INVESTMENTS INC.-L2 522,395,688$              5,480,447$                   
114 PLATINUM INVESTMENTS INC.-L3 545,128,553$              5,724,166$                   
114 PLATINUM INVESTMENTS INC.-L4 541,154,513$              5,848,083$                   
114 PLATINUM INVESTMENTS INC.-L5 483,994,160$              5,237,125$                   
114 PLATINUM INVESTMENTS INC.-L6 708,139,740$              7,397,047$                   
114 PLATINUM INVESTMENTS INC.-L7 563,389,838$              6,109,718$                   
114 PLATINUM INVESTMENTS INC.-L8 524,286,473$              5,596,132$                   
114 PLATINUM INVESTMENTS INC.-L9 690,993,660$              7,212,113$                   
114 PLATINUM INVESTMENTS INC.-L10 471,736,545$              5,151,529$                   
114 PLATINUM INVESTMENTS INC.-L11 538,253,520$              5,586,321$                   
114 PLATINUM INVESTMENTS INC.-L12 457,754,850$              7,422,529$                   

115 Pro Build Construction Service -L1 662,195,100$               $                   7,215,202 Premier YES YES YES 0 2
115 Pro Build Construction Service -L2 325,603,172$               For ALL Lots 
115 Pro Build Construction Service -L3 544,704,405$              
115 Pro Build Construction Service -L4 569,834,108$              
115 Pro Build Construction Service -L5 494,247,653$              
115 Pro Build Construction Service -L6 721,520,153$              
115 Pro Build Construction Service -L7 570,531,990$              
115 Pro Build Construction Service -L8 525,050,505$              
115 Pro Build Construction Service -L9 692,958,683$              



115 Pro Build Construction Service -L10 476,545,545$              
115 Pro Build Construction Service -L11 543,306,383$              
115 Pro Build Construction Service -L12 463,837,080$              

116 C & L Construction INC. -L1 638,886,675$               $                   6,913,092 Premier YES YES YES 0 2
116 C & L Construction INC. -L2 513,798,915$               For ALL Lots 
116 C & L Construction INC. -L3 529,617,270$              
116 C & L Construction INC. -L4 544,006,155$              
116 C & L Construction INC. -L5 454,285,355$              
116 C & L Construction INC. -L6 691,309,185$              
116 C & L Construction INC. -L7 527,388,960$              
116 C & L Construction INC. -L8 498,605,520$              
116 C & L Construction INC. -L9 677,104,155$              
116 C & L Construction INC. -L10 436,366,980$              
116 C & L Construction INC. -L11 530,358,675$              
116 C & L Construction INC. -L12 437,983,770$              

117 K.K.S Construction - L1 819,164,136$               $                   5,551,827 Premier Yes Yes Yes 0 2
117 K.K.S Construction - L2 507,415,902$               For All Lots 
117 K.K.S Construction - L3 514,453,233$              
117 K.K.S Construction - L4 509,186,748$              
117 K.K.S Construction - L5 Did Not Bid
117 K.K.S Construction - L6 Did Not Bid
117 K.K.S Construction - L7 Did Not Bid
117 K.K.S Construction - L8 Did Not Bid
117 K.K.S Construction - L9 Did Not Bid
117 K.K.S Construction - L10 Did Not Bid
117 K.K.S Construction - L11 Did Not Bid
117 K.K.S Construction - L12 Did Not Bid

118 Triple A Construction Services & Supplies - L1 672,211,155$               $                   7,250,781 Assuria Yes Yes Yes 0 2
118 Triple A Construction Services & Supplies - L2 537,984,090$               For All Lots 
118 Triple A Construction Services & Supplies - L3 556,384,290$              



118 Triple A Construction Services & Supplies - L4 559,363,770$              
118 Triple A Construction Services & Supplies - L5 496,082,265$              
118 Triple A Construction Services & Supplies - L6 725,120,130$              
118 Triple A Construction Services & Supplies - L7 574,710,675$              
118 Triple A Construction Services & Supplies - L8 537,343,275$              
118 Triple A Construction Services & Supplies - L9 713,385,120$              
118 Triple A Construction Services & Supplies - L10 482,825,070$              
118 Triple A Construction Services & Supplies - L11 549,470,030$              
118 Triple A Construction Services & Supplies - L12 471,354,660$              

119 Shield Construction - L1 601,733,843$               $                   6,503,914 Assuria Yes Yes Yes 0 2
119 Shield Construction - L2 480,285,015$               For All Lots 
119 Shield Construction - L3 501,055,958$              
119 Shield Construction - L4 498,407,385$              
119 Shield Construction - L5 443,777,775$              
119 Shield Construction - L6 650,765,220$              
119 Shield Construction - L7 503,755,376$              
119 Shield Construction - L8 480,410,726$              
119 Shield Construction - L9 645,613,815$              
119 Shield Construction - L10 421,105,073$              
119 Shield Construction - L11 498,102,938$              
119 Shield Construction - L12 420,732,375$              

120 A.Mohamed Investments And General Supplies - L1 658,485,870$               $                   8,500,000 Premier Yes Yes Yes 0 0
120 A.Mohamed Investments And General Supplies - L2 516,178,268$               For All Lots 
120 A.Mohamed Investments And General Supplies - L3 541,518,785$              
120 A.Mohamed Investments And General Supplies - L4 549,241,088$              
120 A.Mohamed Investments And General Supplies - L5 478,731,960$              
120 A.Mohamed Investments And General Supplies - L6 698,154,030$              
120 A.Mohamed Investments And General Supplies - L7 550,265,940$              
120 A.Mohamed Investments And General Supplies - L8 522,380,670$              
120 A.Mohamed Investments And General Supplies - L9 670,678,575$              
120 A.Mohamed Investments And General Supplies - L10 466,394,355$              



120 A.Mohamed Investments And General Supplies - L11 525,767,025$              
120 A.Mohamed Investments And General Supplies - L12 433,474,545$              

121 Premium Contracting Services & Supplies Inc - L1 641,611,194$               $                   6,675,000 Premier Yes Yes Yes 0 2
121 Premium Contracting Services & Supplies Inc - L2 517,381,389$               For All Lots 
121 Premium Contracting Services & Supplies Inc - L3 536,917,584$              
121 Premium Contracting Services & Supplies Inc - L4 520,789,763$              
121 Premium Contracting Services & Supplies Inc - L5 461,327,738$              
121 Premium Contracting Services & Supplies Inc - L6 698,944,743$              
121 Premium Contracting Services & Supplies Inc - L7 530,153,243$              
121 Premium Contracting Services & Supplies Inc - L8 510,625,637$              
121 Premium Contracting Services & Supplies Inc - L9 692,327,853$              
121 Premium Contracting Services & Supplies Inc - L10 450,671,078$              
121 Premium Contracting Services & Supplies Inc - L11 536,337,228$              
121 Premium Contracting Services & Supplies Inc - L12 444,318,630$              

122 Z&J ENTERPRISE INC-L1 661,390,380$              PREMIER NIL NIL YES 0 2
122 Z&J ENTERPRISE INC-L2 512,998,185$              
122 Z&J ENTERPRISE INC-L3 532,366,380$              
122 Z&J ENTERPRISE INC-L4 649,405,260$              
122 Z&J ENTERPRISE INC-L5
122 Z&J ENTERPRISE INC-L6
122 Z&J ENTERPRISE INC-L7 554,379,945$              
122 Z&J ENTERPRISE INC-L8
122 Z&J ENTERPRISE INC-L9
122 Z&J ENTERPRISE INC-L10 6,902,779.00$               
122 Z&J ENTERPRISE INC-L11 564,744,075$              
122 Z&J ENTERPRISE INC-L12 5,232,111.00$               

123 Phoenix Engineering and Consultancy - L1 649,173,000$              6,389,108$                   Nafico Yes Yes Yes 0 2
123 Phoenix Engineering and Consultancy - L2 500,806,635$              For All Lots
123 Phoenix Engineering and Consultancy - L3 524,802,705$              
123 Phoenix Engineering and Consultancy - L4 466,889,756$              



123 Phoenix Engineering and Consultancy - L5 462,437,640$              
123 Phoenix Engineering and Consultancy - L6 Did Not Bid
123 Phoenix Engineering and Consultancy - L7 539,514,570$              
123 Phoenix Engineering and Consultancy - L8 494,273,220$              
123 Phoenix Engineering and Consultancy - L9 Did Not Bid
123 Phoenix Engineering and Consultancy - L10 449,018,220$              
123 Phoenix Engineering and Consultancy - L11 500,370,150$              
123 Phoenix Engineering and Consultancy - L12 442,387,680$              

124 R&G BACCHUS MINING INC-L1 632,389,118$              6,323,891.00$               PREMIER YES YES NIL 0 1
124 R&G BACCHUS MINING INC-L2 495,569,970$              7,433,550.00$               
124 R&G BACCHUS MINING INC-L3 511,443,083$              5,114,431.00$               
124 R&G BACCHUS MINING INC-L4 559,997,708$              5,599,977.00$               
124 R&G BACCHUS MINING INC-L5 473,169,270$              7,097,539.00$               
124 R&G BACCHUS MINING INC-L6 666,011,850$              6,660,119.00$               
124 R&G BACCHUS MINING INC-L7 542,798,288$              5,427,983.00$               
124 R&G BACCHUS MINING INC-L8 519,030,225$              5,190,302.00$               
124 R&G BACCHUS MINING INC-L9 649,532,730$              6,495,327.00$               
124 R&G BACCHUS MINING INC-L10 480,482,363$              7,207,235.00$               
124 R&G BACCHUS MINING INC-L11 505,727,933$              5,057,279.00$               
124 R&G BACCHUS MINING INC-L12 439,308,240$              6,589,624.00$               

125 Kallco Guyana Inc - L1 842,019,150$               $                   8,420,192 Caricom Yes Yes Yes 0 2
125 Kallco Guyana Inc - L2 746,345,250$               $                   7,463,453 
125 Kallco Guyana Inc - L3 647,182,200$               $                   6,471,822 
125 Kallco Guyana Inc - L4 715,411,725$               $                   7,154,117 
125 Kallco Guyana Inc - L5 537,393,675$               $                   5,373,937 
125 Kallco Guyana Inc - L6 1,013,710,425$           10,137,104$                 
125 Kallco Guyana Inc - L7 746,817,000$              7,468,170$                   
125 Kallco Guyana Inc - L8 704,378,850$              7,043,789$                   
125 Kallco Guyana Inc - L9 1,120,629,825$           11,206,298$                 
125 Kallco Guyana Inc - L10 663,993,487$              6,639,935$                   
125 Kallco Guyana Inc - L11 1,013,821,725$           10,138,217$                 



125 Kallco Guyana Inc - L12 844,102,825$              8,941,028$                   

126 Khemraj Nauth Inc. - L1 615,041,123$               $                   7,100,000 Assuria Yes Yes Yes 0 2
126 Khemraj Nauth Inc. - L2 512,240,820$               $                   6,100,000 
126 Khemraj Nauth Inc. - L3 537,863,970$               $                   6,100,000 
126 Khemraj Nauth Inc. - L4 557,420,483$               $                   6,100,000 
126 Khemraj Nauth Inc. - L5 Did Not Bid
126 Khemraj Nauth Inc. - L6 Did Not Bid
126 Khemraj Nauth Inc. - L7 Did Not Bid
126 Khemraj Nauth Inc. - L8 Did Not Bid
126 Khemraj Nauth Inc. - L9 Did Not Bid
126 Khemraj Nauth Inc. - L10 Did Not Bid
126 Khemraj Nauth Inc. - L11 Did Not Bid
126 Khemraj Nauth Inc. - L12 Did Not Bid

127 Amic General Contracting Service - L1 664,994,295$               $                   7,397,047 Caricom Yes Yes Yes 0 2
127 Amic General Contracting Service - L2 524,786,273$               For All Lots 
127 Amic General Contracting Service - L3 546,102,848$              
127 Amic General Contracting Service - L4 545,070,908$              
127 Amic General Contracting Service - L5 486,392,655$              
127 Amic General Contracting Service - L6 706,713,315$              
127 Amic General Contracting Service - L7 566,689,253$              
127 Amic General Contracting Service - L8 526,282,733$              
127 Amic General Contracting Service - L9 693,617,190$              
127 Amic General Contracting Service - L10 473,739,105$              
127 Amic General Contracting Service - L11 541,011,135$              
127 Amic General Contracting Service - L12 459,484,200$              

128 Supreme Builders Services - L1 762,789,720$               $                   8,114,390 Nafico Yes Yes Yes 0 2
128 Supreme Builders Services - L2 611,400,720$               For All Lots 
128 Supreme Builders Services - L3 629,468,385$              
128 Supreme Builders Services - L4 569,210,775$              
128 Supreme Builders Services - L5 546,804,090$              



128 Supreme Builders Services - L6 811,439,055$              
128 Supreme Builders Services - L7 632,900,825$              
128 Supreme Builders Services - L8 531,888,945$              
128 Supreme Builders Services - L9 835,663,290$              
128 Supreme Builders Services - L10 526,892,625$              
128 Supreme Builders Services - L11 547,832,880$              
128 Supreme Builders Services - L12 532,585,745$              

129 AVIONICS ENGINEERING INC.-L1 684,792,780$              6,832,503.00$               CARICOM YES YES YES 0 2
129 AVIONICS ENGINEERING INC.-L2 561,065,085$              
129 AVIONICS ENGINEERING INC.-L3 574,777,035$              
129 AVIONICS ENGINEERING INC.-L4 NIL
129 AVIONICS ENGINEERING INC.-L5 NIL
129 AVIONICS ENGINEERING INC.-L6 NIL
129 AVIONICS ENGINEERING INC.-L7 562,892,820$              
129 AVIONICS ENGINEERING INC.-L8 NIL
129 AVIONICS ENGINEERING INC.-L9 NIL
129 AVIONICS ENGINEERING INC.-L10 NIL
129 AVIONICS ENGINEERING INC.-L11 NIL
129 AVIONICS ENGINEERING INC.-L12 478,756,425$              

130 Parijan Construction - L1 528,604,505$               Not Seen Not Seen Yes Yes Yes 0 1
130 Parijan Construction - L2 408,611,385$              
130 Parijan Construction - L3 443,491,440$              
130 Parijan Construction - L4 456,467,235$              
130 Parijan Construction - L5 407,321,460$              
130 Parijan Construction - L6 559,142,745$              
130 Parijan Construction - L7 472,090,920$              
130 Parijan Construction - L8 403,725,735$              
130 Parijan Construction - L9 548,239,755$              
130 Parijan Construction - L10 Did Not Bid
130 Parijan Construction - L11 Did Not Bid
130 Parijan Construction - L12 332,016,573$              



131 Adamatium Holdings - L1 8,400,000$                  $               771,733,673 Premier Yes Yes Yes 0 2
131 Adamatium Holdings - L2 Did Not Bid
131 Adamatium Holdings - L3 Did Not Bid
131 Adamatium Holdings - L4 7,100,000$                  $               584,808,263 
131 Adamatium Holdings - L5 Did Not Bid
131 Adamatium Holdings - L6 8,900,000$                  $               762,967,170 
131 Adamatium Holdings - L7 Did Not Bid
131 Adamatium Holdings - L8 6,800,000$                  $               574,841,306 
131 Adamatium Holdings - L9 8,700,000$                  $               712,847,100 
131 Adamatium Holdings - L10 Did Not Bid
131 Adamatium Holdings - L11 Did Not Bid
131 Adamatium Holdings - L12 Did Not Bid

132 EMPIRE MINING INC-L1 481,111,260$              5,546,800$                   ASSURIA YES 0 2
132 EMPIRE MINING INC-L2 326,226,800$              
132 EMPIRE MINING INC-L3 DNB
132 EMPIRE MINING INC-L4 DNB
132 EMPIRE MINING INC-L5 DNB
132 EMPIRE MINING INC-L6 DNB
132 EMPIRE MINING INC-L7 DNB
132 EMPIRE MINING INC-L8 DNB
132 EMPIRE MINING INC-L9 DNB
132 EMPIRE MINING INC-L10 DNB
132 EMPIRE MINING INC-L11 DNB
132 EMPIRE MINING INC-L12 DNB

133 Anwar's Logistics and Construction Company - L1 592,079,985$               $                   6,878,760 Nafico Yes Yes Yes 0 2
133 Anwar's Logistics and Construction Company - L2 481,238,310$               For All Lots 
133 Anwar's Logistics and Construction Company - L3 481,922,595$              
133 Anwar's Logistics and Construction Company - L4 560,521,815$              
133 Anwar's Logistics and Construction Company - L5 491,255,415$              
133 Anwar's Logistics and Construction Company - L6 685,481,400$              



133 Anwar's Logistics and Construction Company - L7 563,826,900$              
133 Anwar's Logistics and Construction Company - L8 511,346,535$              
133 Anwar's Logistics and Construction Company - L9 687,876,000$              
133 Anwar's Logistics and Construction Company - L10 465,409,875$              
133 Anwar's Logistics and Construction Company - L11 553,859,040$              
133 Anwar's Logistics and Construction Company - L12 515,340,045$              

134 G.Ramsumer Construction - L1 Did Not Bid  $                   9,186,917 Nafico Yes Yes Yes 0 2
134 G.Ramsumer Construction - L2 519,038,310$               For All Lots 
134 G.Ramsumer Construction - L3 Did Not Bid
134 G.Ramsumer Construction - L4 Did Not Bid
134 G.Ramsumer Construction - L5 513,079,350$              
134 G.Ramsumer Construction - L6 791,641,305$              
134 G.Ramsumer Construction - L7 Did Not Bid
134 G.Ramsumer Construction - L8 Did Not Bid
134 G.Ramsumer Construction - L9 588,298,200$              
134 G.Ramsumer Construction - L10 Did Not Bid
134 G.Ramsumer Construction - L11 Did Not Bid
134 G.Ramsumer Construction - L12 Did Not Bid

135 SSS PROFESSIONAL-L1 669,352,614$              7,500,000.00$               ASSURIA YES YES YES 0 2
135 SSS PROFESSIONAL-L2 540,306,690$              FOR ALL
135 SSS PROFESSIONAL-L3 558,922,917$              
135 SSS PROFESSIONAL-L4 563,823,582$              
135 SSS PROFESSIONAL-L5 496,901,622$              
135 SSS PROFESSIONAL-L6 721,869,624$              
135 SSS PROFESSIONAL-L7 575,043,599$              
135 SSS PROFESSIONAL-L8 534,203,271$              
135 SSS PROFESSIONAL-L9 710,954,223$              
135 SSS PROFESSIONAL-L10 447,826,638$              
135 SSS PROFESSIONAL-L11 553,495,425$              
135 SSS PROFESSIONAL-L12 467,226,123$              



136 BUILD SMART CONSTRUCTION-L1 681,506,700$              $6,900,000 PREMIER Y YES YES 0 2
136 BUILD SMART CONSTRUCTION-L2 540,091,860$               $                   5,500,000 
136 BUILD SMART CONSTRUCTION-L3 564,232,830$              5,700,000$                   
136 BUILD SMART CONSTRUCTION-L4 584,695,020$              6,000,000$                   
136 BUILD SMART CONSTRUCTION-L5 510,926,115$              5,200,000$                   
136 BUILD SMART CONSTRUCTION-L6 510,926,115$              7,300,000$                   
136 BUILD SMART CONSTRUCTION-L7 722,128,365$              6,000,000$                   
136 BUILD SMART CONSTRUCTION-L8 586,361,265$              5,500,000$                   
136 BUILD SMART CONSTRUCTION-L9 542,840,970$              7,100,000$                   
136 BUILD SMART CONSTRUCTION-L10 705,789,945$              7,600,000$                   
136 BUILD SMART CONSTRUCTION-L11 495,352,620$              5,500,000$                   
136 BUILD SMART CONSTRUCTION-L12 542,455,620$              5,500,000$                   
136 BUILD SMART CONSTRUCTION-L13 476,649,180$               $                   7,300,000 

137 FMC CONSTRUCTION SERVICE-L1 678,922,125$               $                   7,121,541 NAFICO YES YES YES 0 2
137 FMC CONSTRUCTION SERVICE-L2 521,925,075$               FOR ALL 
137 FMC CONSTRUCTION SERVICE-L3 544,935,825$              
137 FMC CONSTRUCTION SERVICE-L4 568,788,150$              
137 FMC CONSTRUCTION SERVICE-L5 486,107,475$              
137 FMC CONSTRUCTION SERVICE-L6 707,166,600$              
137 FMC CONSTRUCTION SERVICE-L7 565,411,875$              
137 FMC CONSTRUCTION SERVICE-L8 514,892,490$              
137 FMC CONSTRUCTION SERVICE-L9 687,712,725$              
137 FMC CONSTRUCTION SERVICE-L10 470,114,400$              
137 FMC CONSTRUCTION SERVICE-L11 523,786,200$              
137 FMC CONSTRUCTION SERVICE-L12 462,693,525$              

138 NAVEN'S CONSTRUCTION-L1 771,039,045$              7,975,992$                   CARICOM YES YES YES 0 2
138 NAVEN'S CONSTRUCTION-L2 599,516,925$              
138 NAVEN'S CONSTRUCTION-L3 619,736,985$              
138 NAVEN'S CONSTRUCTION-L4 574,045,710$              
138 NAVEN'S CONSTRUCTION-L5 519,672,300$              
138 NAVEN'S CONSTRUCTION-L6 797,599,215$              



138 NAVEN'S CONSTRUCTION-L7 371,710,815$              
138 NAVEN'S CONSTRUCTION-L8 551,336,415$              
138 NAVEN'S CONSTRUCTION-L9 694,664,775$              
138 NAVEN'S CONSTRUCTION-L10 486,980,025$              
138 NAVEN'S CONSTRUCTION-L11 564,743,445$              
138 NAVEN'S CONSTRUCTION-L12 545,778,975$              

139 F&A MOHAMED CONSTYRUCTION FIRM-L1 470,240,295$               $                   6,500,000 CARICOM YES YES YES 0 2
139 F&A MOHAMED CONSTYRUCTION FIRM-L2 385,312,410$               FOR ALL
139 F&A MOHAMED CONSTYRUCTION FIRM-L3 394,668,015$              
139 F&A MOHAMED CONSTYRUCTION FIRM-L4 382,696,440$              
139 F&A MOHAMED CONSTYRUCTION FIRM-L5 343,173,390$              
139 F&A MOHAMED CONSTYRUCTION FIRM-L6 504,424,305$              
139 F&A MOHAMED CONSTYRUCTION FIRM-L7 394,764,300$              
139 F&A MOHAMED CONSTYRUCTION FIRM-L8 381,445,890$              
139 F&A MOHAMED CONSTYRUCTION FIRM-L9 505,376,340$              
139 F&A MOHAMED CONSTYRUCTION FIRM-L10 333,636,765$              
139 F&A MOHAMED CONSTYRUCTION FIRM-L11 377,365,170$              
139 F&A MOHAMED CONSTYRUCTION FIRM-L12 336,156,135$              

140 B.SOOKRAM JK ENTERPRISE-L1 639,063,233$              6,390,633$                   CARICOM YES YES YES 0 2
140 B.SOOKRAM JK ENTERPRISE-L2 512,040,848$              5,120,409$                   
140 B.SOOKRAM JK ENTERPRISE-L3 523,239,465$              5,232,395$                   
140 B.SOOKRAM JK ENTERPRISE-L4 543,315,570$              54,331,560$                 
140 B.SOOKRAM JK ENTERPRISE-L5 473,681,985$              7,105,230$                   
140 B.SOOKRAM JK ENTERPRISE-L6 681,063,180$              6,810,623$                   
140 B.SOOKRAM JK ENTERPRISE-L7 550,300,905$              5,503,009$                   
140 B.SOOKRAM JK ENTERPRISE-L8 507,887,415$              5,078,875$                   
140 B.SOOKRAM JK ENTERPRISE-L9 666,165,675$              6,661,657$                   
140 B.SOOKRAM JK ENTERPRISE-L10 460,585,808$              6,908,788$                   
140 B.SOOKRAM JK ENTERPRISE-L11 511,780,343$              5,117,804$                   
140 B.SOOKRAM JK ENTERPRISE-L12 450,327,570$              6,754,914$                   



141  SEENARINE'S CONSTRUCTIOIN-L1 303,273,180$              4,671,785.00$               CAR4ICOM NIL YES YES 0 1
141  SEENARINE'S CONSTRUCTIOIN-L2 311,705,730$              4,726,163.00$               
141  SEENARINE'S CONSTRUCTIOIN-L3 300,870,990$              4,577,948.00$               
141  SEENARINE'S CONSTRUCTIOIN-L4 486,154,305$              7,470,523.00$               
141  SEENARINE'S CONSTRUCTIOIN-L5 467,596,710$              7,113,951.00$               
141  SEENARINE'S CONSTRUCTIOIN-L6 -$                           
141  SEENARINE'S CONSTRUCTIOIN-L7 -$                           
141  SEENARINE'S CONSTRUCTIOIN-L8 -$                           
141  SEENARINE'S CONSTRUCTIOIN-L9 -$                           
141  SEENARINE'S CONSTRUCTIOIN-L10 -$                           
141  SEENARINE'S CONSTRUCTIOIN-L11 -$                           
141  SEENARINE'S CONSTRUCTIOIN-L12 -$                           

142 TOOLSIE PERSAUD QUARRIES INC-L1 1,243,784,535$           13,000,000$                 CARICOM YES YES YES 0 2
142 TOOLSIE PERSAUD QUARRIES INC-L2 952,629,825$              
142 TOOLSIE PERSAUD QUARRIES INC-L3 1,003,001,475$           
142 TOOLSIE PERSAUD QUARRIES INC-L4 1,039,889,655$           
142 TOOLSIE PERSAUD QUARRIES INC-L5 970,044,705$              
142 TOOLSIE PERSAUD QUARRIES INC-L6 1,157,236,605$           
142 TOOLSIE PERSAUD QUARRIES INC-L7 1,035,026,160$           
142 TOOLSIE PERSAUD QUARRIES INC-L8 881,100,150$              
142 TOOLSIE PERSAUD QUARRIES INC-L9 1,181,331,900$           
142 TOOLSIE PERSAUD QUARRIES INC-L10 885,611,685$              
142 TOOLSIE PERSAUD QUARRIES INC-L11 825,233,220$              
142 TOOLSIE PERSAUD QUARRIES INC-L12 917,758,800$              

143 GENERAL PROCUREMENT-L1 781,621,350$              7,816,214.00$                    PREMIER YES YES YES 0 2
143 GENERAL PROCUREMENT-L2 557,312,850$              5,573,129.00$                    
143 GENERAL PROCUREMENT-L3 572,900,100$              5,729,001.00$                    
143 GENERAL PROCUREMENT-L4 566,040,800$              5,660,408.00$                    
143 GENERAL PROCUREMENT-L5 518,424,650$              5,184,247.00$                    
143 GENERAL PROCUREMENT-L6 776,575,800$              7,765,758.00$                    
143 GENERAL PROCUREMENT-L7 594,604,850$              5,946,049.00$                    



143 GENERAL PROCUREMENT-L8 569,737,850$              5,697,379.00$                    
143 GENERAL PROCUREMENT-L9 770,576,800$              7,705,768.00$                    
143 GENERAL PROCUREMENT-L10 501,384,700$              5,013,847.00$                    
143 GENERAL PROCUREMENT-L11 590,469,750$              5,904,698.00$                    
143 GENERAL PROCUREMENT-L12 506,598,300$              5,065,983$                   

144 Samaroo's Investment - L1 Did Not Bid 7,388,988$                   Assuria Yes Yes Yes 0 2
144 Samaroo's Investment - L2 Did Not Bid For All Lots
144 Samaroo's Investment - L3 Did Not Bid
144 Samaroo's Investment - L4 Did Not Bid
144 Samaroo's Investment - L5 Did Not Bid
144 Samaroo's Investment - L6 Did Not Bid
144 Samaroo's Investment - L7 Did Not Bid
144 Samaroo's Investment - L8 Did Not Bid
144 Samaroo's Investment - L9 Did Not Bid
144 Samaroo's Investment - L10 Did Not Bid
144 Samaroo's Investment - L11 Did Not Bid
144 Samaroo's Investment - L12 Did Not Bid

145 New Guyana Construction - L1 745,322,130$              10,254,246$                 Premier Yes Yes Yes 0 2
145 New Guyana Construction - L2 583,865,152$              For All Lots
145 New Guyana Construction - L3 636,834,240$              
145 New Guyana Construction - L4 669,128,565$              
145 New Guyana Construction - L5 603,856,974$              
145 New Guyana Construction - L6 754,379,378$              
145 New Guyana Construction - L7 672,553,497$              
145 New Guyana Construction - L8 629,667,580$              
145 New Guyana Construction - L9 821,001,090$              
145 New Guyana Construction - L10 616,380,555$              
145 New Guyana Construction - L11 672,224,752$              
145 New Guyana Construction - L12 544,630,065$              

146 Impeccable Construction & General Supplies - L1 772,322,827$               $                 10,200,000 Caricom Yes Yes Yes 0 2



146 Impeccable Construction & General Supplies - L2 863,538,322$               For All Lots 
146 Impeccable Construction & General Supplies - L3 987,657,720$              
146 Impeccable Construction & General Supplies - L4 919,398,950$              
146 Impeccable Construction & General Supplies - L5 742,473,873$              
146 Impeccable Construction & General Supplies - L6 877,600,762$              
146 Impeccable Construction & General Supplies - L7 962,249,137$              
146 Impeccable Construction & General Supplies - L8 1,058,413,440$           
146 Impeccable Construction & General Supplies - L9 1,025,311,770$           
146 Impeccable Construction & General Supplies - L10 1,050,233,389$           
146 Impeccable Construction & General Supplies - L11 842,786,201$              
146 Impeccable Construction & General Supplies - L12 709,710,120$              

147 VENTURE POINT SOLUTION INC-L1 1,562,190,262$           15,621,903$                 PREMIER YES YES YES 0 2
147 VENTURE POINT SOLUTION INC-L2 1,243,736,938$           12,437,369$                 
147 VENTURE POINT SOLUTION INC-L3 1,235,834,418$           12,358,344$                 
147 VENTURE POINT SOLUTION INC-L4 DNB
147 VENTURE POINT SOLUTION INC-L5 DNB
147 VENTURE POINT SOLUTION INC-L6 1,576,238,874$           15,762,389$                 
147 VENTURE POINT SOLUTION INC-L7 DNB
147 VENTURE POINT SOLUTION INC-L8 1,136,393,317$           11,363,933$                 
147 VENTURE POINT SOLUTION INC-L9 1,574,361,957$           15,743,620$                 
147 VENTURE POINT SOLUTION INC-L10 DNB
147 VENTURE POINT SOLUTION INC-L11 1,136,577,739$           11,365,777$                 
147 VENTURE POINT SOLUTION INC-L12 DNB

148 P.M CONSTRUCTION-L1 DNB CARICOM YES YES YES 0 2
148 P.M CONSTRUCTION-L2 DNB
148 P.M CONSTRUCTION-L3 DNB
148 P.M CONSTRUCTION-L4 DNB
148 P.M CONSTRUCTION-L5 DNB
148 P.M CONSTRUCTION-L6 DNB
148 P.M CONSTRUCTION-L7 588,901,898$              5,889,019$                   
148 P.M CONSTRUCTION-L8 541,710,278$              5,417,103$                   



148 P.M CONSTRUCTION-L9 698,173,245$              6,981,732$                   
148 P.M CONSTRUCTION-L10 DNB
148 P.M CONSTRUCTION-L11 DNB
148 P.M CONSTRUCTION-L12 DNB

149 URBAN ROAD BUILDERS-L1 738,653,055$              7,807,533.00$               NAFICO YES YES YES 0 2
149 URBAN ROAD BUILDERS-L2 587,721,750$              
149 URBAN ROAD BUILDERS-L3 608,215,020$              
149 URBAN ROAD BUILDERS-L4 548,207,310$              
149 URBAN ROAD BUILDERS-L5 529,279,275$              
149 URBAN ROAD BUILDERS-L6 78,611,870$               
149 URBAN ROAD BUILDERS-L7 612,419,220$              
149 URBAN ROAD BUILDERS-L8 516,859,770$              
149 URBAN ROAD BUILDERS-L9 781,624,096$              
149 URBAN ROAD BUILDERS-L10 513,533,265$              
149 URBAN ROAD BUILDERS-L11 529,672,710$              
149 URBAN ROAD BUILDERS-L12 509,866,140$              

150 MALISSA SINGH T/AS PROCONSTRUCT SOLUCTIONS-L1 730,929,885$               $                   7,804,248 NAFICO YES YES YES 0 2

150 MALISSA SINGH T/AS PROCONSTRUCT SOLUCTIONS-L2 584,642,205$              

150 MALISSA SINGH T/AS PROCONSTRUCT SOLUCTIONS-L3 604,164,645$              

150 MALISSA SINGH T/AS PROCONSTRUCT SOLUCTIONS-L4 545,349,000$              

150 MALISSA SINGH T/AS PROCONSTRUCT SOLUCTIONS-L5 526,645,035$              

150 MALISSA SINGH T/AS PROCONSTRUCT SOLUCTIONS-L6 780,425,890$              

150 MALISSA SINGH T/AS PROCONSTRUCT SOLUCTIONS-L7 608,157,920$              

150 MALISSA SINGH T/AS PROCONSTRUCT SOLUCTIONS-L8 514,543,155$              

150 MALISSA SINGH T/AS PROCONSTRUCT SOLUCTIONS-L9 777,206,955$              



150 MALISSA SINGH T/AS PROCONSTRUCT SOLUCTIONS-
L10 511,144,305$              

150 MALISSA SINGH T/AS PROCONSTRUCT SOLUCTIONS-
L11 526,645,140$              

150 MALISSA SINGH T/AS PROCONSTRUCT SOLUCTIONS-
L12 506,600,535$              

151 NABI CONSTRUCTION-L1 690,753,436$              10,000,000$                 ASSURIA YES YES YES 0 2
151 NABI CONSTRUCTION-L2 549,637,762$              
151 NABI CONSTRUCTION-L3 574,202,176$              
151 NABI CONSTRUCTION-L4 577,839,948$              
151 NABI CONSTRUCTION-L5 523,206,369$              
151 NABI CONSTRUCTION-L6 730,464,641$              
151 NABI CONSTRUCTION-L7 597,031,806$              
151 NABI CONSTRUCTION-L8 556,101,730$              
151 NABI CONSTRUCTION-L9 721,978,436$              
151 NABI CONSTRUCTION-L10 504,539,322$              
151 NABI CONSTRUCTION-L11 554,442,053$              
151 NABI CONSTRUCTION-L12 499,157,148$              

152 DOODNAUTH CONSTRUCTION & SUPPLIES-L1 638,112,038$              65,418,781$                 PREMIER YES YES YES 0 2
152 DOODNAUTH CONSTRUCTION & SUPPLIES-L2 499,837,170$              
152 DOODNAUTH CONSTRUCTION & SUPPLIES-L3 517,194,143$              
152 DOODNAUTH CONSTRUCTION & SUPPLIES-L4 567,059,798$              
152 DOODNAUTH CONSTRUCTION & SUPPLIES-L5 497,424,015$              
152 DOODNAUTH CONSTRUCTION & SUPPLIES-L6 673,391,040$              
152 DOODNAUTH CONSTRUCTION & SUPPLIES-L7 550,511,798$              
152 DOODNAUTH CONSTRUCTION & SUPPLIES-L8 524,774,985$              
152 DOODNAUTH CONSTRUCTION & SUPPLIES-L9 654,642,450$              
152 DOODNAUTH CONSTRUCTION & SUPPLIES-L10 487,464,758$              
152 DOODNAUTH CONSTRUCTION & SUPPLIES-L11 509,707,643$              
152 DOODNAUTH CONSTRUCTION & SUPPLIES-L12 444,772,020$              

153 CHROME CONSTRUCTION INC-L1 741,121,865$              7,411,299$                   PREMIER YES YES YES 0 2



153 CHROME CONSTRUCTION INC-L2 626,702,580$              6,267,026$                   
153 CHROME CONSTRUCTION INC-L3 654,228,810$              6,052,363$                   
153 CHROME CONSTRUCTION INC-L4 605,266,275$              5,319,433$                   
153 CHROME CONSTRUCTION INC-L5 531,943,335$              7,679,517$                   
153 CHROME CONSTRUCTION INC-L6 767,951,730$              5,953,413$                   
153 CHROME CONSTRUCTION INC-L7 595,341,285$              5,657,169$                   
153 CHROME CONSTRUCTION INC-L8 565,716,900$              7,923,316$                   
153 CHROME CONSTRUCTION INC-L9 792,331,575$              5,282,205$                   
153 CHROME CONSTRUCTION INC-L10 528,220,455$              5,987,086$                   
153 CHROME CONSTRUCTION INC-L11 598,708,635$              5,252,945$                   
153 CHROME CONSTRUCTION INC-L12 525,294,525$              

154 MAC JUNIOR INTERNATIONAL INC-L1 644,330,033$              6,443,300$                   PREMIER YES YES YES 0 2
154 MAC JUNIOR INTERNATIONAL INC-L2 515,390,453$              5,153,905$                   
154 MAC JUNIOR INTERNATIONAL INC-L3 528,011,505$              5,280,115$                   
154 MAC JUNIOR INTERNATIONAL INC-L4 547,842,540$              5,478,425$                   
154 MAC JUNIOR INTERNATIONAL INC-L5 479,801,280$              7,197,019$                   
154 MAC JUNIOR INTERNATIONAL INC-L6 684,594,120$              6,845,941$                   
154 MAC JUNIOR INTERNATIONAL INC-L7 557,228,280$               $                   5,572,283 
154 MAC JUNIOR INTERNATIONAL INC-L8 511,827,855$               $                   5,118,279 
154 MAC JUNIOR INTERNATIONAL INC-L9 670,797,855$               $                   6,707,979 
154 MAC JUNIOR INTERNATIONAL INC-L10 466,757,078$               $                   7,001,356 
154 MAC JUNIOR INTERNATIONAL INC-L11 512,271,218$               $                   5,112,712 
154 MAC JUNIOR INTERNATIONAL INC-L12 454,819,260$              6,822,289$                   

155 ACCELERATED CONSTRUCTION AND ENGINEERING-L1 380,531,592$              3,600,000$                   ASSURIA YES YES YES 0 2

155 ACCELERATED CONSTRUCTION AND ENGINEERING-L2 403,757,025$              

155 ACCELERATED CONSTRUCTION AND ENGINEERING-L3

155 ACCELERATED CONSTRUCTION AND ENGINEERING-L4 567,986,391$              

155 ACCELERATED CONSTRUCTION AND ENGINEERING-L5



155 ACCELERATED CONSTRUCTION AND ENGINEERING-L6

155 ACCELERATED CONSTRUCTION AND ENGINEERING-L7

155 ACCELERATED CONSTRUCTION AND ENGINEERING-L8

155 ACCELERATED CONSTRUCTION AND ENGINEERING-L9

155 ACCELERATED CONSTRUCTION AND ENGINEERING-
L10

155 ACCELERATED CONSTRUCTION AND ENGINEERING-
L11

155 ACCELERATED CONSTRUCTION AND ENGINEERING-
L12

156 KAIZEN INDUSTRIES-L1 661,358,775$              8,500,000$                   PREMIER YES YES YES 0 2
156 KAIZEN INDUSTRIES-L2 519,119,423$              ALL
156 KAIZEN INDUSTRIES-L3 543,957,435$              
156 KAIZEN INDUSTRIES-L4 551,416,058$              
156 KAIZEN INDUSTRIES-L5 481,866,525$              
156 KAIZEN INDUSTRIES-L6 706,656,615$              
156 KAIZEN INDUSTRIES-L7 552,183,345$              
156 KAIZEN INDUSTRIES-L8 525,865,935$              
156 KAIZEN INDUSTRIES-L9 678,697,320$              
156 KAIZEN INDUSTRIES-L10 469,469,175$              
156 KAIZEN INDUSTRIES-L11 528,422,475$              
156 KAIZEN INDUSTRIES-L12 442,291,290$              

157 GR BUILDING GY-L1 650,040,353$               $                   6,841,057 PREMIER YES YES YES 0 2
157 GR BUILDING GY-L2 513,897,143$               $                   5,411,597 
157 GR BUILDING GY-L3 543,909,975$               $                   5,679,016 
157 GR BUILDING GY-L4 553,796,880$              5,916,239.00$               
157 GR BUILDING GY-L5 482,077,995$              5,158,898.00$               
157 GR BUILDING GY-L6 698,222,805$              7,254,246.00$               
157 GR BUILDING GY-L7 570,855,705$               $                   5,960,620 
157 GR BUILDING GY-L8 529,655,700$               $                   5,454,385 



157 GR BUILDING GY-L9 691,764,570$               $                   7,061,962 
157 GR BUILDING GY-L10 468,661,358$              5,008,732$                   
157 GR BUILDING GY-L11 517,470,818$              5,455,911$                   
157 GR BUILDING GY-L12 473,228,070$              7,209,589$                   

158 MANOHAR SERVICE-L1 681,192,315$              7,062,841$                   ASSURIA YES YES YES 0 2
158 MANOHAR SERVICE-L2 543,783,555$              
158 MANOHAR SERVICE-L3 560,181,615$              
158 MANOHAR SERVICE-L4 586,711,860$              
158 MANOHAR SERVICE-L5 512,083,845$              
158 MANOHAR SERVICE-L6 721,133,595$              
158 MANOHAR SERVICE-L7 586,583,445$              
158 MANOHAR SERVICE-L8 544,549,740$              
158 MANOHAR SERVICE-L9 706,284,180$              
158 MANOHAR SERVICE-L10 498,050,385$              
158 MANOHAR SERVICE-L11 542,103,135$              
158 MANOHAR SERVICE-L12 504,422,415$              

159 ADVANCE ENGINEERING-L1 669,535,734$              7,164,349$                   ASSURIA YES YES YES 0 2
159 ADVANCE ENGINEERING-L2 534,225,909$              
159 ADVANCE ENGINEERING-L3 555,562,224$              
159 ADVANCE ENGINEERING-L4 574,440,143$              
159 ADVANCE ENGINEERING-L5 503,373,623$              
159 ADVANCE ENGINEERING-L6 716,434,908$              
159 ADVANCE ENGINEERING-L7 569,347,433$              
159 ADVANCE ENGINEERING-L8 533,744,747$              
159 ADVANCE ENGINEERING-L9 701,115,408$              
159 ADVANCE ENGINEERING-L10 482,002,133$              
159 ADVANCE ENGINEERING-L11 539,611,128$              
159 ADVANCE ENGINEERING-L12 469,882,350$              

160 A.ALLI CONSTRUCTION-L1 884,242,380$              8,842,424$                   PREMIER YES YES YES 0 2
160 A.ALLI CONSTRUCTION-L2 694,180,830$              6,941,808$                   



160 A.ALLI CONSTRUCTION-L3 745,939,740$              7,459,397$                   
160 A.ALLI CONSTRUCTION-L4 723,617,370$              7,236,174$                   
160 A.ALLI CONSTRUCTION-L5 669,251,100$              6,692,511$                   
160 A.ALLI CONSTRUCTION-L6 931,149,030$              9,311,490$                   
160 A.ALLI CONSTRUCTION-L7 764,990,730$              7,649,907$                   
160 A.ALLI CONSTRUCTION-L8 692,463,660$              6,924,637$                   
160 A.ALLI CONSTRUCTION-L9 941,004,960$              9,410,050$                   
160 A.ALLI CONSTRUCTION-L10 645,970,500$              6,459,705$                   
160 A.ALLI CONSTRUCTION-L11 707,706,090$              7,077,061$                   



Bidder 
No. Name of Bidder  Bid Amount & 

Currency 

 Bid Security 
Amount & 
Currency 

Bid Security Agency GRA NIS 
Form of 
Tender 
signed 

Hard 
Copy

Flash 
drive

1 B.K INTERNATIONAL INC.L2  $          1,118,255,779  FOR ALL LOTS  Nafico Yes Yes Yes 0 2
1 B.K INTERNATIONAL INC.L3  $          1,285,495,914 
1 B.K INTERNATIONAL INC.L4  $          1,151,322,268 
1 B.K INTERNATIONAL INC.L5  $             958,781,943 
1 B.K INTERNATIONAL INC.L6  $          1,230,010,678 
1 B.K INTERNATIONAL INC.L7  $          1,643,211,192 
1 B.K INTERNATIONAL INC.L8  $          1,199,236,423 
1 B.K INTERNATIONAL INC.L9  $          1,354,940,921 
1 B.K INTERNATIONAL INC.L10  $          1,445,645,844 
1 B.K INTERNATIONAL INC.L11  $          1,106,140,621 
1 B.K INTERNATIONAL INC.L12  $             873,476,321 

2 KANUKU BUILDERS & SUPPLIERS CONTRACTOR L1 968,284,380$               $           38,000,000 PREMIER 
INSURANCE Yes Yes Yes 0 2

2 KANUKU BUILDERS & SUPPLIERS CONTRACTOR L2 967,034,250$               FOR ALL LOTS  
2 KANUKU BUILDERS & SUPPLIERS CONTRACTOR L3 1,075,405,695$           
2 KANUKU BUILDERS & SUPPLIERS CONTRACTOR L4 1,009,405,695$           
2 KANUKU BUILDERS & SUPPLIERS CONTRACTOR L5 809,788,770$              
2 KANUKU BUILDERS & SUPPLIERS CONTRACTOR L6 991,057,410$              
2 KANUKU BUILDERS & SUPPLIERS CONTRACTOR L7 1,087,808,085$           
2 KANUKU BUILDERS & SUPPLIERS CONTRACTOR L8 1,043,105,910$           
2 KANUKU BUILDERS & SUPPLIERS CONTRACTOR L9 1,137,181,710$           
2 KANUKU BUILDERS & SUPPLIERS CONTRACTOR L10 1,176,744,450$           
2 KANUKU BUILDERS & SUPPLIERS CONTRACTOR L11 948,865,050$              
2 KANUKU BUILDERS & SUPPLIERS CONTRACTOR L12 779,753,415$              

3 CHROME CONSTRUCTION INC. L1 879,336,570$               $             8,793,366 Yes Yes Yes 0 2
3 CHROME CONSTRUCTION INC. L2 872,307,555$               $             8,723,076 
3 CHROME CONSTRUCTION INC. L3 953,130,675$               $             9,531,307 
3 CHROME CONSTRUCTION INC. L4 919,260,510$               $             9,192,605 
3 CHROME CONSTRUCTION INC. L5 745,021,725$               $             7,450,217 
3 CHROME CONSTRUCTION INC. L6 877,049,880$               $             8,770,499 
3 CHROME CONSTRUCTION INC. L7 111,063,060$               $           10,110,631 
3 CHROME CONSTRUCTION INC. L8 916,637,400$               $             9,166,374 

Date of Tender Opening: April 21, 2026

File Number: Central Housing & Planning Authority (48/2026/45) - Infrastructure Development Works at Bladen Hall & Strathspey



3 CHROME CONSTRUCTION INC. L9 130,237,110$               $           10,302,371 
3 CHROME CONSTRUCTION INC. L10 122,762,265$               $           10,227,623 
3 CHROME CONSTRUCTION INC. L11 800,929,920$               $             8,009,299 
3 CHROME CONSTRUCTION INC. L12 702,612,225$               $             7,026,122 

4 FEMININITY CONTRACTING L1 818,697,416$               $           10,020,000 CARICOM 
GENERAL Yes Yes Yes 0 0

4 FEMININITY CONTRACTING L2 854,153,947$               FOR ALL LOTS  
4 FEMININITY CONTRACTING L3 981,760,762$              
4 FEMININITY CONTRACTING L4 955,323,600$              
4 FEMININITY CONTRACTING L5 731,636,430$              
4 FEMININITY CONTRACTING L6 872,855,996$              
4 FEMININITY CONTRACTING L7 924,002,630$              
4 FEMININITY CONTRACTING L8 918,151,447$              
4 FEMININITY CONTRACTING L9 1,187,091,281$           
4 FEMININITY CONTRACTING L10 922,594,942$              
4 FEMININITY CONTRACTING L11 769,587,315$              
4 FEMININITY CONTRACTING L12 646,129,970$              

5 ProBuild Hardware & Construction Inc. - Lot 01 819,595,402.5$            $           10,039,968 ASSURIA YES YES YES 0 2
5 ProBuild Hardware & Construction Inc. - Lot 02 820,406,842.5$            For All Lots
5 ProBuild Hardware & Construction Inc. - Lot 03 918,082,305.0$           
5 ProBuild Hardware & Construction Inc. - Lot 04 860,093,902.5$           
5 ProBuild Hardware & Construction Inc. - Lot 05 694,290,922.5$           
5 ProBuild Hardware & Construction Inc. - Lot 06 837,967,672.5$           
5 ProBuild Hardware & Construction Inc. - Lot 07 929,974,867.5$           
5 ProBuild Hardware & Construction Inc. - Lot 08 877,533,037.5$           
5 ProBuild Hardware & Construction Inc. - Lot 09 973,318,500.0$           
5 ProBuild Hardware & Construction Inc. - Lot 10 1,003,996,822.5$        
5 ProBuild Hardware & Construction Inc. - Lot 11 801,414,967.5$           
5 ProBuild Hardware & Construction Inc. - Lot 12 665,842,590.0$           

6 N. Bhopaul and Son Trucking and Construction Service - Lot 01 824,678,610$               $             8,219,162 PREMIER YES YES YES 0 3
6 N. Bhopaul and Son Trucking and Construction Service - Lot 02 304,609,305$               $             8,074,385 
6 N. Bhopaul and Son Trucking and Construction Service - Lot 03 890,159,737$               $             9,026,869 
6 N. Bhopaul and Son Trucking and Construction Service - Lot 04 807,658,950$               $             8,335,631 
6 N. Bhopaul and Son Trucking and Construction Service - Lot 05 Did Not Bid  $             6,751,594 
6 N. Bhopaul and Son Trucking and Construction Service - Lot 06 719,842,987$               $             8,318,010 
6 N. Bhopaul and Son Trucking and Construction Service - Lot 07 878,426,115$               $             9,295,981 



6 N. Bhopaul and Son Trucking and Construction Service - Lot 08 Did Not Bid  $             8,432,480 
6 N. Bhopaul and Son Trucking and Construction Service - Lot 09 Did Not Bid
6 N. Bhopaul and Son Trucking and Construction Service - Lot 10 Did Not Bid
6 N. Bhopaul and Son Trucking and Construction Service - Lot 11 Did Not Bid
6 N. Bhopaul and Son Trucking and Construction Service - Lot 12 Did Not Bid

7 Persaud Engineering & Hydraulic Services - Lot 01 865,867,947$               $             9,800,000 CARICOM YES YES YES 0 0
7 Persaud Engineering & Hydraulic Services - Lot 02 863,099,496$               For All Lots
7 Persaud Engineering & Hydraulic Services - Lot 03 952,491,435$              
7 Persaud Engineering & Hydraulic Services - Lot 04 871,703,616$              
7 Persaud Engineering & Hydraulic Services - Lot 05 723,803,430$              
7 Persaud Engineering & Hydraulic Services - Lot 06 849,914,016$              
7 Persaud Engineering & Hydraulic Services - Lot 07 938,746,011$              
7 Persaud Engineering & Hydraulic Services - Lot 08 896,311,626$              
7 Persaud Engineering & Hydraulic Services - Lot 09 980,740,656$              
7 Persaud Engineering & Hydraulic Services - Lot 10 1,005,173,421$           
7 Persaud Engineering & Hydraulic Services - Lot 11  $             822,913,896 
7 Persaud Engineering & Hydraulic Services - Lot 12 682,021,620$              

8 PREYA DEVI BHAGWANDIN T/AS SUPREME BUILDERS 
SERVICES - LOT 1 991,570,020$               $           12,220,829 NAFIO YES YES YES 0 2

8 PREYA DEVI BHAGWANDIN T/AS SUPREME BUILDERS 
SERVICES - LOT 2 997,234,980$               FOR LOTS 1 TO 12 

8 PREYA DEVI BHAGWANDIN T/AS SUPREME BUILDERS 
SERVICES - LOT 3 1,086,640,170$           

8 PREYA DEVI BHAGWANDIN T/AS SUPREME BUILDERS 
SERVICES - LOT 4 995,546,580$              

8 PREYA DEVI BHAGWANDIN T/AS SUPREME BUILDERS 
SERVICES - LOT 5 816,395,055$              

8 PREYA DEVI BHAGWANDIN T/AS SUPREME BUILDERS 
SERVICES - LOT 6 987,339,675$              

8 PREYA DEVI BHAGWANDIN T/AS SUPREME BUILDERS 
SERVICES - LOT 7 1,064,045,220$           

8 PREYA DEVI BHAGWANDIN T/AS SUPREME BUILDERS 
SERVICES - LOT 8 1,054,418,715$           

8 PREYA DEVI BHAGWANDIN T/AS SUPREME BUILDERS 
SERVICES - LOT 9 1,222,082,925$           

8 PREYA DEVI BHAGWANDIN T/AS SUPREME BUILDERS 
SERVICES - LOT 10 1,190,458,710$           



8 PREYA DEVI BHAGWANDIN T/AS SUPREME BUILDERS 
SERVICES - LOT 11 966,445,095$              

8 PREYA DEVI BHAGWANDIN T/AS SUPREME BUILDERS 
SERVICES - LOT 12 776,723,745$              

9 KAIZEN INDUSTRIES - LOT 1 805,493,325$               $             9,543,076 PREMIER YES YES YES 0 2

9 KAIZEN INDUSTRIES - LOT 2 794,716,440$               FOR LOTS 1 TO 12 

9 KAIZEN INDUSTRIES - LOT 3 865,879,823$              
9 KAIZEN INDUSTRIES - LOT 4 827,725,185$              
9 KAIZEN INDUSTRIES - LOT 5 660,609,180$              
9 KAIZEN INDUSTRIES - LOT 6 818,347,740$              
9 KAIZEN INDUSTRIES - LOT 7 916,506,360$              
9 KAIZEN INDUSTRIES - LOT 8 830,110,575$              
9 KAIZEN INDUSTRIES - LOT 9 922,620,720$              
9 KAIZEN INDUSTRIES - LOT 10 948,835,073$              
9 KAIZEN INDUSTRIES - LOT 11 769,791,225$              
9 KAIZEN INDUSTRIES - LOT 12 643,305,180$              

10 EXPERT BUILDERS & SUPPLIES CONTRACTORS - LOT 1 967,759,380$               $           38,000,000 PREMIER YES YES YES 0 2
10 EXPERT BUILDERS & SUPPLIES CONTRACTORS - LOT 2 967,559,250$               FOR LOTS 1 TO 12 
10 EXPERT BUILDERS & SUPPLIES CONTRACTORS - LOT 3 1,074,880,695$           
10 EXPERT BUILDERS & SUPPLIES CONTRACTORS - LOT 4 1,010,271,990$           
10 EXPERT BUILDERS & SUPPLIES CONTRACTORS - LOT 5 809,263,770$              
10 EXPERT BUILDERS & SUPPLIES CONTRACTORS - LOT 6 991,582,410$              
10 EXPERT BUILDERS & SUPPLIES CONTRACTORS - LOT 7 1,087,203,085$           
10 EXPERT BUILDERS & SUPPLIES CONTRACTORS - LOT 8 1,043,630,910$           
10 EXPERT BUILDERS & SUPPLIES CONTRACTORS - LOT 9 1,136,656,710$           
10 EXPERT BUILDERS & SUPPLIES CONTRACTORS - LOT 10 1,177,269,450$           
10 EXPERT BUILDERS & SUPPLIES CONTRACTORS - LOT 11 948,340,050$              
10 EXPERT BUILDERS & SUPPLIES CONTRACTORS - LOT 12 780,278,415$              

11 NEW CASTLE ENTERPRISE - LOT 1 764,415,288$               $             6,064,362 PREMIER YES YES YES 0 2

11 NEW CASTLE ENTERPRISE - LOT 2 740,028,849$               FOR LOTS 1 TO 12 

11 NEW CASTLE ENTERPRISE - LOT 3 807,390,255$              
11 NEW CASTLE ENTERPRISE - LOT 4 764,564,619$              
11 NEW CASTLE ENTERPRISE - LOT 5 604,095,135$              



11 NEW CASTLE ENTERPRISE - LOT 6 764,267,469$              
11 NEW CASTLE ENTERPRISE - LOT 7 841,739,829$              
11 NEW CASTLE ENTERPRISE - LOT 8 789,990,264$              
11 NEW CASTLE ENTERPRISE - LOT 9 805,583,415$              
11 NEW CASTLE ENTERPRISE - LOT 10 902,096,034$              
11 NEW CASTLE ENTERPRISE - LOT 11 725,276,244$              
11 NEW CASTLE ENTERPRISE - LOT 12 586,387,830$              

12 LEO CRAFT CONSTRUCTION L1 968,973,180$               $           10,612,833 CARICOM 
GENERAL Yes Yes Yes 0 1

12 LEO CRAFT CONSTRUCTION L2 930,796,755$               FOR ALL LOTS  
12 LEO CRAFT CONSTRUCTION L3 1,061,283,300$           
12 LEO CRAFT CONSTRUCTION L4 942,140,325$              
12 LEO CRAFT CONSTRUCTION L5 797,593,230$              
12 LEO CRAFT CONSTRUCTION L6 DNB
12 LEO CRAFT CONSTRUCTION L7 DNB
12 LEO CRAFT CONSTRUCTION L8 DNB
12 LEO CRAFT CONSTRUCTION L9 DNB
12 LEO CRAFT CONSTRUCTION L10 DNB
12 LEO CRAFT CONSTRUCTION L11 DNB
12 LEO CRAFT CONSTRUCTION L12 DNB

13 Triple A General Contracting Services - Lot 01 1,046,268,930$           10,462,689$            PREMIER YES YES YES 0 2
13 Triple A General Contracting Services - Lot 02 1,072,134,630$           10,721,346$            
13 Triple A General Contracting Services - Lot 03 1,218,982,590$           12,189,826$            
13 Triple A General Contracting Services - Lot 04 1,059,729,510$           10,597,295$            
13 Triple A General Contracting Services - Lot 05 977,141,970$              9,771,420$              
13 Triple A General Contracting Services - Lot 06 1,097,987,310$           10,979,873$            
13 Triple A General Contracting Services - Lot 07 1,207,732,890$           12,077,329$            
13 Triple A General Contracting Services - Lot 08 1,165,285,380$           11,652,854$            
13 Triple A General Contracting Services - Lot 09 1,227,980,880$           12,279,809$            
13 Triple A General Contracting Services - Lot 10 1,324,517,460$           13,245,175$            
13 Triple A General Contracting Services - Lot 11 1,045,852,920$           10,458,529$            
13 Triple A General Contracting Services - Lot 12 863,991,870$              8,639,919$              

14 PREMIUM CONTRACTING SERVICES & SUPPLIES INC - 
LOT 1 809,301,738$               $             9,685,000 PREMIER YES YES YES 0 2

14 PREMIUM CONTRACTING SERVICES & SUPPLIES INC - 
LOT 2 783,578,544$               FOR LOTS 1 TO 12 



14 PREMIUM CONTRACTING SERVICES & SUPPLIES INC - 
LOT 3 858,266,535$              

14 PREMIUM CONTRACTING SERVICES & SUPPLIES INC - 
LOT 4 795,306,414$              

14 PREMIUM CONTRACTING SERVICES & SUPPLIES INC - 
LOT 5 640,997,595$              

14 PREMIUM CONTRACTING SERVICES & SUPPLIES INC - 
LOT 6 807,388,659$              

14 PREMIUM CONTRACTING SERVICES & SUPPLIES INC - 
LOT 7 894,735,219$              

14 PREMIUM CONTRACTING SERVICES & SUPPLIES INC - 
LOT 8 835,332,939$              

14 PREMIUM CONTRACTING SERVICES & SUPPLIES INC - 
LOT 9 912,489,879$              

14 PREMIUM CONTRACTING SERVICES & SUPPLIES INC - 
LOT 10 954,648,849$              

14 PREMIUM CONTRACTING SERVICES & SUPPLIES INC - 
LOT 11 763,891,464$              

14 PREMIUM CONTRACTING SERVICES & SUPPLIES INC - 
LOT 12 623,124,075$              

15 Triple A Construction Services & Supplies - Lot 1 826,056,840$               $             9,553,378 ASSURIA YES YES YES 0 2

15 Triple A Construction Services & Supplies - Lot 2 807,407,475$               FOR LOTS 1 TO 12 

15 Triple A Construction Services & Supplies - Lot 3 896,094,990$              
15 Triple A Construction Services & Supplies - Lot 4 821,636,235$              
15 Triple A Construction Services & Supplies - Lot 5 670,032,825$              
15 Triple A Construction Services & Supplies - Lot 6 834,081,570$              
15 Triple A Construction Services & Supplies - Lot 7 919,170,840$              
15 Triple A Construction Services & Supplies - Lot 8 868,276,605$              
15 Triple A Construction Services & Supplies - Lot 9 955,379,775$              
15 Triple A Construction Services & Supplies - Lot 10 993,250,545$              
15 Triple A Construction Services & Supplies - Lot 11 793,503,585$              
15 Triple A Construction Services & Supplies - Lot 12 651,070,350$              

16 AJM ENTERPRISE L1 805,078,485$               $             7,994,760 0 Yes Yes Yes 0 2
16 AJM ENTERPRISE L2 784,275,975$               $             7,842,760 
16 AJM ENTERPRISE L3 868,208,040$               $             8,682,080 
16 AJM ENTERPRISE L4 809,404,155$               $             8,094,042 
16 AJM ENTERPRISE L5 DNB



16 AJM ENTERPRISE L6 817,698,945$               $             8,176,989 
16 AJM ENTERPRISE L7 890,157,240$               $             8,901,572 
16 AJM ENTERPRISE L8 827,324,610$               $             8,273,246 
16 AJM ENTERPRISE L9 923,284,215$               $             9,232,842 
16 AJM ENTERPRISE L10 953,296,575$               $             9,532,966 
16 AJM ENTERPRISE L11 759,358,845$               $             7,593,588 
16 AJM ENTERPRISE L12 DNB

17 SM ENGINEERING L1 810,910,000$               $           10,000,000 ASSURIA Yes Yes Yes 0 2
17 SM ENGINEERING L2 792,650,000$               FOR ALL LOTS  
17 SM ENGINEERING L3 892,700,000$              
17 SM ENGINEERING L4 DNB
17 SM ENGINEERING L5 DNB
17 SM ENGINEERING L6 DNB
17 SM ENGINEERING L7 DNB
17 SM ENGINEERING L8 DNB
17 SM ENGINEERING L9 DNB
17 SM ENGINEERING L10 DNB
17 SM ENGINEERING L11 DNB
17 SM ENGINEERING L12 642,700,000$              

18 EMERALDS GENERAL CONSTRUCTION L1 772,133,796$               $             8,900,000 0 Yes Yes Yes 0 2
18 EMERALDS GENERAL CONSTRUCTION L2 747,592,965$               FOR ALL LOTS  
18 EMERALDS GENERAL CONSTRUCTION L3 828,702,242$              
18 EMERALDS GENERAL CONSTRUCTION L4 759,569,370$              
18 EMERALDS GENERAL CONSTRUCTION L5 617,661,188$              
18 EMERALDS GENERAL CONSTRUCTION L6 767,915,621$              
18 EMERALDS GENERAL CONSTRUCTION L7 852,281,220$              
18 EMERALDS GENERAL CONSTRUCTION L8 771,246,746$              
18 EMERALDS GENERAL CONSTRUCTION L9 868,798,581$              
18 EMERALDS GENERAL CONSTRUCTION L10 878,585,295$              
18 EMERALDS GENERAL CONSTRUCTION L11 723,087,698$              
18 EMERALDS GENERAL CONSTRUCTION L12 604,176,395$              

19 B&N CONSTRUCTION SERVICES 1NC - LOT 1 875,588,925$              9,470,239$              PREMIER YES YES YES 0 2
19 B&N CONSTRUCTION SERVICES 1NC - LOT 2 872,461,275$              9,441,963$              
19 B&N CONSTRUCTION SERVICES 1NC - LOT 3 989,051,700$              10,674,017$            
19 B&N CONSTRUCTION SERVICES 1NC - LOT 4 887,691,525$               $             9,584,815 
19 B&N CONSTRUCTION SERVICES 1NC - LOT 5 738,839,325$               $             8,086,843 
19 B&N CONSTRUCTION SERVICES 1NC - LOT 6 897,216,075$               $             9,774,561 



19 B&N CONSTRUCTION SERVICES 1NC - LOT 7 1,003,027,725$            $           10,780,702 
19 B&N CONSTRUCTION SERVICES 1NC - LOT 8 916,549,200$               $             9,911,192 
19 B&N CONSTRUCTION SERVICES 1NC - LOT 9 1,016,945,475$            $           10,971,855 
19 B&N CONSTRUCTION SERVICES 1NC - LOT 10 1,061,062,800$            $           11,460,278 
19 B&N CONSTRUCTION SERVICES 1NC - LOT 11 838,960,500$               $             9,121,130 
19 B&N CONSTRUCTION SERVICES 1NC - LOT 12 713,397,300$               $             7,789,898 

20 PHOENIX ENGINEERING ENTERPRISE - LOT 1 818,292,447$              9,989,045$              CARICOM YES YES YES 0 1
20 PHOENIX ENGINEERING ENTERPRISE - LOT 2 25,105,035$               FOR LOTS 1-12
20 PHOENIX ENGINEERING ENTERPRISE - LOT 3 882,124,614$              
20 PHOENIX ENGINEERING ENTERPRISE - LOT 4 848,676,801$              
20 PHOENIX ENGINEERING ENTERPRISE - LOT 5 756,582,183$              
20 PHOENIX ENGINEERING ENTERPRISE - LOT 6 818,157,438$              
20 PHOENIX ENGINEERING ENTERPRISE - LOT 7 901,326,807$              
20 PHOENIX ENGINEERING ENTERPRISE - LOT 8 863,542,953$              
20 PHOENIX ENGINEERING ENTERPRISE - LOT 9 Did Not Bid
20 PHOENIX ENGINEERING ENTERPRISE - LOT 10 969,791,781$              
20 PHOENIX ENGINEERING ENTERPRISE - LOT 11 787,556,049$              
20 PHOENIX ENGINEERING ENTERPRISE - LOT 12 640,032,099$              

21 Shield Construction  $             732,759,825  $             8,994,980 Assuria YES YES YES 0 2
21 Shield Construction  $             717,247,650  $             8,994,980 
21 Shield Construction  $             803,175,765  $             8,994,980 
21 Shield Construction  $             740,335,840  $             8,994,980 
21 Shield Construction  $             599,217,885  $             8,994,980 
21 Shield Construction  $             750,073,947  $             8,994,980 
21 Shield Construction 823,533,900$               $             8,994,980 
21 Shield Construction 768,534,585$               $             8,994,980 
21 Shield Construction 857,221,796$               $             8,994,980 
21 Shield Construction 899,497,935$               $             8,994,980 
21 Shield Construction 711,279,030$               $             8,994,980 
21 Shield Construction 577,752,735$               $             8,994,980 

22 Peyton Trading Company 795,167,100$              7,828,927$              Caricom YES YES YES 0 1
22 Peyton Trading Company 777,764,715$              7,649,141$              
22 Peyton Trading Company 867,488,738$              8,520,557$              
22 Peyton Trading Company 800,233,980$              7,876,728$              
22 Peyton Trading Company 647,856,563$              6,364,002$              
22 Peyton Trading Company 803,049,870$              7,885,483$              
22 Peyton Trading Company 895,018,320$              8,800,340$              



22 Peyton Trading Company 816,959,168$              8,039,740$              
22 Peyton Trading Company 912,297,278$              8,973,047$              
22 Peyton Trading Company 944,710,043$              9,279,152$              
22 Peyton Trading Company 754,472,828$              7,422,791$              

23 Abdul Gaffur General Construction, Sawmilling, Sand, Loam 
Laterite 630,546,210$              6,205,303$              Premier YES YES YES 0 1

23 Abdul Gaffur General Construction, Sawmilling, Sand, Loam 
Laterite Did Not Bid

23 Abdul Gaffur General Construction, Sawmilling, Sand, Loam 
Laterite Did Not Bid

23 Abdul Gaffur General Construction, Sawmilling, Sand, Loam 
Laterite 878,439,765$              8,784,398$              

23 Abdul Gaffur General Construction, Sawmilling, Sand, Loam 
Laterite Did Not Bid

23 Abdul Gaffur General Construction, Sawmilling, Sand, Loam 
Laterite 633,220,403$              6,332,204$              

23 Abdul Gaffur General Construction, Sawmilling, Sand, Loam 
Laterite Did Not Bid

23 Abdul Gaffur General Construction, Sawmilling, Sand, Loam 
Laterite Did Not Bid

23 Abdul Gaffur General Construction, Sawmilling, Sand, Loam 
Laterite Did Not Bid

23 Abdul Gaffur General Construction, Sawmilling, Sand, Loam 
Laterite Did Not Bid

23 Abdul Gaffur General Construction, Sawmilling, Sand, Loam 
Laterite Did Not Bid

23 Abdul Gaffur General Construction, Sawmilling, Sand, Loam 
Laterite Did Not Bid

23 Abdul Gaffur General Construction, Sawmilling, Sand, Loam 
Laterite 612,767,085$              6,127,671$              

24 King of Hardware 737,662,905$              8,990,885$              Premier YES YES YES 0 1
24 King of Hardware 732,566,415$               FOR ALL LOTS 
24 King of Hardware 755,854,050$              
24 King of Hardware 819,091,035$              
24 King of Hardware 663,261,480$              
24 King of Hardware 691,442,535$              
24 King of Hardware 822,053,505$              
24 King of Hardware 791,673,180$              



24 King of Hardware 657,673,590$              
24 King of Hardware 899,088,540$              
24 King of Hardware 720,796,905$              
24 King of Hardware 598,553,965$              

25 XL Engineering 837,631,725$              115,000,000$          Premier YES YES YES 0 1
25 XL Engineering 808,879,051$               FOR ALL LOTS 
25 XL Engineering 881,122,988$              
25 XL Engineering 860,604,150$              
25 XL Engineering 675,844,313$              
25 XL Engineering 822,091,725$              
25 XL Engineering 919,133,775$              
25 XL Engineering 846,018,338$              
25 XL Engineering 941,633,963$              
25 XL Engineering 973,718,813$              
25 XL Engineering 796,407,938$              
25 XL Engineering 652,057,350$              

26 Advance Engineering 813,082,893$              9,849,367$              Assuria YES YES YES 0 1
26 Advance Engineering 797,955,564$               FOR ALL LOTS 
26 Advance Engineering 891,190,335$              
26 Advance Engineering 823,418,379$              
26 Advance Engineering 665,997,885$              
26 Advance Engineering 820,237,717$              
26 Advance Engineering 919,282,329$              
26 Advance Engineering 830,993,709$              
26 Advance Engineering 929,542,373$              
26 Advance Engineering 984,936,729$              
26 Advance Engineering 777,089,859$              
26 Advance Engineering 639,625,665$              

27 T.S.R Investments 1,027,103,858$           15,200,748$            Nafico YES YES YES 0 1
27 T.S.R Investments 994,695,450$               FOR ALL LOTS 
27 T.S.R Investments 1,090,654,241$           
27 T.S.R Investments 1,051,121,085$           
27 T.S.R Investments 853,347,416$              
27 T.S.R Investments 1,046,333,925$           
27 T.S.R Investments 1,162,484,610$           
27 T.S.R Investments 1,050,810,154$           
27 T.S.R Investments 1,178,014,714$           



27 T.S.R Investments 1,220,074,774$           
27 T.S.R Investments 982,461,401$              
27 T.S.R Investments 851,608,590$              

28 Solace Construction Inc. 879,564,210$              10,062,003$            Premier YES YES YES 0 1
28 Solace Construction Inc. 867,534,675$               FOR ALL LOTS 
28 Solace Construction Inc. 962,933,265$              
28 Solace Construction Inc. 892,769,955$              
28 Solace Construction Inc. Did Not Bid
28 Solace Construction Inc. 890,978,455$              
28 Solace Construction Inc. 988,941,240$              
28 Solace Construction Inc. 903,816,060$              
28 Solace Construction Inc. Did Not Bid
28 Solace Construction Inc. Did Not Bid
28 Solace Construction Inc. Did Not Bid
28 Solace Construction Inc. Did Not Bid

29 NK Enterprise Inc. 1,257,797,940$           12,577,979$            Demerara F&G YES YES YES 0 0
29 NK Enterprise Inc. 1,291,605,105$           12,916,051$            
29 NK Enterprise Inc. 1,382,144,978$           13,821,450$            
29 NK Enterprise Inc. 1,309,052,115$           13,090,521$            
29 NK Enterprise Inc. Did Not Bid
29 NK Enterprise Inc. Did Not Bid
29 NK Enterprise Inc. Did Not Bid
29 NK Enterprise Inc. Did Not Bid
29 NK Enterprise Inc. Did Not Bid
29 NK Enterprise Inc. Did Not Bid
29 NK Enterprise Inc. Did Not Bid
29 NK Enterprise Inc. Did Not Bid

30 Aztec Pavers Inc. 793,554,195$              9,900,000$              Nafico YES YES YES 0 1
30 Aztec Pavers Inc. 793,007,985$               FOR ALL LOTS 
30 Aztec Pavers Inc. 861,506,887$              
30 Aztec Pavers Inc. 811,941,427$              
30 Aztec Pavers Inc. 701,956,132$              
30 Aztec Pavers Inc. 804,465,690$              
30 Aztec Pavers Inc. 897,124,882$              
30 Aztec Pavers Inc. 825,194,317$              
30 Aztec Pavers Inc. 916,617,082$              
30 Aztec Pavers Inc. 943,024,845$              



30 Aztec Pavers Inc. 810,471,060$              
30 Aztec Pavers Inc. 717,911,197$              

31 Z Khan Construction 784,955,640$              9,180,217$              Premier YES YES YES 0 1
31 Z Khan Construction 771,164,625$              9,154,659$              
31 Z Khan Construction 862,676,955$              10,048,559$            
31 Z Khan Construction 796,301,310$              9,269,749$              
31 Z Khan Construction 647,312,610$              8,303,772$              
31 Z Khan Construction 794,051,475$              9,015,933$              
31 Z Khan Construction 887,515,109$              9,909,090$              
31 Z Khan Construction 818,580,090$              9,518,950$              
31 Z Khan Construction 906,515,442$              10,313,252$            
31 Z Khan Construction 950,611,200$              10,486,324$            
31 Z Khan Construction 755,716,710$              8,794,241$              
31 Z Khan Construction 626,076,570$              7,835,244$              

32 Yunas Civil and Building Construction 810,950,435$              9,950,000$              Caricom YES YES YES 0 1
32 Yunas Civil and Building Construction 796,100,100$               FOR ALL LOTS 
32 Yunas Civil and Building Construction 893,455,868$              
32 Yunas Civil and Building Construction 820,933,785$              
32 Yunas Civil and Building Construction 669,251,940$              
32 Yunas Civil and Building Construction 827,904,315$              
32 Yunas Civil and Building Construction 918,071,491$              
32 Yunas Civil and Building Construction 838,308,345$              
32 Yunas Civil and Building Construction 938,554,680$              
32 Yunas Civil and Building Construction 987,959,333$              
32 Yunas Civil and Building Construction 784,919,100$              
32 Yunas Civil and Building Construction 648,690,420$              

33 Singh and Son Construction 816,396,735$              8,163,972$              Premier Yes Letter Yes 0 2
33 Singh and Son Construction 800,661,855$              8,006,619$              
33 Singh and Son Construction 895,592,990$              8,955,930$              
33 Singh and Son Construction 830,345,605$              8,303,456$              
33 Singh and Son Construction 668,965,415$              6,689,654$              
33 Singh and Son Construction 825,431,730$              8,254,317$              
33 Singh and Son Construction 923,324,535$              9,233,245$              
33 Singh and Son Construction 840,031,015$              8,400,310$              
33 Singh and Son Construction 941,831,700$              8,418,317$              
33 Singh and Son Construction 990,496,504$              9,904,965$              
33 Singh and Son Construction 78,525,535$               7,852,550$              



33 Singh and Son Construction 648,302,110$              6,483,021$              

34 Permaul Trading & Distribution 860,626,515$              10,092,500$            Premier YES YES YES 0 2
34 Permaul Trading & Distribution 838,910,268$               FOR ALL LOTS 
34 Permaul Trading & Distribution 932,788,080$              
34 Permaul Trading & Distribution 873,268,515$              
34 Permaul Trading & Distribution 702,988,440$              
34 Permaul Trading & Distribution 861,201,747$              
34 Permaul Trading & Distribution 947,100,648$              
34 Permaul Trading & Distribution 862,409,205$              
34 Permaul Trading & Distribution 980,209,314$              
34 Permaul Trading & Distribution 1,009,247,022$           
34 Permaul Trading & Distribution 802,711,392$              
34 Permaul Trading & Distribution 665,822,735$              

35 Manohar Services General Construction & Supply 821,663,220$              9,839,525$              Assuria YES YES YES 0 1
35 Manohar Services General Construction & Supply 808,727,850$               FOR ALL LOTS 
35 Manohar Services General Construction & Supply 892,748,325$              
35 Manohar Services General Construction & Supply 866,847,345$              
35 Manohar Services General Construction & Supply 672,442,050$              
35 Manohar Services General Construction & Supply 830,772,810$              
35 Manohar Services General Construction & Supply 926,242,380$              
35 Manohar Services General Construction & Supply 832,185,690$              
35 Manohar Services General Construction & Supply 945,976,710$              
35 Manohar Services General Construction & Supply 983,952,585$              
35 Manohar Services General Construction & Supply 778,837,920$              
35 Manohar Services General Construction & Supply 648,117,855$              

36 Platinum Investments Inc. 800,019,675$              8,549,828$              Premier YES YES YES 0 2
36 Platinum Investments Inc. 785,190,315$              8,447,019$              
36 Platinum Investments Inc. 866,464,384$              9,460,036$              
36 Platinum Investments Inc. 811,432,280$              8,669,306$              
36 Platinum Investments Inc. 650,434,470$              7,091,090$              
36 Platinum Investments Inc. 807,163,324$              8,715,204$              
36 Platinum Investments Inc. 894,240,401$              9,704,308$              
36 Platinum Investments Inc. 835,805,250$              8,898,360$              
36 Platinum Investments Inc. 919,812,495$              9,989,025$              
36 Platinum Investments Inc. 953,012,288$              10,284,136$            
36 Platinum Investments Inc. 754,866,971$              8,116,000$              
36 Platinum Investments Inc. 630,927,203$              6,910,650$              



37 Build Smart Construction & Supplies Inc 819,136,395$              8,300,000$              Premier Letter Yes Yes 0 2
37 Build Smart Construction & Supplies Inc 802,482,975$              8,100,000$              
37 Build Smart Construction & Supplies Inc 901,501,755$              9,100,000$              
37 Build Smart Construction & Supplies Inc 829,654,035$              8,400,000$              
37 Build Smart Construction & Supplies Inc 373,733,655$              6,800,000$              
37 Build Smart Construction & Supplies Inc 830,550,840$              8,400,000$              
37 Build Smart Construction & Supplies Inc 925,200,465$              9,300,000$              
37 Build Smart Construction & Supplies Inc 840,164,640$              8,500,000$              
37 Build Smart Construction & Supplies Inc 939,291,465$              9,500,000$              
37 Build Smart Construction & Supplies Inc 987,819,105$              10,000,000$            
37 Build Smart Construction & Supplies Inc 787,866,240$              8,000,000$              
37 Build Smart Construction & Supplies Inc 650,807,535$              6,600,000$              

38 One Solution Services GY 1,006,098,135$           11,639,156$            Premier YES YES YES 0 1
38 One Solution Services GY 1,001,128,800$            FOR ALL LOTS 
38 One Solution Services GY 1,125,695,393$           
38 One Solution Services GY 1,017,465,225$           
38 One Solution Services GY 845,593,613$              
38 One Solution Services GY 1,031,044,350$           
38 One Solution Services GY 1,144,331,790$           
38 One Solution Services GY 1,051,875,353$           
38 One Solution Services GY 1,163,915,603$           
38 One Solution Services GY 1,217,975,063$           
38 One Solution Services GY 969,358,058$              
38 One Solution Services GY 821,198,595$              

39 Crown Road and Drainage Contractors 622,556,760$              60,000,000$            Premier YES YES YES 0 1
39 Crown Road and Drainage Contractors 644,137,725$               FOR ALL LOTS 
39 Crown Road and Drainage Contractors 690,376,995$              
39 Crown Road and Drainage Contractors 537,554,220$              
39 Crown Road and Drainage Contractors 451,712,300$              
39 Crown Road and Drainage Contractors 621,364,905$              
39 Crown Road and Drainage Contractors Did Not Bid
39 Crown Road and Drainage Contractors Did Not Bid
39 Crown Road and Drainage Contractors Did Not Bid
39 Crown Road and Drainage Contractors Did Not Bid
39 Crown Road and Drainage Contractors Did Not Bid
39 Crown Road and Drainage Contractors Did Not Bid



40 Amic General Constracting Services 800,728,425$              10,284,136$            Caricom YES YES YES 0 1
40 Amic General Constracting Services 785,321,565$               FOR ALL LOTS 
40 Amic General Constracting Services 868,302,934$              
40 Amic General Constracting Services 812,647,133$              
40 Amic General Constracting Services 651,056,070$              
40 Amic General Constracting Services 808,869,574$              
40 Amic General Constracting Services 895,263,101$              
40 Amic General Constracting Services 834,997,800$              
40 Amic General Constracting Services 920,391,045$              
40 Amic General Constracting Services 955,498,688$              
40 Amic General Constracting Services 756,477,671$              
40 Amic General Constracting Services 632,838,203$              

41 R&C Construction Inc - Lot 1 819,356,370$               $             8,193,564 PREMIER YES YES YES 0 2
41 R&C Construction Inc - Lot 2 819,101,640$               $             8,191,016 
41 R&C Construction Inc - Lot 3 901,529,475$               $             9,015,295 
41 R&C Construction Inc - Lot 4 833,815,868$               $             8,338,159 
41 R&C Construction Inc - Lot 5
41 R&C Construction Inc - Lot 6
41 R&C Construction Inc - Lot 7
41 R&C Construction Inc - Lot 8
41 R&C Construction Inc - Lot 9
41 R&C Construction Inc - Lot 10
41 R&C Construction Inc - Lot 11
41 R&C Construction Inc - Lot 12

42 JK Enterprise Inc. L-1 782,892,705$              7,828,927$               Caricom Yes Reciept Yes 0 2
42 JK Enterprise Inc. L-2 764,914,080$              7,649,141$              
42 JK Enterprise Inc. L-3 852,055,628$              8,520,557$              
42 JK Enterprise Inc. L-4 787,672,725$              7,876,728$              
42 JK Enterprise Inc. L-5 636,400,118$              6,364,002$              
42 JK Enterprise Inc. L-6 788,548,215$              7,885,483$              
42 JK Enterprise Inc. L-7 880,033,980$              8,800,340$              
42 JK Enterprise Inc. L-8 803,970,923$              8,039,740$              
42 JK Enterprise Inc. L-9 897,304,643$               $             8,973,047 
42 JK Enterprise Inc. L-10 927,915,188$               $             9,279,152 
42 JK Enterprise Inc. L-11 742,279,073$               $             7,422,791 
42 JK Enterprise Inc. L-12 620,530,260$               $             6,205,303 

43 M&B Construction L-1 703,581,480$               $             7,035,815 Premier Yes Yes Yes 0 2



43 M&B Construction L-2 679,566,825$               $             6,790,250 
43 M&B Construction L-3 744,624,615$               $             7,444,583 
43 M&B Construction L-4 705,865,125$               $             7,058,651 
43 M&B Construction L-5 556,584,735$               $             5,574,163 
43 M&B Construction L-6 714,751,380$               $             7,147,514 
43 M&B Construction L-7 769,907,145$               $             7,699,071 
43 M&B Construction L-8 723,398,130$               $             7,234,475 
43 M&B Construction L-9 805,418,933$               $             8,054,189 
43 M&B Construction L-10 843,354,960$               $             8,433,550 
43 M&B Construction L-11 666,277,710$               $             6,662,777 
43 M&B Construction L-12 532,747,530$               $             5,327,475 

44 Strategy & Development Consulting Inc - Lot 1 885,485,433$               $             9,000,000 PREMIER YES YES YES 0 2

44 Strategy & Development Consulting Inc - Lot 2 876,306,721$               FOR LOTS 1 TO 12 

44 Strategy & Development Consulting Inc - Lot 3 963,219,673$              
44 Strategy & Development Consulting Inc - Lot 4 896,096,869$              
44 Strategy & Development Consulting Inc - Lot 5 723,536,782$              
44 Strategy & Development Consulting Inc - Lot 6 897,257,214$              
44 Strategy & Development Consulting Inc - Lot 7 978,598,614$              
44 Strategy & Development Consulting Inc - Lot 8 936,622,197$              
44 Strategy & Development Consulting Inc - Lot 9 1,019,571,913$           
44 Strategy & Development Consulting Inc - Lot 10 1,067,008,792$           
44 Strategy & Development Consulting Inc - Lot 11 856,738,617$              
44 Strategy & Development Consulting Inc - Lot 12 693,494,004$              

45 KK General construction and Sheik Hussein Contracting Services 
JV - Lot 1 888,193,189$               $             8,881,932 PREMIER YES YES YES 0 2

45 KK General construction and Sheik Hussein Contracting Services 
JV - Lot 2 942,955,755$               $             9,429,558 

45 KK General construction and Sheik Hussein Contracting Services 
JV - Lot 3 1,013,305,493$            $           10,133,055 

45 KK General construction and Sheik Hussein Contracting Services 
JV - Lot 4 998,051,670$               $             9,980,517 

45 KK General construction and Sheik Hussein Contracting Services 
JV - Lot 5 Did Not Bid

45 KK General construction and Sheik Hussein Contracting Services 
JV - Lot 6 972,165,206$               $             9,721,652 

45 KK General construction and Sheik Hussein Contracting Services 
JV - Lot 7 1,051,850,441$            $           10,518,504 



45 KK General construction and Sheik Hussein Contracting Services 
JV - Lot 8 1,017,383,246$            $           10,173,832 

45 KK General construction and Sheik Hussein Contracting Services 
JV - Lot 9 1,118,106,859$            $           11,181,069 

45 KK General construction and Sheik Hussein Contracting Services 
JV - Lot 10 1,147,150,305$            $           11,147,503 

45 KK General construction and Sheik Hussein Contracting Services 
JV - Lot 11 932,157,634$               $             9,321,576 

45 KK General construction and Sheik Hussein Contracting Services 
JV - Lot 12 741,577,014$               $             7,415,570 

46 HE & Sai Investment L-1 809,862,585$               $             9,950,000 Premier Yes Yes Yes 0 1
46 HE & Sai Investment L-2 793,162,230$               $             9,950,000 
46 HE & Sai Investment L-3 892,303,493$               $             9,950,000 
46 HE & Sai Investment L-4 819,480,585$               $             9,950,000 
46 HE & Sai Investment L-5 667,212,315$               $             9,950,000 
46 HE & Sai Investment L-6 823,879,140$               $             9,950,000 
46 HE & Sai Investment L-7 919,135,140$               $             9,950,000 
46 HE & Sai Investment L-8 833,145,495$               $             9,950,000  
46 HE & Sai Investment L-9 935,400,930$               $             9,950,000 
46 HE & Sai Investment L-10 986,585,408$               $             9,950,000 
46 HE & Sai Investment L-11 779,503,200$               $             9,950,000 
46 HE & Sai Investment L-12 647,395,770$               $             9,950,000 

47 M&P Investment Inc. Lot 1 810,440,306$               $             9,949,795 CARICOM YES YES YES 0 2
47 M&P Investment Inc. Lot 2 786,116,357$               For All Lots 
47 M&P Investment Inc. Lot 3 873,880,644$              
47 M&P Investment Inc. Lot 4 780,369,635$              
47 M&P Investment Inc. Lot 5 668,662,140$              
47 M&P Investment Inc. Lot 6 800,010,000$              
47 M&P Investment Inc. Lot 7 759,751,404$              
47 M&P Investment Inc. Lot 8 794,063,482$              
47 M&P Investment Inc. Lot 9 929,537,774$              
47 M&P Investment Inc. Lot 10 983,197,997$              
47 M&P Investment Inc. Lot 11 773,459,437$              
47 M&P Investment Inc. Lot 12 614,312,423$              

48 C. Jorree Farming & Construction Services Lot 1 855,926,295$               $             8,559,263 PREMIER YES YES YES 0 2
48 C. Jorree Farming & Construction Services Lot 2 861,494,550$               $             8,614,946 
48 C. Jorree Farming & Construction Services Lot 3 958,439,580$               $             9,584,396 



48 C. Jorree Farming & Construction Services Lot 4 890,240,610$               $             8,902,406 
48 C. Jorree Farming & Construction Services Lot 5 807,214,380$               $             8,072,144 
48 C. Jorree Farming & Construction Services Lot 6 875,695,065$               $             8,756,951 
48 C. Jorree Farming & Construction Services Lot 7 972,011,565$               $             9,720,116 
48 C. Jorree Farming & Construction Services Lot 8 925,489,215$               $             9,254,892 
48 C. Jorree Farming & Construction Services Lot 9 1,009,588,440$            $           10,095,884 
48 C. Jorree Farming & Construction Services Lot 10 1,054,666,200$            $           10,546,662 
48 C. Jorree Farming & Construction Services Lot 11 846,092,625$               $             8,460,926 
48 C. Jorree Farming & Construction Services Lot 12 692,923,560$               $             6,929,236 

49 Reliance Inc Lot 1 820,772,295$               $             8,207,722 ASSURIA YES YES YES 0 2
49 Reliance Inc Lot 2 804,852,300$               $             8,048,523 
49 Reliance Inc Lot 3 903,474,180$               $             9,034,741 
49 Reliance Inc Lot 4 831,979,260$               $             8,319,792 
49 Reliance Inc Lot 5 674,035,530$               $             6,740,355 
49 Reliance Inc Lot 6 833,316,540$               $             8,333,165 
49 Reliance Inc Lot 7 925,619,415$               $             9,256,194 
49 Reliance Inc Lot 8 842,886,240$               $             8,428,862 
49 Reliance Inc Lot 9 945,595,140$               $             9,455,951 
49 Reliance Inc Lot 10 992,399,730$               $             9,923,997 
49 Reliance Inc Lot 11 790,787,340$               $             7,907,873 
49 Reliance Inc Lot 12 653,898,735$               $             6,538,987 

50 C&L Construction Inc L-1 784,260,180$               $             9,183,993 Premier Yes Yes Yes 0 2
50 C&L Construction Inc L-2 756,328,125$               $             9,183,993 
50 C&L Construction Inc L-3 823,371,045$               $             9,183,993 
50 C&L Construction Inc L-4 785,987,265$               $             9,183,993 
50 C&L Construction Inc L-5 616,366,695$               $             9,183,993 
50 C&L Construction Inc L-6 796,356,960$               $             9,183,993 
50 C&L Construction Inc L-7 857,059,560$               $             9,183,993 
50 C&L Construction Inc L-8 804,394,710$               $             9,183,993 
50 C&L Construction Inc L-9 897,143,310$               $             9,183,993 
50 C&L Construction Inc L-10 918,399,300$               $             9,183,993 
50 C&L Construction Inc L-11 740,373,375$               $             9,183,993 
50 C&L Construction Inc L-12 604,967,790$               $             9,183,993 

51 Anwar's Logistics L-1 803,775,360$               $             8,854,984 Nafico Yes Yes Yes 0 2
51 Anwar's Logistics L-2 788,537,715$               $             8,854,984 
51 Anwar's Logistics L-3 885,498,390$               $             8,854,984 
51 Anwar's Logistics L-4 770,177,310$               $             8,854,984 



51 Anwar's Logistics L-5 715,005,795$               $             8,854,984 
51 Anwar's Logistics L-6 750,590,820$               $             8,854,984 
51 Anwar's Logistics L-7 832,942,215$               $             8,854,984 
51 Anwar's Logistics L-8 762,402,375$               $             8,854,984 
51 Anwar's Logistics L-9 853,705,965$               $             8,854,984 
51 Anwar's Logistics L-10 874,728,645$               $             8,854,984 
51 Anwar's Logistics L-11 699,358,170$               $             8,854,984 
51 Anwar's Logistics L-12 584,270,610$               $             8,854,984 

52 AE & N General Contracting L-1 841,079,610$               $             9,500,000 Premier Yes Yes Yes 0 2
52 AE & N General Contracting L-2 844,377,450$               $             9,500,000 
52 AE & N General Contracting L-3 905,130,870$               $             9,500,000 
52 AE & N General Contracting L-4 840,914,917$               $             9,500,000 
52 AE & N General Contracting L-5 689,951,010$               $             9,500,000 
52 AE & N General Contracting L-6 848,532,720$               $             9,500,000 
52 AE & N General Contracting L-7 937,790,595$               $             9,500,000 
52 AE & N General Contracting L-8 796,310,655$               $             9,500,000 
52 AE & N General Contracting L-9 924,976,290$               $             9,500,000 
52 AE & N General Contracting L-10 945,593,470$               $             9,500,000 
52 AE & N General Contracting L-11 757,726,121$               $             9,500,000 
52 AE & N General Contracting L-12 628,537,035$               $             9,500,000 

53 Quality Deliverer L-1 1,383,466,098$            $           39,862,070 Premier Yes Yes Yes 0 2
53 Quality Deliverer L-2 768,028,065$               $           39,862,070 
53 Quality Deliverer L-3 2,405,856,915$            $           39,862,070 
53 Quality Deliverer L-4 807,769,925$               $           39,862,070 
53 Quality Deliverer L-6 3,968,206,960$            $           39,862,070 
53 Quality Deliverer L-7 828,705,055$               $           39,862,070 
53 Quality Deliverer L-8 881,770,218$               $           39,862,070 
53 Quality Deliverer L-9 998,695,341$               $           39,862,070 
53 Quality Deliverer L-10 1,091,270,198$            $           39,862,070 
53 Quality Deliverer L-11 857,866,485$               $           39,862,070 
53 Quality Deliverer L-12 680,866,851$               $           39,862,070 

54 Ivor Allen L-1 798,753,837$               $             9,500,000 Assuria Yes Yes Yes 0 2
54 Ivor Allen L-2 791,807,541$               $             9,500,000 
54 Ivor Allen L-3 873,827,062$               $             9,500,000 
54 Ivor Allen L-4 826,539,966$               $             9,500,000 
54 Ivor Allen L-5 668,791,462$               $             9,500,000 
54 Ivor Allen L-6 812,827,491$               $             9,500,000 



54 Ivor Allen L-7 890,070,321$               $             9,500,000 
54 Ivor Allen L-8 823,218,028$               $             9,500,000 
54 Ivor Allen L-9 921,493,198$               $             9,500,000 
54 Ivor Allen L-10 974,866,221$               $             9,500,000 
54 Ivor Allen L-11 768,790,753$               $             9,500,000 
54 Ivor Allen L-12 658,257,390$               $             9,500,000 

55 Eron Lall Civil Engineering Works L-1 811,151,145$              9,980,000$              Assuria Yes Yes Yes 0 2
55 Eron Lall Civil Engineering Works L-2 788,255,685$              9,980,000$              
55 Eron Lall Civil Engineering Works L-3 892,026,188$              9,980,000$              
55 Eron Lall Civil Engineering Works L-4 816,052,650$              9,980,000$              
55 Eron Lall Civil Engineering Works L-5 689,815,613$              9,980,000$              
55 Eron Lall Civil Engineering Works L-6 820,710,765$              9,980,000$              
55 Eron Lall Civil Engineering Works L-7 914,989,845$              9,980,000$              
55 Eron Lall Civil Engineering Works L-8 830,815,230$              9,980,000$              
55 Eron Lall Civil Engineering Works L-9 923,812,628$              9,980,000$              
55 Eron Lall Civil Engineering Works L-10 971,508,617$              9,980,000$              
55 Eron Lall Civil Engineering Works L-11 770,922,655$              9,980,000$              
55 Eron Lall Civil Engineering Works L-12 641,197,832$              9,980,000$              

56 K.K.S CONSTRUCTION - LOT 1 754,567,170$               $             8,019,269 PREMIER YES YES YES 0 2

56 K.K.S CONSTRUCTION - LOT 2 748,356,798$               FOR LOTS 1 TO 12 

56 K.K.S CONSTRUCTION - LOT 3 825,551,895$              
56 K.K.S CONSTRUCTION - LOT 4 783,642,405$              
56 K.K.S CONSTRUCTION - LOT 5 Did Not Bid
56 K.K.S CONSTRUCTION - LOT 6 Did Not Bid
56 K.K.S CONSTRUCTION - LOT 7 Did Not Bid
56 K.K.S CONSTRUCTION - LOT 8 Did Not Bid
56 K.K.S CONSTRUCTION - LOT 9 Did Not Bid
56 K.K.S CONSTRUCTION - LOT 10 Did Not Bid
56 K.K.S CONSTRUCTION - LOT 11 Did Not Bid
56 K.K.S CONSTRUCTION - LOT 12 Did Not Bid

57 Aronco Services Inc Lot 1 789,838,314$               $             7,898,383 PREMIER YES YES YES 0 2
57 Aronco Services Inc Lot 2 749,130,103$               $             7,491,301 
57 Aronco Services Inc Lot 3 801,136,551$               $             8,011,366 
57 Aronco Services Inc Lot 4 725,045,870$               $             7,250,459 
57 Aronco Services Inc Lot 5 604,060,659$               $             6,040,607 
57 Aronco Services Inc Lot 6 765,527,612$               $             7,655,276 



57 Aronco Services Inc Lot 7 651,660,992$               $             6,516,610 
57 Aronco Services Inc Lot 8 762,887,817$               $             7,628,878 
57 Aronco Services Inc Lot 9 829,727,947$               $             8,297,279 
57 Aronco Services Inc Lot 10 886,627,183$               $             8,866,272 
57 Aronco Services Inc Lot 11 715,157,196$               $             7,151,572 
57 Aronco Services Inc Lot 12 577,692,429$               $             5,776,924 

58 JKP Construction Lot 1 733,556,700$               $           92,461,418 PREMIER YES YES YES 0 2
58 JKP Construction Lot 2 784,594,000$               For All Lots 
58 JKP Construction Lot 3 930,118,900$              
58 JKP Construction Lot 4 858,836,600$              
58 JKP Construction Lot 5 690,794,000$              
58 JKP Construction Lot 6 860,456,000$              
58 JKP Construction Lot 7 940,198,000$              
58 JKP Construction Lot 8 896,210,600$              
58 JKP Construction Lot 9 972,543,000$              
58 JKP Construction Lot 10 1,021,814,400$           
58 JKP Construction Lot 11 819,603,400$              
58 JKP Construction Lot 12 667,535,100$              

59 KALLCO GUYANA INC - LOT 1 Did Not Bid  $           13,728,301 CARICOM YES YES YES 0 2

59 KALLCO GUYANA INC - LOT 2 Did Not Bid  FOR LOTS 1 TO 12 

59 KALLCO GUYANA INC - LOT 3 Did Not Bid
59 KALLCO GUYANA INC - LOT 4 Did Not Bid
59 KALLCO GUYANA INC - LOT 5 Did Not Bid
59 KALLCO GUYANA INC - LOT 6 1,198,505,700$           
59 KALLCO GUYANA INC - LOT 7 990,765,563$              
59 KALLCO GUYANA INC - LOT 8 1,347,299,463$           
59 KALLCO GUYANA INC - LOT 9 1,372,830,113$           
59 KALLCO GUYANA INC - LOT 10 1,525,046,573$           
59 KALLCO GUYANA INC - LOT 11 1,161,449,888$           
59 KALLCO GUYANA INC - LOT 12 Did Not Bid

60 F.M.C CONSTRUCTION AND SERVICES INC - LOT 1 773,694,200$              10,641,739$            NAFICO YES YES YES 0 2
60 F.M.C CONSTRUCTION AND SERVICES INC - LOT 2 857,575,425$              FOR LOTS 1 TO 12
60 F.M.C CONSTRUCTION AND SERVICES INC - LOT 3 898,086,420$              
60 F.M.C CONSTRUCTION AND SERVICES INC - LOT 4 871,295,347$              
60 F.M.C CONSTRUCTION AND SERVICES INC - LOT 5 674,162,895$              
60 F.M.C CONSTRUCTION AND SERVICES INC - LOT 6 832,706,110$              



60 F.M.C CONSTRUCTION AND SERVICES INC - LOT 7 1,028,228,985$           
60 F.M.C CONSTRUCTION AND SERVICES INC - LOT 8 920,706,360$              
60 F.M.C CONSTRUCTION AND SERVICES INC - LOT 9 1,016,147,685$           
60 F.M.C CONSTRUCTION AND SERVICES INC - LOT 10 1,064,173,950$           
60 F.M.C CONSTRUCTION AND SERVICES INC - LOT 11 Did Not Bid
60 F.M.C CONSTRUCTION AND SERVICES INC - LOT 12 Did Not Bid

61 Urban Road Builders - Lot 01 927,612,105$               $           11,301,864 NAFICO YES YES YES 0 2
61 Urban Road Builders - Lot 02 924,481,635$               For All Lots
61 Urban Road Builders - Lot 03 1,023,057,225$           
61 Urban Road Builders - Lot 04 946,215,900$              
61 Urban Road Builders - Lot 05 760,244,835$              
61 Urban Road Builders - Lot 06 929,118,435$              
61 Urban Road Builders - Lot 07 1,005,784,500$           
61 Urban Road Builders - Lot 08 975,241,785$              
61 Urban Road Builders - Lot 09 1,138,922,610$           
61 Urban Road Builders - Lot 10 1,094,186,310$           
61 Urban Road Builders - Lot 11 873,153,645$              
61 Urban Road Builders - Lot 12 714,437,955$              

62 Daks Engineering Guyana Lot 1 816,635,295$               $             8,166,353 PREMIER YES YES YES 0 2
62 Daks Engineering Guyana Lot 2 816,217,470$               $             8,042,175 
62 Daks Engineering Guyana Lot 3 893,048,835$               $             8,930,488 
62 Daks Engineering Guyana Lot 4 826,229,250$               $             8,262,293 
62 Daks Engineering Guyana Lot 5 670,377,330$               $             6,703,773 
62 Daks Engineering Guyana Lot 6 827,286,600$               $             8,272,866 
62 Daks Engineering Guyana Lot 7 936,867,655$               $             9,368,677 
62 Daks Engineering Guyana Lot 8 852,746,475$               $             8,527,465 
62 Daks Engineering Guyana Lot 9 940,437,815$               $             9,404,370 
62 Daks Engineering Guyana Lot 10 985,656,840$               $             9,856,568 
62 Daks Engineering Guyana Lot 11 783,154,155$               $             7,831,542 
62 Daks Engineering Guyana Lot 12 656,036,955$               $             6,560,370 

63 VENTURE POINT SOLUTIONS INC – Lot 1 1,713,101,082$           17,131,011$            PREMIER YES YES YES 0 2
63 VENTURE POINT SOLUTIONS INC – Lot 2 Did Not Bid
63 VENTURE POINT SOLUTIONS INC – Lot 3 Did Not Bid
63 VENTURE POINT SOLUTIONS INC – Lot 4 Did Not Bid
63 VENTURE POINT SOLUTIONS INC – Lot 5 Did Not Bid
63 VENTURE POINT SOLUTIONS INC – Lot 6 Did Not Bid
63 VENTURE POINT SOLUTIONS INC – Lot 7 Did Not Bid



63 VENTURE POINT SOLUTIONS INC – Lot 8 Did Not Bid
63 VENTURE POINT SOLUTIONS INC – Lot 9 Did Not Bid
63 VENTURE POINT SOLUTIONS INC – Lot 10 Did Not Bid
63 VENTURE POINT SOLUTIONS INC – Lot 11 Did Not Bid
63 VENTURE POINT SOLUTIONS INC – Lot 12 Did Not Bid

64 MAC JUNIOR INTERNATIONAL INC – Lot 1 779,424,555$              7,794,246$              PREMIER YES YES YES 0 2
64 MAC JUNIOR INTERNATIONAL INC – Lot 2 764,775,270$              7,647,753$              
64 MAC JUNIOR INTERNATIONAL INC – Lot 3 854,609,648$              8,546,096$              
64 MAC JUNIOR INTERNATIONAL INC – Lot 4 790,904,940$              7,909,049$              
64 MAC JUNIOR INTERNATIONAL INC – Lot 5 638,677,673$              6,386,777$              
64 MAC JUNIOR INTERNATIONAL INC – Lot 6 788,713,275$              7,887,133$              
64 MAC JUNIOR INTERNATIONAL INC – Lot 7 881,011,425$              8,810,114$              
64 MAC JUNIOR INTERNATIONAL INC – Lot 8 800,358,563$              8,003,586$              
64 MAC JUNIOR INTERNATIONAL INC – Lot 9 895,929,563$              8,959,296$              
64 MAC JUNIOR INTERNATIONAL INC – Lot 10 927,519,233$              9,275,192$              
64 MAC JUNIOR INTERNATIONAL INC – Lot 11 739,523,033$              7,395,230$              
64 MAC JUNIOR INTERNATIONAL INC – Lot 12 617,182,545$              6,171,825$              

65 JOA Construction Services Inc. Lot 1 876,085,245$               $             8,760,852 ASSURIA YES YES YES 0 2
65 JOA Construction Services Inc. Lot 2 872,761,155$               $             8,727,611 
65 JOA Construction Services Inc. Lot 3 948,585,750$               $             9,485,857 
65 JOA Construction Services Inc. Lot 4 915,412,785$               $             9,154,127 
65 JOA Construction Services Inc. Lot 5 761,050,395$               $             7,610,503 
65 JOA Construction Services Inc. Lot 6 899,482,080$               $             8,994,820 
65 JOA Construction Services Inc. Lot 7 988,410,360$               $             9,884,103 
65 JOA Construction Services Inc. Lot 8 909,348,300$               $             9,093,483 
65 JOA Construction Services Inc. Lot 9 1,047,791,115$            $           10,477,911 
65 JOA Construction Services Inc. Lot 10 1,013,312,265$            $           10,133,122 
65 JOA Construction Services Inc. Lot 11 776,937,945$               $             7,769,379 
65 JOA Construction Services Inc. Lot 12 6,812,413$                  $             6,812,413 

66 General Procurement and Construction Inc Lot 1 897,994,600$               $             8,979,946 PREMIER YES YES YES 0 2
66 General Procurement and Construction Inc Lot 2 879,596,100$               $             8,795,961 
66 General Procurement and Construction Inc Lot 3 972,413,450$               $             9,724,135 
66 General Procurement and Construction Inc Lot 4 903,115,500$               $             9,031,155 
66 General Procurement and Construction Inc Lot 5 743,990,750$               $             7,349,908 
66 General Procurement and Construction Inc Lot 6 925,265,500$               $             9,252,655 
66 General Procurement and Construction Inc Lot 7 1,010,561,200$            $           10,105,612 
66 General Procurement and Construction Inc Lot 8 965,548,150$               $             9,655,482 



66 General Procurement and Construction Inc Lot 9 1,140,796,750$            $           11,407,968 
66 General Procurement and Construction Inc Lot 10 1,090,839,050$            $           10,908,391 
66 General Procurement and Construction Inc Lot 11 871,524,050$               $             8,715,241 
66 General Procurement and Construction Inc Lot 12 707,996,900$               $             7,079,969 

67 Nabi Construction Inc L-1 808,066,508$              10,000,000$            Assuria Yes Yes Yes 0 2
67 Nabi Construction Inc L-2 817,110,562$              10,000,000$            
67 Nabi Construction Inc L-3 896,839,372$              10,000,000$            
67 Nabi Construction Inc L-4 833,868,247$              10,000,000$            
67 Nabi Construction Inc L-5 691,890,045$              10,000,000$            
67 Nabi Construction Inc L-6 834,754,988$              10,000,000$            
67 Nabi Construction Inc L-7 904,359,414$              10,000,000$            
67 Nabi Construction Inc L-8 889,635,448$              10,000,000$            
67 Nabi Construction Inc L-9 954,997,654$              10,000,000$            
67 Nabi Construction Inc L-10 999,729,502$              10,000,000$            
67 Nabi Construction Inc L-11 808,023,284$              10,000,000$            
67 Nabi Construction Inc L-12 670,224,954$              10,000,000$            

68 ARS Investment L-1 822,178,466$               $             9,814,939 Nafico Yes Yes Yes 0 2
68 ARS Investment L-2 803,295,502$               $             9,814,939 
68 ARS Investment L-3 895,835,131$               $             9,814,939 
68 ARS Investment L-4 796,759,730$               $             9,814,939 
68 ARS Investment L-5 671,161,092$               $             9,814,939 
68 ARS Investment L-6 830,611,268$               $             9,814,939 
68 ARS Investment L-7 1,492,822,601$            $             9,814,939 
68 ARS Investment L-8 841,425,107$               $             9,814,939 
68 ARS Investment L-9 927,179,983$               $             9,814,939 
68 ARS Investment L-10 981,493,879$               $             9,814,939 
68 ARS Investment L-11 776,432,160$               $             9,814,939 
68 ARS Investment L-12 655,419,356$               $             9,814,939 

69 BASHEIR & SON’S CONSTRUCTION INC – Lot 1 896,708,925$              10,947,862$            NAFICO YES YES YES 0 2
69 BASHEIR & SON’S CONSTRUCTION INC – Lot 2 867,392,190$              For All Lots
69 BASHEIR & SON’S CONSTRUCTION INC – Lot 3 974,318,415$              
69 BASHEIR & SON’S CONSTRUCTION INC – Lot 4 882,107,327$              
69 BASHEIR & SON’S CONSTRUCTION INC – Lot 5 752,880,435$              
69 BASHEIR & SON’S CONSTRUCTION INC – Lot 6 914,183,235$              
69 BASHEIR & SON’S CONSTRUCTION INC – Lot 7 986,747,685$              
69 BASHEIR & SON’S CONSTRUCTION INC – Lot 8 916,463,415$              
69 BASHEIR & SON’S CONSTRUCTION INC – Lot 9 1,036,769,475$           



69 BASHEIR & SON’S CONSTRUCTION INC – Lot 10 1,094,786,175$           
69 BASHEIR & SON’S CONSTRUCTION INC – Lot 11 898,264,185$              
69 BASHEIR & SON’S CONSTRUCTION INC – Lot 12 688,264,185$              

70 EMPIRE MINING INC – Lot 1 765,826,267$              15,000,000$            ASSURIA YES YES YES 0 2
70 EMPIRE MINING INC – Lot 2 1,026,699,975$           
70 EMPIRE MINING INC – Lot 3 935,681,985$              
70 EMPIRE MINING INC – Lot 4 934,889,865$              
70 EMPIRE MINING INC – Lot 5 Did Not Bid
70 EMPIRE MINING INC – Lot 6 Did Not Bid
70 EMPIRE MINING INC – Lot 7 Did Not Bid
70 EMPIRE MINING INC – Lot 8 Did Not Bid
70 EMPIRE MINING INC – Lot 9 Did Not Bid
70 EMPIRE MINING INC – Lot 10 Did Not Bid
70 EMPIRE MINING INC – Lot 11 Did Not Bid
70 EMPIRE MINING INC – Lot 12 Did Not Bid

71 ACRSS CONSTRUCTION INC - LOT 1 710,438,925$               $           21,699,663 ASSURIA YES YES YES 0 2

71 ACRSS CONSTRUCTION INC - LOT 2 Did Not Bid  FOR LOTS 1, 6 &  
12 

71 ACRSS CONSTRUCTION INC - LOT 3 Did Not Bid
71 ACRSS CONSTRUCTION INC - LOT 4 Did Not Bid
71 ACRSS CONSTRUCTION INC - LOT 5 Did Not Bid
71 ACRSS CONSTRUCTION INC - LOT 6 763,921,305$              
71 ACRSS CONSTRUCTION INC - LOT 7 Did Not Bid
71 ACRSS CONSTRUCTION INC - LOT 8 Did Not Bid
71 ACRSS CONSTRUCTION INC - LOT 9 Did Not Bid
71 ACRSS CONSTRUCTION INC - LOT 10 Did Not Bid
71 ACRSS CONSTRUCTION INC - LOT 11 Did Not Bid
71 ACRSS CONSTRUCTION INC - LOT 12 580,762,770$              

72 RISHAL'S CONSTRUCTION & MAINTENANCE SEFVICE - 
LOT 1 785,352,225$               $           10,099,795 PREMIER YES YES YES 0 2

72 RISHAL'S CONSTRUCTION & MAINTENANCE SEFVICE - 
LOT 2 761,355,840$               FOR LOTS 1 TO 12 

72 RISHAL'S CONSTRUCTION & MAINTENANCE SEFVICE - 
LOT 3 853,225,695$              

72 RISHAL'S CONSTRUCTION & MAINTENANCE SEFVICE - 
LOT 4 790,835,010$              



72 RISHAL'S CONSTRUCTION & MAINTENANCE SEFVICE - 
LOT 5 630,692,160$              

72 RISHAL'S CONSTRUCTION & MAINTENANCE SEFVICE - 
LOT 6 782,565,000$              

72 RISHAL'S CONSTRUCTION & MAINTENANCE SEFVICE - 
LOT 7 880,536,431$              

72 RISHAL'S CONSTRUCTION & MAINTENANCE SEFVICE - 
LOT 8 787,142,685$              

72 RISHAL'S CONSTRUCTION & MAINTENANCE SEFVICE - 
LOT 9 900,365,025$              

72 RISHAL'S CONSTRUCTION & MAINTENANCE SEFVICE - 
LOT 10 930,033,405$              

72 RISHAL'S CONSTRUCTION & MAINTENANCE SEFVICE - 
LOT 11 739,746,315$              

72 RISHAL'S CONSTRUCTION & MAINTENANCE SEFVICE - 
LOT 12 609,732,375$              

73 VULCAN GROUP INC - LOT 1 909,852,353$               $           14,000,000 CARICOM YES YES YES 0 2
73 VULCAN GROUP INC - LOT 2 898,228,947$              FOR LOTS 1 TO 12
73 VULCAN GROUP INC - LOT 3 995,073,818$              
73 VULCAN GROUP INC - LOT 4 924,895,650$              
73 VULCAN GROUP INC - LOT 5 745,281,548$              
73 VULCAN GROUP INC - LOT 6 932,348,718$              
73 VULCAN GROUP INC - LOT 7 1,011,871,602$           
73 VULCAN GROUP INC - LOT 8 968,535,278$              
73 VULCAN GROUP INC - LOT 9 1,057,227,696$           
73 VULCAN GROUP INC - LOT 10 1,104,563,891$           
73 VULCAN GROUP INC - LOT 11 884,001,678$              
73 VULCAN GROUP INC - LOT 12 718,197,113$              

74 VASACHA KHAN T/AS VK CONSTRUCTION - LOT 1 957,699,708$               $             9,576,997 NAFICO YES YES YES 0 2
74 VASACHA KHAN T/AS VK CONSTRUCTION - LOT 2 Did Not Bid FOR LOTS 1 TO 12
74 VASACHA KHAN T/AS VK CONSTRUCTION - LOT 3 Did Not Bid
74 VASACHA KHAN T/AS VK CONSTRUCTION - LOT 4 Did Not Bid
74 VASACHA KHAN T/AS VK CONSTRUCTION - LOT 5 Did Not Bid
74 VASACHA KHAN T/AS VK CONSTRUCTION - LOT 6 Did Not Bid
74 VASACHA KHAN T/AS VK CONSTRUCTION - LOT 7 Did Not Bid
74 VASACHA KHAN T/AS VK CONSTRUCTION - LOT 8 Did Not Bid
74 VASACHA KHAN T/AS VK CONSTRUCTION - LOT 9 Did Not Bid
74 VASACHA KHAN T/AS VK CONSTRUCTION - LOT 10 Did Not Bid



74 VASACHA KHAN T/AS VK CONSTRUCTION - LOT 11 Did Not Bid
74 VASACHA KHAN T/AS VK CONSTRUCTION - LOT 12 782,671,575$              

75 EAGLE EYE CONSTRUCTION COMPANY – Lot 1 836,573,850$              10,000,000$            PREMIER YES YES YES 0 2
75 EAGLE EYE CONSTRUCTION COMPANY – Lot 2 872,307,555$              For All Lots
75 EAGLE EYE CONSTRUCTION COMPANY – Lot 3 930,898,605$              
75 EAGLE EYE CONSTRUCTION COMPANY – Lot 4 874,050,660$              
75 EAGLE EYE CONSTRUCTION COMPANY – Lot 5 749,631,540$              
75 EAGLE EYE CONSTRUCTION COMPANY – Lot 6 859,147,695$              
75 EAGLE EYE CONSTRUCTION COMPANY – Lot 7 981,498,630$              
75 EAGLE EYE CONSTRUCTION COMPANY – Lot 8 891,784,950$              
75 EAGLE EYE CONSTRUCTION COMPANY – Lot 9 997,385,340$              
75 EAGLE EYE CONSTRUCTION COMPANY – Lot 10 969,372,390$              
75 EAGLE EYE CONSTRUCTION COMPANY – Lot 11 769,343,295$              
75 EAGLE EYE CONSTRUCTION COMPANY – Lot 12 700,476,000$              

76 AVINASH CONTRACTING & SCRAP METAL INC – Lot 1 812,702,751$              8,127,028$              PREMIER YES YES YES 0 2

76 AVINASH CONTRACTING & SCRAP METAL INC – Lot 2 792,124,200$              7,921,242$              

76 AVINASH CONTRACTING & SCRAP METAL INC – Lot 3 899,352,426$              8,993,524$              

76 AVINASH CONTRACTING & SCRAP METAL INC – Lot 4 825,383,265$              8,253,833$              

76 AVINASH CONTRACTING & SCRAP METAL INC – Lot 5 766,809,750$              7,668,098$              

76 AVINASH CONTRACTING & SCRAP METAL INC – Lot 6 810,349,113$              8,103,491$              

76 AVINASH CONTRACTING & SCRAP METAL INC – Lot 7 888,986,910$              8,889,869$              

76 AVINASH CONTRACTING & SCRAP METAL INC – Lot 8 831,467,490$              8,314,675$              

76 AVINASH CONTRACTING & SCRAP METAL INC – Lot 9 937,890,555$              9,378,906$              

76 AVINASH CONTRACTING & SCRAP METAL INC – Lot 10 992,862,045$              9,928,620$              

76 AVINASH CONTRACTING & SCRAP METAL INC – Lot 11 787,593,765$              7,875,938$              

76 AVINASH CONTRACTING & SCRAP METAL INC – Lot 12 736,119,615$              7,361,196$              



77 NAVIN AND SONS CONSTRUCTION – Lot 1 673,878,135$              7,936,252$              ASSURIA YES YES YES 0 2
77 NAVIN AND SONS CONSTRUCTION – Lot 2 652,733,550$              For All Lots
77 NAVIN AND SONS CONSTRUCTION – Lot 3 720,845,055$              
77 NAVIN AND SONS CONSTRUCTION – Lot 4 688,892,505$              
77 NAVIN AND SONS CONSTRUCTION – Lot 5 543,773,370$              
77 NAVIN AND SONS CONSTRUCTION – Lot 6 673,068,375$              
77 NAVIN AND SONS CONSTRUCTION – Lot 7 745,509,555$              
77 NAVIN AND SONS CONSTRUCTION – Lot 8 688,381,575$              
77 NAVIN AND SONS CONSTRUCTION – Lot 9 728,739,585$              
77 NAVIN AND SONS CONSTRUCTION – Lot 10 793,625,175$              
77 NAVIN AND SONS CONSTRUCTION – Lot 11 630,774,690$              
77 NAVIN AND SONS CONSTRUCTION – Lot 12 517,354,320$              

78 NEW GUYANA CONSTRUCTION – Lot 1 999,497,415$              12,949,795$            PREMIER YES YES YES 0 2
78 NEW GUYANA CONSTRUCTION – Lot 2 956,862,375$              For All Lots
78 NEW GUYANA CONSTRUCTION – Lot 3 1,062,214,703$           
78 NEW GUYANA CONSTRUCTION – Lot 4 1,012,660,845$           
78 NEW GUYANA CONSTRUCTION – Lot 5 767,387,460$              
78 NEW GUYANA CONSTRUCTION – Lot 6 968,032,853$              
78 NEW GUYANA CONSTRUCTION – Lot 7 1,009,980,248$           
78 NEW GUYANA CONSTRUCTION – Lot 8 963,530,768$              
78 NEW GUYANA CONSTRUCTION – Lot 9 1,079,742,615$           
78 NEW GUYANA CONSTRUCTION – Lot 10 1,120,704,533$           
78 NEW GUYANA CONSTRUCTION – Lot 11 964,683,983$              
78 NEW GUYANA CONSTRUCTION – Lot 12 967,212,110$              

79 R & B INVESTMENT – Lot 1  Did Not Bid 
79 R & B INVESTMENT – Lot 2  $             794,662,523  $             7,946,626 ASSURIA YES YES YES 0 2
79 R & B INVESTMENT – Lot 3 860,294,400$               $             8,602,944 
79 R & B INVESTMENT – Lot 4 815,348,940$               $             8,153,490 
79 R & B INVESTMENT – Lot 6 818,581,260$               $             8,185,813 
79 R & B INVESTMENT – Lot 7 903,568,470$              9,035,685$              
79 R & B INVESTMENT – Lot 8 836,460,660$              8,364,607$              
79 R & B INVESTMENT – Lot 9 935,966,693$              9,359,667$              
79 R & B INVESTMENT – Lot 10 962,288,933$              9,622,890$              
79 R & B INVESTMENT – Lot 11  Did Not Bid 
79 R & B INVESTMENT – Lot 12  Did Not Bid 

80 RYKER RYAN INVESTMENT – Lot 1  $             814,788,450  $             9,989,045 PREMIER YES YES YES 0 2



80 RYKER RYAN INVESTMENT – Lot 2  $             800,380,350  For All Lots 
80 RYKER RYAN INVESTMENT – Lot 3  $             899,050,583 
80 RYKER RYAN INVESTMENT – Lot 4  $             848,877,750 
80 RYKER RYAN INVESTMENT – Lot 5  Did Not Bid 
80 RYKER RYAN INVESTMENT – Lot 6  Did Not Bid 
80 RYKER RYAN INVESTMENT – Lot 7  Did Not Bid 
80 RYKER RYAN INVESTMENT – Lot 8  Did Not Bid 
80 RYKER RYAN INVESTMENT – Lot 9  Did Not Bid 
80 RYKER RYAN INVESTMENT – Lot 10  Did Not Bid 
80 RYKER RYAN INVESTMENT – Lot 11  Did Not Bid 
80 RYKER RYAN INVESTMENT – Lot 12  Did Not Bid 

81 Feroz Construction Services Lt 1 788,810,400$               $             9,180,217 Premier Insurance Yes Yes Yes 0 1
81 Feroz Construction Services Lt 2 775,368,825$               $             9,154,659 
81 Feroz Construction Services Lt 3 866,619,705$               $           10,048,559 
81 Feroz Construction Services Lt 4 800,177,962$               $             9,269,749 
81 Feroz Construction Services Lt 5 648,046,455$               $             8,303,772 
81 Feroz Construction Services Lt 6 798,310,275$               $             9,015,933 
81 Feroz Construction Services Lt 7 892,871,700$               $             9,909,090 
81 Feroz Construction Services Lt 8 819,677,250$               $             9,518,950 
81 Feroz Construction Services Lt 9 909,386,415$               $           10,313,252 
81 Feroz Construction Services Lt 10 955,057,950$               $           10,486,324 
81 Feroz Construction Services Lt 11 759,348,450$               $             8,794,241 
81 Feroz Construction Services Lt 12 628,467,735$               $             7,835,244 

82 RGS CONSTRUCTION AND MAINTENANCE – Lot 1 821,671,830$              10,099,795$            PREMIER YES YES YES 0 2
82 RGS CONSTRUCTION AND MAINTENANCE – Lot 2 807,088,170$              For All Lots
82 RGS CONSTRUCTION AND MAINTENANCE – Lot 3 902,312,397$              
82 RGS CONSTRUCTION AND MAINTENANCE – Lot 4 832,041,105$              
82 RGS CONSTRUCTION AND MAINTENANCE – Lot 5 647,880,780$              
82 RGS CONSTRUCTION AND MAINTENANCE – Lot 6 831,280,275$              
82 RGS CONSTRUCTION AND MAINTENANCE – Lot 7 929,226,060$              
82 RGS CONSTRUCTION AND MAINTENANCE – Lot 8 843,062,346$              
82 RGS CONSTRUCTION AND MAINTENANCE – Lot 9 947,736,405$              
82 RGS CONSTRUCTION AND MAINTENANCE – Lot 10 994,928,445$              
82 RGS CONSTRUCTION AND MAINTENANCE – Lot 11 790,815,165$              
82 RGS CONSTRUCTION AND MAINTENANCE – Lot 12 654,318,735$              

83 Fundus Sphaera Inc Lt1 819,050,295$              8,200,000$              Caricom Yes Yes Yes 0 1
83 Fundus Sphaera Inc Lt2 803,904,675$              9,100,000$              



83 Fundus Sphaera Inc Lt3 900,189,255$              8,300,000$              
83 Fundus Sphaera Inc Lt4 832,344,135$              6,800,000$              
83 Fundus Sphaera Inc Lt5 672,946,155$              8,100,000$              
83 Fundus Sphaera Inc Lt6 828,822,540$              8,400,000$              
83 Fundus Sphaera Inc Lt7 926,622,165$              9,300,000$              
83 Fundus Sphaera Inc Lt8 842,636,340$              8,500,000$              
83 Fundus Sphaera Inc Lt9 941,557,365$              9,400,000$              
83 Fundus Sphaera Inc Lt10 989,240,805$              9,900,000$              
83 Fundus Sphaera Inc Lt11 790,337,940$              7,900,000$              
83 Fundus Sphaera Inc Lt12 652,124,235$              6,600,000$              

84 Delta Trucking and Logistics Inc. - Lot 01 941,975,958$               $          114,433,782 PREMIER YES YES YES 0 2
84 Delta Trucking and Logistics Inc. - Lot 02 Did Not Bid  For All Lots
84 Delta Trucking and Logistics Inc. - Lot 03 1,025,664,150$           
84 Delta Trucking and Logistics Inc. - Lot 04 958,401,129$              
84 Delta Trucking and Logistics Inc. - Lot 05 Did Not Bid
84 Delta Trucking and Logistics Inc. - Lot 06 Did Not Bid
84 Delta Trucking and Logistics Inc. - Lot 07 1,053,428,229$           
84 Delta Trucking and Logistics Inc. - Lot 08 Did Not Bid
84 Delta Trucking and Logistics Inc. - Lot 09 1,073,586,654$           
84 Delta Trucking and Logistics Inc. - Lot 10 1,105,293,504$           
84 Delta Trucking and Logistics Inc. - Lot 11 Did Not Bid
84 Delta Trucking and Logistics Inc. - Lot 12 Did Not Bid

85 ARK TRADING – Lot 1 763,968,573$              8,559,803$              NAFICO YES YES YES 0 2
85 ARK TRADING – Lot 2 755,401,584$              For All Lots
85 ARK TRADING – Lot 3 837,132,558$              
85 ARK TRADING – Lot 4 780,778,194$              
85 ARK TRADING – Lot 5 629,614,440$              
85 ARK TRADING – Lot 6 768,616,254$              
85 ARK TRADING – Lot 7 857,744,349$              
85 ARK TRADING – Lot 8 796,340,454$              
85 ARK TRADING – Lot 9 884,092,734$              
85 ARK TRADING – Lot 10 912,982,329$              
85 ARK TRADING – Lot 11 730,059,309$              
85 ARK TRADING – Lot 12 603,479,940$              

86 MOHAMED RAHIM & SON 1,149,829,380$            $           15,000,000 ASSURIA YES YES YES 0 2

86 MOHAMED RAHIM & SON 1,118,308,170$            FOR LOTS 1 TO 12 



86 MOHAMED RAHIM & SON 1,225,676,865$           
86 MOHAMED RAHIM & SON 1,141,792,890$           
86 MOHAMED RAHIM & SON 917,684,775$              
86 MOHAMED RAHIM & SON 1,175,569,815$           
86 MOHAMED RAHIM & SON 1,249,590,510$           
86 MOHAMED RAHIM & SON 1,208,737,950$           
86 MOHAMED RAHIM & SON 1,322,017,200$           
86 MOHAMED RAHIM & SON 1,380,253,980$           
86 MOHAMED RAHIM & SON 1,109,446,590$           
86 MOHAMED RAHIM & SON 887,678,085$              

87 Doodnauth Construction & Supplies Inc. Lot 1 784,871,666$               $           95,310,019 PREMIER YES YES YES 0 2
87 Doodnauth Construction & Supplies Inc. Lot 2 764,690,010$               For All Lots 
87 Doodnauth Construction & Supplies Inc. Lot 3 855,391,646$              
87 Doodnauth Construction & Supplies Inc. Lot 4 789,082,088$              
87 Doodnauth Construction & Supplies Inc. Lot 5 637,728,683$              
87 Doodnauth Construction & Supplies Inc. Lot 6 792,812,974$              
87 Doodnauth Construction & Supplies Inc. Lot 7 882,489,536$              
87 Doodnauth Construction & Supplies Inc. Lot 8 812,203,088$              
87 Doodnauth Construction & Supplies Inc. Lot 9 910,069,965$              
87 Doodnauth Construction & Supplies Inc. Lot 10 933,769,515$              
87 Doodnauth Construction & Supplies Inc. Lot 11 744,056,749$              
87 Doodnauth Construction & Supplies Inc. Lot 12 623,829,938$              

88 Zoom Contracting & Transport Service L-1 784,848,435$               $             8,549,828 Premier Yes Yes Yes 0 2
88 Zoom Contracting & Transport Service L-2 762,014,715$               $             8,447,019 
88 Zoom Contracting & Transport Service L-3 843,717,604$               $             9,460,036 
88 Zoom Contracting & Transport Service L-4 792,112,703$               $             8,669,306 
88 Zoom Contracting & Transport Service L-5 632,844,450$               $             7,091,090 
88 Zoom Contracting & Transport Service L-6 790,218,004$               $             8,715,204 
88 Zoom Contracting & Transport Service L-7 871,000,121$               $             9,704,308 
88 Zoom Contracting & Transport Service L-8 814,257,570$               $             8,898,360 
88 Zoom Contracting & Transport Service L-9 896,146,545$               $             9,899,025 
88 Zoom Contracting & Transport Service L-10 928,418,138$               $           10,284,136 
88 Zoom Contracting & Transport Service L-11 735,684,731$               $             8,116,000 
88 Zoom Contracting & Transport Service L-12 614,949,143$               $             6,910,650 

89 Prestige General Supplies & Contracting L-1 785,373,435$               $             8,549,828 Premier Yes Yes Yes 0 2
89 Prestige General Supplies & Contracting L-2 762,539,715$              8,447,019$              
89 Prestige General Supplies & Contracting L-3 844,242,604$              9,460,036$              



89 Prestige General Supplies & Contracting L-4 792,637,703$              8,669,306$              
89 Prestige General Supplies & Contracting L-5 633,369,450$              7,091,090$              
89 Prestige General Supplies & Contracting L-6 790,743,004$              8,715,204$              
89 Prestige General Supplies & Contracting L-7 871,525,121$              9,704,308$              
89 Prestige General Supplies & Contracting L-8 814,782,570$               $             8,898,360 
89 Prestige General Supplies & Contracting L-9 896,671,545$               $             9,899,025 
89 Prestige General Supplies & Contracting L-10 928,943,138$               $           10,284,136 
89 Prestige General Supplies & Contracting L-11 736,209,731$               $             8,116,000 
89 Prestige General Supplies & Contracting L-12 615,474,143$               $             6,910,650 

90 4A ENGINEERING ENTERPRISE L-1 812,461,650$               $             9,989,045 CARICOM YES YES YES 0 1
90 4A ENGINEERING ENTERPRISE L-2 802,559,100$               FOR ALL LOTS 
90 4A ENGINEERING ENTERPRISE L-3 877,788,975$              
90 4A ENGINEERING ENTERPRISE L-4 846,410,250$              
90 4A ENGINEERING ENTERPRISE L-5 754,335,750$              
90 4A ENGINEERING ENTERPRISE L-6 815,581,200$              
90 4A ENGINEERING ENTERPRISE L-7 899,620,575$              
90 4A ENGINEERING ENTERPRISE L-8 862,507,800$              
90 4A ENGINEERING ENTERPRISE L-9 967,008,000$              
90 4A ENGINEERING ENTERPRISE L-10 967,769,250$              
90 4A ENGINEERING ENTERPRISE L-11 784,361,550$              
90 4A ENGINEERING ENTERPRISE L-12 637,829,325$              

91 NP Contracting & Transportation Services L-1 775,859,123$               $             7,758,591 Premier Yes Yes Yes 0 2
91 NP Contracting & Transportation Services L-2 767,594,730$               $             7,675,947 
91 NP Contracting & Transportation Services L-3 823,107,968$               $             8,231,080 
91 NP Contracting & Transportation Services L-4 790,336,595$               $             7,903,362 
91 NP Contracting & Transportation Services L-5 626,360,595$               $             6,263,606 
91 NP Contracting & Transportation Services L-6 770,812,665$              7,708,127$              
91 NP Contracting & Transportation Services L-7 840,028,875$               $             8,400,289 
91 NP Contracting & Transportation Services L-8 771,546,405$               $             7,715,464 
91 NP Contracting & Transportation Services L-9 848,535,818$               $             8,485,358 
91 NP Contracting & Transportation Services L-10 944,084,925$               $             9,440,849 
91 NP Contracting & Transportation Services L-11 758,930,603$               $             7,589,306 
91 NP Contracting & Transportation Services L-12 626,640,315$               $             6,266,403 

92 STP Investments Inc L-1 860,798,925$               $             9,958,000 Premier Yes Yes Yes 0 2
92 STP Investments Inc L-2 852,464,550$               $             9,958,000 
92 STP Investments Inc L-3 921,363,712$               $             9,958,000 
92 STP Investments Inc L-4 875,617,050$               $             9,958,000 



92 STP Investments Inc L-5 702,717,487$               $             9,958,000 
92 STP Investments Inc L-6 849,361,275$               $             9,958,000 
92 STP Investments Inc L-7 937,931,925$               $             9,958,000 
92 STP Investments Inc L-8 890,600,287$               $             9,958,000 
92 STP Investments Inc L-9 978,858,037$               $             9,958,000 
92 STP Investments Inc L-10 995,757,787$               $             9,958,000 
92 STP Investments Inc L-11 812,451,412$               $             9,958,000 
92 STP Investments Inc L-12 674,050,650$               $             9,958,000 

93 NAMALCO INTERNATIONAL INC – Lot 1 1,215,405,975$           15,000,000$            PREMIER YES YES YES 0 2
93 NAMALCO INTERNATIONAL INC – Lot 2 1,258,402,058$           For All Lots
93 NAMALCO INTERNATIONAL INC – Lot 3 1,377,506,261$           
93 NAMALCO INTERNATIONAL INC – Lot 4 1,310,966,055$           
93 NAMALCO INTERNATIONAL INC – Lot 5 1,071,161,096$           
93 NAMALCO INTERNATIONAL INC – Lot 6 1,247,417,745$           
93 NAMALCO INTERNATIONAL INC – Lot 7 1,379,188,073$           
93 NAMALCO INTERNATIONAL INC – Lot 8 1,333,831,564$           
93 NAMALCO INTERNATIONAL INC – Lot 9 1,413,722,264$           
93 NAMALCO INTERNATIONAL INC – Lot 10 1,473,976,691$           
93 NAMALCO INTERNATIONAL INC – Lot 11 1,219,490,449$           
93 NAMALCO INTERNATIONAL INC – Lot 12 996,375,503$              

94 NARAN CONSTRUCTION L-1 1,009,126,833$            $             5,453,891 CARICOM YES YES YES 0 2
94 NARAN CONSTRUCTION L-2 1,031,763,285$            FOR ALL LOTS 
94 NARAN CONSTRUCTION L-3 1,160,880,367$           
94 NARAN CONSTRUCTION L-4 1,007,355,510$           
94 NARAN CONSTRUCTION L-5 879,874,013$              
94 NARAN CONSTRUCTION L-6 1,073,130,030$           
94 NARAN CONSTRUCTION L-7 1,162,508,392$           
94 NARAN CONSTRUCTION L-8 1,114,281,640$           
94 NARAN CONSTRUCTION L-9 1,202,599,315$           
94 NARAN CONSTRUCTION L-10 1,287,723,885$           
94 NARAN CONSTRUCTION L-11 1,005,663,488$           
94 NARAN CONSTRUCTION L-12 819,112,928$              

95 H.NAUTH AND SONS - LOT 1 856,412,655$               $           12,000,000 PREMIER YES YES YES 0 2

95 H.NAUTH AND SONS - LOT 2 834,018,150$               FOR LOTS 1 TO 12 

95 H.NAUTH AND SONS - LOT 3 915,616,695$              
95 H.NAUTH AND SONS - LOT 4 861,400,890$              



95 H.NAUTH AND SONS - LOT 5 688,135,770$              
95 H.NAUTH AND SONS - LOT 6 858,434,535$              
95 H.NAUTH AND SONS - LOT 7 950,490,660$              
95 H.NAUTH AND SONS - LOT 8 861,590,835$              
95 H.NAUTH AND SONS - LOT 9 975,456,510$              
95 H.NAUTH AND SONS - LOT 10 1,011,459,225$           
95 H.NAUTH AND SONS - LOT 11 812,629,125$              
95 H.NAUTH AND SONS - LOT 12 672,676,515$              

96 Chenick & Sons Construction and Supplies Lot 1 800,309,160$               $             9,323,099 ASSURIA YES LETTER YES 0 2
96 Chenick & Sons Construction and Supplies Lot 2 773,168,820$               For All Lots 
96 Chenick & Sons Construction and Supplies Lot 3 878,158,180$              
96 Chenick & Sons Construction and Supplies Lot 4 743,487,150$              
96 Chenick & Sons Construction and Supplies Lot 5 723,075,780$              
96 Chenick & Sons Construction and Supplies Lot 6 834,243,690$              
96 Chenick & Sons Construction and Supplies Lot 7 879,645,690$              
96 Chenick & Sons Construction and Supplies Lot 8 863,517,900$              
96 Chenick & Sons Construction and Supplies Lot 9 912,603,300$              
96 Chenick & Sons Construction and Supplies Lot 10 932,309,910$              
96 Chenick & Sons Construction and Supplies Lot 11 781,400,790$              
96 Chenick & Sons Construction and Supplies Lot 12 637,210,770$              

97 J & S Engineering and Contracting Enterprise Lot 1 790,231,055$               $             9,180,217 PREMIER YES YES YES 0 2
97 J & S Engineering and Contracting Enterprise Lot 2 778,214,840$               $             9,154,659 
97 J & S Engineering and Contracting Enterprise Lot 3 867,840,015$               $           10,048,559 
97 J & S Engineering and Contracting Enterprise Lot 4 802,993,275$               $             9,269,749 
97 J & S Engineering and Contracting Enterprise Lot 5 648,863,418$               $             9,303,772 
97 J & S Engineering and Contracting Enterprise Lot 6 799,395,450$               $             9,015,933 
97 J & S Engineering and Contracting Enterprise Lot 7 893,217,286$               $             9,909,090 
97 J & S Engineering and Contracting Enterprise Lot 8 820,407,000$               $             9,518,950 
97 J & S Engineering and Contracting Enterprise Lot 9 909,665,442$               $           10,313,252 
97 J & S Engineering and Contracting Enterprise Lot 10 956,122,650$               $           10,486,324 
97 J & S Engineering and Contracting Enterprise Lot 11 760,187,400$               $             8,794,241 
97 J & S Engineering and Contracting Enterprise Lot 12 629,471,010$               $             7,835,244 

98 J.PERSAUD SUPPLIER &CONTRACTING L-1 1,013,684,490$            $           12,213,000 CARICOM YES YES YES 0 2
98 J.PERSAUD SUPPLIER &CONTRACTING L-2 1,017,935,100$            FOR ALL LOTS 
98 J.PERSAUD SUPPLIER &CONTRACTING L-3 1,127,597,730$           
98 J.PERSAUD SUPPLIER &CONTRACTING L-4 1,029,868,770$           
98 J.PERSAUD SUPPLIER &CONTRACTING L-5 859,321,365$              



98 J.PERSAUD SUPPLIER &CONTRACTING L-6 1,031,480,625$           
98 J.PERSAUD SUPPLIER &CONTRACTING L-7 1,134,576,870$           
98 J.PERSAUD SUPPLIER &CONTRACTING L-8 1,085,115,885$           
98 J.PERSAUD SUPPLIER &CONTRACTING L-9 1,166,870,565$           
98 J.PERSAUD SUPPLIER &CONTRACTING L-10 1,221,256,155$           
98 J.PERSAUD SUPPLIER &CONTRACTING L-11 989,974,230$              
98 J.PERSAUD SUPPLIER &CONTRACTING L-12 812,971,005$              

99 AAQIB CONTRACTING & CONSULTANTCY INC. L-1 664,164,322$               $             6,641,643 CARICOM YES YES YES 0 2
99 AAQIB CONTRACTING & CONSULTANTCY INC. L-2 558,758,681$               FOR ALL LOTS 
99 AAQIB CONTRACTING & CONSULTANTCY INC. L-3 589,329,562$              
99 AAQIB CONTRACTING & CONSULTANTCY INC. L-4 648,200,044$              
99 AAQIB CONTRACTING & CONSULTANTCY INC. L-5 579,384,776$              
99 AAQIB CONTRACTING & CONSULTANTCY INC. L-6 653,112,757$              
99 AAQIB CONTRACTING & CONSULTANTCY INC. L-7 639,841,492$              
99 AAQIB CONTRACTING & CONSULTANTCY INC. L-8 557,245,815$              
99 AAQIB CONTRACTING & CONSULTANTCY INC. L-9 756,323,295$              
99 AAQIB CONTRACTING & CONSULTANTCY INC. L-10 525,892,463$              
99 AAQIB CONTRACTING & CONSULTANTCY INC. L-11 540,443,899$              
99 AAQIB CONTRACTING & CONSULTANTCY INC. L-12 516,810,682$              

100 VR Construction Inc Lot 1 887,552,920$              8,308,242$              PREMIER YES YES YES 0 2
100 VR Construction Inc Lot 2 870,266,335$              For All Lots
100 VR Construction Inc Lot 3 967,627,290$              
100 VR Construction Inc Lot 4 900,572,820$              
100 VR Construction Inc Lot 5 729,029,085$              
100 VR Construction Inc Lot 6 915,217,275$              
100 VR Construction Inc Lot 7 1,002,032,535$           
100 VR Construction Inc Lot 8 904,521,135$              
100 VR Construction Inc Lot 9 1,019,232,060$           
100 VR Construction Inc Lot 10 1,054,047,435$           
100 VR Construction Inc Lot 11 837,077,745$              
100 VR Construction Inc Lot 12 700,926,345$              

101 J&R GENERAL CONSTRUCTION SERVICES INC - LOT 1 792,203,895$              7,922,039$              PREMIER YES YES YES 0 2
101 J&R GENERAL CONSTRUCTION SERVICES INC - LOT 2 761,888,243$              7,618,882$              
101 J&R GENERAL CONSTRUCTION SERVICES INC - LOT 3 831,176,272$              8,311,763$              
101 J&R GENERAL CONSTRUCTION SERVICES INC - LOT 4 795,315,307$              7,953,153$              
101 J&R GENERAL CONSTRUCTION SERVICES INC - LOT 5 618,391,882$               $             6,183,919 
101 J&R GENERAL CONSTRUCTION SERVICES INC - LOT 6 778,278,112$               $             7,782,781 



101 J&R GENERAL CONSTRUCTION SERVICES INC - LOT 7 856,677,885$               $             8,566,779 
101 J&R GENERAL CONSTRUCTION SERVICES INC - LOT 8 773,842,125$               $             7,738,421 
101 J&R GENERAL CONSTRUCTION SERVICES INC - LOT 9 887,152,455$               $             8,871,525 
101 J&R GENERAL CONSTRUCTION SERVICES INC - LOT 10 897,422,712$               $             8,974,227 
101 J&R GENERAL CONSTRUCTION SERVICES INC - LOT 11 715,740,900$              7,157,409$              
101 J&R GENERAL CONSTRUCTION SERVICES INC - LOT 12 587,915,580$              5,879,156$              

102 MOHAMED'S EXCAVATING CONSTRUCTION INC - LOT 1 770,908,698$               $             9,271,237 NAFIO YES NO YES 0 2
102 MOHAMED'S EXCAVATING CONSTRUCTION INC - LOT 2 763,473,459$               FOR LOTS 1 TO 12 
102 MOHAMED'S EXCAVATING CONSTRUCTION INC - LOT 3 872,407,830$              
102 MOHAMED'S EXCAVATING CONSTRUCTION INC - LOT 4 785,187,669$              
102 MOHAMED'S EXCAVATING CONSTRUCTION INC - LOT 5 636,557,040$              
102 MOHAMED'S EXCAVATING CONSTRUCTION INC - LOT 6 778,462,629$              
102 MOHAMED'S EXCAVATING CONSTRUCTION INC - LOT 7 865,240,299$              
102 MOHAMED'S EXCAVATING CONSTRUCTION INC - LOT 8 810,009,879$              
102 MOHAMED'S EXCAVATING CONSTRUCTION INC - LOT 9 894,675,189$              
102 MOHAMED'S EXCAVATING CONSTRUCTION INC - LOT 

10 927,123,729$              
102 MOHAMED'S EXCAVATING CONSTRUCTION INC - LOT 

11 740,642,259$              
102 MOHAMED'S EXCAVATING CONSTRUCTION INC - LOT 

12 611,543,940$              

103 MENTION SERVICES INC - LOT1 726,454,680$               $           13,046,641 NAFIO YES YES YES 0 2

103 MENTION SERVICES INC - LOT2 728,270,025$               FOR LOTS 1 TO 12 

103 MENTION SERVICES INC - LOT3 711,789,120$              
103 MENTION SERVICES INC - LOT4 1,241,179,590$           
103 MENTION SERVICES INC - LOT5 960,025,920$              
103 MENTION SERVICES INC - LOT6 1,025,755,710$           
103 MENTION SERVICES INC - LOT7 1,304,664,060$           
103 MENTION SERVICES INC - LOT8 949,089,960$              
103 MENTION SERVICES INC - LOT9 1,226,936,760$           
103 MENTION SERVICES INC - LOT10 1,124,547,375$           
103 MENTION SERVICES INC - LOT11 914,063,325$              
103 MENTION SERVICES INC - LOT12 512,045,415$              

104 DOWN TO EARTH INVESTMENTS L1 896,877,293$               $           10,973,357 NAFICO Yes Yes Yes 0 1
104 DOWN TO EARTH INVESTMENTS L2 889,210,235$               FOR ALL LOTS  
104 DOWN TO EARTH INVESTMENTS L3 987,459,028$              
104 DOWN TO EARTH INVESTMENTS L4 930,055,718$              



104 DOWN TO EARTH INVESTMENTS L5 741,215,423$              
104 DOWN TO EARTH INVESTMENTS L6 923,304,071$              
104 DOWN TO EARTH INVESTMENTS L7 998,905,205$              
104 DOWN TO EARTH INVESTMENTS L8 970,594,380$              
104 DOWN TO EARTH INVESTMENTS L9 1,052,776,274$           
104 DOWN TO EARTH INVESTMENTS L10 1,097,335,743$           
104 DOWN TO EARTH INVESTMENTS L11 877,001,906$              
104 DOWN TO EARTH INVESTMENTS L12 718,503,503$              

105 Associated Construction Services - Lot 01 1,004,184,405$            $           12,122,030 PREMIER YES YES YES 0 2
105 Associated Construction Services - Lot 02 989,065,025$               For All Lots
105 Associated Construction Services - Lot 03 1,090,653,824$           
105 Associated Construction Services - Lot 04 936,733,002$              
105 Associated Construction Services - Lot 05 808,693,670$              
105 Associated Construction Services - Lot 06 1,024,349,053$           
105 Associated Construction Services - Lot 07 1,110,431,598$           
105 Associated Construction Services - Lot 08 1,074,894,408$           
105 Associated Construction Services - Lot 09 1,164,540,651$           
105 Associated Construction Services - Lot 10 1,212,203,013$           
105 Associated Construction Services - Lot 11 975,144,198$              
105 Associated Construction Services - Lot 12 803,089,727$              

106 Avionics Engineering Inc. - Lot 01 795,788,070$               $             9,450,425 CARICOM YES YES YES 0 2
106 Avionics Engineering Inc. - Lot 02 774,799,725$               For All Lots
106 Avionics Engineering Inc. - Lot 03 840,789,075$              
106 Avionics Engineering Inc. - Lot 04 Did Not Bid
106 Avionics Engineering Inc. - Lot 05 Did Not Bid
106 Avionics Engineering Inc. - Lot 06 Did Not Bid
106 Avionics Engineering Inc. - Lot 07 Did Not Bid
106 Avionics Engineering Inc. - Lot 08 831,950,805$              
106 Avionics Engineering Inc. - Lot 09 Did Not Bid
106 Avionics Engineering Inc. - Lot 10 945,042,525$              
106 Avionics Engineering Inc. - Lot 11 Did Not Bid
106 Avionics Engineering Inc. - Lot 12 Did Not Bid

107 Multitech Engineering Services Inc. - Lot 01 796,024,530$               $             9,412,085 PREMIER YES YES YES 0 2
107 Multitech Engineering Services Inc. - Lot 02 775,462,800$               For All Lots
107 Multitech Engineering Services Inc. - Lot 03 850,929,870$              
107 Multitech Engineering Services Inc. - Lot 04 809,119,290$              
107 Multitech Engineering Services Inc. - Lot 05 637,593,495$              



107 Multitech Engineering Services Inc. - Lot 06 797,175,435$              
107 Multitech Engineering Services Inc. - Lot 07 884,135,910$              
107 Multitech Engineering Services Inc. - Lot 08 817,728,135$              
107 Multitech Engineering Services Inc. - Lot 09 914,978,610$              
107 Multitech Engineering Services Inc. - Lot 10 941,208,450$              
107 Multitech Engineering Services Inc. - Lot 11 751,952,775$              
107 Multitech Engineering Services Inc. - Lot 12 623,331,765$              

108 Mason's Innovative Construction & General Supplies - Lot 01 812,840,385$               $             8,219,162 PREMIER YES YES YES 0 2
108 Mason's Innovative Construction & General Supplies - Lot 02 791,766,150$               $             8,074,385 
108 Mason's Innovative Construction & General Supplies - Lot 03 888,445,658$               $             9,026,869 
108 Mason's Innovative Construction & General Supplies - Lot 04 819,634,725$               $             8,335,631 
108 Mason's Innovative Construction & General Supplies - Lot 05 661,960,163$               $             6,751,594 
108 Mason's Innovative Construction & General Supplies - Lot 06 515,157,735$               $             8,318,010 
108 Mason's Innovative Construction & General Supplies - Lot 07 908,072,760$               $             9,295,981 
108 Mason's Innovative Construction & General Supplies - Lot 08 837,653,828$               $             8,432,480 
108 Mason's Innovative Construction & General Supplies - Lot 09 929,437,478$               $             9,478,048 
108 Mason's Innovative Construction & General Supplies - Lot 10 967,182,878$               $             9,949,795 
108 Mason's Innovative Construction & General Supplies - Lot 11 778,637,003$               $             7,910,116 
108 Mason's Innovative Construction & General Supplies - Lot 12 645,702,855$               $             6,547,576 

109 Roopan Ramotar Investment - Lot 01 1,011,767,949$            $           11,000,000 ASSURIA YES YES YES 0 2
109 Roopan Ramotar Investment - Lot 02 964,994,401$               For All Lots
109 Roopan Ramotar Investment - Lot 03 932,182,543$              
109 Roopan Ramotar Investment - Lot 04 1,088,109,925$           
109 Roopan Ramotar Investment - Lot 05 912,967,178$              
109 Roopan Ramotar Investment - Lot 06 1,056,458,752$           
109 Roopan Ramotar Investment - Lot 07 1,130,275,659$           
109 Roopan Ramotar Investment - Lot 08 980,282,281$              
109 Roopan Ramotar Investment - Lot 09 1,151,361,461$           
109 Roopan Ramotar Investment - Lot 10 1,165,709,486$           
109 Roopan Ramotar Investment - Lot 11 931,885,118$              
109 Roopan Ramotar Investment - Lot 12 735,270,319$              

110 B&J CIVIL WORKS L1 DNB  $           12,000,000 No No No 0 2
110 B&J CIVIL WORKS L2 DNB
110 B&J CIVIL WORKS L3 DNB
110 B&J CIVIL WORKS L4 DNB
110 B&J CIVIL WORKS L5 DNB
110 B&J CIVIL WORKS L6 DNB



110 B&J CIVIL WORKS L7 DNB
110 B&J CIVIL WORKS L8 DNB
110 B&J CIVIL WORKS L9 DNB
110 B&J CIVIL WORKS L10 DNB
110 B&J CIVIL WORKS L11 DNB
110 B&J CIVIL WORKS L12 DNB

111 ZUBAIR CONTRACTING L1 1,000,064,415$            $           13,049,795 0 Yes Yes Yes 0 2
111 ZUBAIR CONTRACTING L2 958,681,500$              
111 ZUBAIR CONTRACTING L3 1,064,314,703$           
111 ZUBAIR CONTRACTING L4 1,009,560,510$           
111 ZUBAIR CONTRACTING L5 774,731,528$              
111 ZUBAIR CONTRACTING L6 962,606,978$              
111 ZUBAIR CONTRACTING L7 1,011,345,248$           
111 ZUBAIR CONTRACTING L8 961,847,828$              
111 ZUBAIR CONTRACTING L9 1,084,145,475$           
111 ZUBAIR CONTRACTING L10 1,123,223,588$           
111 ZUBAIR CONTRACTING L11 972,230,753$              
111 ZUBAIR CONTRACTING L12 969,471,878$              

112 Bal Inc. - Lot 01 771,028,713$               $             9,099,566 NAFICO YES YES YES 0 2
112 Bal Inc. - Lot 02 746,852,694$               For All Lots
112 Bal Inc. - Lot 03 815,531,535$              
112 Bal Inc. - Lot 04 763,763,364$              
112 Bal Inc. - Lot 05 610,372,770$              
112 Bal Inc. - Lot 06 769,918,884$              
112 Bal Inc. - Lot 07 850,450,419$              
112 Bal Inc. - Lot 08 797,442,114$              
112 Bal Inc. - Lot 09 811,416,060$              
112 Bal Inc. - Lot 10 909,956,649$              
112 Bal Inc. - Lot 11 729,144,339$              
112 Bal Inc. - Lot 12 590,618,175$              

113 ATL ENGINEERING L1 767,877,285$               $           10,000,000 PREMIER 
INSURANCE Yes Yes Yes 0 2

113 ATL ENGINEERING L2 762,925,950$               FOR ALL LOTS  
113 ATL ENGINEERING L3 860,228,145$              
113 ATL ENGINEERING L4 771,582,840$              
113 ATL ENGINEERING L5 649,068,210$              
113 ATL ENGINEERING L6 785,267,910$              



113 ATL ENGINEERING L7 871,595,550$              
113 ATL ENGINEERING L8 802,443,180$              
113 ATL ENGINEERING L9 909,646,920$              
113 ATL ENGINEERING L10 946,884,750$              
113 ATL ENGINEERING L11 733,335,120$              
113 ATL ENGINEERING L12 623,315,805$              

114 Khemraj Nauth Inc. - Lot 01 755,622,263$              8,100,000$              ASSURIA YES YES YES 0 2
114 Khemraj Nauth Inc. - Lot 02 741,602,348$              8,100,000$              
114 Khemraj Nauth Inc. - Lot 03 843,056,970$              9,150,000$              
114 Khemraj Nauth Inc. - Lot 04 788,526,585$               $             8,500,000 
114 Khemraj Nauth Inc. - Lot 05 620,126,063$               $             7,100,000 
114 Khemraj Nauth Inc. - Lot 06 760,418,768$               $             8,250,000 
114 Khemraj Nauth Inc. - Lot 07 843,116,558$               $             9,250,000 
114 Khemraj Nauth Inc. - Lot 08 711,351,893$               $             8,250,000 
114 Khemraj Nauth Inc. - Lot 09 891,893,153$               $             9,250,000 
114 Khemraj Nauth Inc. - Lot 10 Did Not Bid
114 Khemraj Nauth Inc. - Lot 11 Did Not Bid
114 Khemraj Nauth Inc. - Lot 12 Did Not Bid

115 LONGREACH INVESTMENTS & CONSTRUCTION INC. L1 DNB  - CARICOM 
INSURANCE No No No 0 0

115 LONGREACH INVESTMENTS & CONSTRUCTION INC. L2 DNB  - 
115 LONGREACH INVESTMENTS & CONSTRUCTION INC. L3 DNB  - 
115 LONGREACH INVESTMENTS & CONSTRUCTION INC. L4 DNB  - 
115 LONGREACH INVESTMENTS & CONSTRUCTION INC. L5 DNB  - 
115 LONGREACH INVESTMENTS & CONSTRUCTION INC. L6 DNB  - 
115 LONGREACH INVESTMENTS & CONSTRUCTION INC. L7 DNB  - 
115 LONGREACH INVESTMENTS & CONSTRUCTION INC. L8 DNB  - 
115 LONGREACH INVESTMENTS & CONSTRUCTION INC. L9 DNB  - 
115 LONGREACH INVESTMENTS & CONSTRUCTION INC. L10 DNB  - 
115 LONGREACH INVESTMENTS & CONSTRUCTION INC. L11 DNB  $             8,833,359 
115 LONGREACH INVESTMENTS & CONSTRUCTION INC. L12 DNB 7,024,499

116 Renish Construction & Association - Lot 01 818,709,780$               $             9,434,870 PREMIER YES YES YES 0 2
116 Renish Construction & Association - Lot 02 807,114,000$               For All Lots
116 Renish Construction & Association - Lot 03 943,486,950$              
116 Renish Construction & Association - Lot 04 814,746,975$              
116 Renish Construction & Association - Lot 05 699,245,400$              
116 Renish Construction & Association - Lot 06 803,394,795$              



116 Renish Construction & Association - Lot 07 925,591,590$              
116 Renish Construction & Association - Lot 08 853,251,210$              
116 Renish Construction & Association - Lot 09 955,556,175$              
116 Renish Construction & Association - Lot 10 917,880,075$              
116 Renish Construction & Association - Lot 11 776,579,120$              
116 Renish Construction & Association - Lot 12 666,353,205$              

117 PROBUILD CONSTRUCTION SERVIES L1 794,974,530$              9,401,585$              PREMIER 
INSURANCE Yes Yes Yes 0 2

117 PROBUILD CONSTRUCTION SERVIES L2 774,412,800$              FOR ALL LOTS 
117 PROBUILD CONSTRUCTION SERVIES L3 849,879,870$              
117 PROBUILD CONSTRUCTION SERVIES L4 808,069,290$              
117 PROBUILD CONSTRUCTION SERVIES L5 636,543,495$              
117 PROBUILD CONSTRUCTION SERVIES L6 796,125,435$              
117 PROBUILD CONSTRUCTION SERVIES L7 883,085,910$              
117 PROBUILD CONSTRUCTION SERVIES L8 816,678,135$              
117 PROBUILD CONSTRUCTION SERVIES L9 913,928,610$              
117 PROBUILD CONSTRUCTION SERVIES L10 940,158,450$              
117 PROBUILD CONSTRUCTION SERVIES L11 750,902,775$              
117 PROBUILD CONSTRUCTION SERVIES L12 622,281,765$              

118 Purple Heart International Inc. - Lot 01 770,775,285$               $             8,219,162 PREMIER YES YES YES 0 2
118 Purple Heart International Inc. - Lot 02 775,489,175$               $             8,074,385 
118 Purple Heart International Inc. - Lot 03 843,851,768$               $             9,026,869 
118 Purple Heart International Inc. - Lot 04 779,607,885$               $             8,335,631 
118 Purple Heart International Inc. - Lot 05 630,354,323$               $             6,750,594 
118 Purple Heart International Inc. - Lot 06 780,992,835$               $             8,318,010 
118 Purple Heart International Inc. - Lot 07 868,418,880$              9,295,981$              
118 Purple Heart International Inc. - Lot 08 794,313,608$              8,432,480$              
118 Purple Heart International Inc. - Lot 09 887,206,058$              9,478,048$              
118 Purple Heart International Inc. - Lot 10 918,614,918$              9,949,795$              
118 Purple Heart International Inc. - Lot 11 733,464,323$              7,910,116$              
118 Purple Heart International Inc. - Lot 12 611,720,655$              6,547,576$              

119 Satar Mohamed and Son Construction and Hardware supplies - 
Lot 01 870,908,619$               $           11,000,000 ASSURIA YES YES YES 0 2

119 Satar Mohamed and Son Construction and Hardware supplies - 
Lot 02 853,097,322$               For All Lots

119 Satar Mohamed and Son Construction and Hardware supplies - 
Lot 03 943,080,180$              



119 Satar Mohamed and Son Construction and Hardware supplies - 
Lot 04 871,155,747$              

119 Satar Mohamed and Son Construction and Hardware supplies - 
Lot 05 701,986,530$              

119 Satar Mohamed and Son Construction and Hardware supplies - 
Lot 06 877,741,452$              

119 Satar Mohamed and Son Construction and Hardware supplies - 
Lot 07 973,986,657$              

119 Satar Mohamed and Son Construction and Hardware supplies - 
Lot 08 909,946,212$              

119 Satar Mohamed and Son Construction and Hardware supplies - 
Lot 09 995,461,572$              

119 Satar Mohamed and Son Construction and Hardware supplies - 
Lot 10 1,043,087,052$           

119 Satar Mohamed and Son Construction and Hardware supplies - 
Lot 11 990,577,287$              

119 Satar Mohamed and Son Construction and Hardware supplies - 
Lot 12 680,494,605$              

120 Applied Services - Lot 01 858,441,570$               $             5,854,416 PREMIER YES YES YES 0 2
120 Applied Services - Lot 02 833,173,372$               $             8,331,734 
120 Applied Services - Lot 03 905,168,145$               $             9,051,681 
120 Applied Services - Lot 04 875,042,962$               $             8,750,430 
120 Applied Services - Lot 05 685,234,777$              6,852,348$              
120 Applied Services - Lot 06 859,698,892$              8,596,989$              
120 Applied Services - Lot 07 933,479,295$              9,334,793$              
120 Applied Services - Lot 08 893,411,305$              8,934,115$              
120 Applied Services - Lot 09 795,799,575$               $             7,957,995 
120 Applied Services - Lot 10 1,011,197,250$            $             7,957,995 
120 Applied Services - Lot 11 817,700,835$               $             8,177,008 
120 Applied Services - Lot 12 668,832,937$               $             6,688,329 

121 BLUE PRINT BUILDERS INC . L1 1,210,648,530$            $           14,971,596 ASSURIA Yes Yes Yes 0 2
121 BLUE PRINT BUILDERS INC . L2 1,209,692,190$            FOR ALL LOTS  
121 BLUE PRINT BUILDERS INC . L3 1,369,469,745$           
121 BLUE PRINT BUILDERS INC . L4 1,212,761,445$           
121 BLUE PRINT BUILDERS INC . L5 1,028,757,555$           
121 BLUE PRINT BUILDERS INC . L6 1,265,664,015$           
121 BLUE PRINT BUILDERS INC . L7 1,381,224,810$           
121 BLUE PRINT BUILDERS INC . L8 1,285,474,995$           



121 BLUE PRINT BUILDERS INC . L9 1,401,128,295$           
121 BLUE PRINT BUILDERS INC . L10 1,497,159,510$           
121 BLUE PRINT BUILDERS INC . L11 1,177,060,920$           
121 BLUE PRINT BUILDERS INC . L12 967,104,390$              

122 Integrated Investment Group - Lot 01 880,118,925$              10,960,278$            CARICOM YES YES NO 0 2
122 Integrated Investment Group - Lot 02 877,291,275$               For All Lots
122 Integrated Investment Group - Lot 03 995,354,700$              
122 Integrated Investment Group - Lot 04 892,311,525$              
122 Integrated Investment Group - Lot 05 743,249,325$              
122 Integrated Investment Group - Lot 06 903,936,075$              
122 Integrated Investment Group - Lot 07 1,008,592,725$           
122 Integrated Investment Group - Lot 08 922,009,200$              
122 Integrated Investment Group - Lot 09 1,023,664,475$           
122 Integrated Investment Group - Lot 10 1,068,832,800$           
122 Integrated Investment Group - Lot 11 844,105,500$              
122 Integrated Investment Group - Lot 12 716,862,300$              

123 J & R QUALITY TRUCKING AND CONTRACTOR 
SERVICES – Lot 1 885,949,659$              10,000,000$            PREMIER YES YES YES 0 2

123 J & R QUALITY TRUCKING AND CONTRACTOR 
SERVICES – Lot 2 989,787,225$              For All Lots

123 J & R QUALITY TRUCKING AND CONTRACTOR 
SERVICES – Lot 3 987,625,485$              

123 J & R QUALITY TRUCKING AND CONTRACTOR 
SERVICES – Lot 4 959,339,522$              

123 J & R QUALITY TRUCKING AND CONTRACTOR 
SERVICES – Lot 5 813,077,160$              

123 J & R QUALITY TRUCKING AND CONTRACTOR 
SERVICES – Lot 6 960,370,635$              

123 J & R QUALITY TRUCKING AND CONTRACTOR 
SERVICES – Lot 7 978,163,620$              

123 J & R QUALITY TRUCKING AND CONTRACTOR 
SERVICES – Lot 8 862,896,195$              

123 J & R QUALITY TRUCKING AND CONTRACTOR 
SERVICES – Lot 9 1,007,577,375$           

123 J & R QUALITY TRUCKING AND CONTRACTOR 
SERVICES – Lot 10 1,352,277,229$           

123 J & R QUALITY TRUCKING AND CONTRACTOR 
SERVICES – Lot 11 1,000,496,204$           



123 J & R QUALITY TRUCKING AND CONTRACTOR 
SERVICES – Lot 12 959,701,917$              

124 CHINA RAILWAY FIRST GROUP CO., LTD – Lot 1 821,352,741$              10,500,000$            DEMERARA FIRE 
& GENERAL YES YES YES 0 2

124 CHINA RAILWAY FIRST GROUP CO., LTD – Lot 2 805,928,977$              For All Lots
124 CHINA RAILWAY FIRST GROUP CO., LTD – Lot 3 874,366,965$              
124 CHINA RAILWAY FIRST GROUP CO., LTD – Lot 4 864,948,347$              
124 CHINA RAILWAY FIRST GROUP CO., LTD – Lot 5 666,925,541$              
124 CHINA RAILWAY FIRST GROUP CO., LTD – Lot 6 822,674,814$              
124 CHINA RAILWAY FIRST GROUP CO., LTD – Lot 7 895,733,189$              
124 CHINA RAILWAY FIRST GROUP CO., LTD – Lot 8 857,431,689$              
124 CHINA RAILWAY FIRST GROUP CO., LTD – Lot 9 965,342,231$              
124 CHINA RAILWAY FIRST GROUP CO., LTD – Lot 10 983,752,057$              
124 CHINA RAILWAY FIRST GROUP CO., LTD – Lot 11 788,901,401$              
124 CHINA RAILWAY FIRST GROUP CO., LTD – Lot 12 641,070,186$              

125 JD INVESTMENTS INC. L1 816,309,795$               $             8,163,098 PREMIER 
INSURANCE Yes Yes Yes 0 2

125 JD INVESTMENTS INC. L2 792,512,175$               $             7,925,122 
125 JD INVESTMENTS INC. L3 896,146,755$               $             8,961,468 
125 JD INVESTMENTS INC. L4 826,201,635$               $             8,262,016 
125 JD INVESTMENTS INC. L5 675,203,655$               $             6,752,037 
125 JD INVESTMENTS INC. L6 824,780,040$               $             8,247,800 
125 JD INVESTMENTS INC. L7 916,489,465$              9,164,897$              
125 JD INVESTMENTS INC. L8 836,493,840$              8,364,938$              
125 JD INVESTMENTS INC. L9 934,364,865$              9,343,649$              
125 JD INVESTMENTS INC. L10 974,698,305$               $             9,746,983 
125 JD INVESTMENTS INC. L11 784,195,440$               $             7,841,954 
125 JD INVESTMENTS INC. L12 649,131,735$               $             6,491,317 

126 ProConstruct Solutions - Lot 01 958,397,370$               $           11,623,418 NAFICO YES YES YES 0 2
126 ProConstruct Solutions - Lot 02 956,869,830$               For All Lots
126 ProConstruct Solutions - Lot 03 1,037,971,935$           
126 ProConstruct Solutions - Lot 04 953,107,155$              
126 ProConstruct Solutions - Lot 05 771,643,215$              
126 ProConstruct Solutions - Lot 06 949,909,170$              
126 ProConstruct Solutions - Lot 07 1,018,789,485$           
126 ProConstruct Solutions - Lot 08 996,337,020$              
126 ProConstruct Solutions - Lot 09 1,162,341,810$           



126 ProConstruct Solutions - Lot 10 1,122,966,180$           
126 ProConstruct Solutions - Lot 11 902,477,835$              
126 ProConstruct Solutions - Lot 12 729,584,940$              

127 J&R CONSTRUCTION AND GENERAL SERVICES L1 944,983,200$               $             9,449,832 PREMIER 
INSURANCE Yes Yes Yes 0 1

127 J&R CONSTRUCTION AND GENERAL SERVICES L2 1,030,933,470$            $           10,309,335 
127 J&R CONSTRUCTION AND GENERAL SERVICES L3 DNB
127 J&R CONSTRUCTION AND GENERAL SERVICES L4 DNB
127 J&R CONSTRUCTION AND GENERAL SERVICES L5 DNB
127 J&R CONSTRUCTION AND GENERAL SERVICES L6 DNB
127 J&R CONSTRUCTION AND GENERAL SERVICES L7 DNB
127 J&R CONSTRUCTION AND GENERAL SERVICES L8 DNB
127 J&R CONSTRUCTION AND GENERAL SERVICES L9 DNB
127 J&R CONSTRUCTION AND GENERAL SERVICES L10 DNB
127 J&R CONSTRUCTION AND GENERAL SERVICES L11 DNB
127 J&R CONSTRUCTION AND GENERAL SERVICES L12 DNB

128 FYUSE HOOSAIN CONSTRUCTION INC – Lot 1 741,116,355$              8,000,000$              ASSURIA YES YES YES 0 2
128 FYUSE HOOSAIN CONSTRUCTION INC – Lot 2 729,733,410$              8,000,000$              
128 FYUSE HOOSAIN CONSTRUCTION INC – Lot 3 809,476,500$              9,000,000$              
128 FYUSE HOOSAIN CONSTRUCTION INC – Lot 4 774,123,525$              8,500,000$              
128 FYUSE HOOSAIN CONSTRUCTION INC – Lot 5 615,355,965$              7,000,000$              
128 FYUSE HOOSAIN CONSTRUCTION INC – Lot 6 763,909,860$              8,500,000$              
128 FYUSE HOOSAIN CONSTRUCTION INC – Lot 7 838,517,715$              9,500,000$              
128 FYUSE HOOSAIN CONSTRUCTION INC – Lot 8 768,972,960$              8,500,000$              
128 FYUSE HOOSAIN CONSTRUCTION INC – Lot 9 Did Not Bid
128 FYUSE HOOSAIN CONSTRUCTION INC – Lot 10 Did Not Bid
128 FYUSE HOOSAIN CONSTRUCTION INC – Lot 11 Did Not Bid
128 FYUSE HOOSAIN CONSTRUCTION INC – Lot 12 Did Not Bid

129 Toolsie Persaud Quarries - Lot 01 1,430,118,060$            $           22,000,000 CARICOM YES YES YES 0 2
129 Toolsie Persaud Quarries - Lot 02 1,449,899,220$            For All Lots
129 Toolsie Persaud Quarries - Lot 03 1,634,668,035$           
129 Toolsie Persaud Quarries - Lot 04 1,992,671,940$           
129 Toolsie Persaud Quarries - Lot 05 1,603,177,905$           
129 Toolsie Persaud Quarries - Lot 06 1,724,306,745$           
129 Toolsie Persaud Quarries - Lot 07 2,102,737,350$           
129 Toolsie Persaud Quarries - Lot 08 1,667,281,875$           
129 Toolsie Persaud Quarries - Lot 09 1,978,640,370$           



129 Toolsie Persaud Quarries - Lot 10 2,014,260,150$           
129 Toolsie Persaud Quarries - Lot 11 1,655,734,500$           
129 Toolsie Persaud Quarries - Lot 12 1,141,534,275$           

130 Samaroo's Investment Lot 1 863,231,880$               $             9,609,491 ASSURIA YES YES YES 0 2
130 Samaroo's Investment Lot 2 830,019,540$               For All Lots 
130 Samaroo's Investment Lot 3 906,583,335$              
130 Samaroo's Investment Lot 4 905,560,950$              
130 Samaroo's Investment Lot 5 698,413,695$              
130 Samaroo's Investment Lot 6 823,121,880$              
130 Samaroo's Investment Lot 7 916,506,525$              
130 Samaroo's Investment Lot 8 817,523,385$              
130 Samaroo's Investment Lot 9 955,935,645$              
130 Samaroo's Investment Lot 10 960,949,185$              
130 Samaroo's Investment Lot 11 773,988,705$              
130 Samaroo's Investment Lot 12 657,437,970$              

131 BLAK ROK CONSTRUCTION - LOT 1 801,980,025$               $             8,020,000 CARICOM YES YES YES 0 2
131 BLAK ROK CONSTRUCTION - LOT 2 Did Not Bid
131 BLAK ROK CONSTRUCTION - LOT 3 Did Not Bid
131 BLAK ROK CONSTRUCTION - LOT 4 Did Not Bid
131 BLAK ROK CONSTRUCTION - LOT 5 Did Not Bid
131 BLAK ROK CONSTRUCTION - LOT 6 Did Not Bid
131 BLAK ROK CONSTRUCTION - LOT 7 Did Not Bid
131 BLAK ROK CONSTRUCTION - LOT 8 Did Not Bid
131 BLAK ROK CONSTRUCTION - LOT 9 987,119,175$              9,900,000$              
131 BLAK ROK CONSTRUCTION - LOT 10 985,158,405$              9,850,000$              
131 BLAK ROK CONSTRUCTION - LOT 11 Did Not Bid
131 BLAK ROK CONSTRUCTION - LOT 12 Did Not Bid

132 Urban Edge Builders - Lot 01 1,191,328,530$            $           14,660,796 ASSURIA YES YES YES 0 2
132 Urban Edge Builders - Lot 02 1,190,372,190$            For All Lots
132 Urban Edge Builders - Lot 03 1,344,269,745$           
132 Urban Edge Builders - Lot 04 1,203,521,445$           
132 Urban Edge Builders - Lot 05 1,010,435,055$           
132 Urban Edge Builders - Lot 06 1,238,784,015$           
132 Urban Edge Builders - Lot 07 1,358,964,810$           
132 Urban Edge Builders - Lot 08 1,263,634,995$           
132 Urban Edge Builders - Lot 09 1,374,248,295$           
132 Urban Edge Builders - Lot 10 1,466,079,510$           



132 Urban Edge Builders - Lot 11 1,156,480,920$           
132 Urban Edge Builders - Lot 12 953,244,390$              

133 R&g BACCHUS MINING INC - LOT 1 766,640,306$               $             7,666,403 PREMIER YES YES YES 0 1
133 R&g BACCHUS MINING INC - LOT 2 748,753,110$               $             7,487,531 
133 R&g BACCHUS MINING INC - LOT 3 837,090,686$               $             8,370,907 
133 R&g BACCHUS MINING INC - LOT 4 772,254,158$               $             7,722,542 
133 R&g BACCHUS MINING INC - LOT 5 623,254,433$               $             6,232,544 
133 R&g BACCHUS MINING INC - LOT 6 774,320,164$               $             7,743,202 
133 R&g BACCHUS MINING INC - LOT 7 862,744,916$               $             8,627,449 
133 R&g BACCHUS MINING INC - LOT 8 791,481,128$               $             7,914,811 
133 R&g BACCHUS MINING INC - LOT 9 890,147,895$               $             8,901,479 
133 R&g BACCHUS MINING INC - LOT 10 910,755,405$               $             9,107,554 
133 R&g BACCHUS MINING INC - LOT 11 725,617,699$               $             7,256,177 
133 R&g BACCHUS MINING INC - LOT 12 609,182,858$               $             6,091,829 

134 Onyx Engineering Inc. - Lot 01 818,920,410$               $             8,187,799 PREMIER YES YES YES 0 2
134 Onyx Engineering Inc. - Lot 02 801,337,740$               $             8,045,928 
134 Onyx Engineering Inc. - Lot 03 901,786,489$               $             9,021,707 
134 Onyx Engineering Inc. - Lot 04 828,895,253$               $             8,285,307 
134 Onyx Engineering Inc. - Lot 05 664,711,425$              6,726,348$              
134 Onyx Engineering Inc. - Lot 06 825,511,654$              8,308,797$              
134 Onyx Engineering Inc. - Lot 07 928,264,391$              9,281,394$              
134 Onyx Engineering Inc. - Lot 08 837,184,793$              8,693,289$              
134 Onyx Engineering Inc. - Lot 09 943,087,425$              9,621,362$              
134 Onyx Engineering Inc. - Lot 10 981,359,138$              9,737,358$              
134 Onyx Engineering Inc. - Lot 11 788,627,254$               $             7,739,217 
134 Onyx Engineering Inc. - Lot 12 651,411,233$               $             6,540,821 

135 ROMELL JAGROOP GENERAL CONSTRUCTION L-1 803,718,300$              12,628,500$             CARICOM YES YES YES 0 2
135 ROMELL JAGROOP GENERAL CONSTRUCTION L-2 784,530,600$              12,411,576$            
135 ROMELL JAGROOP GENERAL CONSTRUCTION L-3 862,023,960$              13,840,304$            
135 ROMELL JAGROOP GENERAL CONSTRUCTION L-4 805,022,820$              12,803,447$            
135 ROMELL JAGROOP GENERAL CONSTRUCTION L-5 648,987,885$              10,427,391$            
135 ROMELL JAGROOP GENERAL CONSTRUCTION L-6 809,302,830$              12,765,000$            
135 ROMELL JAGROOP GENERAL CONSTRUCTION L-7 895,596,555$               $           14,235,000 
135 ROMELL JAGROOP GENERAL CONSTRUCTION L-8 816,385,080$               $           12,945,000 
135 ROMELL JAGROOP GENERAL CONSTRUCTION L-9 913,181,955$               $           14,205,000 
135 ROMELL JAGROOP GENERAL CONSTRUCTION L-10 947,851,800$               $           15,239,700 
135 ROMELL JAGROOP GENERAL CONSTRUCTION L-11 756,825,300$               $           12,150,000 



135 ROMELL JAGROOP GENERAL CONSTRUCTION L-12 627,337,620$               $           10,125,000 

136 S.J GENERAL CONTRACTING L1 834,254,610$              9,500,000$              0 Yes Yes Yes 0 2
136 S.J GENERAL CONTRACTING L2 829,152,450$              FOR ALL LOTS 
136 S.J GENERAL CONTRACTING L3 888,855,870$              
136 S.J GENERAL CONTRACTING L4 818,339,917$              
136 S.J GENERAL CONTRACTING L5 667,376,010$              
136 S.J GENERAL CONTRACTING L6 822,807,720$              
136 S.J GENERAL CONTRACTING L7 862,900,095$              
136 S.J GENERAL CONTRACTING L8 840,927,255$              
136 S.J GENERAL CONTRACTING L9 938,101,290$              
136 S.J GENERAL CONTRACTING L10 969,712,170$              
136 S.J GENERAL CONTRACTING L11 775,399,721$              
136 S.J GENERAL CONTRACTING L12 653,256,135$              

137 TRIPPLE(FFF) CONTRACTING & SUPPLY SERVICES L-1 826,358,610$               $             8,219,162 CARICOM YES YES YES 0 2

137 TRIPPLE(FFF) CONTRACTING & SUPPLY SERVICES L-2 796,091,675$               $             8,074,385 

137 TRIPPLE(FFF) CONTRACTING & SUPPLY SERVICES L-3 868,634,707$               $             9,026,869 

137 TRIPPLE(FFF) CONTRACTING & SUPPLY SERVICES L-4 783,395,550$               $             8,335,631 

137 TRIPPLE(FFF) CONTRACTING & SUPPLY SERVICES L-5 NO BILL  $             6,751,594 

137 TRIPPLE(FFF) CONTRACTING & SUPPLY SERVICES L-6 768,181,840$               $             8,318,010 

137 TRIPPLE(FFF) CONTRACTING & SUPPLY SERVICES L-7 730,961,977$               $             9,295,981 

137 TRIPPLE(FFF) CONTRACTING & SUPPLY SERVICES L-8 820,939,495$               $             8,432,480 

137 TRIPPLE(FFF) CONTRACTING & SUPPLY SERVICES L-9 878,249,242$               $             9,478,048 

137 TRIPPLE(FFF) CONTRACTING & SUPPLY SERVICES L-10 755,091,327$               $             9,949,795 

137 TRIPPLE(FFF) CONTRACTING & SUPPLY SERVICES L-11 755,092,327$               $             7,910,116 

137 TRIPPLE(FFF) CONTRACTING & SUPPLY SERVICES L-12 604,607,640$               $             6,547,576 



138 Colin Talbot Contracting Services - Lot 01 864,879,288$               $           11,140,198 ASSURIA YES YES YES 0 2
138 Colin Talbot Contracting Services - Lot 02 843,836,469$               For All Lots
138 Colin Talbot Contracting Services - Lot 03 1,114,019,760$           
138 Colin Talbot Contracting Services - Lot 04 853,652,289$              
138 Colin Talbot Contracting Services - Lot 05 695,557,170$              
138 Colin Talbot Contracting Services - Lot 06 873,620,034$              
138 Colin Talbot Contracting Services - Lot 07 961,703,694$              
138 Colin Talbot Contracting Services - Lot 08 904,602,489$              
138 Colin Talbot Contracting Services - Lot 09 922,527,585$              
138 Colin Talbot Contracting Services - Lot 10 1,035,951,399$           
138 Colin Talbot Contracting Services - Lot 11 826,945,539$              
138 Colin Talbot Contracting Services - Lot 12 676,269,300$              

139 B.M PROPERTY INVESTMENTS L-1 850,772,265$               $             8,507,722 CARICOM YES YES YES 0 2
139 B.M PROPERTY INVESTMENTS L-2 839,711,250$               $             8,397,112 
139 B.M PROPERTY INVESTMENTS L-3 938,984,891$               $             9,389,848 
139 B.M PROPERTY INVESTMENTS L-4 862,083,758$               $             8,620,837 
139 B.M PROPERTY INVESTMENTS L-5 705,873,473$               $             7,058,734 
139 B.M PROPERTY INVESTMENTS L-6 866,962,399$               $             8,669,623 
139 B.M PROPERTY INVESTMENTS L-7 961,957,316$               $             9,619,573 
139 B.M PROPERTY INVESTMENTS L-8 885,716,843$               $             8,857,168 
139 B.M PROPERTY INVESTMENTS L-9 983,163,248$               $             9,831,632 
139 B.M PROPERTY INVESTMENTS L-10 1,021,579,650$            $           10,215,796 
139 B.M PROPERTY INVESTMENTS L-11 808,997,569$               $             8,089,975 
139 B.M PROPERTY INVESTMENTS L-12 688,751,333$               $             6,887,513 

140 S. HOOSEIN LOGISTICS & SUP INC. L1 819,449,610$               $             8,219,162 CARICOM 
INSURANCE Yes Yes Yes 0 2

140 S. HOOSEIN LOGISTICS & SUP INC. L2 796,112,475$               $             8,074,385 
140 S. HOOSEIN LOGISTICS & SUP INC. L3 923,399,257$               $             9,026,869 
140 S. HOOSEIN LOGISTICS & SUP INC. L4 806,608,750$               $             8,335,631 
140 S. HOOSEIN LOGISTICS & SUP INC. L5 DNB  $             6,751,594 
140 S. HOOSEIN LOGISTICS & SUP INC. L6 763,981,837$               $             8,318,010 
140 S. HOOSEIN LOGISTICS & SUP INC. L7 922,546,965$               $             9,295,981 
140 S. HOOSEIN LOGISTICS & SUP INC. L8 818,739,495$               $             8,432,480 
140 S. HOOSEIN LOGISTICS & SUP INC. L9 932,015,542$              9,949,795$              
140 S. HOOSEIN LOGISTICS & SUP INC. L10 961,810,395$              9,478,048$              
140 S. HOOSEIN LOGISTICS & SUP INC. L11 760,321,327$              7,910,116$              
140 S. HOOSEIN LOGISTICS & SUP INC. L12 627,740,190$              6,547,576$              



141 Puran Brother Disposal Inc - Lot 01 718,906,440$               $             8,563,767 ASSURIA YES YES YES 0 2
141 Puran Brother Disposal Inc - Lot 02 708,796,778$               For All Lots
141 Puran Brother Disposal Inc - Lot 03 772,796,745$              
141 Puran Brother Disposal Inc - Lot 04 745,011,593$              
141 Puran Brother Disposal Inc - Lot 05 583,373,228$              
141 Puran Brother Disposal Inc - Lot 06 727,538,963$              
141 Puran Brother Disposal Inc - Lot 07 811,749,330$              
141 Puran Brother Disposal Inc - Lot 08 769,278,405$              
141 Puran Brother Disposal Inc - Lot 09 856,376,745$              
141 Puran Brother Disposal Inc - Lot 10 852,696,495$              
141 Puran Brother Disposal Inc - Lot 11 718,750,620$              
141 Puran Brother Disposal Inc - Lot 12 577,475,587$              

142 P.M CONSTRUCTION L1 DNB CARICOM 
GENERAL Yes Yes Yes 0 2

142 P.M CONSTRUCTION L2 DNB
142 P.M CONSTRUCTION L3 DNB
142 P.M CONSTRUCTION L4 DNB
142 P.M CONSTRUCTION L5 DNB
142 P.M CONSTRUCTION L6 DNB
142 P.M CONSTRUCTION L7 DNB
142 P.M CONSTRUCTION L8 DNB
142 P.M CONSTRUCTION L9 964,031,198$               $             9,640,312 0 1
142 P.M CONSTRUCTION L10 1,002,091,650$            $           10,020,917 
142 P.M CONSTRUCTION L11 DNB
142 P.M CONSTRUCTION L12 DNB

143 R & S Builders Inc. - Lot 01 799,475,985$               $             9,532,966 PREMIER YES YES YES 0 2
143 R & S Builders Inc. - Lot 02 784,275,975$               For All Lots
143 R & S Builders Inc. - Lot 03 868,208,040$              
143 R & S Builders Inc. - Lot 04 809,404,155$              
143 R & S Builders Inc. - Lot 05 Did Not Bid
143 R & S Builders Inc. - Lot 06 817,698,945$              
143 R & S Builders Inc. - Lot 07 890,157,240$              
143 R & S Builders Inc. - Lot 08 827,324,610$              
143 R & S Builders Inc. - Lot 09 923,284,215$              
143 R & S Builders Inc. - Lot 10 953,296,575$              
143 R & S Builders Inc. - Lot 11 759,358,845$              
143 R & S Builders Inc. - Lot 12



144 GR BUILDERS GY - LOT 1 817,636,995$               $             8,219,162 PREMIER YES YES YES 0 2
144 GR BUILDERS GY - LOT 2 802,393,200$               $             8,074,385 
144 GR BUILDERS GY - LOT 3 895,743,450$               $             9,026,869 
144 GR BUILDERS GY - LOT 4 832,606,845$               $             8,335,631 
144 GR BUILDERS GY - LOT 5 669,944,310$               $             6,751,594 
144 GR BUILDERS GY - LOT 6 822,417,383$               $             8,318,010 
144 GR BUILDERS GY - LOT 7 916,564,215$               $             9,295,981 
144 GR BUILDERS GY - LOT 8 846,046,425$               $             8,432,480 
144 GR BUILDERS GY - LOT 9 946,907,325$               $             9,478,048 
144 GR BUILDERS GY - LOT 10 963,951,450$               $             9,949,795 
144 GR BUILDERS GY - LOT 11 778,741,530$               $             7,910,116 
144 GR BUILDERS GY - LOT 12 635,309,430$               $             6,547,576 

145 TAJKUMAR CONSTRUCTION SERVICES - LOT 1 745,302,285$               $             7,453,023 PREMIER YES YES YES 0 2
145 TAJKUMAR CONSTRUCTION SERVICES - LOT 2 819,162,225$               $             8,191,622 
145 TAJKUMAR CONSTRUCTION SERVICES - LOT 3 918,636,127$               $             9,186,361 
145 TAJKUMAR CONSTRUCTION SERVICES - LOT 4 804,894,405$               $             8,048,944 
145 TAJKUMAR CONSTRUCTION SERVICES - LOT 5 698,514,653$               $             6,985,147 
145 TAJKUMAR CONSTRUCTION SERVICES - LOT 6 838,405,995$               $             8,384,060 
145 TAJKUMAR CONSTRUCTION SERVICES - LOT 7 911,720,145$              9,117,201$              
145 TAJKUMAR CONSTRUCTION SERVICES - LOT 8 819,791,332$              8,197,913$              
145 TAJKUMAR CONSTRUCTION SERVICES - LOT 9 945,236,932$              9,452,369$              
145 TAJKUMAR CONSTRUCTION SERVICES - LOT 10 983,187,188$              9,831,872$              
145 TAJKUMAR CONSTRUCTION SERVICES - LOT 11 801,761,888$              8,017,619$              
145 TAJKUMAR CONSTRUCTION SERVICES - LOT 12 618,028,005$              6,180,280$              

146 Kumar Narine Construction Services 581,477,928$              5,814,779$              Premier YES YES YES 0 2
146 Kumar Narine Construction Services 689,406,168$              6,894,062$              
146 Kumar Narine Construction Services 803,014,788$              8,030,148$              
146 Kumar Narine Construction Services 633,804,234$              6,338,042$              
146 Kumar Narine Construction Services 610,095,252$              6,100,953$              
146 Kumar Narine Construction Services 730,179,444$              7,301,794$              
146 Kumar Narine Construction Services 800,114,010$              8,001,140$              
146 Kumar Narine Construction Services 779,182,896$              7,791,829$              
146 Kumar Narine Construction Services 835,268,106$              8,352,681$              
146 Kumar Narine Construction Services 875,316,672$              8,753,167$              
146 Kumar Narine Construction Services 707,354,394$              7,073,544$              
146 Kumar Narine Construction Services 583,002,318$              5,830,023$              

147 Skytec Enterprise International Inc 894,196,275$              10,960,278$            Caricom YES YES YES 0 1



147 Skytec Enterprise International Inc 1,017,401,700$            FOR ALL LOTS 
147 Skytec Enterprise International Inc 908,481,525$              
147 Skytec Enterprise International Inc 758,684,325$              
147 Skytec Enterprise International Inc 927,476,075$              
147 Skytec Enterprise International Inc 1,028,070,225$           
147 Skytec Enterprise International Inc 941,119,200$              
147 Skytec Enterprise International Inc 1,047,185,475$           
147 Skytec Enterprise International Inc 1,096,027,800$           
147 Skytec Enterprise International Inc 862,113,000$              
147 Skytec Enterprise International Inc 728,989,800$              

148 Tesseract Construction Guyana 816,740,295$              8,167,403$              Premier YES YES YES 0 1
148 Tesseract Construction Guyana 804,322,470$              8,043,227$              
148 Tesseract Construction Guyana 893,153,835$              8,931,538$              
148 Tesseract Construction Guyana 826,334,250$              8,263,343$              
148 Tesseract Construction Guyana 670,482,330$              6,714,823$              
148 Tesseract Construction Guyana 827,181,600$              8,271,816$              
148 Tesseract Construction Guyana 926,762,655$              9,267,627$              
148 Tesseract Construction Guyana 852,851,475$              8,528,515$              
148 Tesseract Construction Guyana 940,542,015$              9,405,420$              
148 Tesseract Construction Guyana 985,709,340$              9,857,093$              
148 Tesseract Construction Guyana 783,206,655$              7,832,067$              

149 Tesseract Construction Guyana 656,141,955$              6,561,420$              
149 Zeebo & Sons Construction Inc. Did Not Bid Premier YES YES YES 0 1
149 Zeebo & Sons Construction Inc. Did Not Bid
149 Zeebo & Sons Construction Inc. 989,221,916$              9,892,220$              
149 Zeebo & Sons Construction Inc. Did Not Bid
149 Zeebo & Sons Construction Inc. 786,707,712$              7,867,078$              
149 Zeebo & Sons Construction Inc. Did Not Bid
149 Zeebo & Sons Construction Inc. Did Not Bid
149 Zeebo & Sons Construction Inc. Did Not Bid
149 Zeebo & Sons Construction Inc. Did Not Bid
149 Zeebo & Sons Construction Inc. Did Not Bid
149 Zeebo & Sons Construction Inc. Did Not Bid
149 Zeebo & Sons Construction Inc. 700,376,292$              7,003,763$              

150 Elite Peak Inc. 716,135,395$              8,343,957$              Assuria YES YES YES 0 1
150 Elite Peak Inc. 623,794,815$               FOR ALL LOTS 
150 Elite Peak Inc. 760,047,924$              



150 Elite Peak Inc. 710,794,172$              
150 Elite Peak Inc. 567,123,443$              
150 Elite Peak Inc. 711,687,869$              
150 Elite Peak Inc. 788,133,329$              
150 Elite Peak Inc. 719,608,412$              
150 Elite Peak Inc. 783,690,280$              
150 Elite Peak Inc. 834,395,619$              
150 Elite Peak Inc. 667,285,736$              
150 Elite Peak Inc. 554,118,369$              

151 Wzim & Son's Infrastructure Inc. - Lot 01 819,339,150$               $             9,989,005 PREMIER YES NO YES 0 2
151 Wzim & Son's Infrastructure Inc. - Lot 02 805,289,100$               For All Lots
151 Wzim & Son's Infrastructure Inc. - Lot 03 900,310,163$              
151 Wzim & Son's Infrastructure Inc. - Lot 04 848,877,750$              
151 Wzim & Son's Infrastructure Inc. - Lot 05 Did Not Bid
151 Wzim & Son's Infrastructure Inc. - Lot 06 829,422,248$              
151 Wzim & Son's Infrastructure Inc. - Lot 07 926,891,700$              
151 Wzim & Son's Infrastructure Inc. - Lot 08 878,310,825$              
151 Wzim & Son's Infrastructure Inc. - Lot 09 973,237,230$              
151 Wzim & Son's Infrastructure Inc. - Lot 10 993,407,573$              
151 Wzim & Son's Infrastructure Inc. - Lot 11 785,411,550$              
151 Wzim & Son's Infrastructure Inc. - Lot 12 642,979,575$              

152 K & A Contracting Services Lot 1 778,494,150$              7,774,102$              PREMIER YES YES YES 0 2
152 K & A Contracting Services Lot 2 763,580,580$              7,934,128$              
152 K & A Contracting Services Lot 3 855,701,700$              8,509,984$              
152 K & A Contracting Services Lot 4 764,956,395$              7,738,865$              
152 K & A Contracting Services Lot 5 650,274,082$               $             6,306,276 
152 K & A Contracting Services Lot 6 785,358,682$               $             8,180,931 
152 K & A Contracting Services Lot 7 868,816,147$               $             8,881,949 
152 K & A Contracting Services Lot 8 792,218,910$               $             7,953,961 
152 K & A Contracting Services Lot 9 902,095,110$               $             9,117,077 
152 K & A Contracting Services Lot 10 933,947,752$               $             9,320,431 
152 K & A Contracting Services Lot 11 744,219,262$               $             7,511,482 
152 K & A Contracting Services Lot 12 629,919,937$              6,370,491$              

153 SHEREAZ BACCHUS GENERAL CONTRACTOR – Lot 1 Did Not Bid
153 SHEREAZ BACCHUS GENERAL CONTRACTOR – Lot 2 Did Not Bid
153 SHEREAZ BACCHUS GENERAL CONTRACTOR – Lot 3 Did Not Bid
153 SHEREAZ BACCHUS GENERAL CONTRACTOR – Lot 4 Did Not Bid



153 SHEREAZ BACCHUS GENERAL CONTRACTOR – Lot 5 Did Not Bid
153 SHEREAZ BACCHUS GENERAL CONTRACTOR – Lot 6 Did Not Bid
153 SHEREAZ BACCHUS GENERAL CONTRACTOR – Lot 7 922,221,562$              10,000,000$            PREMIER YES YES YES 0 2
153 SHEREAZ BACCHUS GENERAL CONTRACTOR – Lot 9 943,010,118$              10,000,000$            
153 SHEREAZ BACCHUS GENERAL CONTRACTOR – Lot 10 98,205,049$               10,000,000$            
153 SHEREAZ BACCHUS GENERAL CONTRACTOR – Lot 11 Did Not Bid
153 SHEREAZ BACCHUS GENERAL CONTRACTOR – Lot 12 Did Not Bid

154 SAWA Investments Inc. - Lot 01 818,349,735$               $             8,219,162 PREMIER YES YES YES 0 2
154 SAWA Investments Inc. - Lot 02 805,127,400$              8,074,385$              
154 SAWA Investments Inc. - Lot 03 901,628,070$              9,026,869$              
154 SAWA Investments Inc. - Lot 04 832,336,181$              8,335,631$              
154 SAWA Investments Inc. - Lot 05 674,925,510$              6,751,594$              
154 SAWA Investments Inc. - Lot 06 830,339,895$              8,318,010$              
154 SAWA Investments Inc. - Lot 07 928,814,513$              9,295,981$              
154 SAWA Investments Inc. - Lot 08 842,228,048$               $             8,432,480 
154 SAWA Investments Inc. - Lot 09 946,375,791$               $             9,478,048 
154 SAWA Investments Inc. - Lot 10 993,812,531$               $             9,949,795 
154 SAWA Investments Inc. - Lot 11 790,725,201$               $             7,910,116 
154 SAWA Investments Inc. - Lot 12 653,865,235$               $             6,547,576 

155 SSS Professional Engineering Services - Lot 01 791,419,419$               $             9,750,000 ASSURIA YES YES YES 0 2
155 SSS Professional Engineering Services - Lot 02 778,075,158$               For All Lots
155 SSS Professional Engineering Services - Lot 03 858,589,452$              
155 SSS Professional Engineering Services - Lot 04 793,920,981$              
155 SSS Professional Engineering Services - Lot 05 658,314,321$              
155 SSS Professional Engineering Services - Lot 06 823,822,167$              
155 SSS Professional Engineering Services - Lot 07 880,321,575$              
155 SSS Professional Engineering Services - Lot 08 833,622,090$              
155 SSS Professional Engineering Services - Lot 09 914,862,249$              
155 SSS Professional Engineering Services - Lot 10 953,185,506$              
155 SSS Professional Engineering Services - Lot 11 758,322,411$              
155 SSS Professional Engineering Services - Lot 12 642,227,838$              

156 J.S ENGINEERING SERVIES & SUPPLIES L1 777,410,235$              7,774,102$              PREMIER 
INSURANCE Yes Yes Yes 0 2

156 J.S ENGINEERING SERVIES & SUPPLIES L2 766,143,210$               $             7,934,128 
156 J.S ENGINEERING SERVIES & SUPPLIES L3 850,998,435$               $             8,509,984 
156 J.S ENGINEERING SERVIES & SUPPLIES L4 766,212,090$               $             7,738,865 
156 J.S ENGINEERING SERVIES & SUPPLIES L5 649,279,995$               $             6,306,276 



156 J.S ENGINEERING SERVIES & SUPPLIES L6 790,242,705$               $             8,180,931 
156 J.S ENGINEERING SERVIES & SUPPLIES L7 866,406,975$               $             8,881,949 
156 J.S ENGINEERING SERVIES & SUPPLIES L8 795,396,052$               $             7,953,961 
156 J.S ENGINEERING SERVIES & SUPPLIES L9 901,609,800$               $             9,117,077 
156 J.S ENGINEERING SERVIES & SUPPLIES L10 932,043,105$               $             9,320,431 
156 J.S ENGINEERING SERVIES & SUPPLIES L11 747,296,760$               $             7,511,482 
156 J.S ENGINEERING SERVIES & SUPPLIES L12 627,016,320$               $             6,370,491 

157 Asif Infrastructure & Building Association - Lot 01 823,304,790$               $             8,233,048 CARICOM YES YES NO 0 2
157 Asif Infrastructure & Building Association - Lot 02 815,836,350$               $             8,158,364 
157 Asif Infrastructure & Building Association - Lot 03 913,095,041$               $             9,130,950 
157 Asif Infrastructure & Building Association - Lot 04 838,402,058$               $             8,384,021 
157 Asif Infrastructure & Building Association - Lot 05 685,744,973$               $             6,857,450 
157 Asif Infrastructure & Building Association - Lot 06 843,801,499$               $             8,438,015 
157 Asif Infrastructure & Building Association - Lot 07 Did Not Bid
157 Asif Infrastructure & Building Association - Lot 08 Did Not Bid
157 Asif Infrastructure & Building Association - Lot 09 Did Not Bid
157 Asif Infrastructure & Building Association - Lot 10 Did Not Bid
157 Asif Infrastructure & Building Association - Lot 11 Did Not Bid
157 Asif Infrastructure & Building Association - Lot 12 Did Not Bid



Bidder 
No. Name of Bidder  Bid Amount & 

Currency 

 Bid Security 
Amount & 
Currency 

Bid Security Agency GRA NIS 
Form of 
Tender 
signed 

Hard 
Copy

Flash 
drive

1 Tesserasct Consturction Guyana - Lot 1 519,807,120$                5,198,071$                 Premier YES YES YES 0 2
1 Tesserasct Consturction Guyana - Lot 2 455,221,830$                6,828,327$                
1 Tesserasct Consturction Guyana - Lot 3 490,027,335$                7,350,410$                
1 Tesserasct Consturction Guyana - Lot 4 567,817,530$                5,678,175$                
1 Tesserasct Consturction Guyana - Lot 5 601,814,535$                6,018,146$                
1 Tesserasct Consturction Guyana - Lot 6 520,826,145$                5,208,261$                
1 Tesserasct Consturction Guyana - Lot 7 435,425,550$                 $               6,531,383 
1 Tesserasct Consturction Guyana - Lot 8 530,452,659$                 $               5,304,527 

2 Toolsie Persuad Quarries - Lot 1 966,609,263$                 $              11,000,000  Caricom YES YES YES 0 2
2 Toolsie Persuad Quarries - Lot 2 924,204,540$                 FOR LOTS 1-8 
2 Toolsie Persuad Quarries - Lot 3 846,671,700$                
2 Toolsie Persuad Quarries  - Lot 4 1,066,638,720$              
2 Toolsie Persuad Quarries  - Lot 5 1,097,818,890$              
2 Toolsie Persuad Quarries  - Lot 6 875,030,415$                
2 Toolsie Persuad Quarries - Lot 7 773,489,610$                
2 Toolsie Persuad Quarries - Lot 8 950,492,760$                

3 K&S Peetum Construction - Lot 1 493,346,006$                 $               5,302,120 Premier YES YES YES 0 2
3 K&S Peetum Construction - Lot 2 455,699,328$                 $               7,350,000 
3 K&S Peetum Construction - Lot 3 444,882,716$                 $               5,020,000 
3 K&S Peetum Construction - Lot 4 520,547,213$                 $               5,600,000 
3 K&S Peetum Construction - Lot 5 546,275,625$                 $               6,120,000 
3 K&S Peetum Construction - Lot 6 466,465,125$                 $               5,600,000 
3 K&S Peetum Construction - Lot 7 393,503,775$                 $               6,900,000 
3 K&S Peetum Construction - Lot 8 472,963,563$                 $               5,600,000 

Date of Tender Opening: April 21, 2026

File Number: Central Housing & Planning Authority (49/2026/45) - Infrastructure Development Works at De Endragt to Two Friends



4 Nabi Construction Inc - Lot 1 610,804,808$                 $              10,000,000 Assuria YES YES YES 0 2
4 Nabi Construction Inc - Lot 2 Did Not Bid  FOR LOTS 1-8 
4 Nabi Construction Inc - Lot 3 Did Not Bid
4 Nabi Construction Inc - Lot 4 609,985,499$                
4 Nabi Construction Inc - Lot 5 637,799,348$                
4 Nabi Construction Inc - Lot 6 560,857,469$                
4 Nabi Construction Inc - Lot 7 Did Not Bid
4 Nabi Construction Inc - Lot 8 559,020,683$                

5 Fiaz Shadeek T/as Ark Trading - Lot1 502,152,063$                 $               5,853,569 Nafico YES YES YES 0 2
5 Fiaz Shadeek T/as Ark Trading - Lot2 437,744,265$                 FOR .LOTS 1-8 
5 Fiaz Shadeek T/as Ark Trading - Lot3 461,098,848$                
5 Fiaz Shadeek T/as Ark Trading - Lot4 541,699,788$                
5 Fiaz Shadeek T/as Ark Trading - Lot5 585,356,898$                
5 Fiaz Shadeek T/as Ark Trading - Lot6 491,949,423$                
5 Fiaz Shadeek T/as Ark Trading - Lot7 411,405,099$                
5 Fiaz Shadeek T/as Ark Trading - Lot8 502,743,108$                

6 Bal Inc L-1 538,522,803$                6,110,912$                 Nafico Yes Yes Yes 0 2
6 Bal Inc L-2 444,806,460$                6,110,912$                
6 Bal Inc L-3 499,917,663$                6,110,912$                
6 Bal Inc L-4 579,917,793$                6,110,912$                
6 Bal Inc L-5 611,091,243$                6,110,912$                
6 Bal Inc L-6 530,081,853$                6,110,912$                
6 Bal Inc L-7 434,137,809$                6,110,912$                
6 Bal Inc L-8 540,115,338$                6,110,912$                

7 Surrey Paving & Aggregate Company (Guyana) Inc L-1 Did Not Bid
7 Surrey Paving & Aggregate Company (Guyana) Inc L-2 986,341,629$                 $               8,500,000  Assuria Yes Yes Yes 0 2
7 Surrey Paving & Aggregate Company (Guyana) Inc L-3 949,216,989$                 $               8,500,000 



7 Surrey Paving & Aggregate Company (Guyana) Inc L-4 Did Not Bid
7 Surrey Paving & Aggregate Company (Guyana) Inc L-5 Did Not Bid
7 Surrey Paving & Aggregate Company (Guyana) Inc L-6 Did Not Bid
7 Surrey Paving & Aggregate Company (Guyana) Inc L-7 Did Not Bid
7 Surrey Paving & Aggregate Company (Guyana) Inc L-8 976,066,098$                 $               8,500,000  Assuria 

8 Peyton Trading Company L-1 476,591,325$                 $               7,148,870 Caricom Copy Copy Yes 0 2
8 Peyton Trading Company L-2 413,664,038$                 $               6,204,961 
8 Peyton Trading Company L-3 444,054,450$                 $               6,660,817 
8 Peyton Trading Company L-4 516,866,700$                 $               7,753,001 
8 Peyton Trading Company L-5 546,396,113$                 $               8,195,942 
8 Peyton Trading Company L-6 470,802,150$                 $               7,062,033 
8 Peyton Trading Company L-7 393,057,788$                 $               5,895,867 
8 Peyton Trading Company L-8 479,135,213$                 $               7,187,029 

9 Probuild Construction Services L-1 527,077,110$                 $               6,026,567 Premier Yes Yes Yes 0 2
9 Probuild Construction Services L-2 441,706,335$                 $               6,026,567 
9 Probuild Construction Services L-3 500,737,760$                 $               6,026,567 
9 Probuild Construction Services L-4 568,434,615$                 $               6,026,567 
9 Probuild Construction Services L-5 602,656,740$                 $               6,026,567 
9 Probuild Construction Services L-6 525,336,315$                 $               6,026,567 
9 Probuild Construction Services L-7 432,529,545$                 $               6,026,567 
9 Probuild Construction Services L-8 530,085,570$                 $               6,026,567 

10 ZZ Construction Services L-1 486,631,005$                 $               5,700,000 Caricom Yes Yes Yes 0 1
10 ZZ Construction Services L-2 430,620,855$                 $               5,700,000 
10 ZZ Construction Services L-3 448,762,230$                 $               5,700,000 
10 ZZ Construction Services L-4 528,130,995$                 $               5,700,000 
10 ZZ Construction Services L-5 560,689,395$                 $               5,700,000 
10 ZZ Construction Services L-6 479,626,770$                 $               5,700,000 
10 ZZ Construction Services L-7 400,837,710$                 $               5,700,000 



10 ZZ Construction Services L-8 487,955,685$                 $               5,700,000 

11 P.M Construction L-1 Did Not Bid
11 P.M Construction L-2 427,450,223$                 $               6,411,753 Caricom Yes Yes Yes 0 2
11 P.M Construction L-3 Did Not Bid
11 P.M Construction L-4 Did Not Bid
11 P.M Construction L-5 Did Not Bid
11 P.M Construction L-6 Did Not Bid
11 P.M Construction L-7 404,017,793$                 $               6,060,267 Caricom
11 P.M Construction L-8 Did Not Bid

12 Kallco Guyana Inc L-1 983,545,239$                 $               9,835,452 Caricom Yes Yes Yes 0 2
12 Kallco Guyana Inc L-2 944,624,362$                 $               9,446,244 
12 Kallco Guyana Inc L-3 1,232,523,862$               $              12,325,239 
12 Kallco Guyana Inc L-4 1,366,436,925$               $              13,664,369 
12 Kallco Guyana Inc L-5 1,235,471,750$               $              12,854,718 
12 Kallco Guyana Inc L-6 1,264,283,475$               $              12,642,835 
12 Kallco Guyana Inc L-7 1,014,904,539$               $               7,468,170 
12 Kallco Guyana Inc L-8 1,221,301,987$               $               7,043,789 

13 VK Construction L-1 Did Not Bid
13 VK Construction L-2 486,116,085$                 $               7,291,741 Nafico No Yes Yes 0 2
13 VK Construction L-3 Did Not Bid
13 VK Construction L-4 Did Not Bid
13 VK Construction L-5 Did Not Bid
13 VK Construction L-6 Did Not Bid
13 VK Construction L-7 460,178,966$                 $               7,291,741 Nafico
13 VK Construction L-8 Did Not Bid

14 Anwar's Logistics L-1 484,907,010$                 $               5,655,806 Nafico Yes Yes Yes 0 2
14 Anwar's Logistics L-2 442,606,605$                 $               5,655,806 



14 Anwar's Logistics L-3 460,662,090$                 $               5,655,806 
14 Anwar's Logistics L-4 533,614,305$                 $               5,655,806 
14 Anwar's Logistics L-5 565,580,589$                 $               5,655,806 
14 Anwar's Logistics L-6 498,722,175$                 $               5,655,806 
14 Anwar's Logistics L-7 407,700,615$                 $               5,655,806 
14 Anwar's Logistics L-8 490,411,740$                 $               5,655,806 

15 Masons Innovative Construction & General Supplies L-1 478,472,899$                 $               7,360,119 Premier Yes Yes Yes 0 2
15 Masons Innovative Construction & General Supplies L-2 422,151,240$                 $               6,496,780 
15 Masons Innovative Construction & General Supplies L-3 445,733,899$                 $               6,870,232 
15 Masons Innovative Construction & General Supplies L-4 521,667,720$                 $               5,304,550 
15 Masons Innovative Construction & General Supplies L-5 550,893,105$                 $               5,654,076 
15 Masons Innovative Construction & General Supplies L-6 475,028,260$                 $               7,266,102 
15 Masons Innovative Construction & General Supplies L-7 397,065,795$                 $               6,121,151 
15 Masons Innovative Construction & General Supplies L-8 482,368,845$                 $               7,390,225 

16 Komera General Construction - Lot1 624,043,455$                 $               6,240,435 Caricom YES YES YES 0 2
16 Komera General Construction - Lot2 576,452,730$                 FOR .LOTS 1-8 
16 Komera General Construction - Lot3 586,500,653$                
16 Komera General Construction - Lot4 720,697,373$                
16 Komera General Construction - Lot5 700,305,113$                
16 Komera General Construction - Lot6 600,529,020$                
16 Komera General Construction - Lot7 507,172,995$                
16 Komera General Construction - Lot8 617,081,115$                

17 Mohamed Rahim & Son - Lot 1 795,755,205$                 $              18,000,000 Assuria YES YES YES 0 2
17 Mohamed Rahim & Son - Lot 2 666,697,500$                 FOR LOTS 1-8 
17 Mohamed Rahim & Son - Lot 3 747,176,745$                
17 Mohamed Rahim & Son - Lot 4 867,233,430$                
17 Mohamed Rahim & Son - Lot 5 894,863,970$                
17 Mohamed Rahim & Son - Lot 6 778,821,015$                



17 Mohamed Rahim & Son - Lot 7 649,438,545$                
17 Mohamed Rahim & Son - Lot 8 803,774,160$                

18 A&Z Construction Services - Lot1 486,631,005$                 $               5,700,000 Caricom YES YES YES 0 1
18 A&Z Construction Services - Lot2 430,620,855$                 FOR LOTS 1-8 
18 A&Z Construction Services - Lot3 448,762,230$                
18 A&Z Construction Services - Lot4 528,130,995$                
18 A&Z Construction Services - Lot5 560,689,395$                
18 A&Z Construction Services - Lot6 479,626,770$                
18 A&Z Construction Services - Lot7 400,837,710$                
18 A&Z Construction Services - Lot8 487,955,685$                

19 Basheir & Son's Construction Inc - Lot 1 591,718,155$                 FOR LOTS 1-8 Nafico YES YES YES 0 2
19 Basheir & Son's Construction Inc - Lot 2 489,796,545$                
19 Basheir & Son's Construction Inc - Lot 3 520,751,070$                
19 Basheir & Son's Construction Inc - Lot 4 611,161,950$                
19 Basheir & Son's Construction Inc - Lot 5 645,805,335$                
19 Basheir & Son's Construction Inc - Lot 6 547,479,240$                
19 Basheir & Son's Construction Inc - Lot 7 463,597,575$                
19 Basheir & Son's Construction Inc - Lot 8 567,596,715$                

20 New Castle enterprise - Lot 1 533,235,108$                 $               9,020,960 Premier YES YES YES 0 2
20 New Castle enterprise - Lot 2 440,387,430$                 FOR LOTS 1 TO 8 
20 New Castle enterprise - Lot 3 498,958,803$                
20 New Castle enterprise - Lot 4 574,920,738$                
20 New Castle enterprise - Lot 5 606,436,173$                
20 New Castle enterprise - Lot 6 528,208,128$                
20 New Castle enterprise - Lot 7 428,924,559$                
20 New Castle enterprise - Lot 8 535,876,068$                

21 RENISH CONSTRUCTION & ASSOCIATION L-1 444,240,300$                 $               7,970,366 PREMIER YES YES YES 0 2



21 RENISH CONSTRUCTION & ASSOCIATION L-2 482,138,550$                 FOR LOTS 1-5 
21 RENISH CONSTRUCTION & ASSOCIATION L-3 439,087,005$                
21 RENISH CONSTRUCTION & ASSOCIATION L-4 531,357,750$                
21 RENISH CONSTRUCTION & ASSOCIATION L-5 515,340,840$                
21 RENISH CONSTRUCTION & ASSOCIATION L-6 Did Not Bid  DID NOT BID 
21 RENISH CONSTRUCTION & ASSOCIATION L-7 Did Not Bid  DID NOT BID 
21 RENISH CONSTRUCTION & ASSOCIATION L-8 Did Not Bid  DID NOT BID 

22 ONE SOLUTION SERVICES GY- L1 587,835,061$                 $               7,631,036 PREMIER YES YES YES 0 1
22 ONE SOLUTION SERVICES GY- L2 540,466,337$                 FOR ALL LOTS 
22 ONE SOLUTION SERVICES GY- L3 544,411,324$                
22 ONE SOLUTION SERVICES GY- L4 644,232,204$                
22 ONE SOLUTION SERVICES GY- L5 763,103,555$                
22 ONE SOLUTION SERVICES GY- L6 647,074,722$                
22 ONE SOLUTION SERVICES GY- L7 547,812,059$                
22 ONE SOLUTION SERVICES GY- L8 666,837,749$                

23 H. NAUTH AND SONS L1 591,924,585$                 $              12,000,000 PREMIER YES YES YES 0 2
23 H. NAUTH AND SONS L2 507,746,085$                 FOR ALL LOTS 
23 H. NAUTH AND SONS L3 552,864,060$                
23 H. NAUTH AND SONS L4 637,939,365$                
23 H. NAUTH AND SONS L5 674,144,940$                
23 H. NAUTH AND SONS L6 581,634,690$                
23 H. NAUTH AND SONS L7 544,187,070$                
23 H. NAUTH AND SONS L8 592,613,595$                

24 PLATINUM INVESTMENTS INC L-1 527,721,390$                 $               7,378,997  PREMIER YES YES YES 0 2
24 PLATINUM INVESTMENTS INC L-2 454,413,960$                 $               6,514,105 
24 PLATINUM INVESTMENTS INC L-3 493,081,323$                 $               6,873,343 
24 PLATINUM INVESTMENTS INC L-4 567,559,020$                 $               5,304,550 
24 PLATINUM INVESTMENTS INC L-5 597,358,965$                 $               5,651,766 



24 PLATINUM INVESTMENTS INC L-6 519,898,365$                 $               7,266,102 
24 PLATINUM INVESTMENTS INC L-7 433,584,480$                 $               6,121,046 
24 PLATINUM INVESTMENTS INC L-8 528,182,550$                 $               7,382,350 

25 EAGLE EYE CONSTRUCTION COMPANY L-1 629,574,225$                5,000,000$                 PREMIER YES YES YES 0 2
25 EAGLE EYE CONSTRUCTION COMPANY L-2 526,863,855$                FOR ALL LOTS
25 EAGLE EYE CONSTRUCTION COMPANY L-3 557,488,890$                
25 EAGLE EYE CONSTRUCTION COMPANY L-4 668,491,740$                
25 EAGLE EYE CONSTRUCTION COMPANY L-5 703,349,115$                
25 EAGLE EYE CONSTRUCTION COMPANY L-6 592,981,830$                
25 EAGLE EYE CONSTRUCTION COMPANY L-7 472,383,135$                
25 EAGLE EYE CONSTRUCTION COMPANY L-8 618,123,345$                

26 Aronco service Inc - Lot 1 573,554,825$                 $               5,735,548 Premier YES YES YES 0 2
26 Aronco service Inc - Lot 2 473,100,758$                 $               7,096,511 
26 Aronco service Inc - Lot 3 535,621,791$                 $               5,356,218 
26 Aronco service Inc - Lot 4 612,635,223$                 $               6,126,352 
26 Aronco service Inc - Lot 5 658,125,694$                 $               6,581,257 
26 Aronco service Inc - Lot 6 565,868,021$                 $               5,658,680 
26 Aronco service Inc - Lot 7 465,719,222$                6,985,788$                
26 Aronco service Inc - Lot 8 574,033,705$                5,740,337$                

27 Build Smart Consturction & Supplies Inc - Lot 1 542,149,230$                5,500,000$                Premier YES YES YES 0 2
27 Build Smart Consturction & Supplies Inc - Lot 2 456,126,615$                 $               6,900,000 
27 Build Smart Consturction & Supplies Inc - Lot 3 507,861,060$                 $               5,100,000 
27 Build Smart Consturction & Supplies Inc - Lot 4 581,897,190$                 $               5,900,000 
27 Build Smart Consturction & Supplies Inc - Lot 5 611,717,295$                 $               6,200,000 
27 Build Smart Consturction & Supplies Inc - Lot 6 536,164,945$                 $               5,400,000 
27 Build Smart Consturction & Supplies Inc - Lot 7 441,156,975$                 $               6,700,000 
27 Build Smart Consturction & Supplies Inc - Lot 8 541,835,595$                 $               5,500,000 



28 R&B Investment Inc - Lot 1 573,048,053$                5,730,481$                Assuria YES YES YES 0 2
28 R&B Investment Inc - Lot 2 484,796,445$                7,271,947$                
28 R&B Investment Inc - Lot 3 536,118,503$                5,361,185$                
28 R&B Investment Inc - Lot 4 617,770,598$                6,177,706$                
28 R&B Investment Inc - Lot 5 654,495,608$                 $               6,544,956 
28 R&B Investment Inc - Lot 6 562,344,720$                 $               5,623,448 
28 R&B Investment Inc - Lot 7 467,133,975$                 $               7,007,010 
28 R&B Investment Inc - Lot 8 572,976,600$                 $               5,729,766 

29 Acrsss Constructions Inc - Lot 1 477,851,430$                 $              14,229,826 Assuria YES YES YES 0 2
29 Acrsss Constructions Inc - Lot 2 Did Not Bid  FOR LOTS 1,4 &8 
29 Acrsss Constructions Inc - Lot 3 Did Not Bid
29 Acrsss Constructions Inc - Lot 4 522,986,100$                
29 Acrsss Constructions Inc - Lot 5 Did Not Bid
29 Acrsss Constructions Inc - Lot 6 Did Not Bid
29 Acrsss Constructions Inc - Lot 7 Did Not Bid
29 Acrsss Constructions Inc - Lot 8 485,905,770$                

30 NP CONTRACTING & TRANSPORTATION SERVICES - LOT 1 500,627,085$                 $               5,006,271 PREMIER YES YES YES 0 2

30 NP CONTRACTING & TRANSPORTATION SERVICES - LOT 2 439,959,765$                 $               6,599,396 

30 NP CONTRACTING & TRANSPORTATION SERVICES - LOT 3 442,050,105$                 $               6,630,752 

30 NP CONTRACTING & TRANSPORTATION SERVICES - LOT 4 533,254,298$                 $               5,332,542 

30 NP CONTRACTING & TRANSPORTATION SERVICES - LOT 5 560,080,710$                 $               5,600,807 

30 NP CONTRACTING & TRANSPORTATION SERVICES - LOT 6 472,756,620$                 $               7,091,349 

30 NP CONTRACTING & TRANSPORTATION SERVICES - LOT 7 399,148,575$                 $               5,987,229 

30 NP CONTRACTING & TRANSPORTATION SERVICES - LOT 8 484,573,793$                 $               7,268,607 



31 Emeralds General Contracting & Distributors L-1 472,102,575$                 $               5,600,000 Premier Yes Yes Yes 0 2
31 Emeralds General Contracting & Distributors L-2 410,986,538$                 $               5,600,000 
31 Emeralds General Contracting & Distributors L-3 438,226,950$                 $               5,600,000 
31 Emeralds General Contracting & Distributors L-4 495,693,450$                 $               5,600,000 
31 Emeralds General Contracting & Distributors L-5 538,581,353$                 $               5,600,000 
31 Emeralds General Contracting & Distributors L-6 456,600,900$                 $               5,600,000 
31 Emeralds General Contracting & Distributors L-7 384,542,078$                 $               5,600,000 
31 Emeralds General Contracting & Distributors L-8 471,463,073$                 $               5,600,000 

32 RGS Construction & Maintenance L-1 535,424,400$                 $               5,804,076 Premier Yes Yes Yes 0 2
32 RGS Construction & Maintenance L-2 472,722,495$                 $               5,804,076 
32 RGS Construction & Maintenance L-3 477,022,140$                 $               5,804,076 
32 RGS Construction & Maintenance L-4 564,922,365$                 $               5,804,076 
32 RGS Construction & Maintenance L-5 604,550,415$                 $               5,804,076 
32 RGS Construction & Maintenance L-6 511,907,340$                 $               5,804,076 
32 RGS Construction & Maintenance L-7 428,296,050$                 $               5,804,076 
32 RGS Construction & Maintenance L-8 521,312,400$                 $               5,804,076 

33 D&R Construction & Machinery Rental L-1 514,175,974$                 $               5,850,000 Cariocm Yes Yes Yes 0 2
33 D&R Construction & Machinery Rental L-2 Did Not Bid
33 D&R Construction & Machinery Rental L-3 Did Not Bid
33 D&R Construction & Machinery Rental L-4 Did Not Bid
33 D&R Construction & Machinery Rental L-5 Did Not Bid
33 D&R Construction & Machinery Rental L-6 Did Not Bid
33 D&R Construction & Machinery Rental L-7 Did Not Bid
33 D&R Construction & Machinery Rental L-8 Did Not Bid

34 K&A Contracting Services L-1 468,558,300$                 $               7,299,045 Premier Yes Yes Yes 0 2
34 K&A Contracting Services L-2 426,779,640$                 $               7,321,552 
34 K&A Contracting Services L-3 440,918,730$                 $               6,724,576 



34 K&A Contracting Services L-4 510,872,985$                5,191,433$                
34 K&A Contracting Services L-5 543,168,045$                5,501,414$                
34 K&A Contracting Services L-6 474,722,745$                7,032,366$                
34 K&A Contracting Services L-7 392,518,770$                6,017,598$                
34 K&A Contracting Services L-8 475,156,920$                 $               7,337,186 

35 Yunas Civil Building Construction Services L-1 485,847,705$                5,700,000$                Caricom Yes Yes Yes 0 1
35 Yunas Civil Building Construction Services L-2 430,620,855$                5,700,000$                
35 Yunas Civil Building Construction Services L-3 450,064,230$                5,700,000$                
35 Yunas Civil Building Construction Services L-4 528,172,995$                5,700,000$                
35 Yunas Civil Building Construction Services L-5 561,109,395$                5,700,000$                
35 Yunas Civil Building Construction Services L-6 480,256,770$                5,700,000$                
35 Yunas Civil Building Construction Services L-7 401,131,710$                5,700,000$                
35 Yunas Civil Building Construction Services L-8 488,270,685$                5,700,000$                

36 PROBUILD HARDWARE AND CONSTRUCTION INC - LOT 1 569,524,620$                 $               6,471,661 ASSURIA YES YES YES 0 2

36 PROBUILD HARDWARE AND CONSTRUCTION INC - LOT 2 506,871,750$                 FOR LOTS 1 TO 8  

36 PROBUILD HARDWARE AND CONSTRUCTION INC - LOT 3 538,539,173$                

36 PROBUILD HARDWARE AND CONSTRUCTION INC - LOT 4 615,857,288$                

36 PROBUILD HARDWARE AND CONSTRUCTION INC - LOT 5 647,166,135$                

36 PROBUILD HARDWARE AND CONSTRUCTION INC - LOT 6 565,544,070$                

36 PROBUILD HARDWARE AND CONSTRUCTION INC - LOT 7 481,000,380$                

36 PROBUILD HARDWARE AND CONSTRUCTION INC - LOT 8 572,269,425$                

37 EXPERT BUILDERS & Supplies Contractors - Lot 1 655,120,200$                 $              21,000,000 PREMIER YES YES YES 0 2
37 EXPERT BUILDERS & Supplies Contractors - Lot 2 577,821,825$                 FOR LOTS 1 TO 8 



37 EXPERT BUILDERS & Supplies Contractors - Lot 3 623,993,370$                
37 EXPERT BUILDERS & Supplies Contractors - Lot 4 713,059,200$                
37 EXPERT BUILDERS & Supplies Contractors - Lot 5 742,139,685$                
37 EXPERT BUILDERS & Supplies Contractors - Lot 6 652,755,285$                
37 EXPERT BUILDERS & Supplies Contractors - Lot 7 552,102,705$                
37 EXPERT BUILDERS & Supplies Contractors - Lot 8 662,302,305$                

38 ROSEANNA RAMLAKHAN ARS INVESTMENT - LOT 1 544,938,303$                 $               6,258,332 NAFICO YES YES YES 0 2
38 ROSEANNA RAMLAKHAN ARS INVESTMENT - LOT 2 477,018,071$                 FOR LOTS 1 TO 8 
38 ROSEANNA RAMLAKHAN ARS INVESTMENT - LOT 3 492,241,538$                
38 ROSEANNA RAMLAKHAN ARS INVESTMENT - LOT 4 577,350,937$                
38 ROSEANNA RAMLAKHAN ARS INVESTMENT - LOT 5 625,833,227$                
38 ROSEANNA RAMLAKHAN ARS INVESTMENT - LOT 6 527,411,241$                
38 ROSEANNA RAMLAKHAN ARS INVESTMENT - LOT 7 447,231,955$                
38 ROSEANNA RAMLAKHAN ARS INVESTMENT - LOT 8 562,197,951$                

39 J&R GENERAL CONSTRUCTION SERVICES INC - LOT 1 541,391,550$                5,413,916$                PREMIER YES YES YES 0 2

39 J&R GENERAL CONSTRUCTION SERVICES INC - LOT 2 443,358,353$                6,650,375$                

39 J&R GENERAL CONSTRUCTION SERVICES INC - LOT 3 496,656,825$                7,449,852$                

39 J&R GENERAL CONSTRUCTION SERVICES INC - LOT 4 565,628,963$                 $               5,656,290 

39 J&R GENERAL CONSTRUCTION SERVICES INC - LOT 5 598,446,870$                 $               5,984,469 

39 J&R GENERAL CONSTRUCTION SERVICES INC - LOT 6 518,950,215$                 $               5,189,502 

39 J&R GENERAL CONSTRUCTION SERVICES INC - LOT 7 430,707,847$                 $               6,460,618 

39 J&R GENERAL CONSTRUCTION SERVICES INC - LOT 8 522,689,160$                 $               5,226,892 

40 FYUSE HOOSAIN CONSTRUCTION INC - LOT 1 538,541,703$                 $               5,385,417 ASSURIA YES YES YES 0 2



40 FYUSE HOOSAIN CONSTRUCTION INC - LOT 2 444,799,110$                 $               6,671,986 
40 FYUSE HOOSAIN CONSTRUCTION INC - LOT 3 499,918,713$                 $               7,498,780 
40 FYUSE HOOSAIN CONSTRUCTION INC - LOT 4 579,916,743$                 $               5,799,167 
40 FYUSE HOOSAIN CONSTRUCTION INC - LOT 5 611,096,493$                 $               6,110,964 
40 FYUSE HOOSAIN CONSTRUCTION INC - LOT 6 530,075,553$                5,300,755$                
40 FYUSE HOOSAIN CONSTRUCTION INC - LOT 7 434,148,309$                 $               6,512,224 
40 FYUSE HOOSAIN CONSTRUCTION INC - LOT 8 540,112,188$                 $               5,401,121 

41 MAEC ENTERPRISES L-1 Did Not Bid DID NOT BID - YES YES YES 0 2
41 MAEC ENTERPRISES L-2 Did Not Bid DID NOT BID -
41 MAEC ENTERPRISES L-3 Did Not Bid DID NOT BID -
41 MAEC ENTERPRISES L-4 Did Not Bid DID NOT BID -
41 MAEC ENTERPRISES L-5 Did Not Bid DID NOT BID -
41 MAEC ENTERPRISES L-6 720,271,650$                ASSURIA
41 MAEC ENTERPRISES L-7 595,126,875$                
41 MAEC ENTERPRISES L-8 728,725,725$                

42 BLAK ROK CONSTRUCTION L-1 567,272,055$                 $               5,700,000 CARICOM YES YES YES 0 2
42 BLAK ROK CONSTRUCTION L-2 Did Not Bid  DID NOT BID 
42 BLAK ROK CONSTRUCTION L-3 540,774,570$                 $               5,450,000 
42 BLAK ROK CONSTRUCTION L-4 Did Not Bid  DID NOT BID 
42 BLAK ROK CONSTRUCTION L-5 Did Not Bid DID NOT BID
42 BLAK ROK CONSTRUCTION L-6 Did Not Bid DID NOT BID
42 BLAK ROK CONSTRUCTION L-7 472,565,573$                7,125,000$                
42 BLAK ROK CONSTRUCTION L-8 Did Not Bid DID NOT BID

43 SINGH AND SON CONSTRUCTION L-1 488,275,095$                7,324,127$                PREMIER YES YES YES 0 2
43 SINGH AND SON CONSTRUCTION L-2 428,876,000$                6,433,140$                
43 SINGH AND SON CONSTRUCTION L-3 476,392,770$                7,145,892$                
43 SINGH AND SON CONSTRUCTION L-4 539,245,245$                5,392,453$                
43 SINGH AND SON CONSTRUCTION L-5 556,752,210$                 $               5,567,523 



43 SINGH AND SON CONSTRUCTION L-6 495,834,465$                 $               7,437,517 
43 SINGH AND SON CONSTRUCTION L-7 416,523,450$                6,247,852$                
43 SINGH AND SON CONSTRUCTION L-8 501,345,390$                 $               5,013,454 

44 KANUKU BUILDERS & SUPPLIERS CONTRACTORS L-1 654,595,200$                 $              21,000,000 PREMIER YES YES YES 0 2

44 KANUKU BUILDERS & SUPPLIERS CONTRACTORS L-2 578,346,825$                 FOR ALL LOTS 

44 KANUKU BUILDERS & SUPPLIERS CONTRACTORS L-3 623,468,370$                

44 KANUKU BUILDERS & SUPPLIERS CONTRACTORS L-4 713,584,200$                

44 KANUKU BUILDERS & SUPPLIERS CONTRACTORS L-5 741,614,685$                

44 KANUKU BUILDERS & SUPPLIERS CONTRACTORS L-6 653,280,285$                

44 KANUKU BUILDERS & SUPPLIERS CONTRACTORS L-7 551,577,705$                

44 KANUKU BUILDERS & SUPPLIERS CONTRACTORS L-8 622,827,305$                

45 KEYSTONE INDUSTRIES L-1 538,553,253$                 $               5,385,533 PREMIER YES YES YES 0 2
45 KEYSTONE INDUSTRIES L-2 501,974,970$                 $               5,019,750 
45 KEYSTONE INDUSTRIES L-3 540,228,738$                 $               5,402,287 
45 KEYSTONE INDUSTRIES L-4 579,911,493$                 $               5,799,115 
45 KEYSTONE INDUSTRIES L-5 611,180,493$                 $               6,111,805 
45 KEYSTONE INDUSTRIES L-6 530,074,503$                 $               5,300,745 
45 KEYSTONE INDUSTRIES L-7 505,056,804$                 $               5,050,568 
45 KEYSTONE INDUSTRIES L-8 540,115,338$                 $               5,401,153 

46 C.JORREE FARMING & CONTRACTING SERVICES L-1 584,270,190$                 $               5,842,702 PREMIER YES RECEIPT NO 0 2
46 C.JORREE FARMING & CONTRACTING SERVICES L-2 509,711,265$                 $               5,097,113 
46 C.JORREE FARMING & CONTRACTING SERVICES L-3 539,065,065$                 $               5,390,651 
46 C.JORREE FARMING & CONTRACTING SERVICES L-4 633,340,785$                 $               6,333,408 



46 C.JORREE FARMING & CONTRACTING SERVICES L-5 658,362,285$                 $               6,583,623 
46 C.JORREE FARMING & CONTRACTING SERVICES L-6 574,234,185$                 $               5,742,342 
46 C.JORREE FARMING & CONTRACTING SERVICES L-7 476,725,305$                 $               7,150,880 
46 C.JORREE FARMING & CONTRACTING SERVICES L-8 586,603,080$                 $               5,866,031 

47 MAC JUNIOR INTERNATIONAL INC L-1 479,490,979$                 $               7,192,365 PREMIER YES YES YES 0 2
47 MAC JUNIOR INTERNATIONAL INC L-2 423,209,010$                 $               6,348,135 
47 MAC JUNIOR INTERNATIONAL INC L-3 444,067,234$                 $               6,661,009 
47 MAC JUNIOR INTERNATIONAL INC L-4 521,577,840$                 $               5,215,778 
47 MAC JUNIOR INTERNATIONAL INC L-5 553,702,590$                 $               5,537,026 
47 MAC JUNIOR INTERNATIONAL INC L-6 472,795,890$                 $               7,091,938 
47 MAC JUNIOR INTERNATIONAL INC L-7 396,519,795$                 $               5,947,797 
47 MAC JUNIOR INTERNATIONAL INC L-8 482,959,470$                 $               7,244,392 

48 JKP CONSTRUCTION L-1 564,332,100$                 $              43,952,345 PREMIER YES YES YES 0 2
48 JKP CONSTRUCTION L-2 447,644,400$                 FOR ALL LOTS 
48 JKP CONSTRUCTION L-3 520,485,400$                
48 JKP CONSTRUCTION L-4 614,121,200$                
48 JKP CONSTRUCTION L-5 631,822,600$                
48 JKP CONSTRUCTION L-6 578,290,600$                
48 JKP CONSTRUCTION L-7 464,406,900$                
48 JKP CONSTRUCTION L-8 574,131,300$                

49 STP INVESTMENTS INC L-1 594,444,113$                 $               6,800,000 PREMIER YES YES YES 0 2
49 STP INVESTMENTS INC L-2 510,338,588$                 FOR ALL LOTS 
49 STP INVESTMENTS INC L-3 568,402,013$                
49 STP INVESTMENTS INC L-4 641,715,375$                
49 STP INVESTMENTS INC L-5 679,574,438$                
49 STP INVESTMENTS INC L-6 591,776,850$                
49 STP INVESTMENTS INC L-7 489,824,738$                
49 STP INVESTMENTS INC L-8 599,568,112$                



50 R&S BUILDERS INC L-1 548,359,140$                 $               6,304,349 PREMIER YES YES YES 0 1
50 R&S BUILDERS INC L-2 517,871,865$                 FOR LOTS 1-6 
50 R&S BUILDERS INC L-3 519,173,865$                
50 R&S BUILDERS INC L-4 592,180,785$                
50 R&S BUILDERS INC L-5 630,434,910$                
50 R&S BUILDERS INC L-6 565,399,485$                
50 R&S BUILDERS INC L-7 Did Not Bid  DID NOT BID 
50 R&S BUILDERS INC L-8 Did Not Bid  DID NOT BID 

51 Urban Edge Builders Inc L-1 779,367,435$                10,342,142$              Assuria Yes Yes No 0 2
51 Urban Edge Builders Inc L-2 693,481,740$                10,342,142$              
51 Urban Edge Builders Inc L-3 853,063,365$                10,342,142$              
51 Urban Edge Builders Inc L-4 998,252,010$                10,342,142$              
51 Urban Edge Builders Inc L-5 1,034,214,195$              10,342,142$              
51 Urban Edge Builders Inc L-6 906,730,860$                10,342,142$              
51 Urban Edge Builders Inc L-7 704,922,225$                10,342,142$              
51 Urban Edge Builders Inc L-8 932,728,230$                10,342,142$              

52 Fundus Sphaera Inc L-1 545,561,730$                 $               5,500,000 Caricom Yes Yes Yes 0 2
52 Fundus Sphaera Inc L-2 459,539,115$                 $               6,900,000  
52 Fundus Sphaera Inc L-3 511,273,560$                 $               5,100,000 
52 Fundus Sphaera Inc L-4 585,309,690$                 $               5,900,000 
52 Fundus Sphaera Inc L-5 615,129,795$                 $               6,200,000 
52 Fundus Sphaera Inc L-6 538,577,445$                 $               5,400,000 
52 Fundus Sphaera Inc L-7 444,569,475$                 $               6,700,000 
52 Fundus Sphaera Inc L-8 545,248,095$                 $               5,500,000 

53 B&J Civil Works L-1 614,014,039$                 $              12,000,000 Caricom Yes Yes Yes 0 2
53 B&J Civil Works L-2 Did Not Bid
53 B&J Civil Works L-3 Did Not Bid



53 B&J Civil Works L-4 785,344,796$                 $              12,000,000 
53 B&J Civil Works L-5 Did Not Bid
53 B&J Civil Works L-6 Did Not Bid
53 B&J Civil Works L-7 Did Not Bid
53 B&J Civil Works L-8 605,792,906$                 $              12,000,000 

54 Faizal Ali Contracting L-1 476,001,291$                 $               6,000,000 Premier Yes Yes Yes 0 2
54 Faizal Ali Contracting L-2 430,628,704$                 $               6,000,000 
54 Faizal Ali Contracting L-3 459,650,756$                 $               6,000,000 
54 Faizal Ali Contracting L-4 516,405,645$                 $               6,000,000 
54 Faizal Ali Contracting L-5 555,020,524$                 $               6,000,000 
54 Faizal Ali Contracting L-6 481,528,320$                 $               6,000,000 
54 Faizal Ali Contracting L-7 406,525,271$                 $               6,000,000 
54 Faizal Ali Contracting L-8 488,950,009$                 $               6,000,000 

55 Integrated Investment Group L-1 569,537,325$                 $               6,528,953 Caricom Yes Yes Yes 0 2
55 Integrated Investment Group L-2 527,591,400$                 $               6,528,953 
55 Integrated Investment Group L-3 516,674,550$                 $               6,528,953 
55 Integrated Investment Group L-4 619,130,500$                 $               6,528,953 
55 Integrated Investment Group L-5 652,895,250$                 $               6,528,953 
55 Integrated Investment Group L-6 551,373,374$                 $               6,528,953 
55 Integrated Investment Group L-7 473,144,700$                 $               6,528,953 
55 Integrated Investment Group L-8 570,868,725$                 $               6,528,953 

56 Terraform Solutions L-1 736,021,125$                47,701,295$              Assuria Yes Yes Yes 0 2
56 Terraform Solutions L-2 1,734,938,100$              47,701,295$              
56 Terraform Solutions L-3 669,280,500$                47,701,295$              
56 Terraform Solutions L-4 792,074,850$                47,701,295$              
56 Terraform Solutions L-5 837,814,950$                47,701,295$              
56 Terraform Solutions L-6 Did Not Bid
56 Terraform Solutions L-7 Did Not Bid



56 Terraform Solutions L-8 Did Not Bid

57 Phoenix Engineering Enterprise L-1 567,894,537$                 $               8,460,587 Caricom Yes Yes Yes 0 1
57 Phoenix Engineering Enterprise L-2 488,937,435$                 $               8,460,587 
57 Phoenix Engineering Enterprise L-3 548,743,440$                 $               8,460,587 
57 Phoenix Engineering Enterprise L-4 617,939,469$                 $               8,460,587 
57 Phoenix Engineering Enterprise L-5 647,563,854$                 $               8,460,587 
57 Phoenix Engineering Enterprise L-6 572,864,460$                 $               8,460,587 
57 Phoenix Engineering Enterprise L-7 474,970,608$                 $               8,460,587 
57 Phoenix Engineering Enterprise L-8 574,985,964$                 $               8,460,587 

58 SAMAROO'S INVESTMENT L-1 786,782,483$                 $               8,561,966 ASSURIA YES YES YES 0 2
58 SAMAROO'S INVESTMENT L-2 605,122,613$                 FOR ALL LOTS 
58 SAMAROO'S INVESTMENT L-3 604,032,555$                
58 SAMAROO'S INVESTMENT L-4 856,190,633$                
58 SAMAROO'S INVESTMENT L-5 744,191,805$                
58 SAMAROO'S INVESTMENT L-6 641,365,620$                
58 SAMAROO'S INVESTMENT L-7 541,217,250$                
58 SAMAROO'S INVESTMENT L-8 653,301,548$                

59 ATL ENGINEERING - LOT 1 519,481,695$                5,646,124$                PREMIER YES YES YES 0 2
59 ATL ENGINEERING - LOT 2 520,221,870$                FOR LOTS 1 TO 8
59 ATL ENGINEERING - LOT 3 465,384,150$                
59 ATL ENGINEERING - LOT 4 564,612,405$                
59 ATL ENGINEERING - LOT 5 556,313,835$                
59 ATL ENGINEERING - LOT 6 487,667,670$                
59 ATL ENGINEERING - LOT 7 481,812,450$                
59 ATL ENGINEERING - LOT 8 524,047,755$                

60 B&N Construction Service Inc - Lot 1 552,999,825$                 $               6,195,373 PREMIER YES YES YES 0 2
60 B&N Construction Service Inc - Lot 2 510,581,400$                 $               5,775,914 



60 B&N Construction Service Inc - Lot 3 504,389,550$                 $               5,666,746 
60 B&N Construction Service Inc - Lot 4 600,558,000$                 $               6,699,305 
60 B&N Construction Service Inc - Lot 5 635,412,150$                 $               7,028,953 
60 B&N Construction Service Inc - Lot 6 537,670,874$                 $               6,013,734 
60 B&N Construction Service Inc - Lot 7 460,387,200$                5,231,447$                
60 B&N Construction Service Inc - Lot 8 553,858,725$                

61 Mohamed's Concrete Enterprise Inc - Lot 1 597,194,808$                 $               6,768,331 NAFICO YES YES YES 0 2
61 Mohamed's Concrete Enterprise Inc - Lot 2 526,495,725$                 FOR ALL BIDS 
61 Mohamed's Concrete Enterprise Inc - Lot 3 549,447,108$                
61 Mohamed's Concrete Enterprise Inc - Lot 4 644,692,083$                
61 Mohamed's Concrete Enterprise Inc - Lot 5 676,833,108$                
61 Mohamed's Concrete Enterprise Inc - Lot 6 586,231,233$                
61 Mohamed's Concrete Enterprise Inc - Lot 7 492,468,879$                
61 Mohamed's Concrete Enterprise Inc - Lot 8 596,987,958$                

62 Satar Mohamed and Son Consytuction and Hardware Supplies - 
Lot 1 527,920,449$                 $               6,030,000 ASSURIA YES YES YES 0 2

62 Satar Mohamed and Son Consytuction and Hardware Supplies - 
Lot 2 440,542,305$                 FOR ALL BIDS 

62 Satar Mohamed and Son Consytuction and Hardware Supplies - 
Lot 3 488,723,529$                

62 Satar Mohamed and Son Consytuction and Hardware Supplies - 
Lot 4 566,468,049$                

62 Satar Mohamed and Son Consytuction and Hardware Supplies - 
Lot 5 601,813,884$                

62 Satar Mohamed and Son Consytuction and Hardware Supplies - 
Lot 6 519,193,689$                

62 Satar Mohamed and Son Consytuction and Hardware Supplies - 
Lot 7 422,634,912$                

62 Satar Mohamed and Son Consytuction and Hardware Supplies - 
Lot 8 526,240,554$                

63 Aronco Services Lot 1 573,554,825$                 Not found No No No 0 0



63 Aronco Services Lot 2 473,100,758$                
63 Aronco Services Lot 3 535,621,791$                
63 Aronco Services Lot 4 612,635,223$                
63 Aronco Services Lot 5 658,125,694$                
63 Aronco Services Lot 6 565,868,021$                
63 Aronco Services Lot 7 465,719,222$                
63 Aronco Services Lot 8 574,033,705$                

64 GR Builders GY - Lot 1 487,345,399$                 $               7,360,119 PREMIER YES YES Yes 0 2
64 GR Builders GY - Lot 2 422,781,240$                 $               6,496,780 
64 GR Builders GY - Lot 3 449,776,399$                 $               6,870,232 
64 GR Builders GY - Lot 4 519,725,220$                 $               5,304,550 
64 GR Builders GY - Lot 5 551,680,605$                 $               5,654,076 
64 GR Builders GY - Lot 6 480,901,260$                 $               7,266,102 
64 GR Builders GY - Lot 7 405,150,795$                 $               6,121,151 
64 GR Builders GY - Lot 8 491,241,345$                 $               7,390,225 

65 Reliance Inc - L1 545,944,140$                 $               5,459,441 Assuria Yes Yes Yes 0 2
65 Reliance Inc - L2 459,850,965$                 $               6,897,764 
65 Reliance Inc - L3 510,708,240$                 $               5,107,082 
65 Reliance Inc - L4 585,996,810$                 $               5,859,968 
65 Reliance Inc - L5 615,590,535$                 $               6,155,905 
65 Reliance Inc - L6 538,768,335$                 $               5,387,683 
65 Reliance Inc - L7 444,297,105$                 $               6,664,456 
65 Reliance Inc - L8 545,371,155$                 $               5,453,711 

66 Kumar Naraine Construction Services Lot 1 514,050,165$                5,140,502$                Premier Yes Yes Yes 0 2
66 Kumar Naraine Construction Services Lot 2 455,788,326$                6,836,825$                
66 Kumar Naraine Construction Services Lot 3 474,801,534$                 $               7,122,023 
66 Kumar Naraine Construction Services Lot 4 573,608,832$                 $               5,736,088 
66 Kumar Naraine Construction Services Lot 5 582,071,364$                 $               5,820,714 



66 Kumar Naraine Construction Services Lot 6 511,912,296$                 $               5,119,123 
66 Kumar Naraine Construction Services Lot 7 422,981,352$                 $               6,344,720 
66 Kumar Naraine Construction Services Lot 8 530,429,988$                 $               5,304,300 

67 M&P Investment Inc. - L1 489,839,721$                 $               5,654,076 Caricom Yes Yes Yes 0 2
67 M&P Investment Inc. - L2 418,803,956$                 For All Lots 
67 M&P Investment Inc. - L3 458,000,655$                
67 M&P Investment Inc. - L4 530,188,575$                
67 M&P Investment Inc. - L5 565,135,940$                
67 M&P Investment Inc. - L6 481,537,298$                
67 M&P Investment Inc. - L7 407,624,853$                
67 M&P Investment Inc. - L8 492,436,455$                

68 Colin Talbot Contracting Services - Lot 1 598,241,606$                 $               5,982,416 ASSURIA YES YES YES 0 2
68 Colin Talbot Contracting Services - Lot 2 501,642,488$                 FOR ALL BIDS 
68 Colin Talbot Contracting Services - Lot 3 548,484,941$                
68 Colin Talbot Contracting Services - Lot 4 643,026,993$                
68 Colin Talbot Contracting Services - Lot 5 675,448,893$                
68 Colin Talbot Contracting Services - Lot 6 584,225,103$                
68 Colin Talbot Contracting Services - Lot 7 481,679,184$                
68 Colin Talbot Contracting Services - Lot 8 596,876,238$                

69 Applied Services Lot 1 617,190,630$                 $               6,171,906 Premier Yes Letter Yes 0 2
69 Applied Services Lot 2 535,112,655$                 $               5,351,127 
69 Applied Services Lot 3 582,010,380$                 $               5,820,104 
69 Applied Services Lot 4 668,606,250$                 $               6,686,663 
69 Applied Services Lot 5 694,889,790$                 $               6,948,898 
69 Applied Services Lot 6 620,857,245$                 $               6,208,512 
69 Applied Services Lot 7 523,267,920$                 $               5,232,679 
69 Applied Services Lot 8 620,800,530$                6,208,005$                



70 XL Engineering - L1 578,195,415$                 $              45,000,000 Premier Yes Yes Yes 0 2
70 XL Engineering - L2 524,528,603$                 For All Lots  
70 XL Engineering - L3 562,134,983$                
70 XL Engineering - L4 631,665,510$                
70 XL Engineering - L5 655,756,762$                
70 XL Engineering - L6 565,636,575$                
70 XL Engineering - L7 462,429,187$                
70 XL Engineering - L8 577,809,488$                

71 B.M Property Investment Inc. - L1 489,177,413$                 $               7,337,661 Caricom Yes Yes Yes 0 2
71 B.M Property Investment Inc. - L2 431,757,323$                6,476,359$                
71 B.M Property Investment Inc. - L3 458,084,823$                 $               6,871,272 
71 B.M Property Investment Inc. - L4 527,422,088$                 $               5,274,220 
71 B.M Property Investment Inc. - L5 560,946,645$                 $               5,609,466 
71 B.M Property Investment Inc. - L6 482,883,240$                 $               7,243,248 
71 B.M Property Investment Inc. - L7 407,861,843$                 $               6,117,927 
71 B.M Property Investment Inc. - L8 489,936,458$                 $               7,349,046 

72 R & G Bacchus Mining Inc - Lot 1 478,615,484$                 $               7,179,232 PREMIER YES YES YES 0 1
72 R & G Bacchus Mining Inc - Lot 2 429,622,226$                 $               6,444,333 
72 R & G Bacchus Mining Inc - Lot 3 454,372,732$                 $               6,815,591 
72 R & G Bacchus Mining Inc - Lot 4 531,279,368$                 $               5,312,794 
72 R & G Bacchus Mining Inc - Lot 5 558,255,364$                 $               5,582,554 
72 R & G Bacchus Mining Inc - Lot 6 479,450,685$                 $               7,191,760 
72 R & G Bacchus Mining Inc - Lot 7 394,965,506$                 $               5,924,483 
72 R & G Bacchus Mining Inc - Lot 8 489,077,164$                 $               7,336,157 

73 Romell Jagroop General Construction - L1 490,429,800$                 $               7,650,000 Caricom Yes Yes Yes 0 2
73 Romell Jagroop General Construction - L2 439,143,915$                 $               4,530,000 
73 Romell Jagroop General Construction - L3 487,305,525$                 $               4,780,000 
73 Romell Jagroop General Construction - L4 566,620,635$                 $               8,250,000 



73 Romell Jagroop General Construction - L5 589,173,795$                 $               8,775,000 
73 Romell Jagroop General Construction - L6 522,493,230$                 $               7,560,000 
73 Romell Jagroop General Construction - L7 447,411,405$                 $               4,280,000 
73 Romell Jagroop General Construction - L8 466,777,080$                 $               7,680,000 

74 Rishal Construction & Maintenance Service Lot 1 529,423,335$                 $               5,804,076 Premier Yes Yes Yes 0 2
74 Rishal Construction & Maintenance Service Lot 2 466,630,080$                 $               5,804,076 
74 Rishal Construction & Maintenance Service Lot 3 471,509,430$                 $               5,804,076 
74 Rishal Construction & Maintenance Service Lot 4 507,664,605$                 $               5,804,076 
74 Rishal Construction & Maintenance Service Lot 5 594,967,065$                 $               5,804,076 
74 Rishal Construction & Maintenance Service Lot 6 506,084,880$                 $               5,804,076 
74 Rishal Construction & Maintenance Service Lot 7 415,032,608$                 $               5,804,076 
74 Rishal Construction & Maintenance Service Lot 8 512,066,205$                 $               5,804,076 

75 LongReach Investment & Construction Inc- Lot 1 611,770,950$                6,089,045$                Caricom Yes Yes Yes 0 2
75 LongReach Investment & Construction Inc- Lot 2 504,231,945$                5,154,711$                
75 LongReach Investment & Construction Inc- Lot 3 Did Not Bid
75 LongReach Investment & Construction Inc- Lot 4 Did Not Bid
75 LongReach Investment & Construction Inc- Lot 5 Did Not Bid
75 LongReach Investment & Construction Inc- Lot 6 Did Not Bid
75 LongReach Investment & Construction Inc- Lot 7 Did Not Bid
75 LongReach Investment & Construction Inc- Lot 8 Did Not Bid

76 Aztec Pavers Inc. - L1 532,849,695$                 $               5,800,000 Nafico Yes Yes Yes 0 2
76 Aztec Pavers Inc. - L2 459,816,630$                 For All Lots 
76 Aztec Pavers Inc. - L3 499,391,708$                
76 Aztec Pavers Inc. - L4 572,197,710$                
76 Aztec Pavers Inc. - L5 589,808,835$                
76 Aztec Pavers Inc. - L6 517,563,900$                
76 Aztec Pavers Inc. - L7 458,244,570$                
76 Aztec Pavers Inc. - L8 530,116,440$                



77 R&C Construction Inc- Lot 1 493,638,327$                7,404,575$                Premier Insurance Yes Yes Yes 0 2
77 R&C Construction Inc- Lot 2 380,672,670$                5,710,090$                
77 R&C Construction Inc- Lot 3 428,860,278$                6,432,904$                
77 R&C Construction Inc- Lot 4 504,362,355$                5,043,624$                
77 R&C Construction Inc- Lot 5 584,813,880$                5,848,139$                
77 R&C Construction Inc- Lot 6 470,617,854$                7,059,268$                
77 R&C Construction Inc- Lot 7 403,197,291$                6,047,959$                
77 R&C Construction Inc- Lot 8 456,781,122$                6,851,717$                

78 Premaul Trading & Distribution- Lot 1 563,446,464$                8,036,000$                Premier Insurance Yes Yes Yes 0 2
78 Premaul Trading & Distribution- Lot 2 490,287,357$                8,036,000$                
78 Premaul Trading & Distribution- Lot 3 510,218,289$                8,036,000$                
78 Premaul Trading & Distribution- Lot 4 701,429,778$                8,036,000$                
78 Premaul Trading & Distribution- Lot 5 641,450,817$                8,036,000$                
78 Premaul Trading & Distribution- Lot 6 546,050,232$                8,036,000$                
78 Premaul Trading & Distribution- Lot 7 803,507,873$                8,036,000$                
78 Premaul Trading & Distribution- Lot 8 559,508,376$                8,036,000$                

79 S Tripple J's Enterprise- Lot 1 490,457,940$                7,356,869$                Premier Insurance Yes Yes Yes 0 2
79 S Tripple J's Enterprise- Lot 2 432,883,815$                6,493,257$                
79 S Tripple J's Enterprise- Lot 3 Did Not Bid
79 S Tripple J's Enterprise- Lot 4 Did Not Bid
79 S Tripple J's Enterprise- Lot 5 Did Not Bid
79 S Tripple J's Enterprise- Lot 6 Did Not Bid
79 S Tripple J's Enterprise- Lot 7 411,448,905$                6,171,734$                
79 S Tripple J's Enterprise- Lot 8 501,713,940$                5,017,139$                

80 King of Hardware Lot 1 417,937,380$                 $               7,560,789 Premier Yes Yes Yes 0 2
80 King of Hardware Lot 2 392,414,295$                 $               7,560,789 
80 King of Hardware Lot 3 435,239,910$                 $               7,560,789 



80 King of Hardware Lot 4 754,493,250$                 $               7,560,789 
80 King of Hardware Lot 5 750,683,955$                 $               7,560,789 
80 King of Hardware Lot 6 456,734,985$                 $               7,560,789 
80 King of Hardware Lot 7 361,730,565$                 $               7,560,789 
80 King of Hardware Lot 8 464,769,940$                 $               7,560,789 

81 Elite Peake Inc- Lot 1 499,100,978$                5,518,972$                Assuria Yes Yes Yes 0 2
81 Elite Peake Inc- Lot 2 406,633,547$                5,518,972$                
81 Elite Peake Inc- Lot 3 447,633,055$                5,518,972$                
81 Elite Peake Inc- Lot 4 517,839,451$                5,518,972$                
81 Elite Peake Inc- Lot 5 551,897,172$                5,518,972$                
81 Elite Peake Inc- Lot 6 572,954,524$                5,518,972$                
81 Elite Peake Inc- Lot 7 398,697,826$                5,518,972$                
81 Elite Peake Inc- Lot 8 478,454,040$                5,518,972$                

82 A.M.I.C General Contracting Services - Lot 1 529,851,525$                 $               5,651,766 CARICOM YES YES YES 0 2
82 A.M.I.C General Contracting Services - Lot 2 456,481,935$                 FOR ALL BIDS 
82 A.M.I.C General Contracting Services - Lot 3 497,633,913$                
82 A.M.I.C General Contracting Services - Lot 4 570,295,110$                
82 A.M.I.C General Contracting Services - Lot 5 599,960,445$                
82 A.M.I.C General Contracting Services - Lot 6 521,707,515$                
82 A.M.I.C General Contracting Services - Lot 7 435,121,365$                
82 A.M.I.C General Contracting Services - Lot 8 530,193,510$                

83 Prestige General Supplies and Contracting - L1 525,305,025$                 $               7,378,997 Premier Yes Letter Yes 0 2
83 Prestige General Supplies and Contracting - L2 456,108,135$                 $               6,514,105 
83 Prestige General Supplies and Contracting - L3 495,865,713$                 $               6,873,343 
83 Prestige General Supplies and Contracting - L4 570,599,610$                 $               5,304,550 
83 Prestige General Supplies and Contracting - L5 599,460,645$                 $               5,651,766 
83 Prestige General Supplies and Contracting - L6 520,892,715$                 $               7,266,102 
83 Prestige General Supplies and Contracting - L7 434,356,965$                 $               6,121,046 



83 Prestige General Supplies and Contracting - L8 529,479,510$                 $               7,382,350 

84 Zoom Contracting  & Transport Service Lot 1 525,095,025$                 $               7,378,997 Premier Yes Letter Yes 0 2
84 Zoom Contracting  & Transport Service Lot 2 455,898,135$                 $               6,514,105 
84 Zoom Contracting  & Transport Service Lot 3 496,655,713$                 $               6,873,343 
84 Zoom Contracting  & Transport Service Lot 4 570,389,610$                 $               5,304,550 
84 Zoom Contracting  & Transport Service Lot 5 599,250,645$                 $               5,651,766 
84 Zoom Contracting  & Transport Service Lot 6 520,682,715$                 $               7,266,102 
84 Zoom Contracting  & Transport Service Lot 7 434,146,965$                 $               6,121,046 
84 Zoom Contracting  & Transport Service Lot 8 529,269,510$                 $               7,382,350 

85 Tripple A Construction Services & Supplies- Lot 1 560,149,695$                6,397,460$                Assuria Yes Yes Yes 0 2
85 Tripple A Construction Services & Supplies- Lot 2 482,424,495$                6,397,460$                
85 Tripple A Construction Services & Supplies- Lot 3 520,596,090$                6,397,460$                
85 Tripple A Construction Services & Supplies- Lot 4 608,684,160$                6,397,460$                
85 Tripple A Construction Services & Supplies- Lot 5 639,782,955$                6,397,460$                
85 Tripple A Construction Services & Supplies- Lot 6 550,378,080$                6,397,460$                
85 Tripple A Construction Services & Supplies- Lot 7 458,774,295$                6,397,460$                
85 Tripple A Construction Services & Supplies- Lot 8 562,184,700$                6,397,460$                

86 Advance Engineering - L1 552,005,328$                 $               5,520,054 Assuria Yes letter Yes 0 2
86 Advance Engineering - L2 461,037,360$                 For All Lots 
86 Advance Engineering - L3 513,683,688$                
86 Advance Engineering - L4 597,372,468$                
86 Advance Engineering - L5 629,640,018$                
86 Advance Engineering - L6 545,266,953$                
86 Advance Engineering - L7 447,213,984$                
86 Advance Engineering - L8 555,711,513$                

87 B.K International Inc. - L1 782,765,356$                 $              60,401,000 Nafico Yes Yes Yes 0 2
87 B.K International Inc. - L2 714,889,857$                 For All Lots 



87 B.K International Inc. - L3 761,516,568$                
87 B.K International Inc. - L4 860,072,245$                
87 B.K International Inc. - L5 871,019,829$                
87 B.K International Inc. - L6 704,708,857$                
87 B.K International Inc. - L7 595,220,223$                
87 B.K International Inc. - L8 749,888,044$                

88 Dundas Construction Inc- Lot 1 483,695,625$                7,360,119$                Caricom Yes Yes Yes 0 2
88 Dundas Construction Inc- Lot 2 427,669,620$                6,496,780$                
88 Dundas Construction Inc- Lot 3 Did Not Bid
88 Dundas Construction Inc- Lot 4 526,590,855$                5,304,551$                
88 Dundas Construction Inc- Lot 5 556,684,338$                5,654,076$                
88 Dundas Construction Inc- Lot 6 481,298,265$                7,266,102$                
88 Dundas Construction Inc- Lot 7 Did Not Bid
88 Dundas Construction Inc- Lot 8 Did Not Bid

89 Doodnauth Construction & Supplies Inc - Lot 1 487,028,850$                 $              37,957,541 PREMIER YES YES YES 0 2
89 Doodnauth Construction & Supplies Inc - Lot 2 422,987,775$                 FOR ALL BIDS 
89 Doodnauth Construction & Supplies Inc - Lot 3 453,091,128$                
89 Doodnauth Construction & Supplies Inc - Lot 4 526,736,805$                
89 Doodnauth Construction & Supplies Inc - Lot 5 555,210,810$                
89 Doodnauth Construction & Supplies Inc - Lot 6 476,835,765$                
89 Doodnauth Construction & Supplies Inc - Lot 7 390,905,340$                
89 Doodnauth Construction & Supplies Inc - Lot 8 482,957,580$                

90 Proconstruct Solutions Lot 1 635,367,810$                7,197,009$                Premier Yes Yes Yes 0 2
90 Proconstruct Solutions Lot 2 546,817,005$                7,197,009$                
90 Proconstruct Solutions Lot 3 598,938,795$                7,197,009$                
90 Proconstruct Solutions Lot 4 695,673,195$                7,197,009$                
90 Proconstruct Solutions Lot 5 719,700,975$                7,197,009$                
90 Proconstruct Solutions Lot 6 633,264,555$                7,197,009$                



90 Proconstruct Solutions Lot 7 522,774,210$                7,197,009$                
90 Proconstruct Solutions Lot 8 7,197,009$                

91 J.S Engineering Services & Supplies - Lot 1 469,517,842$                 $               7,299,045 PREMIER YES YES YES 0 2
91 J.S Engineering Services & Supplies - Lot 2 428,360,467$                 $               7,321,552 
91 J.S Engineering Services & Supplies - Lot 3 443,052,960$                 $               6,724,576 
91 J.S Engineering Services & Supplies - Lot 4 526,468,635$                 $               5,191,433 
91 J.S Engineering Services & Supplies - Lot 5 539,249,707$                 $               5,501,414 
91 J.S Engineering Services & Supplies - Lot 6 472,655,820$                 $               7,032,366 
91 J.S Engineering Services & Supplies - Lot 7 388,366,650$                 $               6,017,598 
91 J.S Engineering Services & Supplies - Lot 8 473,993,560$                 $               7,337,186 

92 Mahindra Singh T/ as Urban Road Builders- Lot 1 622,011,075$                7,389,365$                Nafico Yes Yes Yes 0 2
92 Mahindra Singh T/ as Urban Road Builders- Lot 2 525,698,565$                7,389,365$                
92 Mahindra Singh T/ as Urban Road Builders- Lot 3 584,593,905$                7,389,365$                
92 Mahindra Singh T/ as Urban Road Builders- Lot 4  $                673,836,555 7,389,365$                
92 Mahindra Singh T/ as Urban Road Builders- Lot 5  $                695,662,485 7,389,365$                
92 Mahindra Singh T/ as Urban Road Builders- Lot 6  $                615,196,155 7,389,365$                
92 Mahindra Singh T/ as Urban Road Builders- Lot 7  $                508,140,045 7,389,365$                
92 Mahindra Singh T/ as Urban Road Builders- Lot 8  $                622,044,465 7,389,365$                

93 Chrome Construction Inc. - L1 631,674,225$                6,316,742$                Premier Yes Yes Yes 0 2
93 Chrome Construction Inc. - L2 528,963,855$                5,289,639$                
93 Chrome Construction Inc. - L3 595,880,890$                5,995,889$                
93 Chrome Construction Inc. - L4 670,591,740$                6,705,917$                
93 Chrome Construction Inc. - L5 702,824,115$                7,028,241$                
93 Chrome Construction Inc. - L6 592,456,830$                5,924,569$                
93 Chrome Construction Inc. - L7 471,333,135$                7,069,997$                
93 Chrome Construction Inc. - L8 617,073,045$                6,170,733$                

94 Blue Print Builders Inc - Lot 1 794,067,435$                 $              10,947,542 ASSURIA YES YES YES 0 2



94 Blue Print Builders Inc - Lot 2 708,601,740$                 FOR ALL BIDS 
94 Blue Print Builders Inc - Lot 3 863,983,365$                
94 Blue Print Builders Inc - Lot 4 1,015,472,010$              
94 Blue Print Builders Inc - Lot 5 1,049,754,195$              
94 Blue Print Builders Inc - Lot 6 918,910,860$                
94 Blue Print Builders Inc - Lot 7 716,262,225$                
94 Blue Print Builders Inc - Lot 8 947,848,230$                

95 R&R General Construction and Supplies Lot 1 491,655,570$                 $               6,046,067 Premier Yes Yes Yes 0 2
95 R&R General Construction and Supplies Lot 2 429,419,025$                 $               6,441,285 
95 R&R General Construction and Supplies Lot 3 449,297,100$                 $               6,739,456 
95 R&R General Construction and Supplies Lot 4 528,216,150$                 $               5,282,161 
95 R&R General Construction and Supplies Lot 5 556,320,975$                 $               5,563,300 
95 R&R General Construction and Supplies Lot 6 477,470,700$                 $               7,162,060 
95 R&R General Construction and Supplies Lot 7 404,174,400$                 $               6,062,372 
95 R&R General Construction and Supplies Lot 8 489,131,370$                 $               7,336,970 

96 JK Enterprise Inc- Lot 1 480,695,775$                7,210,437$                Caricom Yes Yes Yes 0 2
96 JK Enterprise Inc- Lot 2 430,772,738$                6,461,591$                
96 JK Enterprise Inc- Lot 3 444,388,875$                6,665,834$                
96 JK Enterprise Inc- Lot 4 520,418,850$                5,204,189$                
96 JK Enterprise Inc- Lot 5 551,756,888$                5,517,569$                
96 JK Enterprise Inc- Lot 6 473,023,950$                7,095,360$                
96 JK Enterprise Inc- Lot 7 393,855,263$                5,907,829$                
96 JK Enterprise Inc- Lot 8 482,576,588$                7,238,649$                

97 Navin and Sons Construction - L1 468,475,350$                 $               5,286,115 Assuria Yes Yes Yes 0 2
97 Navin and Sons Construction - L2 404,857,635$                 For All Lots 
97 Navin and Sons Construction - L3 427,660,065$                
97 Navin and Sons Construction - L4 502,289,655$                
97 Navin and Sons Construction - L5 528,611,475$                



97 Navin and Sons Construction - L6 454,328,490$                
97 Navin and Sons Construction - L7 376,486,425$                
97 Navin and Sons Construction - L8 482,017,830$                

98 Multitech Engineering Services Inc- Lot 1 528,389,610$                6,039,693$                Premier Insurance Yes Yes Yes 0 2
98 Multitech Engineering Services Inc- Lot 2 443,018,835$                6,039,693$                
98 Multitech Engineering Services Inc- Lot 3 502,048,260$                6,039,693$                
98 Multitech Engineering Services Inc- Lot 4  $                569,747,115 6,039,693$                
98 Multitech Engineering Services Inc- Lot 5  $                603,969,240 6,039,693$                
98 Multitech Engineering Services Inc- Lot 6  $                526,648,815 6,039,693$                
98 Multitech Engineering Services Inc- Lot 7  $                433,842,045 6,039,693$                
98 Multitech Engineering Services Inc- Lot 8  $                531,398,070 6,039,693$                

99 Namalco International Inc - Lot 1 883,191,566$                 $              15,000,000 PREMIER YES YES YES 0 2
99 Namalco International Inc - Lot 2 819,080,246$                 FOR ALL BIDS 
99 Namalco International Inc - Lot 3 867,889,964$                
99 Namalco International Inc - Lot 4 988,061,078$                
99 Namalco International Inc - Lot 5 1,046,679,926$              
99 Namalco International Inc - Lot 6 918,384,075$                
99 Namalco International Inc - Lot 7 747,948,731$                
99 Namalco International Inc - Lot 8 925,940,111$                

100 JOA Construction Services Inc - Lot 1 626,949,225$                 $               6,269,492 ASSURIA YES YES YES 0 2
100 JOA Construction Services Inc - Lot 2 524,238,855$                 $               5,242,389 
100 JOA Construction Services Inc - Lot 3 554,863,890$                 $               5,548,640 
100 JOA Construction Services Inc - Lot 4 665,866,740$                 $               6,658,667 
100 JOA Construction Services Inc - Lot 5 702,299,115$                 $               7,022,991 
100 JOA Construction Services Inc - Lot 6 591,931,830$                 $               5,919,318 
100 JOA Construction Services Inc - Lot 7 470,808,135$                 $               7,062,122 
100 JOA Construction Services Inc - Lot 8 616,548,345$                 $               6,165,483 



101 C&L Construction Inc- Lot 1 534,834,405$                6,103,745$                Premier Insurance Yes Yes Yes 0 2
101 C&L Construction Inc- Lot 2 446,570,880$                6,103,745$                
101 C&L Construction Inc- Lot 3 508,963,140$                6,103,745$                
101 C&L Construction Inc- Lot 4 569,602,320$                6,103,745$                
101 C&L Construction Inc- Lot 5 610,374,450$                6,103,745$                
101 C&L Construction Inc- Lot 6 530,804,925$                6,103,745$                
101 C&L Construction Inc- Lot 7 438,830,800$                6,103,745$                
101 C&L Construction Inc- Lot 8 537,137,475$                6,103,745$                

102 Roopan Ramotar Investment - L1 779,287,120$                8,690,000$                Assuria Yes Yes Yes 0 2
102 Roopan Ramotar Investment - L2 662,748,313$                For All Lots
102 Roopan Ramotar Investment - L3 701,107,875$                
102 Roopan Ramotar Investment - L4 855,969,450$                
102 Roopan Ramotar Investment - L5 868,854,000$                
102 Roopan Ramotar Investment - L6 752,260,257$                
102 Roopan Ramotar Investment - L7 659,687,427$                
102 Roopan Ramotar Investment - L8 777,527,457$                

103 Eron Lall Civil Engineering Works Lot 1 520,811,130$                 $               5,750,000 Assuria Yes Yes Yes 0 2
103 Eron Lall Civil Engineering Works Lot 2 434,252,280$                 $               5,750,000  
103 Eron Lall Civil Engineering Works Lot 3 497,081,938$                 $               5,750,000 
103 Eron Lall Civil Engineering Works Lot 4 556,408,335$                 $               5,750,000 
103 Eron Lall Civil Engineering Works Lot 5 588,988,103$                 $               5,750,000 
103 Eron Lall Civil Engineering Works Lot 6 501,408,390$                 $               5,750,000 
103 Eron Lall Civil Engineering Works Lot 7 411,942,458$                 $               5,750,000 
103 Eron Lall Civil Engineering Works Lot 8 513,769,883$                 $               5,750,000 

104 Mention Services inc. - L1 502,909,785$                5,561,816$                Nafico Yes Yes Yes 0 2
104 Mention Services inc. - L2 424,602,885$                 For All Lots 
104 Mention Services inc. - L3 464,402,085$                
104 Mention Services inc. - L4 527,905,140$                



104 Mention Services inc. - L5 556,181,640$                
104 Mention Services inc. - L6 477,890,490$                
104 Mention Services inc. - L7 374,186,295$                
104 Mention Services inc. - L8 490,655,445$                

105 NK Enterprise Inc - Lot 1 597,379,177$                 $               5,973,792 DEMERARA YES YES YES 0 2
105 NK Enterprise Inc - Lot 2 516,789,472$                 $               5,231,945 
105 NK Enterprise Inc - Lot 3 548,309,212$                 $               5,508,817 
105 NK Enterprise Inc - Lot 4 644,803,425$                6,517,859$                
105 NK Enterprise Inc - Lot 5 685,277,532$                6,907,400$                
105 NK Enterprise Inc - Lot 6 DNB DNB
105 NK Enterprise Inc - Lot 7 DNB DNB
105 NK Enterprise Inc - Lot 8 DNB DNB

106 Ivor Allen Contractor - Lot 1 498,381,660$                6,333,000$                ASSURIA YES YES YES 0 2
106 Ivor Allen Contractor - Lot 2 502,704,720$                FOR ALL BIDS
106 Ivor Allen Contractor - Lot 3 515,664,975$                
106 Ivor Allen Contractor - Lot 4 601,733,055$                
106 Ivor Allen Contractor - Lot 5 633,275,765$                
106 Ivor Allen Contractor - Lot 6 542,304,210$                
106 Ivor Allen Contractor - Lot 7 462,665,595$                
106 Ivor Allen Contractor - Lot 8 556,546,410$                

107 Daks Engineering Guyana - Lot 1 519,915,120$                 $               5,199,121 PREMIER YES YES YES 0 2
107 Daks Engineering Guyana - Lot 2 455,326,830$                 $               6,829,902 
107 Daks Engineering Guyana - Lot 3 490,132,335$                 $               7,351,985 
107 Daks Engineering Guyana - Lot 4 567,922,530$                 $               5,679,225 
107 Daks Engineering Guyana - Lot 5 601,919,535$                 $               6,019,195 
107 Daks Engineering Guyana - Lot 6 520,931,145$                 $               5,209,311 
107 Daks Engineering Guyana - Lot 7 435,520,550$                 $               6,532,958 
107 Daks Engineering Guyana - Lot 8 530,557,650$                 $               5,305,577 



108 TSR Investments  Lot 1 812,742,049$                 $              12,189,940 Nafico Yes Yes Yes 0 2
108 TSR Investments  Lot 2 735,156,161$                 $              12,189,940 
108 TSR Investments  Lot 3 748,911,424$                 $              12,189,940 
108 TSR Investments  Lot 4 869,451,923$                 $              12,189,940 
108 TSR Investments  Lot 5 918,993,994$                 $              12,189,940 
108 TSR Investments  Lot 6 799,234,275$                 $              12,189,940 
108 TSR Investments  Lot 7 708,800,426$                 $              12,189,940 
108 TSR Investments  Lot 8 823,920,589$                 $              12,189,940 

109 F.M.C Construction and Services - L1 551,951,925$                 $               6,389,108 Nafico Yes Yes Yes 0 2
109 F.M.C Construction and Services - L2 522,194,400$                 For All Lots 
109 F.M.C Construction and Services - L3 511,800,975$                
109 F.M.C Construction and Services - L4 603,764,700$                
109 F.M.C Construction and Services - L5 645,210,825$                
109 F.M.C Construction and Services - L6 547,686,825$                
109 F.M.C Construction and Services - L7 457,044,525$                
109 F.M.C Construction and Services - L8 562,078,650$                

110 Premium Contracting Services & Supplies Inc- Lot 1 551,983,278$                4,285,000$                Premier Insurance Yes Yes Yes 0 2
110 Premium Contracting Services & Supplies Inc- Lot 2 458,031,735$                4,285,000$                
110 Premium Contracting Services & Supplies Inc- Lot 3 511,535,388$                4,285,000$                
110 Premium Contracting Services & Supplies Inc- Lot 4 594,433,518$                4,285,000$                
110 Premium Contracting Services & Supplies Inc- Lot 5 626,040,618$                4,285,000$                
110 Premium Contracting Services & Supplies Inc- Lot 6 542,314,353$                4,285,000$                
110 Premium Contracting Services & Supplies Inc- Lot 7 440,763,359$                4,285,000$                
110 Premium Contracting Services & Supplies Inc- Lot 8 553,044,513$                4,285,000$                

111 Manohar Services- Lot 1 754,388,325$                6,605,399$                Assuria Yes Yes Yes 0 2
111 Manohar Services- Lot 2 507,136,035$                6,605,399$                
111 Manohar Services- Lot 3 533,710,590$                6,605,399$                



111 Manohar Services- Lot 4 624,400,980$                6,605,399$                
111 Manohar Services- Lot 5 660,539,985$                6,605,399$                
111 Manohar Services- Lot 6 569,866,290$                6,605,399$                
111 Manohar Services- Lot 7 492,244,725$                6,605,399$                
111 Manohar Services- Lot 8 582,346,380$                6,605,399$                

112 Quality Deliverer Lot 1 590,070,904$                 Did not Submit  Did not Submit Yes Yes Yes 0 2
112 Quality Deliverer Lot 2 520,779,546$                 Did not Submit 
112 Quality Deliverer Lot 3 578,004,693$                 Did not Submit 
112 Quality Deliverer Lot 4 639,964,595$                 Did not Submit 
112 Quality Deliverer Lot 5 669,997,640$                 Did not Submit 
112 Quality Deliverer Lot 6 569,557,569$                 Did not Submit 
112 Quality Deliverer Lot 7 478,661,883$                 Did not Submit 
112 Quality Deliverer Lot 8 587,064,503$                 Did not Submit 

113 Phoenix Engineering and Consultancy- Lot 1 542,325,840$                7,121,541$                Nafico Yes Yes Yes 0 2
113 Phoenix Engineering and Consultancy- Lot 2 487,524,765$                7,121,541$                
113 Phoenix Engineering and Consultancy- Lot 3 482,288,740$                7,121,541$                
113 Phoenix Engineering and Consultancy- Lot 4 562,064,685$                7,121,541$                
113 Phoenix Engineering and Consultancy- Lot 5 600,726,210$                7,121,541$                
113 Phoenix Engineering and Consultancy- Lot 6 512,181,285$                7,121,541$                
113 Phoenix Engineering and Consultancy- Lot 7 430,645,005$                7,121,541$                
113 Phoenix Engineering and Consultancy- Lot 8 525,655,830$                7,121,541$                

114 SSS Professional Engineering Services Inc- Lot 1 526,625,327$                6,500,000$                Assuria Yes Yes Yes 0 2
114 SSS Professional Engineering Services Inc- Lot 2 468,040,703$                6,500,000$                
114 SSS Professional Engineering Services Inc- Lot 3 501,604,173$                6,500,000$                
114 SSS Professional Engineering Services Inc- Lot 4 569,079,546$                6,500,000$                
114 SSS Professional Engineering Services Inc- Lot 5 611,910,474$                6,500,000$                
114 SSS Professional Engineering Services Inc- Lot 6 529,697,322$                6,500,000$                
114 SSS Professional Engineering Services Inc- Lot 7 431,758,929$                6,500,000$                



114 SSS Professional Engineering Services Inc- Lot 8 538,869,933$                6,500,000$                

115 Sawa Investment Inc Lot 1 560,666,408$                 $               7,360,119 Premier Yes Yes Yes 0 2
115 Sawa Investment Inc Lot 2 443,242,013$                 $               6,496,780 
115 Sawa Investment Inc Lot 3 464,374,218$                 $               6,870,232 
115 Sawa Investment Inc Lot 4 539,720,528$                 $               5,304,550 
115 Sawa Investment Inc Lot 5 575,167,950$                 $               5,654,076 
115 Sawa Investment Inc Lot 6 492,154,950$                 $               7,266,102 
115 Sawa Investment Inc Lot 7 414,308,738$                 $               6,121,151 
115 Sawa Investment Inc Lot 8 500,425,958$                 $               7,390,225 

116 F&A Mohamed Construction Firm- Lot 1 397,241,250$                6,000,000$                Caricom Yes Yes Yes 0 2
116 F&A Mohamed Construction Firm- Lot 2 338,172,030$                6,000,000$                
116 F&A Mohamed Construction Firm- Lot 3 367,532,025$                6,000,000$                
116 F&A Mohamed Construction Firm- Lot 4 429,867,585$                6,000,000$                
116 F&A Mohamed Construction Firm- Lot 5 454,398,945$                6,000,000$                
116 F&A Mohamed Construction Firm- Lot 6 Did Not Bid
116 F&A Mohamed Construction Firm- Lot 7 Did Not Bid
116 F&A Mohamed Construction Firm- Lot 8 Did Not Bid

117 Avionics Engineering Inc- Lot 1 536,271,120$                5,408,294$                Caricom Yes Yes Yes 0 2
117 Avionics Engineering Inc- Lot 2 505,539,040$                5,408,294$                
117 Avionics Engineering Inc- Lot 3 Did Not Bid
117 Avionics Engineering Inc- Lot 4 Did Not Bid
117 Avionics Engineering Inc- Lot 5 Did Not Bid
117 Avionics Engineering Inc- Lot 6 Did Not Bid
117 Avionics Engineering Inc- Lot 7 488,628,105$                5,408,294$                
117 Avionics Engineering Inc- Lot 8 540,829,380$                5,408,294$                

118 Puran Brothers Disposal Inc- Lot 1 508,325,685$                6,388,128$                Assuria Yes Yes Yes 0 2
118 Puran Brothers Disposal Inc- Lot 2 435,244,687$                6,388,128$                



118 Puran Brothers Disposal Inc- Lot 3 502,560,870$                6,388,128$                
118 Puran Brothers Disposal Inc- Lot 4 550,943,610$                6,388,128$                
118 Puran Brothers Disposal Inc- Lot 5 638,817,808$                6,388,128$                
118 Puran Brothers Disposal Inc- Lot 6 511,628,778$                6,388,128$                
118 Puran Brothers Disposal Inc- Lot 7 435,297,503$                6,388,128$                
118 Puran Brothers Disposal Inc- Lot 8 512,231,423$                6,388,128$                

119 Avinash Contracting & Scrap Metal Inc- Lot 1 488,745,705$                7,331,186$                Premier Insurance Yes Yes Yes 0 2
119 Avinash Contracting & Scrap Metal Inc- Lot 2 432,179,475$                6,482,692$                
119 Avinash Contracting & Scrap Metal Inc- Lot 3 460,904,115$                6,913,562$                
119 Avinash Contracting & Scrap Metal Inc- Lot 4 518,729,085$                5,187,291$                
119 Avinash Contracting & Scrap Metal Inc- Lot 5 563,823,855$                5,638,239$                
119 Avinash Contracting & Scrap Metal Inc- Lot 6 478,188,270$                7,172,824$                
119 Avinash Contracting & Scrap Metal Inc- Lot 7 400,132,110$                6,001,982$                
119 Avinash Contracting & Scrap Metal Inc- Lot 8 486,561,810$                7,298,427$                

120 Z & J Enterprise Inc. - L1 Did Not Bid  $               7,356,869 Premier Yes Yes Yes 0 2
120 Z & J Enterprise Inc. - L2 Did Not Bid  $               6,493,257 
120 Z & J Enterprise Inc. - L3 504,996,240$                 Not Seen 
120 Z & J Enterprise Inc. - L4 530,703,810$                 Not Seen 
120 Z & J Enterprise Inc. - L5 565,042,170$                 Not Seen 
120 Z & J Enterprise Inc. - L6 504,890,085$                 Not Seen 
120 Z & J Enterprise Inc. - L7 Did Not Bid  $               6,171,734 
120 Z & J Enterprise Inc. - L8 Did Not Bid  $               5,017,139 

121 HE & Sai Investment Lot 1 495,549,705$                 $               5,660,000 Premier Yes Yes Yes 0 1
121 HE & Sai Investment Lot 2 439,797,855$                 $               5,660,000 
121 HE & Sai Investment Lot 3 449,696,730$                 $               5,660,000 
121 HE & Sai Investment Lot 4 527,752,995$                 $               5,660,000 
121 HE & Sai Investment Lot 5 559,639,395$                 $               5,660,000 
121 HE & Sai Investment Lot 6 478,366,770$                 $               5,660,000 



121 HE & Sai Investment Lot 7 399,871,710$                 $               5,660,000 
121 HE & Sai Investment Lot 8 486,905,685$                 $               5,660,000 

122 Purple Heart International Inc- Lot 1 475,322,899$                7,360,119$                Premier Insurance Yes Yes Yes 0 2
122 Purple Heart International Inc- Lot 2 419,841,240$                6,496,780$                
122 Purple Heart International Inc- Lot 3 441,008,899$                6,870,232$                
122 Purple Heart International Inc- Lot 4 516,942,720$                5,304,550$                
122 Purple Heart International Inc- Lot 5 548,268,105$                5,654,076$                
122 Purple Heart International Inc- Lot 6 469,403,760$                7,266,102$                
122 Purple Heart International Inc- Lot 7 393,390,795$                6,121,151$                
122 Purple Heart International Inc- Lot 8 478,693,845$                7,390,225$                

123 Down To Earth Investments - L1 637,650,930$                 $               7,200,898 Nafico Yes Yes Yes 0 2
123 Down To Earth Investments - L2 547,694,648$                 For All Lots 
123 Down To Earth Investments - L3 603,729,599$                
123 Down To Earth Investments - L4 690,573,188$                
123 Down To Earth Investments - L5 720,089,780$                
123 Down To Earth Investments - L6 616,982,888$                
123 Down To Earth Investments - L7 522,641,963$                
123 Down To Earth Investments - L8 604,641,450$                

124 Preya Devi Bhagwandi T/ as Supreme Builders Services- Lot 1 653,121,315$                7,326,932$                Nafico Yes Yes Yes 0 2
124 Preya Devi Bhagwandi T/ as Supreme Builders Services- Lot 2 560,572,950$                7,326,932$                
124 Preya Devi Bhagwandi T/ as Supreme Builders Services- Lot 3 617,645,385$                7,326,932$                
124 Preya Devi Bhagwandi T/ as Supreme Builders Services- Lot 4 717,022,425$                7,326,932$                
124 Preya Devi Bhagwandi T/ as Supreme Builders Services- Lot 5 732,693,255$                7,326,932$                
124 Preya Devi Bhagwandi T/ as Supreme Builders Services- Lot 6 644,629,755$                7,326,932$                
124 Preya Devi Bhagwandi T/ as Supreme Builders Services- Lot 7 533,749,125$                7,326,932$                
124 Preya Devi Bhagwandi T/ as Supreme Builders Services- Lot 8 656,859,630$                7,326,932$                

125 Mohamed's Excavating Construction Inc- Lot 1 506,032,863$                5,066,239$                Nafico Yes Yes Yes 0 2
125 Mohamed's Excavating Construction Inc- Lot 2 441,625,065$                5,066,239$                



125 Mohamed's Excavating Construction Inc- Lot 3 465,755,898$                5,066,239$                
125 Mohamed's Excavating Construction Inc- Lot 4  $                545,356,538 5,066,239$                
125 Mohamed's Excavating Construction Inc- Lot 5  $                589,237,698 5,066,239$                
125 Mohamed's Excavating Construction Inc- Lot 6  $                495,830,223 5,066,239$                
125 Mohamed's Excavating Construction Inc- Lot 7  $                415,285,899 5,066,239$                
125 Mohamed's Excavating Construction Inc- Lot 8  $                506,623,908 5,066,239$                

126 KKS Construction-Lot 1  $                518,893,284  $               5,397,998 Premier Insurance Yes Yes Yes 0 2
126 KKS Construction-Lot 2  $                453,131,322  $               5,397,998 
126 KKS Construction-Lot 3  $                481,052,439  $               5,397,998 
126 KKS Construction-Lot 4  $                558,933,879  $               5,397,998 
126 KKS Construction-Lot 5  Did Not Bid 
126 KKS Construction-Lot 6  Did Not Bid 
126 KKS Construction-Lot 7  Did Not Bid 
126 KKS Construction-Lot 8  Did Not Bid 

127 Tripple A General Contracting Services- Lot 1 700,431,900$                7,004,319$                Premier Insurance Yes Yes Yes 0 2
127 Tripple A General Contracting Services- Lot 2  $                636,365,940  $               6,363,659 
127 Tripple A General Contracting Services- Lot 3 626,563,350$                6,265,634$                
127 Tripple A General Contracting Services- Lot 4 759,062,430$                7,590,624$                
127 Tripple A General Contracting Services- Lot 5 788,008,830$                7,880,088$                
127 Tripple A General Contracting Services- Lot 6 671,151,600$                6,711,516$                
127 Tripple A General Contracting Services- Lot 7 567,965,580$                5,679,656$                
127 Tripple A General Contracting Services- Lot 8 695,258,550$                6,952,586$                

128 Chenick and Sons Construction and Supplies Lot 1 525,502,845$                 $               6,028,142 Assuria Yes letter Yes 0 2
128 Chenick and Sons Construction and Supplies Lot 2 457,433,340$                 $               6,028,142 
128 Chenick and Sons Construction and Supplies Lot 3 495,256,440$                 $               6,028,142 
128 Chenick and Sons Construction and Supplies Lot 4 569,640,465$                 $               6,028,142 
128 Chenick and Sons Construction and Supplies Lot 5 602,814,240$                 $               6,028,142 
128 Chenick and Sons Construction and Supplies Lot 6 519,076,320$                 $               6,028,142 



128 Chenick and Sons Construction and Supplies Lot 7 431,878,230$                 $               6,028,142 

129 Onyx Engineering Inc- Lot 1 477,084,720$                7,156,271$                Premier Insurance Yes Yes Yes 0 2
129 Onyx Engineering Inc- Lot 2 414,853,635$                6,222,805$                
129 Onyx Engineering Inc- Lot 3 448,582,113$                6,728,732$                
129 Onyx Engineering Inc- Lot 4 517,181,855$                5,173,859$                
129 Onyx Engineering Inc- Lot 5 551,181,855$                5,511,819$                
129 Onyx Engineering Inc- Lot 6 473,060,070$                7,095,901$                
129 Onyx Engineering Inc- Lot 7 396,856,005$                5,952,840$                
129 Onyx Engineering Inc- Lot 8 480,749,115$                7,211,237$                

130 Zubair Contracting- Lot 1 514,794,919$                8,754,076$                Premier Insurance Yes Yes Yes 0 2
130 Zubair Contracting- Lot 2 464,446,343$                8,754,076$                
130 Zubair Contracting- Lot 3 493,520,475$                8,754,076$                
130 Zubair Contracting- Lot 4 626,129,458$                8,754,076$                
130 Zubair Contracting- Lot 5 606,990,720$                8,754,076$                
130 Zubair Contracting- Lot 6 511,737,240$                8,754,076$                
130 Zubair Contracting- Lot 7 440,904,030$                8,754,076$                
130 Zubair Contracting- Lot 8 551,068,298$                8,754,076$                

131 New Guyana Construction - Lot 1 553,024,789$                 $               8,654,076 PREMIER YES YES YES 0 2
131 New Guyana Construction - Lot 2 491,396,273$                 FOR ALL BIDS 
131 New Guyana Construction - Lot 3 529,952,325$                
131 New Guyana Construction - Lot 4 677,462,363$                
131 New Guyana Construction - Lot 5 659,655,570$                
131 New Guyana Construction - Lot 6 549,949,890$                
131 New Guyana Construction - Lot 7 480,743,130$                
131 New Guyana Construction - Lot 8 577,383,398$                

132 General Procurement and Construction Inc - Lot 1 587,858,150$                 $               5,878,582 PREMIER YES LETTER YES 0 2
132 General Procurement and Construction Inc - Lot 2 483,898,750$                 $               7,258,481 



132 General Procurement and Construction Inc - Lot 3 554,743,050$                 $               5,547,431 
132 General Procurement and Construction Inc - Lot 4 624,010,800$                 $               6,240,108 
132 General Procurement and Construction Inc - Lot 5 656,137,750$                 $               6,561,378 
132 General Procurement and Construction Inc - Lot 6 567,809,200$                 $               5,678,092 
132 General Procurement and Construction Inc - Lot 7 478,658,550$                 $               7,179,878 
132 General Procurement and Construction Inc - Lot 8 583,479,850$                 $               5,834,799 

133 VR Construction Inc- Lot 1 579,914,055$                10,560,475$              Premier Insurance Yes Yes Yes 0 2
133 VR Construction Inc- Lot 2 511,742,490$                10,560,475$              
133 VR Construction Inc- Lot 3 531,513,360$                10,560,475$              
133 VR Construction Inc- Lot 4 728,557,515$                10,560,475$              
133 VR Construction Inc- Lot 5 662,656,155$                10,560,475$              
133 VR Construction Inc- Lot 6  $                567,288,750 10,560,475$              
133 VR Construction Inc- Lot 7  $                830,824,205 10,560,475$              
133 VR Construction Inc- Lot 8  $                580,602,330 10,560,475$              



Bidder 
No. Name of Bidder  Bid Amount & 

Currency 

 Bid Security 
Amount & 
Currency 

Bid Security Agency GRA NIS 
Form of 
Tender 
signed 

Hard 
Copy

Flash 
drive

1 Peyton Trading Company - L1  $                307,825,100  $               4,451,882 Caricom Yes Yes Yes 0 2
1 Peyton Trading Company - L2  $                312,515,386  $               4,511,934 
1 Peyton Trading Company - L3  $                310,526,598  $               4,559,345 
1 Peyton Trading Company - L4  $                491,733,693  $               7,038,504 
1 Peyton Trading Company - L5  $                469,335,075  $               6,724,161 

2 M.K Hanif Construction Services - L1  $                315,565,388  $               4,984,608 Premier Yes Yes Yes 0 1
2 M.K Hanif Construction Services - L2  $                319,296,956  $               5,053,125 
2 M.K Hanif Construction Services - L3  $                327,068,191  $               4,897,853 
2 M.K Hanif Construction Services - L4  $                487,856,160  $               5,285,447 
2 M.K Hanif Construction Services - L5  $                466,259,310  $               5,036,412 

3 Global Holdings Inc. - L1  $                317,878,688  $               4,984,608 Premier Yes Yes Yes 0 2
3 Global Holdings Inc. - L2  $                322,208,356  $               5,053,125 
3 Global Holdings Inc. - L3  $                329,411,191  $               4,897,853 
3 Global Holdings Inc. - L4  $                492,909,560  $               5,285,447 
3 Global Holdings Inc. - L5  $                472,156,410  $               5,036,412 

4 GM Construction & Services - L1  Did Not Bid  Did Not Bid Not Seen Yes Yes No 0 0
4 GM Construction & Services - L2  Did Not Bid  Did Not Bid 
4 GM Construction & Services - L3  Did Not Bid  Did Not Bid 
4 GM Construction & Services - L4  Did Not Bid  Did Not Bid 
4 GM Construction & Services - L5  Did Not Bid  Did Not Bid 

5 New Castle Enterprise - L1  $                321,075,510  $               7,380,893 Premier Yes Yes Yes 0 2
5 New Castle Enterprise - L2  $                320,508,930  For All Lots 

Date of Tender Opening: April 21, 2026

File Number: Central Housing & Planning Authority (50/2026/45) - Infrastructure Development Works at St. Cuthbert's Mission



5 New Castle Enterprise - L3  $                342,319,845 
5 New Castle Enterprise - L4  $                495,083,505 
5 New Castle Enterprise - L5  $                471,762,480 

6 Zubair Contracting - L1  $                335,132,923  $               8,080,349 Premier Yes Yes Yes 0 2
6 Zubair Contracting - L2  $                320,765,550  For All Lots 
6 Zubair Contracting - L3  Did Not Bid 
6 Zubair Contracting - L4  $                544,232,168 
6 Zubair Contracting - L5  $                528,571,155 

7 Vals Construction - L1  $                366,825,165  $               5,556,779 Premier Yes Yes Yes 0 2
7 Vals Construction - L2  $                367,611,510  For All Lots 
7 Vals Construction - L3  $                396,591,930 
7 Vals Construction - L4  $                555,677,850 
7 Vals Construction - L5  $                532,769,370 

8 J.S.B. Investments Inc. - L1  $                344,880,900  $               5,173,214 Caricom Yes Yes Yes 0 2
8 J.S.B. Investments Inc. - L2  $                341,520,585  $               5,122,809 
8 J.S.B. Investments Inc. - L3  $                370,924,890  $               5,563,873 
8 J.S.B. Investments Inc. - L4  $                529,083,660  $               5,290,837 
8 J.S.B. Investments Inc. - L5  $                504,726,075  $               5,047,261 

9 Permaul Trading & Distribution - L1  $                314,153,238  $               7,455,000 Premier Yes Yes Yes 0 2
9 Permaul Trading & Distribution - L2  $                322,183,638  For All Lots 
9 Permaul Trading & Distribution - L3  $                331,221,156 
9 Permaul Trading & Distribution - L4  $                496,933,689 
9 Permaul Trading & Distribution - L5  $                482,471,409 

10 Kanuku Builders & Suppliers Contractors - L1  $                369,855,255  $              22,350,000 Premier Yes Yes Yes 0 2
10 Kanuku Builders & Suppliers Contractors - L2  $                372,415,155  For All Lots 
10 Kanuku Builders & Suppliers Contractors - L3  $                400,402,275 



10 Kanuku Builders & Suppliers Contractors - L4  $                554,956,290 
10 Kanuku Builders & Suppliers Contractors - L5  $                533,906,205 

11 CHRIST ENGINEERING & CONSTRUCTION SUPPLIES L1  $           312,057,705.00  $           4,692,459.00 CARICOM YES YES YES 0 2

11 CHRIST ENGINEERING & CONSTRUCTION SUPPLIES L2  $           318,057,705.00 

11 CHRIST ENGINEERING & CONSTRUCTION SUPPLIES L3  $           319,799,340.00 

11 CHRIST ENGINEERING & CONSTRUCTION SUPPLIES L4  $           498,688,785.00 

11 CHRIST ENGINEERING & CONSTRUCTION SUPPLIES L5  $           477,061,830.00 

12 INTERNATIONAL IMPORT & SUPPLIES L1  $           408,493,905.00  $           6,127,408.00 PREMIER YES YES YES 0 2
12 INTERNATIONAL IMPORT & SUPPLIES L2  $           400,836,824.00 
12 INTERNATIONAL IMPORT & SUPPLIES L3  $           439,758,227.00 
12 INTERNATIONAL IMPORT & SUPPLIES L4  $           599,978,198.00 
12 INTERNATIONAL IMPORT & SUPPLIES L5  $           579,573,793.00 

13 PURAN BROS. DISPOSAL INC. L1  $           349,272,473.00  $           5,402,486.00 ASSURIA YES YES YES 0 2
13 PURAN BROS. DISPOSAL INC. L2  $           356,135,378.00 
13 PURAN BROS. DISPOSAL INC. L3  $           376,875,030.00 
13 PURAN BROS. DISPOSAL INC. L4  $           540,248,625.00 
13 PURAN BROS. DISPOSAL INC. L5  $           514,505,565.00 

14 BUILD SMART CONSTRUCTION & SUPPLIES INC. L1  $           310,542,750.00  $           4,700,000.00 PREMIER YES YES YES 0 2
14 BUILD SMART CONSTRUCTION & SUPPLIES INC. L2  $           313,285,560.00 
14 BUILD SMART CONSTRUCTION & SUPPLIES INC. L3  $           327,438,720.00 
14 BUILD SMART CONSTRUCTION & SUPPLIES INC. L4  $           492,493,575.00 
14 BUILD SMART CONSTRUCTION & SUPPLIES INC. L5  $           469,469,070.00 

15 ENTETEC SERVICE INC. L1  $           282,373,119.00  $           4,235,597.00 DEMERARA YES YES YES 0 2



15 ENTETEC SERVICE INC. L2  $           285,384,698.00 
15 ENTETEC SERVICE INC. L3  $           284,302,610.00 
15 ENTETEC SERVICE INC. L4  $           446,668,814.00 
15 ENTETEC SERVICE INC. L5  $           424,843,472.00 

16 B&N CONSTRUCTION INC. L1  $           398,441,030.00  $           5,976,615.00 PREMIER YES YES YES 0 2
16 B&N CONSTRUCTION INC. L2  $           397,094,090.00 
16 B&N CONSTRUCTION INC. L3  $           404,901,050.00 
16 B&N CONSTRUCTION INC. L4  $           583,354,323.00 
16 B&N CONSTRUCTION INC. L5  $           562,814,855.00 

17 TOOLSIE PERSAUD QUARRIES INC. L1  $           506,824,080.00  $           8,000,000.00 CARICOM YES YES YES 0 2
17 TOOLSIE PERSAUD QUARRIES INC. L2  $           506,331,315.00 
17 TOOLSIE PERSAUD QUARRIES INC. L3  $           524,427,645.00 
17 TOOLSIE PERSAUD QUARRIES INC. L4  $             76,704,990.00 
17 TOOLSIE PERSAUD QUARRIES INC. L5  $           741,347,775.00 

18 STP INVESTMENT INC. L1  $           352,961,332.00  $           5,508,000.00 PREMIER YES YES YES 0 2
18 STP INVESTMENT INC. L2  $           356,975,272.00 
18 STP INVESTMENT INC. L3  $           366,957,517.00 
18 STP INVESTMENT INC. L4  $           550,790,572.00 
18 STP INVESTMENT INC. L5  $           523,821,637.00 

19 PHOENIX ENGINEERING ENTERPRISE L1  $           338,975,238.00  $           5,350,887.00 CARICOM YES YES YES 0 2
19 PHOENIX ENGINEERING ENTERPRISE L2  $           339,911,460.00 
19 PHOENIX ENGINEERING ENTERPRISE L3  $           368,081,805.00 
19 PHOENIX ENGINEERING ENTERPRISE L4  $           536,880,435.00 
19 PHOENIX ENGINEERING ENTERPRISE L5  $           505,817,550.00 

20 VULCAN GROUP INC. L1  $           398,222,948.00  $         12,000,000.00 CARICOM YES YES YES 0 2
20 VULCAN GROUP INC. L2  $           377,431,499.00 



20 VULCAN GROUP INC. L3  $           397,345,615.00 
20 VULCAN GROUP INC. L4  $           570,437,642.00 
20 VULCAN GROUP INC. L5  $           545,612,246.00 

21 ARK TRADING L1  $           268,239,930.00  $           6,115,421.00 NAFICO YES YES YES 0 2
21 ARK TRADING L2  $           271,234,950.00 
21 ARK TRADING L3  $           299,236,770.00 
21 ARK TRADING L4  $             40,769,735.00 
21 ARK TRADING L5  $           392,153,475.00 

22 AMAYA'S TRADING L1  $           310,892,400.00  $           4,663,386.00 PREMIER YES YES YES 0 2
22 AMAYA'S TRADING L2  $           306,988,815.00 
22 AMAYA'S TRADING L3  $           311,933,895.00 
22 AMAYA'S TRADING L4  $           478,070,145.00 
22 AMAYA'S TRADING L5  $           454,543,425.00 

23 MASONS INNOVATIVE CONSTRUCTION L1  $           302,030,626.00  $           4,671,785.00 PREMIER YES YES YES 0 2
23 MASONS INNOVATIVE CONSTRUCTION L2  $           299,688,830.00 
23 MASONS INNOVATIVE CONSTRUCTION L3  $           301,568,758.00 
23 MASONS INNOVATIVE CONSTRUCTION L4  $           488,720,841.00 
23 MASONS INNOVATIVE CONSTRUCTION L5  $           465,215,835.00 

24 BASHEIR & SON'S CONSTRUCTION L1  $           316,295,595.00  $           5,021,013.00 NAFICO YES YES YES 0 2
24 BASHEIR & SON'S CONSTRUCTION L2  $           319,117,785.00 
24 BASHEIR & SON'S CONSTRUCTION L3  $           323,106,840.00 
24 BASHEIR & SON'S CONSTRUCTION L4  $           502,101,285.00 
24 BASHEIR & SON'S CONSTRUCTION L5  $           480,578,805.00 

25 NAMALCO INTERNATIONAL INC L1  $           397,931,452.00  $         15,000,000.00 PREMIER YES YES YES 0 2
25 NAMALCO INTERNATIONAL INC L2  $           392,792,930.00 
25 NAMALCO INTERNATIONAL INC L3  $           442,230,748.00 



25 NAMALCO INTERNATIONAL INC L4  $           556,187,043.00 
25 NAMALCO INTERNATIONAL INC L5  $           551,538,881.00 

26 ANDRECT ENGINEERING & CONSTRUCTION L1  $           279,629,438.00  $           8,000,000.00 CARICOM YES YES YES 0 2
26 ANDRECT ENGINEERING & CONSTRUCTION L2  $           281,744,453.00 
26 ANDRECT ENGINEERING & CONSTRUCTION L3  $           275,530,920.00 
26 ANDRECT ENGINEERING & CONSTRUCTION L4  $           422,303,753.00 
26 ANDRECT ENGINEERING & CONSTRUCTION L5  $           405,229,125.00 

27 PLATINUM INVESTMENT INC L1  $           311,262,188.00  $           4,984,608.00 PREMIER YES YES YES 0 2
27 PLATINUM INVESTMENT INC L2  $           314,431,356.00 
27 PLATINUM INVESTMENT INC L3  $           325,946,191.00 
27 PLATINUM INVESTMENT INC L4  $           475,892,560.00 
27 PLATINUM INVESTMENT INC L5  $           454,770,910.00 

28 MSR INTERNATIONAL ENTERPRISE L1  $           383,380,778.00  $              575,011.00 CARICOM YES YES YES 0 2
28 MSR INTERNATIONAL ENTERPRISE L2  $           373,037,149.00 
28 MSR INTERNATIONAL ENTERPRISE L3  $           420,411,679.00 
28 MSR INTERNATIONAL ENTERPRISE L4  $           564,269,606.00 
28 MSR INTERNATIONAL ENTERPRISE L5  $           548,090,891.00 

29 B.M PROPERTY INVESTMENT INC L1  $           330,839,674.00  $           4,962,595.00 CARICOM YES YES YES 0 2
29 B.M PROPERTY INVESTMENT INC L2  $           333,881,807.00 
29 B.M PROPERTY INVESTMENT INC L3  $           327,399,465.00 
29 B.M PROPERTY INVESTMENT INC L4  $           514,497,544.00 
29 B.M PROPERTY INVESTMENT INC L5  $           491,298,830.00 

30 B.SOOKRAM JK ENTERPRISE INC. L1  $           296,792,100.00  $           4,451,882.00 CARICOM YES YES YES 0 2
30 B.SOOKRAM JK ENTERPRISE INC. L2  $           300,795,578.00 
30 B.SOOKRAM JK ENTERPRISE INC. L3  $           303,956,331.00 
30 B.SOOKRAM JK ENTERPRISE INC. L4  $           469,233,545.00 



30 B.SOOKRAM JK ENTERPRISE INC. L5  $           448,277,390.00 

31 RISHAL'S CONSTRUCTION & MAINTENANCE SERVICE L1  $           193,315,190.00  $           5,130,349.00 PREMIER YES YES YES 0 2
31 RISHAL'S CONSTRUCTION & MAINTENANCE SERVICE L2  $           298,488,960.00 
31 RISHAL'S CONSTRUCTION & MAINTENANCE SERVICE L3  $           293,484,608.00 
31 RISHAL'S CONSTRUCTION & MAINTENANCE SERVICE L4  $           469,363,073.00 
31 RISHAL'S CONSTRUCTION & MAINTENANCE SERVICE L5  $           448,102,253.00 

32 ELITE PEAK INC. L1  $                310,192,522  $               5,426,785  ✔  ✔  ✔ 0 2
32 ELITE PEAK INC. L2  $                312,612,563  $               5,130,349 
32 ELITE PEAK INC. L3  $                322,762,598 
32 ELITE PEAK INC. L4  $                480,988,465 
32 ELITE PEAK INC. L5  $                542,678,483 

33 DAVID INTERNATIONAL L1  $                403,201,418  $               6,048,021 CARICOM GENERAL  ✔  ✔  ✔ 0 2

33 DAVID INTERNATIONAL L2  $                380,257,815  $               5,703,867 
33 DAVID INTERNATIONAL L3  $                431,411,951  $               6,471,179 
33 DAVID INTERNATIONAL L4  $                579,605,618  $               5,796,056 
33 DAVID INTERNATIONAL L5  $                564,604,215  $               5,646,042 

34 Prestige General Supplies and Contracting - L1  $                311,064,628  $               4,984,608 Premier Yes Letter Yes 0 2
34 Prestige General Supplies and Contracting - L2  $                313,054,596  $               5,053,125 
34 Prestige General Supplies and Contracting - L3  $                319,870,891  $               4,897,853 
34 Prestige General Supplies and Contracting - L4  $                471,885,920  $               5,285,447 
34 Prestige General Supplies and Contracting - L5  $                452,091,530  $               5,036,412 

35 CB HOUSING DEVELOPMENT INC. L1  $                256,719,603  $               6,091,654 NAFICO  ✔  ✔  ✔ 0 2
35 CB HOUSING DEVELOPMENT INC. L2  $                259,488,600  $                           -   
35 CB HOUSING DEVELOPMENT INC. L3  $                258,504,645 
35 CB HOUSING DEVELOPMENT INC. L4  $                406,110,285 
35 CB HOUSING DEVELOPMENT INC. L5  $                384,777,065 



36 Probuild Construction Services - L1  $                308,670,495  $               7,219,689 Premier Yes Yes Yes 0 2
36 Probuild Construction Services - L2  $                309,585,570  For All Lots 
36 Probuild Construction Services - L3  $                327,480,300 
36 Probuild Construction Services - L4  $                481,312,598 
36 Probuild Construction Services - L5  $                457,780,995 

37 MAEC Enterprise Lot 1  $                405,571,845  $               8,025,556 ASSURIA YES YES YES 2
37 MAEC Enterprise Lot 2  $                396,983,790 
37 MAEC Enterprise Lot 3  Did not Bid 
37 MAEC Enterprise Lot 4  Did not Bid 
37 MAEC Enterprise Lot 5  Did not Bid 

38 Golden Bricks Construction Lt1  $                279,971,160  $               4,199,567 Caricom Yes Yes Yes 0 1
38 Golden Bricks Construction Lt2  $                293,145,720  $               4,397,186 
38 Golden Bricks Construction Lt3  $                290,384,430  $               4,355,766 
38 Golden Bricks Construction Lt4  $                466,719,015  $               7,000,785 
38 Golden Bricks Construction Lt5  $                441,682,605  $               6,625,240 

39 Sawa Investment Lt1  $                310,895,209  $               4,671,785 Premier Yes Yes Yes 0 1
39 Sawa Investment Lt2  $                314,285,436  $               4,726,163 
39 Sawa Investment Lt3  $                304,058,652  $               4,577,948 
39 Sawa Investment Lt4  $                497,268,125  $               7,479,523 
39 Sawa Investment Lt5  $                473,019,330  $               7,113,951 

40 Karnassa Investment Lt1  $                279,104,438  $              10,000,000 Caricom Yes Yes Yes 0 1
40 Karnassa Investment Lt2  $                281,219,450 
40 Karnassa Investment Lt3  $                275,005,920 
40 Karnassa Investment Lt4  $                421,778,753 
40 Karnassa Investment Lt5  $                404,704,125 



41 URBAN EDGE BUILDERS INC.  $                376,396,881  $               5,815,250 0  ✔  ✔  ✔ 0 2
41 URBAN EDGE BUILDERS INC.  $                373,763,838  $               6,625,240 
41 URBAN EDGE BUILDERS INC.  $                384,571,404 
41 URBAN EDGE BUILDERS INC.  $                581,524,923 
41 URBAN EDGE BUILDERS INC.  $                557,854,605 

42 Extermax Pest Control Lt1  $             2,777,661,517  $               8,811,131 Assuria Yes Yes Yes 0 1
42 Extermax Pest Control Lt2  $                277,562,271  (For all) 
42 Extermax Pest Control Lt3  $                325,889,298 
42 Extermax Pest Control Lt4
42 Extermax Pest Control Lt5

43 JAPARTS CONSTRUCTION INC.  $                313,979,736  $               6,559,989 ASSURIA  ✔  ✔  ✔ 0 2
43 JAPARTS CONSTRUCTION INC.  $                306,410,570  FOR ALL LOTS 
43 JAPARTS CONSTRUCTION INC.  $                319,522,928 
43 JAPARTS CONSTRUCTION INC.  $                467,332,042 
43 JAPARTS CONSTRUCTION INC.  $                450,787,706 

44 MAC JUNIOR INTERNATIONAL  $                300,598,392  $               4,508,976 PREMIER 
INSURANCE  ✔  ✔  ✔ 0 1

44 MAC JUNIOR INTERNATIONAL  $                304,854,201  $               4,572,813 PREMIER 
INSURANCE

44 MAC JUNIOR INTERNATIONAL  $                309,372,790  $               4,640,592 PREMIER 
INSURANCE

44 MAC JUNIOR INTERNATIONAL  $                475,726,152  $               7,135,892 PREMIER 
INSURANCE

44 MAC JUNIOR INTERNATIONAL  $                454,939,485  $               6,824,092 PREMIER 
INSURANCE

45 Quality Deliver Lot 1
45 Quality Deliver Lot 2  $                374,002,125  $               6,680,378 PREMIER YES YES YES 2
45 Quality Deliver Lot 3  $                451,160,830 
45 Quality Deliver Lot 4  $                668,037,825 



45 Quality Deliver Lot 5

46 R & S Builders Inc Lot 1  $                304,457,790  $               7,213,254 PREMIER YES YES YES 1
46 R & S Builders Inc Lot 2  $                308,288,925  For All Lots 
46 R & S Builders Inc Lot 3  $                312,001,095 
46 R & S Builders Inc Lot 4  $                480,883,620 
46 R & S Builders Inc Lot 5  $                458,524,185 

47 New Guyana Construction Lot 1  $                373,228,748  $               7,980,349 PREMIER YES YES YES 2
47 New Guyana Construction Lot 2  $                384,271,755 
47 New Guyana Construction Lot 3  $                374,785,425 
47 New Guyana Construction Lot 4  $                608,378,768 
47 New Guyana Construction Lot 5  $                593,299,455 

48 Zeebo & Sons Construction Inc.  Did Not Bid 
48 Zeebo & Sons Construction Inc.  Did Not Bid 
48 Zeebo & Sons Construction Inc.  $                447,372,230  $               6,563,486 Premier ✔ ✔ ✔ 0 0
48 Zeebo & Sons Construction Inc.  $                533,265,117  $               5,332,652 
48 Zeebo & Sons Construction Inc.  $                516,610,815  $               5,166,109 

49 JKP Construction  $                331,595,600  $              20,009,848 Premier ✔ ✔ ✔ 0 1
49 JKP Construction  $                330,620,800  $              20,009,848 
49 JKP Construction  $                359,831,900  $              20,009,848 
49 JKP Construction  $                497,338,000  $              20,009,848 
49 JKP Construction  $                481,598,500  $              20,009,848 

50 Morris Jeffrey Enterprise - L1  $                288,447,348  $               4,800,000 Caricom Yes Yes Yes 0 2
50 Morris Jeffrey Enterprise - L2  Did Not Bid 
50 Morris Jeffrey Enterprise - L3  Did Not Bid 
50 Morris Jeffrey Enterprise - L4  Did Not Bid 
50 Morris Jeffrey Enterprise - L5  Did Not Bid 



51 Aztec Pavers Inc.  $                336,638,928  $               5,600,000 Nafico ✔ ✔ ✔ 0 1
51 Aztec Pavers Inc.  $                388,862,093  $               5,600,000 
51 Aztec Pavers Inc.  $                416,366,213  $               5,600,000 
51 Aztec Pavers Inc.  $                547,154,423  $               5,600,000 
51 Aztec Pavers Inc.  $                506,728,268  $               5,600,000 

52 RGS Construction and Maintenance  $                311,451,000  $               5,130,349 Premier ✔ ✔ ✔ 0 1
52 RGS Construction and Maintenance  $                314,403,915  $               5,130,349 
52 RGS Construction and Maintenance  $                305,154,675  $               5,130,349 
52 RGS Construction and Maintenance  $                497,337,330  $               5,130,349 
52 RGS Construction and Maintenance  $                497,337,330  $               5,130,349 

53 Fundus Sphaera Inc. - L1  $                310,017,750  $               4,700,000 Caricom Yes Yes Yes 0 2
53 Fundus Sphaera Inc. - L2  $                314,335,560  $               4,700,000 
53 Fundus Sphaera Inc. - L3  $                329,538,720  $               5,000,000 
53 Fundus Sphaera Inc. - L4  $                494,068,575  $               7,400,000 
53 Fundus Sphaera Inc. - L5  $                471,044,070  $               7,100,000 

54 Roopan Ramotar - L1  $                390,528,824  $               6,030,000 Assuria Yes Yes Yes 0 2
54 Roopan Ramotar - L2  $                381,441,158  For All Lots 
54 Roopan Ramotar - L3  $                348,971,109 
54 Roopan Ramotar - L4  $                602,404,094 
54 Roopan Ramotar - L5  $                548,517,440 

55 Expert Builders & Supplies Contractors - L1  $                369,330,255  $              22,350,000 Premier Yes Yes Yes 0 2
55 Expert Builders & Supplies Contractors - L2  $                372,940,155  For All Lots 
55 Expert Builders & Supplies Contractors - L3  $                399,877,275 
55 Expert Builders & Supplies Contractors - L4  $                555,481,290 
55 Expert Builders & Supplies Contractors - L5  $                533,381,205 



56 Komera General Construction - L1  $                326,929,953  $               4,903,949 Caricom Yes Yes Yes 0 2
56 Komera General Construction - L2  $                354,438,252  For All Lots 
56 Komera General Construction - L3  $                315,268,569 
56 Komera General Construction - L4  $                466,677,099 
56 Komera General Construction - L5  $                450,950,430 

57 ATL Engineering - L1  $                304,072,598  $               6,869,366 Premier Yes Yes Yes 0 1
57 ATL Engineering - L2  $                317,151,240  For All Lots 
57 ATL Engineering - L3  Did Not Bid 
57 ATL Engineering - L4  $                457,957,763 
57 ATL Engineering - L5  $                429,473,520 

58 Chenick and Sons Construction and Supplies - L1  $                280,931,000  $               6,430,336 Assuria Yes Letter Yes 0 2
58 Chenick and Sons Construction and Supplies - L2  $                283,402,665  For All Lots 
58 Chenick and Sons Construction and Supplies - L3  $                305,377,380 
58 Chenick and Sons Construction and Supplies - L4  $                428,689,065 
58 Chenick and Sons Construction and Supplies - L5  $                412,730,640 

59 Black's and Son Construction - L1  $                514,002,195  $               2,000,000 Nafico Yes Yes Yes 0 2
59 Black's and Son Construction - L2  $                570,067,418  For All Lots 
59 Black's and Son Construction - L3  $                516,951,225 
59 Black's and Son Construction - L4  $                746,222,033 
59 Black's and Son Construction - L5  $                715,390,568 

60 Repaul International Enterprise - L1  $                397,488,630  $               5,666,477 Caricom Yes Yes Yes 0 2
60 Repaul International Enterprise - L2  $                385,294,140  $               5,822,751 
60 Repaul International Enterprise - L3  $                434,544,495  $               6,518,167 
60 Repaul International Enterprise - L4  $                582,275,190  $               5,779,412 
60 Repaul International Enterprise - L5  $                566,647,725  $               5,962,329 

61 B & J Civil Works - L1  Did Not Bid  $               3,000,000 Caricom Yes Yes No 0 2



61 B & J Civil Works - L2  FOT Not stamped & 
signed  For All Lots 

61 B & J Civil Works - L3  FOT Not stamped & 
signed 

61 B & J Civil Works - L4  Did Not Bid 
61 B & J Civil Works - L5  Did Not Bid 

62 Tom Construction Services - L1  $                326,584,461  Did Not Submit  Did Not Submit Yes Yes Yes 0 2
62 Tom Construction Services - L2  $                321,546,120 
62 Tom Construction Services - L3  $                361,684,430 
62 Tom Construction Services - L4  $                517,835,430 
62 Tom Construction Services - L5  $                509,138,280 

63 Applied Services  $                399,485,105  $               5,238,547 Premier ✔ ✔ ✔ 0 1
63 Applied Services  $                340,667,680  $               5,649,873 
63 Applied Services  Did Not Bid 
63 Applied Services  Did Not Bid 
63 Applied Services  Did Not Bid 

64 Nauth & Son Contracting Services  $                303,421,781  $               4,551,327 Caricom ✔ ✔ ✔ 0 1
64 Nauth & Son Contracting Services  $                306,738,272  $               4,601,074 
64 Nauth & Son Contracting Services
64 Nauth & Son Contracting Services
64 Nauth & Son Contracting Services

65 Cardinal Construction  $             432,517,585.5  $               6,356,557 Nafico ✔ ✔ ✔ 0 2
65 Cardinal Construction  $             429,500,221.5  $               6,356,557 
65 Cardinal Construction  $             472,556,637.0  $               6,356,557 
65 Cardinal Construction  $             635,655,699.0  $               6,356,557 
65 Cardinal Construction  $             611,704,642.5  $               6,356,557 

66 Reliance Inc.  $                310,563,750  $               4,658,456 Assuria ✔ ✔ ✔ 0 1



66 Reliance Inc.  $                314,881,560  $               4,723,223 
66 Reliance Inc.  $                330,609,720  $               4,959,145 
66 Reliance Inc.  $                485,143,575  $               7,277,153 
66 Reliance Inc.  $                464,219,070  $               6,963,286 

67 Carter's Construction  $                385,533,939  $               4,738,283 Premier ✔ ✔ ✔ 0 1
67 Carter's Construction  $                388,099,047  $               4,875,049 
67 Carter's Construction  $                440,056,575  $               4,059,440 
67 Carter's Construction  $                545,776,392  $               3,990,026 
67 Carter's Construction  $                517,598,655  $               4,156,829 

68 Triple 'A' Construction Services and Supplies  $                465,001,740  $               7,043,802 Assuria ✔ ✔ ✔ 0 2
68 Triple 'A' Construction Services and Supplies  $                469,259,805  $               7,043,802 
68 Triple 'A' Construction Services and Supplies  $                500,380,440  $               7,043,802 
68 Triple 'A' Construction Services and Supplies  $                704,380,215  $               7,043,802 
68 Triple 'A' Construction Services and Supplies  $                670,556,355  $               7,043,802 

69 Eron Lall Civil Engineering Works  $                315,183,750  $               7,500,000 Assuria ✔ ✔ ✔ 0 1
69 Eron Lall Civil Engineering Works  $                413,331,870  $               7,500,000 
69 Eron Lall Civil Engineering Works  $                636,288,555  $               7,500,000 
69 Eron Lall Civil Engineering Works  $                636,288,555  $               7,500,000 
69 Eron Lall Civil Engineering Works  $                610,810,305  $               7,500,000 

70 Golden Goose Construction Service and Mohamed Sayaid 
Enterprise JV Lot 1  $                315,670,438  $               4,984,608 PREMIER YES YES YES 2

70 Golden Goose Construction Service and Mohamed Sayaid 
Enterprise JV Lot 2  $                319,144,856  $               5,053,125 

70 Golden Goose Construction Service and Mohamed Sayaid 
Enterprise JV Lot 3  $                328,503,690  $               4,897,853 

70 Golden Goose Construction Service and Mohamed Sayaid 
Enterprise JV Lot 4  $                485,226,060  $               5,285,447 

70 Golden Goose Construction Service and Mohamed Sayaid 
Enterprise JV Lot 5  $                463,463,660  $               5,036,412 



71 Mohamed's Excavating Construction Inc Lot 1  $                297,043,005  $               6,815,178 NAFICO YES YES YES 2
71 Mohamed's Excavating Construction Inc Lot 2  $                298,435,200 
71 Mohamed's Excavating Construction Inc Lot 3  $                321,554,520 
71 Mohamed's Excavating Construction Inc Lot 4  $                454,345,185 
71 Mohamed's Excavating Construction Inc Lot 5  $                435,987,825 

72 King of Hardware Lot 1  $                261,375,240  $               6,127,138 PREMIER YES YES YES 2
72 King of Hardware Lot 2  $                271,203,450 
72 King of Hardware Lot 3  $                287,422,645 
72 King of Hardware Lot 4  $                408,375,870 
72 King of Hardware Lot 5  $                393,230,985 

73 Acrsss Constructions Inc Lt1  $                285,822,390  $               5,898,380 Assuria Yes Yes Yes 0 1
73 Acrsss Constructions Inc Lt2  $                281,260,140 
73 Acrsss Constructions Inc Lt3  Did Not Bid 
73 Acrsss Constructions Inc Lt4  Did Not Bid 
73 Acrsss Constructions Inc Lt5  Did Not Bid 

74 J.Persuad Supplier & Contracting L1  $                332,911,425  $               7,302,000 Caricom Yes Yes Yes 0 1
74 J.Persuad Supplier & Contracting L2  $                329,656,530 
74 J.Persuad Supplier & Contracting L3  $                355,716,533 
74 J.Persuad Supplier & Contracting L4  $                486,741,570 
74 J.Persuad Supplier & Contracting L5  $                470,841,053 

75 ZIEDIE RAMPERSAUD T/AS F&Z CONSTRUCTION AND 
SUPPLIES  $                293,397,930  $               6,734,994  ✔  ✔  ✔ 0 2

75 ZIEDIE RAMPERSAUD T/AS F&Z CONSTRUCTION AND 
SUPPLIES  $                294,664,125  $                           -   

75 ZIEDIE RAMPERSAUD T/AS F&Z CONSTRUCTION AND 
SUPPLIES  $                317,399,145 



75 ZIEDIE RAMPERSAUD T/AS F&Z CONSTRUCTION AND 
SUPPLIES  $                448,999,635 

75 ZIEDIE RAMPERSAUD T/AS F&Z CONSTRUCTION AND 
SUPPLIES  $                431,008,725 

76 C. Joree Farming and Contracting Services Lot 1  $                305,611,845 YES YES YES 2
76 C. Joree Farming and Contracting Services Lot 2  $                300,443,220 
76 C. Joree Farming and Contracting Services Lot 3  $                331,760,100 
76 C. Joree Farming and Contracting Services Lot 4  $                452,131,785 
76 C. Joree Farming and Contracting Services Lot 5  $                440,893,320 

77  RD 2020 Construction - L1  $                232,863,750  $               3,492,956 Demerara Yes Yes Yes 0 2
77  RD 2020 Construction - L2  $                235,881,135  $               3,538,217 
77  RD 2020 Construction - L3  $                241,957,065  $               3,629,356 
77  RD 2020 Construction - L4  $                377,148,975  $               5,657,235 
77  RD 2020 Construction - L5  $                358,840,020  $               5,382,600 

78 A.M.I.C General Contracting Services Lot 1  $                314,788,788  $               5,285,447 CARICOM YES YES YES 2
78 A.M.I.C General Contracting Services Lot 2  $                318,202,156 
78 A.M.I.C General Contracting Services Lot 3  $                327,992,191 
78 A.M.I.C General Contracting Services Lot 4  $                483,359,360 
78 A.M.I.C General Contracting Services Lot 5  $                461,725,110 

79 BLUE PRINT BUILDERS INC.  $                383,116,881  $               5,870,250 Assuria  ✔  ✔ 0 0 1
79 BLUE PRINT BUILDERS INC.  $                378,383,838  $               5,285,447 
79 BLUE PRINT BUILDERS INC.  $                390,310,404 
79 BLUE PRINT BUILDERS INC.  $                587,824,923 
79 BLUE PRINT BUILDERS INC.  $                564,994,605 

80 BASHEIR ENGINEERING SERVICES INC.  $                288,749,895  $               6,813,533  ✔  ✔ 0 0 2
80 BASHEIR ENGINEERING SERVICES INC.  $                289,374,645  $               5,870,250 
80 BASHEIR ENGINEERING SERVICES INC.  $                294,327,757 

  no bid security found 



80 BASHEIR ENGINEERING SERVICES INC.  $                454,235,512 
80 BASHEIR ENGINEERING SERVICES INC.  $                436,051,245 

81 Avinash Contracting &Scrapmetal Inc.  $                308,165,697  $               4,622,485 Premier ✔ ✔ ✔ 0 2
81 Avinash Contracting &Scrapmetal Inc.  $                314,584,431  $               4,718,766 
81 Avinash Contracting &Scrapmetal Inc.  $                303,948,288  $               4,559,224 
81 Avinash Contracting &Scrapmetal Inc.  $                497,041,881  $               7,455,628 
81 Avinash Contracting &Scrapmetal Inc.  $                496,821,045  $               7,452,316 

82 T.S.R Investments  $                523,752,679  $               8,832,399 Nafico ✔ ✔ ✔ 0 2
82 T.S.R Investments  $                520,611,394  $               8,832,399 
82 T.S.R Investments  $                545,704,451  $               8,832,399 
82 T.S.R Investments  $                683,239,909  $               8,832,399 
82 T.S.R Investments  $                665,203,586  $               8,832,399 

83 B.K International Inc. - L1  $                398,384,940  $              23,740,000 Nafico Yes Yes Yes 0 2
83 B.K International Inc. - L2  $             3,926,123,767  For All Lots 
83 B.K International Inc. - L3  $                425,886,654 
83 B.K International Inc. - L4  $                595,459,838 
83 B.K International Inc. - L5  $                565,639,803 

84 Triple A General Contracting Services Lt1  $                294,378,000  $               4,415,670 Premier Yes Yes Yes 0 1
84 Triple A General Contracting Services Lt2  $                297,280,620  $               4,459,209 
84 Triple A General Contracting Services Lt3  $                315,990,045  $               4,739,851 
84 Triple A General Contracting Services Lt4  $                445,878,300  $               6,688,175 
84 Triple A General Contracting Services Lt5  $                426,962,025  $               6,404,430 

85 GR BUILDERS GY  $                307,144,635  $               4,671,785 Premier  ✔  ✔  ✔ 0 1
85 GR BUILDERS GY  $                304,182,480  $               4,726,163 
85 GR BUILDERS GY  $                334,530,840  $               4,577,948 
85 GR BUILDERS GY  $                422,036,790  $               7,470,523 



85 GR BUILDERS GY  $                463,807,995  $               7,113,951 

86 Eagle Eye Construction Company Lt1  $                462,150,000  $               7,000,000 Premier Yes Yes Yes 0 1
86 Eagle Eye Construction Company Lt2  $                455,028,410 
86 Eagle Eye Construction Company Lt3  $                485,578,275 
86 Eagle Eye Construction Company Lt4  $                713,023,605 
86 Eagle Eye Construction Company Lt5  $                679,277,113 

87 Avionics Engineer Inc Lt1  $                393,754,410  $               6,153,958 Caricom Yes Yes Yes 0 1
87 Avionics Engineer Inc Lt2  $                370,856,640 
87 Avionics Engineer Inc Lt3  $                414,852,585 
87 Avionics Engineer Inc Lt4  $                615,395,760 
87 Avionics Engineer Inc Lt5  $                587,750,415 

88 BASHEIR & SONS CONSTRUCTION  $                273,135,975  $               4,097,040 0  ✔  ✔  ✔ 0 1
88 BASHEIR & SONS CONSTRUCTION  $                270,671,100  $               6,153,958 
88 BASHEIR & SONS CONSTRUCTION  $                226,339,050 
88 BASHEIR & SONS CONSTRUCTION  $                191,976,226 
88 BASHEIR & SONS CONSTRUCTION  $                249,197,130 

89 CUTTING EDGE CONSTRUCTION  $                329,095,600  $              19,884,852 0  ✔  ✔  ✔ 0 1
89 CUTTING EDGE CONSTRUCTION  $                328,120,800  $                           -   
89 CUTTING EDGE CONSTRUCTION  $                357,331,900 
89 CUTTING EDGE CONSTRUCTION  $                494,838,400 
89 CUTTING EDGE CONSTRUCTION  $                479,098,500 

90 Petrosian Inc Lt1  $                               -   Demerara Fire & 
General Yes Yes Yes 0 1

90 Petrosian Inc Lt2  $                               -   
90 Petrosian Inc Lt3  $                               -   
90 Petrosian Inc Lt4  $                436,436,369  $               6,546,546 
90 Petrosian Inc Lt5  $                418,837,724  $               6,282,566 



91 DS Construction Services Supplies Lot 1  $                272,578,582  $               4,088,679 PREMIER YES YES YES 2
91 DS Construction Services Supplies Lot 2  $                278,623,117  $               4,179,347 
91 DS Construction Services Supplies Lot 3  $                272,663,317  $               4,089,950 
91 DS Construction Services Supplies Lot 4  $                436,564,747  $               6,548,472 
91 DS Construction Services Supplies Lot 5  $                419,262,322  $               6,288,935 

92 Ideal Engineering Services Lot 1  $                321,828,990  $               7,324,812 CARICOM YES YES YES 2
92 Ideal Engineering Services Lot 2  $                348,063,135 
92 Ideal Engineering Services Lot 3  $                337,760,745 
92 Ideal Engineering Services Lot 4  $                488,320,770 
92 Ideal Engineering Services Lot 5  $                464,775,360 

93 Harry Chowtie Enterpise Lt1  $                323,580,075  $               4,984,608 Caricom Yes Yes Yes 0 1
93 Harry Chowtie Enterpise Lt2  $                325,788,620  $               5,053,125 
93 Harry Chowtie Enterpise Lt3  $                337,365,525  $               4,897,853 
93 Harry Chowtie Enterpise Lt4  $                499,181,550  $               5,285,447 
93 Harry Chowtie Enterpise Lt5  $                474,803,070  $               5,036,411 

94 TECHNOCON INVESTMENTS  $                313,965,950  $               5,700,000  ✔  ✔ 0 0 1
94 TECHNOCON INVESTMENTS  $                318,616,620  $               6,288,935 
94 TECHNOCON INVESTMENTS  $                308,059,395 
94 TECHNOCON INVESTMENTS  $                500,507,963 
94 TECHNOCON INVESTMENTS  $                476,986,755 

95 AYN CONSTRUCTION AND GENERAL SERVICES Lt1  $                300,760,950  $              20,020,000 Nafico Yes Yes Yes 0 1
95 AYN CONSTRUCTION AND GENERAL SERVICES Lt2  $                302,006,250 
95 AYN CONSTRUCTION AND GENERAL SERVICES Lt3  $                319,129,125 
95 AYN CONSTRUCTION AND GENERAL SERVICES Lt4  $                468,736,800 
95 AYN CONSTRUCTION AND GENERAL SERVICES Lt5  $                448,172,550 



96 TERRAFORM SOLUTIONS  DID NOT BID  $              20,300,785 0  ✔  ✔ 0 0 2
96 TERRAFORM SOLUTIONS  $                396,983,790  $              20,020,000 
96 TERRAFORM SOLUTIONS  $                442,966,335 
96 TERRAFORM SOLUTIONS  $                605,892,315 
96 TERRAFORM SOLUTIONS  $                584,236,065 

97 S.T.A.R.S Construction Services and Supplies Lt1  $               6,766,893 Premier Yes Yes No 0 1
97 S.T.A.R.S Construction Services and Supplies Lt2
97 S.T.A.R.S Construction Services and Supplies Lt3
97 S.T.A.R.S Construction Services and Supplies Lt4
97 S.T.A.R.S Construction Services and Supplies Lt5

98 R&R GENERAL CONSTRUCTION & SUPPLIES  $                307,618,605  $               4,614,279 Caricom  ✔  ✔  ✔ 0 2
98 R&R GENERAL CONSTRUCTION & SUPPLIES  $                318,737,685  $               4,781,065 
98 R&R GENERAL CONSTRUCTION & SUPPLIES  $                305,183,760  $               4,577,754 
98 R&R GENERAL CONSTRUCTION & SUPPLIES  $                492,873,675  $               7,393,105 
98 R&R GENERAL CONSTRUCTION & SUPPLIES  $                473,096,820  $               7,096,452 

99 Purple Heart International Inc Lt1  $                299,488,365  $               4,671,785 Premier Yes Yes Yes 0 1
99 Purple Heart International Inc Lt2  $                303,401,630  $               4,726,163 
99 Purple Heart International Inc Lt3  $                307,787,908  $               4,577,948 
99 Purple Heart International Inc Lt4  $                473,436,096  $               7,470,523 
99 Purple Heart International Inc Lt5  $                452,631,323  $               7,113,951 

100 ZOOM CONTRACTING & TRANSPORT SERVICES  $                310,184,628  $               4,984,608  ✔  ✔ 0 0 1
100 ZOOM CONTRACTING & TRANSPORT SERVICES  $                312,174,596  $               5,053,125 
100 ZOOM CONTRACTING & TRANSPORT SERVICES  $                318,990,891  $               4,897,853 
100 ZOOM CONTRACTING & TRANSPORT SERVICES  $                471,005,920  $               5,285,447 
100 ZOOM CONTRACTING & TRANSPORT SERVICES  $                451,211,530  $               5,036,412 

101 CHROME CONSTRUCTIN INC  $                409,605,630  ✔  ✔  ✔ 0 2No Bid Security



101 CHROME CONSTRUCTIN INC  $                410,860,260 
101 CHROME CONSTRUCTIN INC  $                426,485,325 
101 CHROME CONSTRUCTIN INC  $                638,646,855 
101 CHROME CONSTRUCTIN INC  $                609,586,530 

102 Renish Construction and Association  $                288,911,385  $               6,915,669 Premier ✔ ✔ ✔ 0 1
102 Renish Construction and Association  $                288,661,275  $               6,915,669 
102 Renish Construction and Association  $                290,858,425  $               6,915,669 
102 Renish Construction and Association  $                461,044,605  $               6,915,669 
102 Renish Construction and Association  $                436,520,438  $               6,915,669 

103 A,E & N General Contracting  $                303,051,000  $               7,500,000 Premier ✔ ✔ ✔ 0 1
103 A,E & N General Contracting  $                307,935,675  $               7,500,000 
103 A,E & N General Contracting  $                313,344,675  $               7,500,000 
103 A,E & N General Contracting  $                510,882,645  $               7,500,000 
103 A,E & N General Contracting  $                485,247,420  $               7,500,000 

104 V.N Contracting Services  $                344,324,820  $               7,243,392 Caricom ✔ ✔ ✔ 0 2
104 V.N Contracting Services  $                364,201,635  $               7,243,392 
104 V.N Contracting Services  $                               -    $               7,243,392 
104 V.N Contracting Services  $                482,892,795  $               7,243,392 
104 V.N Contracting Services  $                468,423,075  $               7,243,392 

105 Aurora Contractors Inc  $                277,255,330  $               4,158,830 Assuria ✔ ✔ ✔ 0 2
105 Aurora Contractors Inc  $                282,154,328  $               4,232,314 
105 Aurora Contractors Inc  $                291,168,700  $               4,367,530 
105 Aurora Contractors Inc  $                430,678,130  $               6,460,171 
105 Aurora Contractors Inc  $                409,195,206  $               6,137,928 

106 Legalize Trucking and Contracting Services  $                290,967,285  $               7,000,000 Premier ✔ ✔ ✔ 0 2
106 Legalize Trucking and Contracting Services  $                318,499,545  $               7,000,000 



106 Legalize Trucking and Contracting Services  $                296,985,045  $               7,000,000 
106 Legalize Trucking and Contracting Services  $                451,250,835  $               7,000,000 
106 Legalize Trucking and Contracting Services  $                430,289,580  $               7,000,000 

107 Great One Investment - L1  $                314,990,183  $              21,000,000 Nafico Yes Yes Yes 0 2
107 Great One Investment - L2  $                313,924,590  For All Lots 
107 Great One Investment - L3  $                301,083,405 
107 Great One Investment - L4  $                488,085,990 
107 Great One Investment - L5  $                476,830,683 

108 Chungs Global Inc. - L1  $                400,808,625  $               5,500,000 Premier Yes Yes Yes 0 2
108 Chungs Global Inc. - L2  $                408,145,185  For All Lots 
108 Chungs Global Inc. - L3  $                426,796,125 
108 Chungs Global Inc. - L4  $                623,978,050 
108 Chungs Global Inc. - L5  $                589,702,050 

109 Multitech Engineering Services Inc. - L1  $                309,720,495  $               7,235,439 Premier Yes Yes Yes 0 2
109 Multitech Engineering Services Inc. - L2  $                310,635,570  For All Lots 
109 Multitech Engineering Services Inc. - L3  $                328,530,300 
109 Multitech Engineering Services Inc. - L4  $                482,362,598 
109 Multitech Engineering Services Inc. - L5  $                458,930,995 



Bidder 
No. Name of Bidder  Bid Amount & 

Currency 

 Bid Security 
Amount & 
Currency 

Bid Security Agency GRA NIS 
Form of 
Tender 
signed 

Hard 
Copy

Flash 
drive

1 NP Contracting & Transportation Services - lot 1  $                219,102,450  $               3,286,537 Premier yes yes yes 0 2
1 NP Contracting & Transportation Services - lot 2  $                217,283,010  $               3,259,245 
1 NP Contracting & Transportation Services - lot 3  $                181,936,125  $               2,729,042 
1 NP Contracting & Transportation Services - lot 4  $                161,522,550  $               2,422,838 
1 NP Contracting & Transportation Services - lot 5  $                175,721,123  $               2,635,817 

2 Ranesh Bhookmohan T/as T.S.R Investment - Lot 1  $                492,010,785  $               6,123,452 Nafico yes yes yes 0 2
2 Ranesh Bhookmohan T/as T.S.R Investment - Lot 2  $                480,968,880  For All Lots 
2 Ranesh Bhookmohan T/as T.S.R Investment - Lot 3  $                430,170,669 
2 Ranesh Bhookmohan T/as T.S.R Investment - Lot 4  $                402,653,738 
2 Ranesh Bhookmohan T/as T.S.R Investment - Lot 5  $                445,315,631 

3 Mohamed's Concrete Enterprise Inc. - Lot 1  $                298,723,005  $               6,838,803 Nafico yes yes yes 0 2
3 Mohamed's Concrete Enterprise Inc. - Lot 2  $                299,590,200  For All Lots 
3 Mohamed's Concrete Enterprise Inc. - Lot 3  $                322,919,520 
3 Mohamed's Concrete Enterprise Inc. - Lot 4  $                455,920,185 
3 Mohamed's Concrete Enterprise Inc. - Lot 5  $                437,772,852 

4 Jettoo's Construction - Lot 1  $                223,993,875  $               3,359,908 Caricom General yes yes yes 0 2
4 Jettoo's Construction - Lot 2  $                213,901,456  $               3,208,522 
4 Jettoo's Construction - Lot 3  $                186,639,600  $               2,799,594 
4 Jettoo's Construction - Lot 4  $                154,324,800  $               2,314,875 
4 Jettoo's Construction - Lot 5  $                177,176,475  $               2,657,647 

5 Metal & Fabrication Ink - Lot 1  $                203,479,028  $               3,052,185 Caricom General yes yes yes 0 2
5 Metal & Fabrication Ink - Lot 2  $                192,489,780 

Date of Tender Opening: April 21, 2026

File Number: Central Housing & Planning Authority (51/2026/45) - Infrastructure Development Works at Old England, Linden



5 Metal & Fabrication Ink - Lot 3  $                163,445,730 
5 Metal & Fabrication Ink - Lot 4  $                146,660,850 
5 Metal & Fabrication Ink - Lot 5  $                179,162,025 

6 Fyuse Hoosain Construction Inc. - lot 1  $                266,853,195  $               4,002,798 Assuria yes yes yes 0 2
6 Fyuse Hoosain Construction Inc. - lot 2  $                264,366,060  $               3,965,491 
6 Fyuse Hoosain Construction Inc. - lot 3  $                223,539,645  $               3,353,095 
6 Fyuse Hoosain Construction Inc. - lot 4  $                192,939,075  $               2,894,086 
6 Fyuse Hoosain Construction Inc. - lot 5  $                216,459,285  $               3,246,889 

7 Singh and Son Construction  - lot 1  $                288,164,310  $               4,322,465 Premier yes yes yes 0 2
7 Singh and Son Construction  - lot 2  $                280,921,200  $               4,213,818 
7 Singh and Son Construction  - lot 3  $                229,208,910  $               3,438,134 
7 Singh and Son Construction  - lot 4  $                203,551,110  $               3,053,267 
7 Singh and Son Construction  - lot 5  $                222,572,060  $               3,488,581 

8 Cutting Edge Construction - lot 1  $                254,762,000  $              10,975,715 Premier yes yes yes 0 2
8 Cutting Edge Construction - lot 2  $                249,089,600 
8 Cutting Edge Construction - lot 3  $                206,338,600 
8 Cutting Edge Construction - lot 4  $                186,345,000 
8 Cutting Edge Construction - lot 5  $                200,986,000 

9 Carter's Construction - lot 1  $                310,454,550  $               5,858,330 Premier yes yes yes 0 2
9 Carter's Construction - lot 2  $                320,637,870  $               5,886,755 
9 Carter's Construction - lot 3  $                266,250,180  $               6,710,583 
9 Carter's Construction - lot 4  $                260,268,960  $               5,500,908 
9 Carter's Construction - lot 5  $                272,190,450  $               5,228,313 

10 M.K Hanif Construction Service - lot1  $                220,074,855  $               3,226,373 Premier yes yes yes 0 2
10 M.K Hanif Construction Service - lot2  $                220,452,330  $               3,230,271 
10 M.K Hanif Construction Service - lot3  $                184,398,375  $               2,698,518 



10 M.K Hanif Construction Service - lot4  $                155,154,090  $               2,260,311 
10 M.K Hanif Construction Service - lot5  $                183,358,035  $               2,678,125 

11 Modern Construction and Trucking Services - lot 1  $                208,458,600  $               9,057,621 Assuria yes yes yes 0 2
11 Modern Construction and Trucking Services - lot 2  $                206,020,500 
11 Modern Construction and Trucking Services - lot 3  $                173,871,075 
11 Modern Construction and Trucking Services - lot 4  $                149,807,175 
11 Modern Construction and Trucking Services - lot 5  $             167,568,712.5 

12 H&S Contracting Services - lot 1  $                153,724,725  $               8,983,500 Assuria yes yes yes 0 2
12 H&S Contracting Services - lot 2  $                216,709,500 
12 H&S Contracting Services - lot 3  $                182,002,675 
12 H&S Contracting Services - lot 4  $                164,480,400 
12 H&S Contracting Services - lot 5  $                181,432,650 

13 Blue Print Builders - lot 1  $                413,440,125  $               4,134,402 Assuria yes yes yes 0 2
13 Blue Print Builders - lot 2  $                398,943,825 
13 Blue Print Builders - lot 3  $                394,441,800 
13 Blue Print Builders - lot 4  $                301,948,500 
13 Blue Print Builders - lot 5  $                349,251,575 

14 Cecil Albert Boston T/as Unified Solution - lot 1  $                288,726,480  $               4,330,897 Nafico yes yes yes 0 2
14 Cecil Albert Boston T/as Unified Solution - lot 2  $                282,609,285 
14 Cecil Albert Boston T/as Unified Solution - lot 3  $                238,097,475 
14 Cecil Albert Boston T/as Unified Solution - lot 4  $                205,156,560 
14 Cecil Albert Boston T/as Unified Solution - lot 5  $                245,269,080 

15 ARK Trading - lot 1  $                197,513,610  $               2,962,704 Nafico yes yes yes 0 2
15 ARK Trading - lot 2  $                194,343,870 
15 ARK Trading - lot 3  $                161,481,600 
15 ARK Trading - lot 4  $                141,382,920 



15 ARK Trading - lot 5  $                161,831,460 

16 Kanuku Builders & Supplies Contractors - lot 1  $                275,480,415  $              12,110,000 Premier yes yes yes 0 2
16 Kanuku Builders & Supplies Contractors - lot 2  $                272,720,070 
16 Kanuku Builders & Supplies Contractors - lot 3  $                230,770,995 
16 Kanuku Builders & Supplies Contractors - lot 4  $                206,337,600 
16 Kanuku Builders & Supplies Contractors - lot 5  $                226,044,000 

17 Expert Builders & Supplies Contractors - lot 1  $                276,005,415  $              12,110,000 Pemier yes yes yes 0 2
17 Expert Builders & Supplies Contractors - lot 2  $                272,195,070 
17 Expert Builders & Supplies Contractors - lot 3  $                231,295,995 
17 Expert Builders & Supplies Contractors - lot 4  $                205,812,600 
17 Expert Builders & Supplies Contractors - lot 5  $                225,519,000 

18 Prestige General Supplies and Contracting - lot 1  $                210,784,875  $               3,226,373 Premier yes yes yes 0 2
18 Prestige General Supplies and Contracting - lot 2  $                214,629,450  $               3,230,271 
18 Prestige General Supplies and Contracting - lot 3  $                179,578,455  $               2,698,518 
18 Prestige General Supplies and Contracting - lot 4  $                150,024,210  $               2,260,311 
18 Prestige General Supplies and Contracting - lot 5  $                177,130,065  $               2,678,125 

19 J.S.B Investment Inc. - lot 1  $                237,114,675  $               3,465,509 Caricom General yes yes yes 0 2
19 J.S.B Investment Inc. - lot 2  $                226,315,950  $               3,401,039 
19 J.S.B Investment Inc. - lot 3  $                196,719,075  $               2,950,786 
19 J.S.B Investment Inc. - lot 4  $                167,334,615  $               2,510,019 
19 J.S.B Investment Inc. - lot 5  $                199,047,660  $               2,985,715 

20 Mason's Innovative Construction & General Supplies - Lot 1  $                289,303,350  $               4,351,596 Premier yes yes yes 0 2
20 Mason's Innovative Construction & General Supplies - Lot 2  $                284,650,800  $               4,284,261 
20 Mason's Innovative Construction & General Supplies - Lot 3  $                232,471,050  $               3,566,701 
20 Mason's Innovative Construction & General Supplies - Lot 4  $                199,311,000  $               3,110,571 
20 Mason's Innovative Construction & General Supplies - Lot 5  $                224,556,675  $               3,514,141 



21 Mohameds Concrete Enterprise Inc- Lot 1  $                230,351,310  $               3,455,270 Nafico ✔ ✔ ✔ 0 2
21 Mohameds Concrete Enterprise Inc- Lot 2  $                226,292,220  $               3,455,270 
21 Mohameds Concrete Enterprise Inc- Lot 3  $                187,332,600  $               3,455,270 
21 Mohameds Concrete Enterprise Inc- Lot 4  $                163,204,020  $               3,455,270 
21 Mohameds Concrete Enterprise Inc- Lot 5  $                186,061,260  $               3,455,270 

22 Reliance Inc- Lot 1  $                273,493,710  $               4,102,405 Assuria ✔ ✔ ✔ 0 2
22 Reliance Inc- Lot 2  $                268,266,180  $               4,023,992 
22 Reliance Inc- Lot 3  $                226,709,805  $               3,400,647 
22 Reliance Inc- Lot 4  $                195,953,100  $               2,939,296 
22 Reliance Inc- Lot 5  $                223,322,400  $               3,349,836 

23 Chenick and Sons Construction and Supplies- Lot 1  $                186,239,550  $               3,041,155 Assuria ✔ ✔ ✔ 0 2
23 Chenick and Sons Construction and Supplies- Lot 2  $                202,743,660  $               3,041,155 
23 Chenick and Sons Construction and Supplies- Lot 3  $                173,354,055  $               3,041,155 
23 Chenick and Sons Construction and Supplies- Lot 4  $                151,089,330  $               3,041,155 
23 Chenick and Sons Construction and Supplies- Lot 5  $                168,752,640  $               3,041,155 

24 B&D General Construction & Electrical Supplies- Lot 1  $                258,132,525  $               2,816,706 Caricom ✔ ✔ ✔ 0 2
24 B&D General Construction & Electrical Supplies- Lot 2  $                254,080,050  $               3,871,988 
24 B&D General Construction & Electrical Supplies- Lot 3  $                218,654,100  $               3,811,201 
24 B&D General Construction & Electrical Supplies- Lot 4  $                187,780,425  $               3,279,811 
24 B&D General Construction & Electrical Supplies- Lot 5  $                211,230,675  $               3,168,451 

25 Komera General Construction-  Lot 1  $                328,292,475  $               4,924,397 Caricom ✔ ✔ ✔ 0 2
25 Komera General Construction-  Lot 2  $                330,126,300  $               4,924,397 
25 Komera General Construction-  Lot 3  $                270,744,975  $               4,924,397 
25 Komera General Construction-  Lot 4  $                255,586,800  $               4,924,397 
25 Komera General Construction-  Lot 5  $                275,837,100  $               4,924,397 



26 Repaul International Enterprise- Lot 1  $                355,824,525  $               4,844,873 Caricom ✔ ✔ ✔ 0 2
26 Repaul International Enterprise- Lot 2  $                394,108,050  $               5,337,367 
26 Repaul International Enterprise- Lot 3  $                318,426,675  $               5,911,620 
26 Repaul International Enterprise- Lot 4  $                322,737,450  $               4,776,400 
26 Repaul International Enterprise- Lot 5  $                322,991,550  $               4,841,061 

27 AMAYAS TRADING- Lot 1  $                286,161,225  $               4,292,418 Premier ✔ ✔ ✔ 0 2
27 AMAYAS TRADING- Lot 2  $                279,073,700  $               4,186,106 
27 AMAYAS TRADING- Lot 3  $                231,992,200  $               3,479,883 
27 AMAYAS TRADING- Lot 4  $                202,550,250  $               3,038,254 
27 AMAYAS TRADING- Lot 5  $                229,827,150  $               3,447,407 

28 ASSOCIATED CONSTRUCTION SERVICES- Lot 1  $                228,570,302  $               3,428,555 Premier ✔ ✔ ✔ 0 2
28 ASSOCIATED CONSTRUCTION SERVICES- Lot 2  $                225,077,254  $               3,428,555 
28 ASSOCIATED CONSTRUCTION SERVICES- Lot 3  $                187,932,104  $               3,428,555 
28 ASSOCIATED CONSTRUCTION SERVICES- Lot 4  $                160,210,669  $               3,428,555 
28 ASSOCIATED CONSTRUCTION SERVICES- Lot 5  $                182,373,104  $               3,428,555 

29 Blacks and Son Construction- Lot 1  $                372,925,245  $               2,000,000 Nafico ✔ ✔ ✔ 0 2
29 Blacks and Son Construction- Lot 2  $                364,480,620  $               2,000,000 
29 Blacks and Son Construction- Lot 3  $                316,528,433  $               2,000,000 
29 Blacks and Son Construction- Lot 4  $                279,246,450  $               2,000,000 
29 Blacks and Son Construction- Lot 5  $                290,274,390  $               2,000,000 

30 DOODNAUGHT CONSTRUCTION & SUPPLIES INC- Lot 1  $                348,002,393  $              12,498,278 Premier ✔ ✔ ✔ 0 2

30 DOODNAUGHT CONSTRUCTION & SUPPLIES INC- Lot 2  $                260,071,090  $              12,498,278 

30 DOODNAUGHT CONSTRUCTION & SUPPLIES INC- Lot 3  $                222,720,278  $              12,498,278 

30 DOODNAUGHT CONSTRUCTION & SUPPLIES INC- Lot 4  $                192,361,050  $              12,498,278 



30 DOODNAUGHT CONSTRUCTION & SUPPLIES INC- Lot 5  $                218,671,950  $              12,498,278 

31 Permaul Trading & Distribution- Lot 1  $                276,945,774  $               4,155,000 Premier ✔ ✔ ✔ 0 2
31 Permaul Trading & Distribution- Lot 2  $                272,314,098  $               4,155,000 
31 Permaul Trading & Distribution- Lot 3  $                227,721,375  $               4,155,000 
31 Permaul Trading & Distribution- Lot 4  $                197,039,703  $               4,155,000 
31 Permaul Trading & Distribution- Lot 5  $                222,726,819  $               4,155,000 

32 Legalize Trucking and Contracting Service-  Lot 1  $                222,761,385  $               7,000,000 Premier ✔ ✔ ✔ 0 2
32 Legalize Trucking and Contracting Service-  Lot 2  $                220,404,660  $               7,000,000 
32 Legalize Trucking and Contracting Service-  Lot 3  $                186,045,195  $               7,000,000 
32 Legalize Trucking and Contracting Service-  Lot 4  $                154,117,740  $               7,000,000 
32 Legalize Trucking and Contracting Service-  Lot 5  $                174,178,095  $               7,000,000 

33 D David International- Lot 1  $                384,575,835  $               5,768,637 Caricom ✔ ✔ ✔ 0 2
33 D David International- Lot 2  $                370,253,625  $               5,553,804 
33 D David International- Lot 3  $                306,714,870  $               4,600,723 
33 D David International- Lot 4  $                271,412,400  $               4,071,186 
33 D David International- Lot 5  $                291,315,675  $               4,369,735 

34 Renish Construction & Association- Lot  1  $                270,923,100  $               4,124,585 Premier ✔ ✔ ✔ 0 2
34 Renish Construction & Association- Lot  2  $                274,792,350  $               4,124,585 
34 Renish Construction & Association- Lot  3  $                229,367,250  $               4,124,585 
34 Renish Construction & Association- Lot  4  $                200,862,900  $               4,124,585 
34 Renish Construction & Association- Lot  5  $                223,723,500  $               4,124,585 

35 GR Builders GY- Lot 1  $                281,659,350  $               4,351,596 Premier ✔ ✔ ✔ 0 2
35 GR Builders GY- Lot 2  $                277,636,800  $               4,284,261 
35 GR Builders GY- Lot 3  $                235,840,500  $               3,566,701 
35 GR Builders GY- Lot 4  $                206,346,000  $               3,110,571 
35 GR Builders GY- Lot 5  $                231,171,675  $               3,514,141 



36 R Razack Business Enterprise- Lot 1  $                423,138,429  $               6,575,471 Premier ✔ ✔ ✔ 0 2
36 R Razack Business Enterprise- Lot 2  $                438,364,710  $               6,575,471 
36 R Razack Business Enterprise- Lot 3  $                367,942,813  $               6,575,471 
36 R Razack Business Enterprise- Lot 4  $                341,180,018  $               6,575,471 
36 R Razack Business Enterprise- Lot 5  $                382,997,895  $               6,575,471 

37 RD 2020 Construction- Lot 1  $                199,269,525  $               2,989,043 Demerara ✔ ✔ ✔ 0 2
37 RD 2020 Construction- Lot 2  $                195,546,330  $               2,933,195 
37 RD 2020 Construction- Lot 3  $                164,739,120  $               2,471,087 
37 RD 2020 Construction- Lot 4  $                144,416,055  $               2,166,241 
37 RD 2020 Construction- Lot 5  $                160,842,885  $               2,412,643 

38 Keiron Roger Roberts T/ as Cardinal Construction- Lot 1  $                429,497,250  $               6,442,459 Nafico ✔ ✔ ✔ 0 2
38 Keiron Roger Roberts T/ as Cardinal Construction- Lot 2  $                411,851,475  $               6,442,459 
38 Keiron Roger Roberts T/ as Cardinal Construction- Lot 3  $                342,394,500  $               6,442,459 
38 Keiron Roger Roberts T/ as Cardinal Construction- Lot 4  $                317,098,425  $               6,442,459 
38 Keiron Roger Roberts T/ as Cardinal Construction- Lot 5  $                344,020,687  $               6,442,459 

39 B & N Construction Services Inc- Lot 1  $                359,803,950  $               5,382,059 Premier ✔ ✔ ✔ 0 2
39 B & N Construction Services Inc- Lot 2  $                352,129,100  $               5,281,937 
39 B & N Construction Services Inc- Lot 3  $                303,610,700  $               4,554,161 
39 B & N Construction Services Inc- Lot 4  $                274,773,500  $               4,121,603 
39 B & N Construction Services Inc- Lot 5  $                310,618,400  $               4,659,276 

40 Kallco Guyana Inc- Lot 1  $                263,965,275  $               3,959,479 Caricom ✔ ✔ ✔ 0 2
40 Kallco Guyana Inc- Lot 2  $                263,958,450  $               3,959,479 
40 Kallco Guyana Inc- Lot 3  $                183,867,075  $               3,959,479 
40 Kallco Guyana Inc- Lot 4  $                205,796,587  $               3,959,479 
40 Kallco Guyana Inc- Lot 5  $                209,996,587  $               3,959,479 



41 Karnassa Investment Incorporat - lot 1  $                200,425,890  $              10,000,000 Caricom General yes yes yes 0 2
41 Karnassa Investment Incorporat - lot 2  $                202,490,820 
41 Karnassa Investment Incorporat - lot 3  $                178,724,070 
41 Karnassa Investment Incorporat - lot 4  $                149,590,875 
41 Karnassa Investment Incorporat - lot 5  $                172,289,250 

42 Cedar Engineering - lot 1  $                284,092,988  $               5,775,000 Caricom General yes yes yes 0 2
42 Cedar Engineering - lot 2  DNB 
42 Cedar Engineering - lot 3  DNB 
42 Cedar Engineering - lot 4  DNB 
42 Cedar Engineering - lot 5  DNB 

43 LongReavh Investment - lot 1  $                224,994,525  $               4,381,428 Caricom General yes yes yes 0 2
43 LongReavh Investment - lot 2  $                223,640,130  $               4,445,712 
43 LongReavh Investment - lot 3  DNB 
43 LongReavh Investment - lot 4  DNB 
43 LongReavh Investment - lot 5  DNB 

44 Build Smart Construction & Supplies Inc. - lot 1  $                285,232,710  $               4,300,000 Premier yes yes yes 0 2
44 Build Smart Construction & Supplies Inc. - lot 2  $                280,229,880  $               4,300,000 
44 Build Smart Construction & Supplies Inc. - lot 3  $                234,983,805  $               3,600,000 
44 Build Smart Construction & Supplies Inc. - lot 4  $                203,101,500  $               3,100,000 
44 Build Smart Construction & Supplies Inc. - lot 5  $                231,033,600  $               3,500,000 

45 Avinash Contracting & Scrap Metal Inc. - lot 1  $                288,406,860  $               4,326,103 Premier yes yes yes 0 2
45 Avinash Contracting & Scrap Metal Inc. - lot 2  $                283,154,130  $               4,247,312 
45 Avinash Contracting & Scrap Metal Inc. - lot 3  $                235,724,055  $               3,535,861 
45 Avinash Contracting & Scrap Metal Inc. - lot 4  $                206,365,950  $               3,095,489 
45 Avinash Contracting & Scrap Metal Inc. - lot 5  $                228,491,550  $               3,427,373 

46 Vals Construction - Lot 1  $                297,566,115  $               4,460,972 Premier yes yes yes 0 2



46 Vals Construction - Lot 2  $                290,646,720 
46 Vals Construction - Lot 3  $                245,025,270 
46 Vals Construction - Lot 4  $                220,222,800 
46 Vals Construction - Lot 5  $                264,874,050 

47 Chris Engineering and Construction Supplies Inc. - lot 1  $                266,520,975  $               3,655,457 Caricom yes yes yes 0 2
47 Chris Engineering and Construction Supplies Inc. - lot 2  $                264,686,100  $               2,794,594 
47 Chris Engineering and Construction Supplies Inc. - lot 3  $                221,194,050  $               3,317,911 
47 Chris Engineering and Construction Supplies Inc. - lot 4  $                186,306,325  $               3,970,292 
47 Chris Engineering and Construction Supplies Inc. - lot 5  $                243,697,130  $               3,997,815 

48 Technocon Investments, Procument & General Contracting 
Solution - lot 1  $                280,708,890  $               5,100,000 Assuria yes yes yes 0 2

48 Technocon Investments, Procument & General Contracting 
Solution - lot 2  $                284,042,430 

48 Technocon Investments, Procument & General Contracting 
Solution - lot 3  $                236,205,375 

48 Technocon Investments, Procument & General Contracting 
Solution - lot 4  $                205,796,430 

48 Technocon Investments, Procument & General Contracting 
Solution - lot 5  $                227,451,053 

49 C. Jorree Farming & Contracting Services - lot 1  $                267,143,835  $               4,007,158 Premier yes yes yes 0 2
49 C. Jorree Farming & Contracting Services - lot 2  $                261,767,730  $               3,926,516 
49 C. Jorree Farming & Contracting Services - lot 3  $                218,189,055  $               3,272,836 
49 C. Jorree Farming & Contracting Services - lot 4  $                195,595,050  $               2,933,926 
49 C. Jorree Farming & Contracting Services - lot 5  $                224,703,675  $               3,370,555 

50 Ziedie Rampersaud T/as F&Z Construction and Supply - lot 1  $                229,759,635  $               3,446,394 Nafico yes yes yes 0 2
50 Ziedie Rampersaud T/as F&Z Construction and Supply - lot 2  $                225,538,320 
50 Ziedie Rampersaud T/as F&Z Construction and Supply - lot 3  $                186,941,475 
50 Ziedie Rampersaud T/as F&Z Construction and Supply - lot 4  $                163,536,870 
50 Ziedie Rampersaud T/as F&Z Construction and Supply - lot 5  $                186,175,185 



51 Applied Services - lot 1  $                309,720,390  $               4,220,556 Premier yes yes yes 0 2
51 Applied Services - lot 2  $                266,339,010  $               5,343,221 
51 Applied Services - lot 3  DNB 
51 Applied Services - lot 4  DNB 
51 Applied Services - lot 5  DNB 

52 Elite Peake Inc. - lot 1  $                248,333,148  $               2,224,998 Assuria yes yes yes 0 2
52 Elite Peake Inc. - lot 2  $                238,306,364 
52 Elite Peake Inc. - lot 3  $                220,196,844 
52 Elite Peake Inc. - lot 4  $                181,657,560 
52 Elite Peake Inc. - lot 5  $                204,174,430 

53 Japarts Construction Inc. - lot 1  $                268,840,856  $               4,032,613 Assuria yes yes yes 0 2
53 Japarts Construction Inc. - lot 2  $                262,200,992 
53 Japarts Construction Inc. - lot 3  $                222,999,651 
53 Japarts Construction Inc. - lot 4  $                200,428,011 
53 Japarts Construction Inc. - lot 5  $                219,856,056 

54 Tripple 'A' Constrcution Services & Supplies - lot 1  $                383,196,700  $               5,746,451 Assuria yes yes yes 0 2
54 Tripple 'A' Constrcution Services & Supplies - lot 2  $                371,902,650 
54 Tripple 'A' Constrcution Services & Supplies - lot 3  $                309,179,850 
54 Tripple 'A' Constrcution Services & Supplies - lot 4  $                274,519,350 
54 Tripple 'A' Constrcution Services & Supplies - lot 5  $                330,775,725 

55 Peyton Trading Company - lot 1  $                275,498,790  $               4,111,289 Caricom General yes no yes 0 2
55 Peyton Trading Company - lot 2  $                270,959,010  $               4,051,143 
55 Peyton Trading Company - lot 3  $                225,659,700  $               3,367,579 
55 Peyton Trading Company - lot 4  $                193,471,635  $               2,861,711 
55 Peyton Trading Company - lot 5  $                219,789,000  $               3,264,715 



56 Quantity Deliverer - lot 1  $                428,778,840  $               6,602,359 Premier yes yes yes 0 2
56 Quantity Deliverer - lot 2  $                440,187,270 
56 Quantity Deliverer - lot 3  $                293,957,055 
56 Quantity Deliverer - lot 4  DNB 
56 Quantity Deliverer - lot 5  DNB 

57 Andrect Engineering - lot 1  $                199,375,890  $               8,000,000 Caricom General yes yes yes 0 0
57 Andrect Engineering - lot 2  $                201,440,820 
57 Andrect Engineering - lot 3  $                177,674,070 
57 Andrect Engineering - lot 4  $                148,540,875 
57 Andrect Engineering - lot 5  $                171,239,250 

58 Tripple A General Contracting  Services - lot 1  $                249,356,940  $               3,740,354 Premier yes yes yes 0 2
58 Tripple A General Contracting  Services - lot 2  $                244,785,660  $               3,671,785 
58 Tripple A General Contracting  Services - lot 3  $                205,034,340  $               3,075,515 
58 Tripple A General Contracting  Services - lot 4  $                181,608,420  $               2,724,126 
58 Tripple A General Contracting  Services - lot 5  $                201,200,160  $               3,018,002 

59 Chung's Global Inc. - lot 1  $                361,333,770  $               5,500,000 Premier yes yes yes 0 2
59 Chung's Global Inc. - lot 2  $                351,046,500 
59 Chung's Global Inc. - lot 3  $                294,757,155 
59 Chung's Global Inc. - lot 4  $                260,606,220 
59 Chung's Global Inc. - lot 5  $                284,290,860 

60 Roopan Ramotar Investment - lot 1  $                290,799,873  $               4,365,000 Assuria yes yes yes 0 2
60 Roopan Ramotar Investment - lot 2  $                286,507,368 
60 Roopan Ramotar Investment - lot 3  $                246,592,101 
60 Roopan Ramotar Investment - lot 4  $                228,399,591 
60 Roopan Ramotar Investment - lot 5  $                247,512,846 

61 Fundus Sphaera Inc- Lot 1  $                286,020,210  $               4,300,000 Caricom yes yes yes 0 2



61 Fundus Sphaera Inc- Lot 2  $                281,017,380  $               4,300,000 
61 Fundus Sphaera Inc- Lot 3  $                235,771,305  $               3,600,000 
61 Fundus Sphaera Inc- Lot 4  $                203,889,000  $               3,100,000 
61 Fundus Sphaera Inc- Lot 5  $                232,083,600  $               3,500,000 

62 Fredricks Logging & Lumber Enterprise- Lot 1  $                227,343,449  $               3,410,152 Caricom yes yes yes 0 2
62 Fredricks Logging & Lumber Enterprise- Lot 2  $                220,566,297  $               3,308,494 
62 Fredricks Logging & Lumber Enterprise- Lot 3  $                183,996,330  $               2,759,945 
62 Fredricks Logging & Lumber Enterprise- Lot 4  $                159,756,072  $               2,396,341 
62 Fredricks Logging & Lumber Enterprise- Lot 5  $                178,404,261  $               2,676,064 

63 Global Holdings Inc- Lot 1  $                216,735,855  $               3,226,373 Premier yes yes yes 0 2
63 Global Holdings Inc- Lot 2  $                216,888,630  $               3,230,271 
63 Global Holdings Inc- Lot 3  $                181,374,375  $               2,698,518 
63 Global Holdings Inc- Lot 4  $                153,255,690  $               2,260,311 
63 Global Holdings Inc- Lot 5  $                180,896,835  $               2,678,125 

64 J Persaud Seupplier & Contracting- Lot 1  $                281,739,990  $               2,818,000 Caricom yes yes yes 0 2
64 J Persaud Seupplier & Contracting- Lot 2  $                276,554,040  $               2,818,000 
64 J Persaud Seupplier & Contracting- Lot 3  $                235,525,080  $               2,818,000 
64 J Persaud Seupplier & Contracting- Lot 4  $                211,391,460  $               2,818,000 
64 J Persaud Seupplier & Contracting- Lot 5  $                234,817,905  $               2,818,000 

65 Eagle Eye Constructon Company- Lot 1  $                284,671,800  $               4,500,000 Premier yes yes yes 0 2
65 Eagle Eye Constructon Company- Lot 2  $                283,225,530  $               4,500,000 
65 Eagle Eye Constructon Company- Lot 3  $                240,152,640  $               4,500,000 
65 Eagle Eye Constructon Company- Lot 4  $                213,428,880  $               4,500,000 
65 Eagle Eye Constructon Company- Lot 5  $                247,724,925  $               4,500,000 

66 B&J Civil Works- Lot 1  Did Not Bid 
66 B&J Civil Works- Lot 2  Did Not Bid 



66 B&J Civil Works- Lot 3  Did Not Bid 
66 B&J Civil Works- Lot 4  $                150,436,808  $               2,550,000 Caricom yes yes yes 0 2
66 B&J Civil Works- Lot 5  $                167,471,620  $               2,550,000 

67 AMIC General Contracting Services- Lot 1  $                218,405,355  $               3,230,271 Caricom yes yes yes 0 2
67 AMIC General Contracting Services- Lot 2  $                218,670,480  $               3,230,271 
67 AMIC General Contracting Services- Lot 3  $                182,886,375  $               3,230,271 
67 AMIC General Contracting Services- Lot 4  $                154,204,890  $               3,230,271 
67 AMIC General Contracting Services- Lot 5  $                182,127,435  $               3,230,271 

68 BK International- Lot 1  $                338,449,498  $              17,591,000 Nafico yes yes yes 0 2
68 BK International- Lot 2  $                341,498,266  $              17,591,000 
68 BK International- Lot 3  $                287,594,421  $              17,591,000 
68 BK International- Lot 4  $                247,083,186  $              17,591,000 
68 BK International- Lot 5  $                270,590,970  $              17,591,000 

69 Bashier Engineering Services Inc- Lot 1  $                255,627,802  $               3,834,417 Nafico yes yes yes 0 2
69 Bashier Engineering Services Inc- Lot 2  $                249,873,330  $               3,834,417 
69 Bashier Engineering Services Inc- Lot 3  $                212,044,087  $               3,834,417 
69 Bashier Engineering Services Inc- Lot 4  $                183,758,400  $               3,834,417 
69 Bashier Engineering Services Inc- Lot 5  $                204,640,852  $               3,834,417 

70 DS Construction Services and Supplies- Lot 1  $                258,598,830  $               3,878,983 Premier yes yes yes 0 2
70 DS Construction Services and Supplies- Lot 2  $                257,561,850  $               3,863,428 
70 DS Construction Services and Supplies- Lot 3  $                209,956,950  $               3,149,355 
70 DS Construction Services and Supplies- Lot 4  $                181,327,860  $               2,719,918 
70 DS Construction Services and Supplies- Lot 5  $                208,939,080  $               3,134,087 

71 Extermax Pest Control- Lot 1  Did Not Bid 
71 Extermax Pest Control- Lot 2  $                307,946,730  $               5,419,609 Assuria yes yes yes 0 2
71 Extermax Pest Control- Lot 3  $                234,014,130  $               5,419,609 



71 Extermax Pest Control- Lot 4  Did Not Bid 
71 Extermax Pest Control- Lot 5  Did Not Bid 

72 VN Contracting Services- Lot 1  $                354,219,000  $               5,313,285 Caricom yes yes yes 0 2
72 VN Contracting Services- Lot 2  $                323,102,010  $               5,313,285 
72 VN Contracting Services- Lot 3  $                286,568,100  $               5,313,285 
72 VN Contracting Services- Lot 4  $                257,653,800  $               5,313,285 
72 VN Contracting Services- Lot 5  $                331,681,350  $               5,313,285 

73 Mention Services- Lot 1  $                162,767,850  $               2,441,518 Nafico yes yes yes 0 2
73 Mention Services- Lot 2  $                132,435,870  $               2,441,518 
73 Mention Services- Lot 3  $                147,125,895  $               2,441,518 
73 Mention Services- Lot 4  $                120,512,700  $               2,441,518 
73 Mention Services- Lot 5  $                138,856,725  $               2,441,518 

74 Platinum Investments Inc- Lot 1  $                214,513,320  $               3,226,373 Premier yes yes yes 0 2
74 Platinum Investments Inc- Lot 2  $                214,385,010  $               3,230,271 
74 Platinum Investments Inc- Lot 3  $                179,198,145  $               2,698,518 
74 Platinum Investments Inc- Lot 4  $                152,125,470  $               2,260,311 
74 Platinum Investments Inc- Lot 5  $                179,269,755  $               2,678,125 

75 Zoom Contracting & Transport Service- Lot 1  $                212,308,845  $               3,226,373 Premier yes yes yes 0 2
75 Zoom Contracting & Transport Service- Lot 2  $                214,104,450  $               3,230,271 
75 Zoom Contracting & Transport Service- Lot 3  $                179,053,455  $               2,698,518 
75 Zoom Contracting & Transport Service- Lot 4  $                149,499,210  $               2,260,311 
75 Zoom Contracting & Transport Service- Lot 5  $                177,287,565  $               2,678,125 

76 DG Enterprise- Lot 1  $                279,729,660  $               4,351,596 Caricom yes yes yes 0 2
76 DG Enterprise- Lot 2  $                282,144,555  $               4,284,261 
76 DG Enterprise- Lot 3  $                234,364,830  $               3,566,706 
76 DG Enterprise- Lot 4  $                201,229,350  $               3,110,571 



76 DG Enterprise- Lot 5  $                229,660,200  $               3,514,141 

77 AAQIB Contracting & Consultancy Inc- Lot 1  $                198,266,565  $               6,990,201 Caricom yes yes yes 0 2
77 AAQIB Contracting & Consultancy Inc- Lot 2  $                217,493,430  $               6,990,201 
77 AAQIB Contracting & Consultancy Inc- Lot 3  $                180,588,135  $               6,990,201 
77 AAQIB Contracting & Consultancy Inc- Lot 4  $                165,992,925  $               6,990,201 
77 AAQIB Contracting & Consultancy Inc- Lot 5  $                173,158,046  $               6,990,201 

78 Ideal Engineering Services Inc-  Lot 1  $                228,410,490  $               3,426,157 Caricom yes yes yes 0 2
78 Ideal Engineering Services Inc-  Lot 2  $                224,496,720  $               3,426,157 
78 Ideal Engineering Services Inc-  Lot 3  $                188,948,970  $               3,426,157 
78 Ideal Engineering Services Inc-  Lot 4  $                161,880,600  $               3,426,157 
78 Ideal Engineering Services Inc-  Lot 5  $                180,564,300  $               3,426,157 

79 JKP Construction- Lot 1  $                256,763,000  $              11,085,212 Premier yes yes yes 0 2
79 JKP Construction- Lot 2  $                251,089,600  $              11,085,212 
79 JKP Construction- Lot 3  $                208,338,600  $              11,085,212 
79 JKP Construction- Lot 4  $                188,845,000  $              11,085,212 
79 JKP Construction- Lot 5  $                203,486,000  $              11,085,212 

80 JK Enterprise- Lot 1  $                274,085,910  $               4,111,289 Caricom yes yes yes 0 2
80 JK Enterprise- Lot 2  $                270,076,170  $            409,051,143 
80 JK Enterprise- Lot 3  $                224,505,225  $               3,367,579 
80 JK Enterprise- Lot 4  $                190,780,695  $               2,861,711 
80 JK Enterprise- Lot 5  $                217,647,623  $               3,264,715 

81 Empire Mining Inc- Lot 1  $                534,480,450  $               5,546,800 Assuria yes yes yes 0 2
81 Empire Mining Inc- Lot 2  $                545,680,300  $               5,546,800 
81 Did Not Bid
81 Did Not Bid
81 Did Not Bid



82 Avionics Engineering - Lot 1  FoT not signed  Not Seen yes yes no 0 2
82 Avionics Engineering - Lot 2  FoT not signed 
82 Avionics Engineering - Lot 3  FoT not signed 
82 Avionics Engineering - Lot 4  FoT not signed 
82 Avionics Engineering - Lot 5  FoT not signed 

83 Golden Goose Construction Services & Mohamed Sayid 
Enterprise JV- Lot 1  $                219,939,195  $               3,226,373 Premier yes yes yes 0 2

83 Golden Goose Construction Services & Mohamed Sayid 
Enterprise JV- Lot 2  $                220,176,022  $               3,230,271 

83 Golden Goose Construction Services & Mohamed Sayid 
Enterprise JV- Lot 3  $                184,112,145  $               2,698,518 

83 Golden Goose Construction Services & Mohamed Sayid 
Enterprise JV- Lot 4  $                155,210,370  $               2,260,311 

83 Golden Goose Construction Services & Mohamed Sayid 
Enterprise JV- Lot 5  $                183,269,205  $               2,678,125 

84 Eron Lall Civil Engineering Works- Lot 1  $                285,743,115  $               4,500,000 Assuria yes yes yes 0 2
84 Eron Lall Civil Engineering Works- Lot 2  $                277,598,370 
84 Eron Lall Civil Engineering Works- Lot 3  $                238,190,295 
84 Eron Lall Civil Engineering Works- Lot 4  $                202,648,950 
84 Eron Lall Civil Engineering Works- Lot 5  $                220,588,725 

85 F&A  Mohamed Construction Firm- Lot 1  $                168,164,430  $               3,000,000 Caricom yes yes yes 0 2
85 F&A  Mohamed Construction Firm- Lot 2  $                165,683,700 
85 F&A  Mohamed Construction Firm- Lot 3  $                139,397,495 
85 F&A  Mohamed Construction Firm- Lot 4  $                121,594,620 
85 F&A  Mohamed Construction Firm- Lot 5  $                132,204,870 

86 Chrome Construction Inc-  Lot 1  $                303,572,640  $               4,553,590 Premier yes yes yes 0 2
86 Chrome Construction Inc-  Lot 2  $                300,252,330  $               4,503,785 
86 Chrome Construction Inc-  Lot 3  Did Not Bid 



86 Chrome Construction Inc-  Lot 4  Did Not Bid 
86 Chrome Construction Inc-  Lot 5  Did Not Bid 

87 Femininity Contracting- Lot 1  $                217,124,985  $               2,550,000 Caricom yes yes yes 0 2
87 Femininity Contracting- Lot 2  $                215,568,412  $               2,550,000 
87 Femininity Contracting- Lot 3  $                179,153,677  $               2,550,000 
87 Femininity Contracting- Lot 4  $                148,899,607  $               2,550,000 
87 Femininity Contracting- Lot 5  $                164,498,329  $               2,550,000 

88 Supreme Wood Products- Lot 1  $                226,021,635  $               3,390,325 Assuria yes yes yes 0 2
88 Supreme Wood Products- Lot 2  $                222,492,480  $               3,337,388 
88 Supreme Wood Products- Lot 3  $                187,551,630  $               2,813,275 
88 Supreme Wood Products- Lot 4  $                166,469,100  $               2,497,037 
88 Supreme Wood Products- Lot 5  $                184,071,825  $               2,761,078 

89 CB Housing Development- Lot 1  $                223,198,500  $               3,347,978 Nafico yes yes yes 0 2
89 CB Housing Development- Lot 2  $                219,067,170  $               3,347,978 
89 CB Housing Development- Lot 3  $                183,062,775  $               3,347,978 
89 CB Housing Development- Lot 4  $                158,784,885  $               3,347,978 
89 CB Housing Development- Lot 5  $                177,751,928  $               3,347,978 

90 Mohamed's Excavating Construction Inc. - L1  $                234,329,320  $               3,514,805 
90 Mohamed's Excavating Construction Inc. - L2  $                229,883,220  For All Lots Nafico yes yes yes 0 2
90 Mohamed's Excavating Construction Inc. - L3  $                190,419,600 
90 Mohamed's Excavating Construction Inc. - L4  $                166,606,020 
90 Mohamed's Excavating Construction Inc. - L5  $                189,526,260 

91 U. Balgobin Electrical and Construction Service - L1  $                258,132,525  $               3,871,988 Caricom yes yes yes 0 2
91 U. Balgobin Electrical and Construction Service - L2  $                254,080,050  $               3,811,201 
91 U. Balgobin Electrical and Construction Service - L3  $                218,654,100  $               3,279,811 
91 U. Balgobin Electrical and Construction Service - L4  $                187,780,425  $               2,816,706 



91 U. Balgobin Electrical and Construction Service - L5  $                211,230,075  $               3,168,451 

92 Urban Edge Builders Inc - L1  $                  38,698,125  $               3,869,802 Assuria yes yes yes 0 2
92 Urban Edge Builders Inc - L2  $                375,003,825  For All Lots 
92 Urban Edge Builders Inc - L3  $                313,861,800 
92 Urban Edge Builders Inc - L4  $                279,268,500 
92 Urban Edge Builders Inc - L5  $                326,151,525 

93 International Imports & Supplies - L1  $                353,862,158  $               5,307,932 Premier yes yes yes 0 2
93 International Imports & Supplies - L2  $                340,754,740  $               5,103,821 
93 International Imports & Supplies - L3  $                287,934,119  $               3,975,839 
93 International Imports & Supplies - L4  $                265,055,950  $               4,319,012 
93 International Imports & Supplies - L5  $                287,670,574  $               4,315,058 

94 M.S.R International Enterprise - L1  $                382,011,000  $               5,730,165 Caricom yes yes yes 0 2
94 M.S.R International Enterprise - L2  $                364,598,850  $               5,468,982 
94 M.S.R International Enterprise - L3  $                305,305,350  $               4,579,580 
94 M.S.R International Enterprise - L4  $                268,955,400  $               4,034,331 
94 M.S.R International Enterprise - L5  $                294,846,300  $               4,422,694 

95 Impeccable Construction & General Supplies - L1  $                165,745,125  $               2,820,000 Caricom yes yes yes 0 2
95 Impeccable Construction & General Supplies - L2  $                212,274,879  For All Lots 
95 Impeccable Construction & General Supplies - L3  $                138,475,260 
95 Impeccable Construction & General Supplies - L4  $                147,245,220 
95 Impeccable Construction & General Supplies - L5  $                168,620,550 

96 STP Investment Inc. - L1  $                298,449,375  $               4,540,500 Premier yes yes yes 0 2
96 STP Investment Inc. - L2  $                307,945,050  For All Lots 
96 STP Investment Inc. - L3  $                262,599,225 
96 STP Investment Inc. - L4  $                244,099,275 
96 STP Investment Inc. - L5  $                273,332,062 
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