

Works And Goods - Bidders/Contract Awards Tender Details																		
Tender Number	Procuring Entity	Reference Number	Tender Description	Bidder Number	Bidder Name	No Of Copies	Eng/Cost Estimate	Quoted Price Bid Amount	Currency	Bid Security Amount	Currency	Form of Tender Signed	NIS	IRD	Drawn On Institution			
1	Ministry of Education	120/2024/40 (B)	Design and Build School in Various Regions Lots 1-4	1	Procession Constr & Gen Servs (Tech)	1	0	0	0		0	No	0	0	N/C			
0				1	Procession Constr & Gen Servs (Fin)			0				No				N/C		
0				2	Pivot Eng Inc (Fin) - Secondary Reg 2					395,371,200	G\$							
0				2	Pivot Eng Inc (Fin) - Secondary Reg 1					401,671,200	G\$	58,927,680	G\$	Yes	Yes	Yes	Assuria	
0				2	Pivot Eng Inc (Tech)		1			0				Yes	Yes	Yes		
0				2	Pivot Eng Inc (Fin) - Secondary Reg 10					395,371,200	G\$							
0				2	Pivot Eng Inc (Fin) - Secondary Reg 8					401,671,200	G\$							
0				2	Pivot Eng Inc (Fin) - Secondary Reg 6					389,071,200	G\$							
0				2	Pivot Eng Inc (Fin) - Secondary Reg 4					376,471,200	G\$							
0				2	Pivot Eng Inc (Fin) - Secondary Reg 7					404,671,200	G\$							
0				2	Pivot Eng Inc (Fin) - Secondary Reg 5					376,471,200	G\$							
0				2	Pivot Eng Inc (Fin) - Secondary Reg 9					401,671,200	G\$							
0				2	Pivot Eng Inc (Fin) - Secondary Reg 3					389,071,200	G\$							
0				3	Supergraphics (Fin) - Secondary Reg 4					2,710,185,188	G\$							
0				3	Supergraphics (Fin) -Secondary Reg 10					3,368,612,888	G\$							
0				3	Supergraphics (Fin) - Primary Reg 5					2,306,818,343	G\$							
0				3	Supergraphics (Fin) - Primary Reg 1					3,171,031,647	G\$							
0				3	Supergraphics (Fin) - Nursery Reg 1					2,319,876,300	G\$	912,523,988	G\$	Yes	Yes	Yes	Caricom	
0				3	Supergraphics (Fin) - Primary Reg 2					2,358,309,608	G\$							
0				3	Supergraphics (Fin) - Nursery Reg 3					1,505,951,475	G\$							
0				3	Supergraphics (Fin) - Nursery Reg 2					1,707,202,350	G\$							
0				3	Supergraphics (Fin) - Secondary Reg 1					3,808,815,675	G\$							
0				3	Supergraphics (Fin) - Primary Reg 9					3,387,583,364	G\$							
0				3	Supergraphics (Fin) - Secondary Reg 2					2,839,221,788	G\$							

Works And Goods - Bidders/Contract Awards Tender Details															
Tender Number	Procuring Entity	Reference Number	Tender Description	Bidder Number	Bidder Name	No Of Copies	Eng/Cost Estimate	Quoted Price Bid Amount	Currency	Bid Security Amount	Currency	Form of Tender Signed	NIS	IRD	Drawn On Institution
0		120/2024/40 (B)		3	Supergraphics (Fin) - Nursery Reg 10			2,019,918,600	G\$						
0				3	Supergraphics (Fin) - Primary Reg 4			2,200,910,093	G\$						
0				3	Supergraphics (Fin) - Secondary Reg 9			4,067,755,125	G\$						
0				3	Supergraphics (Fin) - Primary Reg 3			2,200,910,093	G\$						
0				3	Supergraphics (Fin) - Primary Reg 10			2,800,119,683	G\$						
0				3	Supergraphics (Fin) - Nursery Reg 9			2,475,218,025	G\$						
0				3	Supergraphics (Fin) - Secondary Reg 3			2,742,945,188	G\$						
0				3	Supergraphics (Fin) - Nursery Reg 6			1,707,202,350	G\$						
0				3	Supergraphics (Tech)			0				Yes	Yes	Yes	
0				3	Supergraphics (Fin) - Secondary Reg 6			2,839,221,788	G\$						
0				3	Supergraphics (Fin) - Nursery Reg 4			1,505,951,475	G\$						
0				3	Supergraphics (Fin) - Primary Reg 6			2,358,309,608	G\$						
0				3	Supergraphics (Fin) - Secondary Reg 5			2,787,496,688	G\$						
0				3	Supergraphics (Fin) - Nursery Reg 5			1,645,365,225	G\$						
0				4	Shop Modern Guyana (Fin)- Nursery (No Region)			36,487,500	G\$	800,000	G\$	Yes	Yes		Assuria
0				4	Shop Modern Guyana (Fin) - Nursery Reg 6			32,550,000	G\$	800,000	G\$				
0				4	Shop Modern Guyana (Fin) - Nursery Reg 10			36,487,500	G\$	800,000	G\$				
0				4	Shop Modern Guyana (Fin) - Nursery Reg 4			32,550,000	G\$	800,000	G\$				
0				4	Shop Modern Guyana (Fin) - Nursery Reg 3			32,550,000	G\$	800,000	G\$				
0				4	Shop Modern Guyana (Tech)	1		0				Yes	Yes	Yes	
0				4	Shop Modern Guyana (Fin) - Nursery Reg 5			32,550,000	G\$	800,000	G\$				
0				5	Singh & Son Constr (Fin) - Primary Reg 3			438,056,488	G\$						
0				5	Singh & Son Constr (Fin) - Primary Reg 4			438,056,488	G\$						

Works And Goods - Bidders/Contract Awards Tender Details															
Tender Number	Procuring Entity	Reference Number	Tender Description	Bidder Number	Bidder Name	No Of Copies	Eng/Cost Estimate	Quoted Price Bid Amount	Currency	Bid Security Amount	Currency	Form of Tender Signed	NIS	IRD	Drawn On Institution
0		120/2024/40 (B)		5	Singh & Son Constr (Fin) - Secondary Reg 2			438,056,488	G\$						
0				5	Singh & Son Constr (Fin) - Nursery Reg 4			438,056,488	G\$						
0				5	Singh & Son Constr (Fin) - Nursery Reg 1			438,056,488	G\$						
0				5	Singh & Son Constr (Fin) - Reg 1, 2,7,8,9			0		6,570,847	G\$	Yes	Yes	Yes	Caricom
0				5	Singh & Son Constr (Fin) - Secondary Reg 8			438,056,488	G\$						
0				5	Singh & Son Constr (Fin) - Nursery Reg 2			438,056,488	G\$						
0				5	Singh & Son Constr (Fin) - Secondary Reg 10			349,308,246	G\$						
0				5	Singh & Son Constr (Fin) - Primary Reg 10			349,308,246	G\$						
0				5	Singh & Son Constr (Fin) - Reg 3,4,5,6,10			0		5,239,624	G\$	Yes	Yes	Yes	Caricom
0				5	Singh & Son Constr (Fin) - Nursery Reg 3			438,056,488	G\$						
0				5	Singh & Son Constr (Fin) - Primary Reg 3			438,056,488	G\$						
0				5	Singh & Son Constr (Fin) - Secondary Reg 9			438,056,488	G\$						
0				5	Singh & Son Constr (Fin) - Secondary Reg 4			438,056,488	G\$						
0				5	Singh & Son Constr (Fin) - Secondary Reg 1			438,056,488	G\$						
0				5	Singh & Son Constr (Fin) - Primary Reg 8			438,056,488	G\$						
0				5	Singh & Son Constr (Fin) - Secondary Reg 7			438,056,488	G\$						
0				5	Singh & Son Constr (Tech)	1		0				Yes	Yes	Yes	
0				5	Singh & Son Constr (Fin) - Primary Reg 1			438,056,488	G\$						
0				5	Singh & Son Constr (Fin) - Nursery Reg 6			438,056,488	G\$						
0				5	Singh & Son Constr (Fin) - Secondary Reg 5			438,056,488	G\$						
0				5	Singh & Son Constr (Fin) - Primary Reg 6			438,056,488	G\$						
0				5	Singh & Son Constr (Fin) - Nursery Reg 7			438,056,488	G\$						
0				5	Singh & Son Constr (Fin) - Pimary Reg 7			438,056,488	G\$						

Works And Goods - Bidders/Contract Awards Tender Details																
Tender Number	Procuring Entity	Reference Number	Tender Description	Bidder Number	Bidder Name	No Of Copies	Eng/Cost Estimate	Quoted Price Bid Amount	Currency	Bid Security Amount	Currency	Form of Tender Signed	NIS	IRD	Drawn On Institution	
0		120/2024/40 (B)		5	Singh & Son Constr (Fin) - Secondary Reg 6			438,056,488	G\$							
0				5	Singh & Son Constr (Fin) - Nursery Reg 8			438,056,488	G\$							
0				5	Singh & Son Constr (Fin) - Primary Reg 5			438,056,488	G\$							
0				5	Singh & Son Constr (Fin) - Primary Reg 2			438,056,488	G\$							
0				5	Singh & Son Constr (Fin) - Nursery Reg 9			438,056,488	G\$							
0				5	Singh & Son Constr (Fin) - Primary Reg 9			438,056,488	G\$							
0				5	Singh & Son Constr (Fin) - Nursery Reg 5			438,056,488	G\$							
0				5	Singh & Son Constr (Fin) - Nursery Reg 10			438,056,488	G\$							
0				6	Aronco Servs Inc (Fin) - Secondary Reg 10			605,919,790	G\$							
0				6	Aronco Servs Inc (Fin) - Primary Reg 8			543,748,411	G\$							
0				6	Aronco Servs Inc (Fin) - Primary Reg 9			543,748,411	G\$							
0				6	Aronco Servs Inc (Fin) - Nursery Reg 10			517,621,497	G\$							
0				6	Aronco Servs Inc (Fin) - Primary Reg 10			543,748,411	G\$							
0				6	Aronco Servs Inc (Fin) - Nursery Reg 8			517,621,497	G\$							
0				6	Aronco Servs Inc (Fin) - Secondary Reg 9			605,919,790	G\$							
0				6	Aronco Servs Inc (Fin) - Primary Reg 7			543,748,411	G\$							
0				6	Aronco Servs Inc (Fin) - Secondary Reg 6			605,919,790	G\$							
0				6	Aronco Servs Inc (Fin) - Secondary Reg 5			605,919,790	G\$							
0				6	Aronco Servs Inc (Fin) - Primary Reg 5			543,748,411	G\$							
0				6	Aronco Servs Inc (Fin) - Nursery Reg 7			517,621,497	G\$							
0				6	Aronco Servs Inc (Fin) - Nursery Reg 4			517,621,497	G\$							
0				6	Aronco Servs Inc (Fin) - Nursery Reg 1			517,621,497	G\$	6,493,835	G\$	Yes	Yes	Yes	Premier	
0				6	Aronco Servs Inc (Fin) - Secondary Reg 2			605,919,790	G\$							

Works And Goods - Bidders/Contract Awards Tender Details															
Tender Number	Procuring Entity	Reference Number	Tender Description	Bidder Number	Bidder Name	No Of Copies	Eng/Cost Estimate	Quoted Price Bid Amount	Currency	Bid Security Amount	Currency	Form of Tender Signed	NIS	IRD	Drawn On Institution
0		120/2024/40 (B)		6	Aronco Servs Inc (Fin) - Nursery Reg 2			517,621,497	G\$						
0				6	Aronco Servs Inc (Fin) - Secondary Reg 1			605,919,790	G\$						
0				6	Aronco Servs Inc (Fin) - Primary Reg 1			543,748,411	G\$						
0				6	Aronco Servs Inc (Fin) - Primary Reg 2			543,748,411	G\$						
0				6	Aronco Servs Inc (Fin) - Primary Reg 3			543,748,411	G\$						
0				6	Aronco Servs Inc (Tech)	1		0				Yes	Yes	Yes	
0				6	Aronco Servs Inc (Fin) - Secondary Reg 3			605,919,790	G\$						
0				6	Aronco Servs Inc (Fin) - Nursery Reg 3			517,621,497	G\$						
0				6	Aronco Servs Inc (Fin) - Secondary Reg 7			605,919,790	G\$						
0				6	Aronco Servs Inc (Fin) - Nursery Reg 5			517,621,497	G\$						
0				6	Aronco Servs Inc (Fin) - Nursery Reg 6			517,621,497	G\$						
0				6	Aronco Servs Inc (Fin) - Secondary Reg 8			605,919,790	G\$						
0				6	Aronco Servs Inc (Fin) - Nursery Reg 9			517,621,497	G\$						
0				6	Aronco Servs Inc (Fin) - Secondary Reg 4			605,919,790	G\$						
0				6	Aronco Servs Inc (Fin) - Primary Reg 6			543,748,411	G\$						
0				6	Aronco Servs Inc (Fin) - Primary Reg 4			543,748,411	G\$						
0				7	Total Solutions (Fin) - Secondary Reg 4			546,929,465	G\$						
0				7	Total Solutions (Fin) - Primary Reg 4			546,929,465	G\$						
0				7	Total Solutions (Fin) - Nursery Reg 4			546,929,465	G\$						
0				7	Total Solutions (Fin) - Primary Reg 3			546,929,465	G\$						
0				7	Total Solutions (Fin) - Nursery Reg 3			546,929,465	G\$						
0				7	Total Solutions (Fin) - Secondary Reg 2			546,929,465	G\$						
0				7	Total Solutions (Fin) - Primary Reg 2			546,929,465	G\$						
0				7	Total Solutions (Fin) - Nursery Reg 2			546,929,465	G\$						

Works And Goods - Bidders/Contract Awards Tender Details															
Tender Number	Procuring Entity	Reference Number	Tender Description	Bidder Number	Bidder Name	No Of Copies	Eng/Cost Estimate	Quoted Price Bid Amount	Currency	Bid Security Amount	Currency	Form of Tender Signed	NIS	IRD	Drawn On Institution
0		120/2024/40 (B)		7	Total Solutions (Fin) - Secondary Reg 1			546,929,465	G\$						
0				7	Total Solutions (Fin) - Primary Reg 1			546,929,465	G\$						
0				7	Total Solutions (Fin) - Nursery Reg 1			546,929,465	G\$						
0				7	Total Solutions (Fin) - Reg 1,2,3,4			0		6,626,306	G\$	Yes	Yes	Yes	Premier
0				7	Total Solutions (Fin) - Secondary Reg 3			546,929,465	G\$						
0				7	Total Solutions (Tech)		1		0			No	Yes	Yes	N/C or Signed
0				7	Total Solutions (Fin) - Primary Reg 10			545,929,465	G\$						
0				7	Total Solutions (Fin) - Secondary Reg 10			545,929,465	G\$						
0				7	Total Solutions (Fin) - Nursery Reg 5			546,929,465	G\$						
0				7	Total Solutions (Fin) - Nursery Reg 10			545,929,465	G\$						
0				7	Total Solutions (Fin) - Secondary Reg 9			545,929,465	G\$						
0				7	Total Solutions (Fin) - Primary Reg 9			545,929,465	G\$						
0				7	Total Solutions (Fin) - Secondary Reg 8			545,929,465	G\$						
0				7	Total Solutions (Fin) - Primary Reg 8			545,929,465	G\$						
0				7	Total Solutions (Fin) - Nursery Reg 8			545,929,465	G\$						
0				7	Total Solutions (Fin) - Secondary Reg 7			545,929,465	G\$						
0				7	Total Solutions (Fin) - Primary Reg 7			545,929,465	G\$						
0				7	Total Solutions (Fin) - Nursery Reg 7			545,929,465	G\$						
0				7	Total Solutions (Fin) - Secondary Reg 6			545,929,465	G\$						
0				7	Total Solutions (Fin) - Primary Reg 6			545,929,465	G\$						
0				7	Total Solutions (Fin) - Nursery Reg 9			545,929,465	G\$						
0				7	Total Solutions (Fin) - Nursery Reg 6			545,929,465	G\$						
0				7	Total Solutions (Fin) - Secondary Reg 5			545,929,465	G\$						
0				7	Total Solutions (Fin) - Primary Reg 5			545,929,465	G\$						

Works And Goods - Bidders/Contract Awards Tender Details															
Tender Number	Procuring Entity	Reference Number	Tender Description	Bidder Number	Bidder Name	No Of Copies	Eng/Cost Estimate	Quoted Price Bid Amount	Currency	Bid Security Amount	Currency	Form of Tender Signed	NIS	IRD	Drawn On Institution
0		120/2024/40 (B)		8	Crown Rd & Drainage Contractors(Fin) Sec Reg 10			55,660,947	G\$						Operations & Maintenance
0				8	Crown Rd & Drainage Contractors(Fin) Sec Reg 10			222,643,785	G\$						
0				8	Crown Rd & Drainage Contractors(Fin)Primary Reg 10			50,000,000	G\$						Operations & Maintenance
0				8	Crown Rd & Drainage Contractors(Fin)Primary Reg 10			200,000,000	G\$						
0				8	Crown Rd & Drainage Contractors(Fin)Nursery Reg 10			68,000,000	G\$						
0				8	Crown Rd & Drainage Contractors (Fin) Sec Reg 9			81,600,000	G\$						Operations & Maintenance
0				8	Crown Rd & Drainage Contractors (Fin) Sec Reg 9			326,400,000	G\$						
0				8	Crown Rd & Drainage Contractors (Fin)Primary Reg 9			68,000,000	G\$						Operations & Maintenance
0				8	Crown Rd & Drainage Contractors (Fin)Primary Reg 9			272,000,000	G\$						
0				8	Crown Rd & Drainage Contractors (Fin)Nursery Reg 9			17,000,000	G\$						Operations & Maintenance
0				8	Crown Rd & Drainage Contractors (Fin)Nursery Reg 9			68,000,000	G\$						
0				8	Crown Rd & Drainage Contractors (Fin) Sec Reg 8			245,000,000	G\$						
0				8	Crown Rd & Drainage Contractors (Fin)Primary Reg 8			51,000,000	G\$						Operations & Maintenance
0				8	Crown Rd & Drainage Contractors (Fin)Primary Reg 8			204,000,000	G\$						
0				8	Crown Rd & Drainage Contractors (Fin)Nursery Reg 8			51,000,000	G\$						
0				8	Crown Rd & Drainage Contractors (Fin) Sec Reg 7			53,300,000	G\$						Operations & Maintenance

Works And Goods - Bidders/Contract Awards Tender Details															
Tender Number	Procuring Entity	Reference Number	Tender Description	Bidder Number	Bidder Name	No Of Copies	Eng/Cost Estimate	Quoted Price Bid Amount	Currency	Bid Security Amount	Currency	Form of Tender Signed	NIS	IRD	Drawn On Institution
0		120/2024/40 (B)		8	Crown Rd & Drainage Contractors (Fin) Sec Reg 7			215,600,000	G\$						
0				8	Crown Rd & Drainage Contractors (Fin)Nursery Reg 7			45,000,000	G\$						
0				8	Crown Rd & Drainage Contractors (Fin) Sec Reg 6			51,205,000	G\$						Operations & Maintenance
0				8	Crown Rd & Drainage Contractors (Fin) Sec Reg 6			204,820,000	G\$						
0				8	Crown Rd & Drainage Contractors (Fin)Primary Reg 6			42,636,000	G\$						Operations & Maintenance
0				8	Crown Rd & Drainage Contractors (Fin)Primary Reg 6			170,544,000	G\$						
0				8	Crown Rd & Drainage Contractors (Fin)Nursery Reg 6			10,200,000	G\$						Operations & Maintenance
0				8	Crown Rd & Drainage Contractors (Fin)Nursery Reg 6			40,800,000	G\$						
0				8	Crown Rd & Drainage Contractors (Fin) Sec Reg 5			204,890,000	G\$						
0				8	Crown Rd & Drainage Contractors (Fin)Primary Reg 5			42,636,000	G\$						Operations & Maintenance
0				8	Crown Rd & Drainage Contractors (Fin)Primary Reg 5			170,544,000	G\$						
0				8	Crown Rd & Drainage Contractors (Fin)Nursery Reg 5			10,200,000	G\$						Operations & Maintenance
0				8	Crown Rd & Drainage Contractors (Fin)Nursery Reg 5			40,800,000	G\$						
0				8	Crown Rd & Drainage Contractors (Fin) Sec Reg 4			51,205,000	G\$						Operations & Maintenance
0				8	Crown Rd & Drainage Contractors (Fin) Sec Reg 4			204,890,000	G\$						
0				8	Crown Rd & Drainage Contractors (Fin)Primary Reg 4			42,636,000	G\$						Operations & Maintenance

Works And Goods - Bidders/Contract Awards Tender Details															
Tender Number	Procuring Entity	Reference Number	Tender Description	Bidder Number	Bidder Name	No Of Copies	Eng/Cost Estimate	Quoted Price Bid Amount	Currency	Bid Security Amount	Currency	Form of Tender Signed	NIS	IRD	Drawn On Institution
0		120/2024/40 (B)		8	Crown Rd & Drainage Contractors (Fin) Sec Reg 5			51,200,000	G\$						Operations & Maintenance
0				8	Crown Rd & Drainage Contractors (Fin)Primary Reg 4			170,544,000	G\$						
0				8	Crown Rd & Drainage Contractors (Fin)Nursery Reg 4			10,200,000	G\$						Operations & Maintenance
0				8	Crown Rd & Drainage Contractors (Fin)Nursery Reg 4			40,800,000	G\$						
0				8	Crown Rd & Drainage Contractors (Fin) Sec Reg 3			51,205,000	G\$						Operations & Maintenance
0				8	Crown Rd & Drainage Contractors (Fin) Sec Reg 3			204,820,000	G\$						
0				8	Crown Rd & Drainage Contractors (Fin)Primary Reg 3			42,636,000	G\$						Operations & Maintenance
0				8	Crown Rd & Drainage Contractors (Fin)Primary Reg 3			170,544,000	G\$						
0				8	Crown Rd & Drainage Contractors (Fin)Nursery Reg 7			11,250,000	G\$						Operations & Maintenance
0				8	Crown Rd & Drainage Contractors (Fin)Nursery Reg 3			10,200,000	G\$						Operations & Maintenance
0				8	Crown Rd & Drainage Contractors (Fin)Nursery Reg 3			40,800,000	G\$						
0				8	Crown Rd & Drainage Contractors (Fin) Sec Reg 2			53,900,000	G\$						Operations & Maintenance
0				8	Crown Rd & Drainage Contractors (Fin)Nursery Reg 8			12,750,000	G\$						Operations & Maintenance
0				8	Crown Rd & Drainage Contractors (Fin) Sec Reg 2			215,600,000	G\$						
0				8	Crown Rd & Drainage Contractors (Fin)Primary Reg 2			44,880,000	G\$						Operations & Maintenance
0				8	Crown Rd & Drainage Contractors (Fin)Primary Reg 2			179,520,000	G\$						

Works And Goods - Bidders/Contract Awards Tender Details															
Tender Number	Procuring Entity	Reference Number	Tender Description	Bidder Number	Bidder Name	No Of Copies	Eng/Cost Estimate	Quoted Price Bid Amount	Currency	Bid Security Amount	Currency	Form of Tender Signed	NIS	IRD	Drawn On Institution
0		120/2024/40 (B)		8	Crown Rd & Drainage Contractors (Fin) Sec Reg 8			61,250,000	G\$						Operations & Maintenance
0				8	Crown Rd & Drainage Contractors (Fin)Nursery Reg 2			11,250,000	G\$						Operations & Maintenance
0				8	Crown Rd & Drainage Contractors (Fin)Nursery Reg 2			45,000,000	G\$						
0				8	Crown Rd & Drainage Contractors (Fin) Sec Reg 1			61,250,000	G\$						Operations & Maintenance
0				8	Crown Rd & Drainage Contractors (Fin) Sec Reg 1			245,000,000	G\$						
0				8	Crown Rd & Drainage Contractors (Fin)Primary Reg 1			51,000,000	G\$						Operations & Maintenance
0				8	Crown Rd & Drainage Contractors (Fin)Primary Reg 1			204,000,000	G\$						
0				8	Crown Rd & Drainage Contractors (Fin)Nursery Reg 1			12,750,000	G\$						Operations & Maintenance
0				8	Crown Rd & Drainage Contractors(Fin)Nursery Reg 10			17,000,000	G\$						Operations & Maintenance
0				8	Crown Rd & Drainage Contractors (Fin)Nursery Reg 1			51,000,000	G\$						
0				8	Crown Road & Drainage Contractors (Tech)	1		0				No	Yes	Yes	N/C or Signed
0				9	VG Group Guyana Inc Secondary Reg 10			3,085,515,825	G\$	46,282,738	G\$				
0				9	VG Group Guyana Inc Primary Reg 10			1,568,609,175	G\$	23,529,138	G\$				
0				9	VG Group Guyana Inc Nursery Reg 10			1,568,609,175	G\$	23,529,138	G\$				
0				9	VG Group Guyana Inc Secondary Reg 9			3,766,409,850	G\$	56,496,148	G\$				
0				9	VG Group Guyana Inc Nursery Reg 9			1,989,567,825	G\$	29,843,518	G\$				
0				9	VG Group Guyana Inc Secondary Reg 6			2,867,627,700	G\$	43,014,416	G\$				
0				9	VG Group Guyana Inc Primary Reg 6			2,214,772,350	G\$	33,221,586	G\$				
0				9	VG Group Guyana Inc Secondary Reg 5			2,633,899,275	G\$	39,508,490	G\$				

