

Works And Goods - Bidders/Contract Awards Tender Details															
Procuring Entity	Reference Number	Tender Description	Bidder Number	Bidder Name	No Of Copies	Eng/Cost Estimate	Quoted Price Bid Amount	Currency	Bid Security Amount	Currency	Form of Tender Signed	NIS	IRD	Drawn On Institution	
Ministry of Public Works	73/2022/31	Miscellaneous Roads (Phase 5) IOTS 193-199	1	Japarts Construction L198			51,897,900	G\$	765,000	G\$					
			1	Japarts Construction L195			18,173,000	G\$	240,000	G\$					
			1	Japarts Construction L197			25,355,500	G\$	345,000	G\$					
			1	Japarts Construction L196			31,349,400	G\$	420,000	G\$					
			1	Japarts Construction L194			23,173,600	G\$	315,000	G\$					
			1	Japarts Construction L199			71,066,200	G\$	960,000	G\$					
			1	Japarts Construction L193	2	0	21,731,200	G\$	300,000	G\$	Yes	Yes	Yes	Assuria	
			2	Associated Construction Services L199			62,993,600	G\$	960,000	G\$					
			2	Associated Construction Services L198			62,622,280	G\$	765,000	G\$					
			2	Associated Construction Services L197			30,668,000	G\$	345,000	G\$					
			2	Associated Construction Services L193	2		26,682,900	G\$	300,000	G\$	Yes	Yes	Yes	Caricom	
			2	Associated Construction Services L196			36,016,120	G\$	420,000	G\$					
			2	Associated Construction Services L194			27,461,900	G\$	315,000	G\$					
			2	Associated Construction Services L195			22,407,660	G\$	240,000	G\$					
			3	S&D Construction L193	2		19,918,700	G\$	300,000	G\$	Yes	Yes	Yes	Premier Ins	
			3	S&D Construction L199			66,663,000	G\$	960,000	G\$					
			3	S&D Construction L198			50,570,100	G\$	765,000	G\$					
			3	S&D Construction L197			22,923,500	G\$	345,000	G\$					
			3	S&D Construction L196			27,923,500	G\$	420,000	G\$					
			3	S&D Construction L195			15,848,900	G\$	240,000	G\$					
			3	S&D Construction L194			20,965,900	G\$	315,000	G\$					
			4	C&L Construction Inc L199			66,813,800	G\$	960,000	G\$					
			4	C&L Construction Inc L197			31,404,500	G\$	345,000	G\$					
			4	C&L Construction Inc L196			36,048,200	G\$	420,000	G\$					
			4	C&L Construction Inc L195			22,843,700	G\$	240,000	G\$					
			4	C&L Construction Inc L198			66,935,100	G\$	765,000	G\$					

