
Bidder 

No.
Name of Bidder Bid Amount & Currency

Bid Security Amount 

& Currency
Bid Security Agency GRA NIS 

Form of 

Tender 

signed 

 Hard 

Copy 

Flash 

drive

1 Amalgamated Security Service Guyana Inc 97,367,400$                 973,674$               Assuria ✓ ✓ ✓ - 2

2 RK's Guyana Security Services 102,228,998$               1,100,000$            Premier ✓ ✓ ✓ - 2

3 Applied Services 137,544,501$               1,400,000$            Premier ✓ Letter ✓ - 2

4 NM Trucking Security Service 97,473,542$                 954,735$               Premier ✓ ✓ ✓ - 2

5 Accusafe Security Service 89,877,600$                 898,776$               Assuria Receipt Letter ✓ - 2

6 Sherriff Security Inc 95,648,850$                 956,489$               Assuria ✓ ✓ ✓ - 2

7 Panthers Security Service Inc. 74,898,000$                 748,980$               Premier ✓ ✓ ✓ - 2

8 Force Security Solutions 88,038,000$                 1,000,000$            Premier ✓ ✓ ✓ - 2

9 Castle Security Services Inc 93,078,720$                 1,000,000$            Premier (Copy) ✓ ✓ ✓ - 2

10 Centaur Security Services Inc. 108,715,986$               187,160$               Premier ✓ ✓ ✓ - 2

11 Queensway Security Service Inc. 106,504,957$               1,066,000$            Premier ✓ ✓ ✓ - 2

12 Hoossein's Security Service Inc. 86,108,076$                 861,080$               Caricom ✓ ✓ ✓ - 1

13 Atlas Security Service Inc. 76,545,756$                 306,153$               Nafico ✓ ✓ ✓ - 2

13 Atlas Security Service Inc. - 255,153$               Nafico 

13 Atlas Security Service Inc. - 102,061$               Nafico 

13 Atlas Security Service Inc. - 102,061$               Nafico 

14 Strategic Action Security Limited 84,444,930$                 844,449$               Nafico ✓ ✓ ✓ - 1

15 LA Security Solutions Inc 83,871,600$                 838,716$               Nafico ✓ Letter ✓ - 2

16 Elite Protection Services Inc. 117,169,200$               1,171,692$            Premier Letter ✓ ✓ - 2

17 Century 21 Security 75,062,160$                 750,621$               Nafico ✓ Letter ✓ - 1

Date of Tender Opening: November 12th 2024

File Number: Ministry of Agriculture - Hyrometeorlogical Service - 391/2024/21 -  Security Services 2025 and 2026



Bidder 

No.
Name of Bidder Bid Amount & Currency

Bid Security 

Amount & 

Currency

Bid Security 

Agency
GRA NIS 

Form of 

Tender 

signed 

 

Hard 

Copy 

Flash 

drive

1 Westbrook Caribbean Inc

 Technical Proposal Not 

Completed or Signed 

(Merged document -  

Technical and Financial) 

1,813,950$            Caricom ✓ ✓ X - 2

2 Construct It Inc.

 Technical Proposal Not 

Completed but was Signed 

(Merged document -  

Technical and Financial) 

1,813,950$            Nafico ✓ ✓ ✓ - 2

3 JSB Investments Inc.

 Technical Proposal was 

Completed and Signed 

(Financial Proposal 

Submitted) 

1,813,950$            Caricom ✓ ✓ ✓ - 4

4 BM Property Investments Inc.

 Technical Proposal Not 

Completed or Signed 

(Merged document -  

Technical and Financial) 

1,513,197$            Caricom ✓ Letter ✓ - 2

Date of Tender Opening: November 12th 2024

File Number: 1016/2024/40 - Ministry of Education - Rehabilitation and Upgrading of Hope Secondary School 



Bidder 

No.
Name of Bidder 

Bid Amount & 

Currency

Bid Security 

Amount & 

Currency

Bid Security 

Agency
GRA NIS 

Form of 

Tender 

signed 

 Hard 

Copy 

Flash 

drive

1 Amalgamated Security Service Guyana Inc. 6,491,160$                   64,912$                 Assuria ✓ ✓ ✓ - 2

2 Sherriff Security Inc. 5,759,280$                   5,759,280$            Assuria ✓ ✓ ✓ - 2

3 Accusafe Security Service Inc. 6,335,208$                   63,352$                 Assuria Receipt Letter ✓ - 2

4 Panther Security Service Inc. 4,993,200$                   49,932$                 Premier ✓ ✓ ✓ - 2

5 Queensway Security Service Inc. 7,100,331$                   72,000$                 Premier ✓ ✓ ✓ - 2

6 Force Security Solutions 5,869,200$                   1,000,000$            Premier ✓ ✓ ✓ - 2

7 Atlas Security Services Inc. 7,654,576$                   76,546$                 Nafico ✓ ✓ ✓ - 2

8 Rk's Guyana Security Services 6,755,321$                   80,000$                 Premier ✓ ✓ ✓ - 2

9 Elite Protection Services Inc 7,796,232$                   77,963$                 Premier X ✓ ✓ - 2

10 Century 21 Security 5,552,712$                   55,527$                 Nafico ✓ Letter ✓ - 1

11 Strategic Action Security Limited 4,935,744$                   49,357$                 Nafico ✓ ✓ ✓ - 1

12 Isecure Security Services Inc 4,809,600$                   48,096$                 Assuria ✓ ✓ ✓ - 2

Date of Tender Opening: November 12th 2024

File Number: 65/2024/13 - Local Government Commission - Procurement of  Security Services for 2025



Bidder 

No.
Name of Bidder 

Bid Amount & 

Currency

Bid Security 

Amount & 

Currency

Bid Security 

Agency
GRA NIS 

Form of 

Tender 

signed 

 Hard 

Copy 

Flash 

drive

1 S.Jagmohan Construction & General Supplies Inc 12,900,000$                 400,000$               Premier ✓ ✓ ✓ - 2

2 S.P.R Enterprises 28,649,924$                 573,000$               Assuria ✓ ✓ ✓ - 1

3 2020 FMCG Inc. 17,955,000$                 359,100$               Republic Bank Ltd ✓ ✓ ✓ - 2

4 Industrial Supplies & Services Inc. 21,317,518$                 430,000$               Nafico ✓ ✓ ✓ - 2

5 Alliance Investments Option A 22,650,000$                 453,000$               Premier ✓ ✓ ✓ - 2

5 Alliance Investments Option B 19,300,000$                 

6 Supergraphics 55,717,500$                 2,000,000$            Caricom ✓ ✓ ✓ - 2

7 Toolsie Persaud Limited 16,051,200$                 500,000$               Caricom ✓ ✓ ✓ - 2

8 Akamai Inc 30,000,000$                 600,000$               Caricom ✓ ✓ ✓ - 1

9 MS Trading 15,000,000$                 400,000$               Premier ✓ ✓ ✓ - 2

10 Samaroo's Imvestment 17,550,000$                 351,000$               Premier ✓ ✓ ✓ - 1

Date of Tender Opening: November 12th 2024

File Number: 169/2024/31 - Demerara Harbour Bridge Corporation - Supply & Delivery of 50,000 Feet Wire Ropes



Bidder 

No.
Name of Bidder 

Bid Amount & 

Currency

Bid Security 

Amount & 

Currency

Bid Security 

Agency
GRA NIS Form of 

Tender signed 

 Hard 

Copy 

Flash 

drive

1 R. Persaid Construction ✓ ✓

Signed not 

Compeleted - 1

2 C&C General Services 15,820,000$                 ✓ Letter ✓ - 0

3 Oneika & Sons Development 9,776,253$                   ✓ ✓ ✓ - 0

4 Samaroo's Investment 14,635,000$                 ✓ ✓ ✓ - 1

5 CB General Contracting Services Inc 9,355,000$                   ✓ ✓ ✓ - 2

Engineer's Estimate 10,140,000$                 

BSD Completed & Signed

Date of Tender Opening: November 12th 2024

File Number: 323/2024/02 - Civil Defence Commission - Construction of Terrazzo to Floor of Alternate National Emergency Operations Centre

BSD Completed & Signed

BSD Completed & Signed

BSD Completed & Signed

BSD Completed & Signed



Bidder 

No.
Name of Bidder 

Bid Amount & 

Currency

Bid Security 

Amount & 

Currency

Bid Security 

Agency
GRA NIS Form of 

Tender signed 

 Hard 

Copy 

Flash 

drive

1 Emeralds General Contracting & Distributors 5,939,000$                   ✓ ✓ ✓ - 1

2 Wellco Engineering & Logistics 4,790,500$                   ✓ ✓ ✓ - 1

3

Joseph Weatherspoon Construction & Contracting 

Service 4,984,721$                   ✓ ✓ ✓ - 1

4 Basdeo Engineering Services 6,723,100$                   ✓ ✓ ✓ - 2

5 JS & R International Construction Company 4,885,700$                   ✓ ✓ ✓ - 1

Engineer's Estimate 5,006,000$                   

BSD Completed & Signed

Date of Tender Opening: November 12th 2024

File Number: 324/2024/02 - Civil Defence Commission - Construction of Western Section of Perimeter Fence (Phase 2) Headquarters CDC

BSD Completed & Signed

BSD Completed & Signed

BSD Completed & Signed

BSD Completed & Signed



Bidder 

No.
Name of Bidder 

Bid Amount & 

Currency

Bid Security 

Amount & 

Currency

Bid Security 

Agency
GRA NIS Form of 

Tender signed 

 Hard 

Copy 

Flash 

drive

1 Buju Maintenance Services 7,938,500$                   ✓ ✓ ✓ - 1

2 Ceraturium 9,949,500$                   ✓ ✓ ✓ 1 0

3 KVS Engineering & Tranportation Services 9,370,750$                   ✓ ✓ ✓ - 1

4 JPM's Construction & Engineering Services 6,861,500$                   ✓ ✓ ✓ - 1

5 Mohamed's Escavating Construction Inc. 18,624,907$                 ✓ ✓ ✓ - 1

Engineer's Estimate 9,994,500$                   

BSD Completed & Signed

Date of Tender Opening: November 12th 2024

File Number: 325/2024/02 - Civil Defence Commission - Construction of Parking Facility for Multi-purpose Building & Bond

BSD Completed & Signed

BSD Completed & Signed

BSD Completed & Signed

BSD Completed & Signed



Bidder 

No.
Name of Bidder 

Bid Amount & 

Currency

Bid Security 

Amount & 

Currency

Bid Security 

Agency
GRA NIS Form of 

Tender signed 

 Hard 

Copy 

Flash 

drive

No Bids Received ✓ ✓ ✓ - 1

Bidder 

No.
Name of Bidder 

Bid Amount & 

Currency

Bid Security 

Amount & 

Currency

Bid Security 

Agency
GRA NIS Form of 

Tender signed 

 Hard 

Copy 

Flash 

drive

1 Impeccable Construction and Geneal Supplies Inc. 13,500,000$                 $270,000.00 Caricom ✓ ✓ ✓ - 2

2 Guychem Solutions 19,965,000$                 $399,300.00 Premier ✓ ✓ ✓ 1

3 Shop Modern Guyana 17,985,000$                 $385,000.00 Assuria ✓ ✓ ✓ 1

Bidder 

No.
Name of Bidder 

Bid Amount & 

Currency

Bid Security 

Amount & 

Currency

Bid Security 

Agency
GRA NIS Form of 

Tender signed 

 Hard 

Copy 

Flash 

drive

1 Impeccable Construction and General Supplies Inc. US26,835 $111,643.00 Caricom ✓ ✓ ✓ - 2

Bidder 

No.
Name of Bidder 

Bid Amount & 

Currency

Bid Security 

Amount & 

Currency

Bid Security 

Agency
GRA NIS Form of 

Tender signed 

 Hard 

Copy 

Flash 

drive

1 Cremmes Limited US$21,189.00 $200,000.00 Assuria x x
Complted but not 

signed - 2

2 Garnet Engineers US28,888.00 $577.76

Royal Bank of 

Canada N/A ✓ 1

Date of Tender Opening: November 12th 2024

File Number: 408/2024/21- Guysuco - Supply & Delivery of Low Grade Rock Phosphate 

File Number: 409/2024/21- Guysuco - Supply & Delivery of Round Up Ultra  

File Number: 417/2024/21- Guysuco - Upgrade Circuit Breakers & Switching in Power House 

File Number: 418/2024/21- Guysuco - Replace One Boiler Feed Pump C/W Motors and Starters 



Bidder 

No.
Name of Bidder 

Bid Amount & 

Currency

Bid Security Amount 

& Currency

Bid Security 

Agency
GRA NIS 

Form of 

Tender 

signed 

 Hard 

Copy 

Flash 

drive

1 Meditron Inc. 143,000,000$           $2,860,000 Diamond ✓ ✓ ✓ - 2

2 ABD Medicare Investment Inc. 135,000,000$           $2,700,000 Nafico ✓ ✓ ✓ - 2

3 New GPC Inc. 351,257,786$           $7,100,000 Premier Ins. ✓ ✓ ✓ - 2

4 Western Scientific Company Limited US$827245 $7,350,000 Premier Ins. N/A N/A ✓ - 2

5 Salus Diagonistic Inc. 195,676,350$           $3,913,527 Premier Ins. ✓ Letter ✓ - 2

Date of Tender Opening: November 12th 2024

File Number: 372/2024/47 Ministry of Health- Supply, Delivery and Installation of CT Machine  



Bidder 

No.
Name of Bidder 

Bid Amount & 

Currency

 Bid Security 

Amount & Currency 

Bid Security 

Agency
GRA NIS Form of Tender 

signed 

 Hard 

Copy 

Flash 

drive

1

Soha Construction Services & Supplies 

Inc. L1 410,561,673$            $                7,900,000 Premier ✓ ✓ ✓ - 8

Soha Construction Services & Supplies 

Inc. L2 233,982,035$            $                4,600,000 

Soha Construction Services & Supplies 

Inc. L3 238,070,309$            $                4,600,000 

Soha Construction Services & Supplies 

Inc. L4 250,338,787$            $                5,000,000 

Soha Construction Services & Supplies 

Inc. L5 237,553,443$            $                4,900,000 

2 Westbrook Caribbean Inc. L1 351,643,797$           7,600,000$                 Caricom ✓ ✓ ✓ - 2

Westbrook Caribbean Inc. L2 211,215,167$           5,000,000$                 

Westbrook Caribbean Inc. L3 219,933,857$           5,660,000$                 

3 Roopan Ramator Investment L1 466,085,900$           9,400,000$                 Assuria ✓ ✓ ✓ - 2

Roopan Ramator Investment L2 310,732,950$           6,220,000$                 

Roopan Ramator Investment L3 277,672,700$           5,600,000$                 

4 AM Concepts Inc. L1 326,361,010$           6,927,240$                 Caricom ✓ ✓ ✓ - 2

AM Concepts Inc. L2 212,303,910$           4,246,678$                 

AM Concepts Inc. L3 214,830,310$           4,297,206$                 

AM Concepts Inc. L4 214,219,010$           4,284,910$                 

AM Concepts Inc. L5 231,446,310$           4,628,926$                 

5 Dev Contracting L1 416,793,450$           8,335,869$                 Caricom ✓ ✓

Completed but 

not Signed - 2

Date of Tender Opening: November 12th 2024

File Number: 373/2024/47 Ministry of Health- Construction of Regional Distribution Centers Lots 1-5



Dev Contracting L2 251,328,650$           5,026,573$                 

Dev Contracting L3 239,980,444$           4,799,608$                 

Dev Contracting L4 306,573,644$           6,131,472$                 

Dev Contracting L5 291,183,850$           5,823,677$                 

6 Blue Print Builders Inc L1 299,975,410$           5,999,510$                 Assuria ✓ ✓ ✓ - 2

Blue Print Builders Inc L2 196,886,010$           3,937,721$                 

Blue Print Builders Inc L3 200,371,110$           4,007,430$                 

Blue Print Builders Inc L4 198,408,990$           3,968,140$                 

Blue Print Builders Inc L5 209,414,810$           4,188,300$                 

7

Tripple A General Contracting Services 

L1 386,026,000$           7,720,520$                 Premier ✓ ✓ ✓ - 2

Tripple A General Contracting Services 

L4 224,650,900$           4,493,018$                 

8 Sherriff Construction Inc L1 309,718,910$           6,194,390$                 Assuria ✓ ✓ ✓ - 2

Sherriff Construction Inc L2 204,474,510$           4,089,500$                 

Sherriff Construction Inc L3 209,619,610$           4,192,400$                 

Sherriff Construction Inc L4 209,733,910$           4,200,000$                 

Sherriff Construction Inc L5 219,177,810$           4,500,000$                 

9

K&K Boat Building Construction & 

General Supplies  L1 389,500,000$           7,790,000$                 Caricom ✓ ✓ ✓ - 2

K&K Boat Building Construction & 

General Supplies  L2 222,200,000$           4,444,000$                 

K&K Boat Building Construction & 

General Supplies  L3 226,100,000$           4,522,000$                 

K&K Boat Building Construction & 

General Supplies  L4 247,100,000$           4,942,000$                 



K&K Boat Building Construction & 

General Supplies  L5 242,100,000$           4,842,000$                 

10 Urban Edge Builders Inc. L1 302,430,410$           6,048,609$                 Assuria ✓ ✓ ✓ - 2

Urban Edge Builders Inc. L2 198,186,010$           3,963,720$                 

Urban Edge Builders Inc. L3 204,831,110$           4,096,622$                 

Urban Edge Builders Inc. L4 200,886,990$           4,017,739$                 

Urban Edge Builders Inc. L5 211,869,810$           4,300,000$                 

11 Alli Construction L2 239,733,950$           4,794,679$                 Premier ✓ ✓ ✓ - 2

Alli Construction L3 243,714,800$           -

Alli Construction L5 247,640,050$           4,952,801$                 

12

Digital Design Construction Logistics & 

Supplies L1 347,461,360$           6,949,225$                 Caricom ✓ ✓ ✓ - 2

Digital Design Construction Logistics & 

Supplies L2 204,292,280$           4,085,845$                 

Digital Design Construction Logistics & 

Supplies L3 208,366,385$           4,127,327$                 

Digital Design Construction Logistics & 

Supplies L4 238,734,220$           4,774,684$                 

Digital Design Construction Logistics & 

Supplies L5 226,582,754$           4,531,655$                 

13 PP Building Contracting L2 251,829,000$           5,036,580$                 Caricom ✓ ✓ ✓ - 2

14 STP Investments Inc. L3 248,159,910$           4,962,600$                 Premier (Lots 1-5) ✓ ✓ ✓ - 2

15 Dundas Construction Inc. L1 300,799,660$           6,900,000$                 Caricom ✓ ✓ ✓ - 2

Dundas Construction Inc. L3 217,020,780$           4,900,000$                 

Dundas Construction Inc. L5 222,670,920$           5,000,000$                 



16 Toolsie Persaud Limited L1 327,265,220$           7,000,000$                 Caricom ✓ ✓ ✓ - 2

Toolsie Persaud Limited L2 224,079,640$           5,000,000$                 

Toolsie Persaud Limited L3 244,165,390$           5,000,000$                 

17 A&J Construction Services L1 318,841,900$           6,300,000$                 Premier ✓ Letter

Compelted & 

Stamped - 4

18 C. Sohan Construction Services L1 337,285,600$           740,000$                    

Premier (Bid Sec 

was for Living 

Quarter) ✓ X

Compelted & 

Stamped - 0

19

S&K Construction Consultancy Service 

& General Supplies L2 243,210,000$           4,880,000$                 Caricom ✓ ✓ ✓ - 2

S&K Construction Consultancy Service 

& General Supplies L3 233,534,060$           4,670,680$                 

20 Permaul Trading & Distribution L1 388,941,725$           7,784,000$                 GTM ✓ ✓ ✓ - 2

S&K Construction Consultancy Service 

& General Supplies L3 241,192,375$           4,829,000$                 

21

Linden Medical Supplies Guyana Inc. 

L2 205,407,536$           4,108,151$                 Nafico ✓ ✓ ✓ - 2

Linden Medical Supplies Guyana Inc. 

L3 209,292,295$           4,185,846$                 

Linden Medical Supplies Guyana Inc. 

L5 224,100,662$           4,482,013$                 

22

Mokeshwar Maniram Cotracting 

Services L3 214,006,735$           4,280,134$                 Assuria ✓ ✓ ✓ - 2



23 Extermax Pest Control L1 433,725,816$           8,674,516$                 Assuria ✓ ✓ ✓ - 2

Extermax Pest Control L2 277,497,910$           5,549,958$                 

Extermax Pest Control L3 269,532,950$           5,390,659$                 

Extermax Pest Control L4 267,883,530$           5,357,671$                 

Extermax Pest Control L5 281,532,590$           5,630,652$                 

24

Modern Construction & Trucking 

Service L1 441,216,572$           8,824,331$                 Assuria ✓ ✓ ✓ - 2

Modern Construction & Trucking 

Service L2 274,814,162$           5,496,283$                 

Modern Construction & Trucking 

Service L3 273,585,740$           5,471,715$                 

Modern Construction & Trucking 

Service L4 266,439,282$           5,328,786$                 

Modern Construction & Trucking 

Service L5 278,925,072$           5,578,501$                 

25 H&S Contracting Services L1 451,029,640$           9,020,593$                 Assuria ✓ ✓ ✓ - 2

H&S Contracting Services L2 280,447,570$           5,608,951$                 

H&S Contracting Services L3 272,226,980$           5,444,540$                 

H&S Contracting Services L4 273,419,680$           5,468,394$                 

H&S Contracting Services L5 284,634,110$           5,692,682$                 

Engineers Estimate L1 391,684,360$           

Engineers Estimate L2 224,430,442$           

Engineers Estimate L3 228,131,382$           

Engineers Estimate L4 247,945,877$           

Engineers Estimate L5 243,181,181$           



Bidder 

No.
Name of Bidder 

Bid Amount & 

Currency

Bid Security Amount 

& Currency

Bid Security 

Agency
GRA NIS 

Form of 

Tender 

signed 

 Hard 

Copy 

Flash 

drive

1 D. Chowkai & Sons Construction 495,493,321$           $7,677,183 Caricom ✓ ✓ ✓ - 2

2

Builders Hardware General Supplies & 

Construction 849,023,485$           $12,735,352 Assuria ✓ ✓ ✓ - 2

3

Satar Mohamed & Son Construction & 

Hardware Supplies 832,085,910$           $12,750,000 Assuria ✓ ✓ ✓ - 2

4 CB General Contracting Service Inc. 1,085,119,807$        $16,276,797 Nafico ✓ ✓ ✓ - 2

5 MEP Engineering Services Inc. 1,017,477,339$        $16,500,000 Premier ✓ ✓ ✓ - 2

6

Shandong Dejian International 

Economic & Technical Corporation 

Guyana Inc.  $           963,440,414 14,490,000$              Premier ✓ ✓ ✓ - 2

7 Romano Builders 1,055,244,536$        $15,900,000 Nafico ✓ ✓ ✓ - 2

8

Builders Engineering & Architectural 

Consultancy 845,951,139$           $12,689,267 Assuria ✓ ✓ ✓ - 2

9 Green State Oil & Gas Service Inc. 323,491,051$           $4,851,885 Caricom X X ✓ - 2

Engineers Estimate 862,917,424$           

Date of Tender Opening: November 12th 2024

File Number: 30/2024/55 - Supreme Court of Judicature - Construction of a Two Storey Building to House Two Magistrate's Court's at Providence



Bidder 

No.
Name of Bidder 

Bid Amount & 

Currency

Bid Security Amount 

& Currency

Bid Security 

Agency
GRA NIS 

Form of 

Tender 

signed 

 Hard 

Copy 

Flash 

drive

1

Shandong Dejian International 

Economic & Technical Corporation 

Guyana Inc.  $           703,840,756 ✓ ✓ ✓ - 2

2 D. Chowkai & Sons Construction 501,812,204$           $7,527,183 Caricom ✓ ✓ ✓ - 2

3 Dundas Construction Inc 489,856,592$           $7,500,000 Caricom ✓ ✓ ✓ - 2

4 Green State Oil & Gas Service Inc. 339,828,845$           $5,097,432 Caricom X ✓ ✓ - 2

5

S&K Construction Consultancy Services 

& General Supplies Inc. 561,192,196$           $8,417,883 Caricom ✓ ✓ ✓ - 2

Engineers Estimate  $           453,272,879 

Date of Tender Opening: November 12th 2024

File Number: 31/2024/55 - Supreme Court of Judicature - Construction of Magistrate's Court & Living Quarter at LaParafaite Harmonie

No Bid Security Seen



Bidder 

No.
Name of Bidder 

Bid Amount & 

Currency

Bid Security Amount 

& Currency
Bid Security Agency GRA NIS 

Form of 

Tender 

signed 

 Hard 

Copy 

Flash 

drive

1 Camce-Sinopharmintl Conserturium 

 Technical Proposal 

Completed & Signed         

Financial Proposal 

Submitted US$ 25,000 China Minsheng Bank ✓ 1 2

2

Shandong High-Speed Dejian Group 

Inc.

 Technical Proposal 

Completed & Signed         

Financial Proposal 

Submitted US$ 25,000 Premier ✓ 1 1

3 Qingjian Group Co. Limited

 Technical Proposal 

Completed & Signed         

Financial Proposal 

Submitted $5,250,000 Assuria ✓

-

2

Date of Tender Opening: November 12th 2024

File Number: 375/2024/47 - Ministryof Health - Design Build of the New West Demerara Hospital



Bidder 

No.
Name of Bidder 

Bid Amount & 

Currency

Bid Security Amount 

& Currency
Bid Security Agency GRA NIS 

Form of 

Tender 

signed 

 Hard 

Copy 

Flash 

drive

1 Snapins Cabins Inc.  $               5,205,113 104,102$                   Premier ✓ ✓ ✓ - 1

Engineers Estmate US$ 17,702

Bidder 

No.
Name of Bidder 

Bid Amount & 

Currency

Bid Security Amount 

& Currency
Bid Security Agency GRA NIS 

Form of 

Tender 

signed 

 Hard 

Copy 

Flash 

drive

1 Snapins Cabins Inc.  $               5,205,113 104,102$                   Premier ✓ ✓ ✓ - 1

Engineers Estimate US$ 17,450

Date of Tender Opening: November 12th 2024

File Number: 132/2024/52 - Ministry of Legal Affairs - Small Civil Works - Office for the Restorative Justic Centre - Anna Regina NO.2

File Number: 133/2024/52 - Ministry of Legal Affairs - Small Civil Works - Office for the Restorative Justic Centre - Whim Region NO.6



Bidder 

No.
Name of Bidder 

Bid Amount & 

Currency

Bid Security Amount 

& Currency
Bid Security Agency GRA NIS Form of 

Tender signed 

 Hard 

Copy 

Flash 

drive

1

Executive Caribbean Development 

Guyana Inc.  $        1,909,032,615 19,090,326$              Premier ✓ ✓ ✓ - 1

2 Vals Construction  $        2,514,822,135 25,148,221$              Premier Letter Receipt ✓ - 2

3 Zoom Contracting & Transport Service 2,288,516,003$        22,282,010$              Caricom ✓ Letter ✓ - 2

4 Premium Asphalt 1,913,338,297$        19,133,383$              Premier ✓ ✓ ✓ - 2

5 Colin Talbot Contracting Services 1,950,508,245$        24,000,000$              Assuria ✓ ✓ ✓ - 2

6 Bashier's & Sons Construction Inc. 1,464,830,378$        14,648,304$              Caricom ✓ ✓ ✓ - 2

7 FMC Construction & Services Inc. 1,836,503,655$        17,653,399$              Premier ✓ Receipt ✓ - 2

8

Modern Construction & Trucking 

Service 2,337,048,714$        23,370,487$              Assuria ✓ ✓ ✓ - 2

9 Reliance Inc 2,178,771,210$        21,787,712$              Assuria ✓ ✓ ✓ - 2

10 J&R General Construction Services Inc 2,118,028,395$        21,180,284$              Nafico ✓ ✓ ✓ - 2

11 Vulcan Group Inc 2,171,305,127$        23,000,000$              Caricom ✓ ✓ ✓ - 2

12 Rockey & Son Construction 1,860,197,336$        18,601,973$              Premier ✓ ✓ ✓ - 2

13 Probuild Hardware & Construction Inc. 2,022,912,879$        20,229,129$              Assuria ✓ ✓ ✓ - 0

14 Eron Lall Civil Engineering Works 2,055,244,485$        20,552,445$              Assuria ✓ ✓ ✓ - 2

15 Japarts Construction Inc. 2,309,831,706$        23,098,317$              Assuria ✓ ✓ ✓ - 2

16

General Procurement & Construction 

Inc. 2,967,077,306$        29,670,773$              Premier ✓ ✓ ✓ - 2

17 Urban Edge Builders Inc. 2,116,184,238$        16,500,000$              Assuria ✓ ✓ ✓ - 2

18 Mac Junior International 2,666,489,700$        26,664,897$              Premier ✓ ✓ ✓ - 2

19

S. Jagmohan Construction & General 

Supplies Inc 2,376,567,480$        25,000,000$              Premier ✓ ✓ ✓ - 2

Date of Tender Opening: November 12th 2024

File Number: 132/2024/45 - Central Housing & Planning Authority - Construction of Main Access Road for Enmore/Foulis Industrial Site



20 Speedy Group Inc. - 9,000,000$                Caricom ✓ Letter 

Not Completed 

not Signed - 2

21 Platinum Investments Inc 2,487,707,303$        24,877,073$              Premier ✓ ✓ ✓ - 2

22 M&B Construction 1,964,428,830$        19,640,206$              Premier ✓ ✓ ✓ - 2

23 Navin & Sons Construction 1,585,772,601$        15,842,186$              Assuria ✓ ✓ ✓ - 2

24 Nigel Construction Inc. - 9,000,000$                Caricom ✓ ✓

Not Completed 

not Signed - 2

25 K. Ramdial Construction & Services - 9,000,000$                Caricom ✓ ✓

Not Completed 

not Signed - 2

26 Blue Print Builders Inc. 2,008,438,740$        15,700,000$              Assuria ✓ ✓ ✓ - 2

27 Ivor Allen 1,986,445,902$        19,950,000$              Assuria ✓ ✓ ✓ - 2

28 Associated Construction Services 2,577,434,055$        25,698,677$              Caricom ✓ ✓ ✓ - 2

29 BM Property Investment Inc. 2,542,108,128$        25,421,082$              Caricom ✓ ✓ ✓ - 2

30 Sat Sais International Inc. 1,939,492,380$        19,394,923$              Diamond ✓ ✓ ✓ - 2

31 Cutting Edge Construction 2,401,848,400$        25,221,508$              Premier ✓ ✓ ✓ - 2

32 JKP Construction 2,402,048,400$        25,219,408$              Premier ✓ ✓ ✓ - 2

33 Sherriff Construction Inc. 1,556,837,604$        17,000,000$              Assuria ✓ ✓ ✓ - 2

34 AJM Enterprise 2,106,489,053$        21,912,975$              Premier ✓ Receipt ✓ - 2

35 T&R Construction Services 1,929,532,657$        19,295,327$              Premier ✓ ✓ ✓ - 2

36

Romell Jagroop General Construction 

Service 1,987,884,192$        20,047,363$              Caricom ✓ ✓ ✓ - 3

37 Permaul Trading & Distribution 2,169,258,462$        21,693,000$              GTM ✓ ✓ ✓ - 2

38 China Road & Bridge Corporation 2,664,641,455$        76,000,000$              Assuria ✓ ✓ ✓ - 2

39 A&S General Contractors Inc. 2,264,161,620$        28,250,000$              Assuria ✓ ✓ ✓ - 2

40 Aztec Pavers Inc. 2,303,754,600$        28,000,000$              Nafico ✓ ✓ ✓ - 2

41 KP Jagdeo General Contractor 1,871,602,635$        18,716,026$              Premier ✓ ✓ ✓ - 2

42 R. Kissoon Contracting Service 2,749,859,018$        27,500,000$              Premier ✓ ✓ ✓ - 2

43 Sawa Investment Inc. 2,958,745,965$        28,178,533$              Premier ✓ ✓ ✓ - 2



44 BK International Inc. 1,134,870,607$        11,348,706$              Caricom ✓ ✓ ✓ - 2

Engineers Estimate 1,842,307,242$        



Bidder 

No.
Name of Bidder 

 Bid Amount & 

Currency 

 Bid Security Amount & 

Currency 
Bid Security Agency GRA NIS 

Form of Tender signed 

 Hard 

Copy 

Flash 

drive

1 Roopan Ramotar Investments 1A  $      235,946,655.00  $           4,875,000.00 Assuria letter ✔ ✔ - 2

Roopan Ramotar Investments 2B  $      324,000,915.00 

2
Technocon Investments Procurement and 

General Contracting Solutions 1A
 $      214,370,100.00  $           3,750,000.00 Caricom ✔ ✔ ✔ -

2

Technocon Investments Procurement and 

General Contracting Solutions 2B
 $      345,667,651.00 

3 Qaulity Deliverer 1A  $      254,833,016.00  $           6,838,366.00 Premier ✔ ✔ ✔ - 2

Qaulity Deliverer 2B  $      429,003,540.00 

4 Japarts Construction Inc 1A  $      190,450,475.00  $           4,534,330.00 Assuria ✔ ✔ ✔ - 2

Japarts Construction Inc 2B  $      302,288,716.00 

5
S. Jagmohan Construction & General 

Supplies Inc. 1A
 $      222,170,445.00  $           6,000,000.00 Premier ✔ ✔ ✔ -

2

S. Jagmohan Construction & General 

Supplies Inc. 2B
 $      346,329,165.00 

6 A. Alli Construction 1A 186,415,005.00$      6,150,032.00$           Premier ✔ ✔ ✔ - 2

A. Alli Construction 2B 410,002,110.00$      

7 F&A Mohamed Construction Firm 1A 180,328,260.00$      2,704,923.00$           Caricom ✔ ✔ ✔ - 2

F&A Mohamed C0nstruction Firm 2B 287,715,330.00$      4,315,729.00$           Caricom

8 S. Maraj Contructing Service 1A  $      162,948,450.00  $           4,296,450.00 Caricom ✔ ✔ ✔ - 2

S. Maraj Contructing Service 2B 286,426,560.00$      

9 A.G.R Establishment 1A 236,471,655.00$      4,890,000.00$           Premier ✔ ✔ ✔ - 2

A.G.R Establishment 2B 325,050,915.00$      

10 Hoosein Logistics & Supplies, Inc. 1A 216,641,670.00$      3,249,625.00$           Caricom ✔ ✔ ✔ - 1

Hoosein Logistics & Supplies, Inc. 2B  $      643,859,145.00  $           5,157,887.00 -

11 PP Building Contracting Lot 1A 178,275,405.00$      7,127,848.00$           Caricom ✓ ✓ ✓ - 2

11 PP Building Contracting Lot 1B 296,914,485.00$      For Lots 1A & 2B Caricom ✓ ✓ ✓ - 0

12 M.K Hanif Construction Service Lot 1 A 181,841,205.00$      5,700,000.00$           Caricom ✓ ✓ ✓ - 0

12 M.K Hanif Construction Service Lot 2 B 315,784,350.00$      For Lots 1A & 2B Caricom - ✓ ✓ - 0

Date of Tender Opening: November 12th 2024

File Number: 120/2024/45 - Central Housing & Planning Authority - Infrastructure Development Works - De-Kinderen West East



13 Golden Goose Construction Service Lot 1 A 181,841,205.00$      5,700,000.00$           Caricom ✓ ✓ ✓
-

0

13 Golden Goose Construction Service Lot 2 B 315,259,350.00$      For Lots 1A & 2B Caricom ✓ ✓ ✓
-

0

14

Mahamad Haseeb Bacchus Enterprise 

Construction Lot 1 A 181,998,705.00$      5,700,000.00$           Caricom ✓ ✓ ✓
-

0

14

Mahamad Haseeb Bacchus Enterprise 

Construction Lot 1 B 315,731,850.00$      For Lots 1A & 2B Caricom ✓ ✓ ✓
-

0

15

Grimmond Electrical & Transportation 

Services Lot 1 A 181,736,205.00$      5,700,000.00$           Caricom ✓ ✓ ✓
-

0

15

Grimmond Electrical & Transportation 

Services Lot 2 B 315,154,350.00$      For Lots 1A & 2B Caricom ✓ ✓ ✓
-

0

16 KAL Investments Inc. Lot 1 A 154,365,697.00$      3,442,714.00$           Premier ✓ ✓ ✓ - 2

16 KAL Investments Inc. Lot 2 B 229,514,303.00$      For Lots 1A & 2B Premier ✓ ✓ ✓ - 2

17

Abdul Gaffur General Construction, 

Sawmilling, Sand, Loam, Laterite Lot 1 A 165,746,186.00$      2,486,193.00$           Caricom ✓ ✓ ✓
-

2

17

Abdul Gaffur General Construction, 

Sawmilling, Sand, Loam, Laterite Lot 2 B 178,070,498.00$      4,148,612.00$           Caricom ✓ ✓ ✓
-

2

18 Puran Bros. Disposal Inc. Lot 1 A 170,512,072.00$      4,000,087.00$           Premier ✓ ✓ ✓ - 2

18 Puran Bros. Disposal Inc. Lot 2 B 266,672,490.00$      For Lots 1A & 2B Premier ✓ ✓ ✓ - 2

19 Zeebo and Sons Construction Lot 1 A DNB - - ✓ ✓ ✓ - 1

19 Zeebo and Sons Construction Lot 2 B 301,321,377.00$      4,519,820.00$           Premier ✓ ✓ ✓ - 1

20

Zoom Contracting & Transport Service Lot 

1 A 154,351,785.00$      7,540,000.00$           Caricom ✓ ✓ ✓
-

2

20

Zoom Contracting & Transport Service Lot 

2 B 260,732,115.00$      For Lots 1A & 2B Caricom ✓ ✓ ✓
-

2

21

Khan's Construction and Transportation 

Services Inc. Lot 1 A - 3,344,772.00$           Nafico ✓ ✓ x
-

2

21

Khan's Construction and Transportation 

Services Inc. Lot 2 B - 5,691,242.00$           Nafico ✓ ✓ x
-

2

22

AMIC General Contracting Services Lot 1 

A 203,131,005.00$      5,388,222.00$           Nafico ✓ ✓ ✓
-

2

22

AMIC General Contracting Services Lot 2 

B 335,691,195.00$      For Lots 1A & 2B Nafico ✓ ✓ ✓
-

2



23

Psyphydave Construction & Engineering 

Lot 1 A 162,338,190.00$      5,025,000.00$           Nafico ✓ ✓ ✓
-

2

23

Psyphydave Construction & Engineering 

Lot 2 B 502,012,665.00$      For Lots 1A & 2B Nafico ✓ ✓ ✓
-

2

24 J. Hussain's Construction & Supplies 1A 183,935,220.00$      2,759,028.00$           Assuria ✔ ✔ ✔ - 2

J. Hussain's Construction & Supplies 2B 387,510,585.00$      5,812,658.00$           -

25 Khan's Enterprise 1A 162,548,190.00$      5,022,752.00$           Assuria ✔ ✔ ✔ - 2

Khan's Enterprise 2B 502,222,665.00$      -

26 Steve's Construction Company 1A  $      148,915,620.00  $           2,233,734.00 Caricom ✔ ✔ ✔ - 1

Steve's Construction Company 2B 193,897,095.00$      2,908,456.00$           -

27 MK Enterprise 1A 181,820,205.00$      5,700,000.00$           Caricom ✔ ✔ ✔ - -

MK Enterprise 2B 315,469,350.00$      -

28 TVS Construction Service 1A 202,896,645.00$      3,043,450.00$           Assuria ✔ ✔ ✔ - 2

TVS Construction Service 2B  $      335,403,285.00  $           5,031,049.00 -

29 NK Enterprise Inc 1A 133,412,606.25$      1,985,439.00$           Caricom ✔ ✔ ✔ - 2

30 Mahase Construction 1A 170,330,034.00$      6,765,922.00$           Premier ✔ ✔ ✔ - -

Mahase Construction 2B 272,731,410.00$      

31 A-1 Construction 1A 176,507,572.00$      4,286,820.00$           Premier ✔ ✔ ✔ - 2

A-1 Construction 2B 285,788,055.00$      

32
Eagle Construction and General 

Construction Inc 1A 237,880,755.00$      6,000,000.00$           
Caricom ✔ ✔ ✔ -

2

Eagle Construction and General 

Construction Inc 2B
 $      311,064,046.00  $           6,000,000.00 

33
NP Contracting & Transportation Services 

1A
150,053,453.00$      6,228,603.00$           Premier ✔ ✔ ✔ -

2

NP Contracting & Transportation Services 

2B
265,186,740.00$      

34 Blue Print Builders Inc 1A 188,427,750.00$      7,000,000.00$           Assuria ✔ ✔ ✔ - 2

Blue Print Builders Inc 2B 305,126,850.00$      

35 B.M. Property Investments Inc. 1A  $      280,026,291.00  $         10,268,679.00 Caricom ✔ ✔ ✔ - 2

B.M. Property Investments Inc. 2B 746,841,552.00$      

36 Urban Edge Builder's Inc 1A 187,377,750.00$      6,999,900.00$           Assuria ✔ ✔ ✔ - 2

Urban Edge Builder's Inc 2B 303,026,850.00$      

37 Sheriff Construction Inc 1A 196,302,750.00$      7,650,000.00$           Assuria ✔ ✔ ✔ - 2



Sheriff Construction Inc 2B  $      307,226,850.00 

38
General Procurement and Construction Inc. 

1A
239,767,290.00$      6,517,902.00$           Premier ✔ ✔ ✔ - 2

General Procurement and Construction Inc. 

2B
412,022,940.00$      

39 Crown Road And Draining Contractors 1A
168,245,910.00$      2,523,688.00$           

Caricom ✔ letter ✔ - 2

Crown Road And Draining Contractors 2B
298,252,185.00$      4,473,782.00$           

40 BK International Inc. 1A  $      189,599,392.00  $           5,105,700.00 Caricom ✔ ✔ ✔ - 2

BK International Inc. 2B 320,965,214.00$      

41 Platinum Investments Inc - Lot 1A 202,709,150$           3,040,637$                Premier ✓ ✓ ✓ - 2

Platinum Investments Inc - Lot 2B 335,470,045$           5,032,171$                

42

Empire General Supplies and Contracting 

Services - Lot 1A 282,520,875$           1,000,000$                Caricom ✓ ✓ ✓ - 2

Empire General Supplies and Contracting 

Services - Lot 2B 873,519,150$           1,000,000$                

43 CB Housing Development Inc - Lot 1A DNB Nafico (Copy) ✓ ✓ ✓ - 2

CB Housing Development Inc - Lot 2B 387,861,075$           5,817,716$                

44 Reliance Inc - Lot 1A 169,355,655$           2,540,334$                2

Reliance Inc - Lot 2B 279,176,310$           4,187,644$                Assuria ✓ ✓ ✓ -

45 Chung's Global Inc - Lot 1A 199,370,955$           10,000,000$              Caricom ✓ ✓ ✓ - 2

Chung's Global Inc - Lot 2B 348,126,135$           10,000,000$              

46

Digital Design Construction Logistics and 

Supplies - Lot 1A 216,751,973$           3,251,279$                Caricom ✓ ✓ ✓ - 2

Digital Design Construction Logistics and 

Supplies - Lot 2B 344,642,529$           5,169,637$                

47 Aronco Services Inc - Lot 1A 240,121,043$           3,601,816$                Premier ✓ ✓ ✓ - 2

Aronco Services Inc - Lot 2B 368,536,719$           5,528,051$                

48

Vish Turbo Contracting & General Supplies 

- Lot 1A 162,443,190$           5,024,000$                Nafico ✓ ✓ ✓ - 2

Vish Turbo Contracting & General Supplies 

- Lot 2B 502,432,665$           For Lots 1A & 2B



49

Mohammad Fawaaz Bacchus Construction 

& Transportation Service Lot 1 A
215,423,934.00$      7,500,000.00$           Nafico ✓ ✓ ✓ - 2

49

Mohammad Fawaaz Bacchus Construction 

& Transportation Service Lot 2 B
339,968,013.00$      For Lots 1A & 2B Nafico ✓ ✓ ✓ - 2

50

Avinash Constracting & Scrap metal INC. 

Lot 1 A 273,698,250.00$      4,105,474.00$           Premier Letter ✓ ✓ - 2

50

Avinash Constracting & Scrap metal INC. 

Lot 2 B 472,759,875.00$      7,091,398.00$           Premier Letter ✓ ✓ - 2

51 C & L Construction Inc. 1A 235,909,170.00$      6,650,387.00$           Premier ✔ ✔ ✔ - 2

C & L Construction Inc. 2B 429,129,540.00$      

52 4S Security Buildering Enterprise 1A 179,805,885.00$      5,166,472.00$           Nafico ✔ ✔ ✔ - 1

4S Security Buildering Enterprise 2B  $      344,431,500.00  $           5,166,472.00 Nafico ✔ ✔ ✔ - 1

53 CL and Son Contracting 1A 233,702,444.00$      3,505,537.00$           Caricom ✔ ✔ ✔ - 2

CL and Son Contracting 2B 376,846,754.00$      5,648,201.00$           Caricom ✔ ✔ ✔ - 2

54 C Persaud and Son Construction 1A 142,986,533.00$      2,144,798.00$           Caricom ✔ ✔ ✔ - 2

C Persaud and Son Construction 2B 254,306,325.00$      3,814,595.00$           Caricom ✔ ✔ ✔ - 2

55 Yogeshwar Bhola Construction Services 1A  $      228,030,495.00  $           6,208,283.00 Assuria ✔ ✔ ✔
- 2

Yogeshwar Bhola Construction Services 2B 413,885,483.00$      6,208,283.00$           Assuria ✔ ✔ ✔
-

2

56 Renish Construction & Association 1A 264,764,935.00$      Caricom ✔ ✔ ✔ - 2

Renish Construction & Association 2B 241,953,705.00$      Caricom ✔ ✔ ✔ - 2

57 A.Nazier & Son 1A 165,449,290.00$      2,481,739.00$           Caricom ✔ ✔ ✔ - 2

A.Nazier & Son 2B  $      285,320,123.00  $           4,279,802.00 Caricom ✔ ✔ ✔ - 2



Bidder 

No.
Name of Bidder 

Bid Amount & 

Currency

Bid Security Amount 

& Currency
Bid Security Agency GRA NIS 

Form of Tender signed 

 Hard 

Copy 

Flash 

drive

1
Lallchan's Construction & Graphics 

Services Lot 15
210,577,500 3,741,601 Assuria ✔ ✔ ✔ - -

Lallchan's Construction & Graphics 

Services Lot 16
261,424,800 4,268,754

Lallchan's Construction & Graphics 

Services Lot 17
414,454,530 6,840,921

Lallchan's Construction & Graphics 

Services Lot 18
339,133,200 4,795,265

Lallchan's Construction & Graphics 

Services Lot 19
297,375,435 4,344,219

Lallchan's Construction & Graphics 

Services Lot 20
396,189,675 5,497,712

Lallchan's Construction & Graphics 

Services Lot 21
315,784,245 4,555,108

Lallchan's Construction & Graphics 

Services Lot 22
430,700,970 6,242,138

Lallchan's Construction & Graphics 

Services Lot 23
477,070,860 6,385,953

Lallchan's Construction & Graphics 

Services Lot 24
355,168,800 5,024,820

Lallchan's Construction & Graphics 

Services Lot 25
518,582,610 6,943,909

Lallchan's Construction & Graphics 

Services Lot 26
365,845,410 5,098,277

Lallchan's Construction & Graphics 

Services Lot 27
527,928,870 6,922,725

Lallchan's Construction & Graphics 

Services Lot 28 280,766,850 4,064,758

Date of Tender Opening: November 12th 2024
File Number: 121/2024/45 - Central Housing & Planning Authority - Infrastructure Development Works - Wales Phase 2



2
Guy Canada Infrastructure Services Inc. 

Lot 15
288,891,855 52,671,489 Caricom ✔ ✔ ✔ -

2

Guy Canada Infrastructure Services Inc. 

Lot 16
389,617,935

Guy Canada Infrastructure Services Inc. 

Lot 17
505,156,271

Guy Canada Infrastructure Services Inc. 

Lot 18 307,369,020

Guy Canada Infrastructure Services Inc. 

Lot 19 288,868,860

Guy Canada Infrastructure Services Inc. 

Lot 20
346,026,240

Guy Canada Infrastructure Services Inc. 

Lot 21
288,911,280

Guy Canada Infrastructure Services Inc. 

Lot 22
538,408,815

Guy Canada Infrastructure Services Inc. 

Lot 23 410,762,100

Guy Canada Infrastructure Services Inc. 

Lot 24 323,762,670

Guy Canada Infrastructure Services Inc. 

Lot 25
452,691,855

Guy Canada Infrastructure Services Inc. 

Lot 26
328,562,850

Guy Canada Infrastructure Services Inc. 

Lot 27
527,756,250

Guy Canada Infrastructure Services Inc. 

Lot 28 270,362,925

3
F.M.C Construction & Services Inc. Lot 

18
449,621,970 6,744,330 Premier ✔ ✔ ✔ - 2



F.M.C Construction & Services Inc. Lot 

20
498,143,100 7,472,147

F.M.C Construction & Services Inc. Lot 

21
40,135,275 6,019,579

F.M.C Construction & Services Inc. Lot 

23 602,763,945 6,059,139

F.M.C Construction & Services Inc. Lot 

24 464,584,575 7,077,273

4
A. Sookhoo Construction Services Lot 

15 317,580,375
40,000,000 Caricom ✔ ✔ ✔ -

2

A. Sookhoo Construction Services Lot 

16
381,023,475

A. Sookhoo Construction Services Lot 

17
620,554,358

A. Sookhoo Construction Services Lot 

18
392,439,390

A. Sookhoo Construction Services Lot 

19 360,645,758

A. Sookhoo Construction Services Lot 

20 515,881,275

A. Sookhoo Construction Services Lot 

21
387,998,205

A. Sookhoo Construction Services Lot 

22
470,162,123

A. Sookhoo Construction Services Lot 

23
574,810,110

A. Sookhoo Construction Services Lot 

24 386,608,371

A. Sookhoo Construction Services Lot 

25 601,392,090

A. Sookhoo Construction Services Lot 

26
417,480,525



A. Sookhoo Construction Services Lot 

27
646,889,775

A. Sookhoo Construction Services Lot 

28
323,393,123

5 Y. Bhola Construction Services Lot 15 212,156,175 6,505,012 Assuria ✔ ✔ ✔ - 2

Y. Bhola Construction Services Lot 16 248,166,975

Y. Bhola Construction Services Lot 17 544,102,073

Y. Bhola Construction Services Lot 18 417,819,518

Y. Bhola Construction Services Lot 19 374,892,053

Y. Bhola Construction Services Lot 20 495,771,465

Y. Bhola Construction Services Lot 21 391,634,093

Y. Bhola Construction Services Lot 22 491,434,493

Y. Bhola Construction Services Lot 23 589,061,603

Y. Bhola Construction Services Lot 24 437,232,653

Y. Bhola Construction Services Lot 25 644,675,535

Y. Bhola Construction Services Lot 26 452,438,490

Y. Bhola Construction Services Lot 27 644,633,588

Y. Bhola Construction Services Lot 28 349,825,718

6 S. Maraj Contracting Services Lot 15 238,924,350 5,500,000 Caricom ✔ ✔ ✔ - 2

S. Maraj Contracting Services Lot 16 299,320,350

S. Maraj Contracting Services Lot 17 548,058,210

S. Maraj Contracting Services Lot 18 348,850,950

S. Maraj Contracting Services Lot 19 320,598,180

S. Maraj Contracting Services Lot 20 416,002,125

S. Maraj Contracting Services Lot 21 328,286,175

S. Maraj Contracting Services Lot 22 -

S. Maraj Contracting Services Lot 23 474,477,150

S. Maraj Contracting Services Lot 24 -

S. Maraj Contracting Services Lot 25 528,748,080

S. Maraj Contracting Services Lot 26 -

S. Maraj Contracting Services Lot 27 521,213,385



S. Maraj Contracting Services Lot 28 294,196,875

7 Chung's Global Inc. Lot 15 218,806,613 3,750,000 Caricom ✔ ✔ ✔ - 2

Chung's Global Inc. Lot 16 271,091,363 4,500,000

Chung's Global Inc. Lot 17 522,971,685 6,750,000

Chung's Global Inc. Lot 18 333,210,560 4,500,000

Chung's Global Inc. Lot 19 297,054,135 4,500,000

Chung's Global Inc. Lot 20 380,901,990 5,250,000

Chung's Global Inc. Lot 21 309,907,710 4,500,000

Chung's Global Inc. Lot 22 421,527,908 6,000,000

Chung's Global Inc. Lot 23 481,388,250 6,000,000

Chung's Global Inc. Lot 24 349,605,375 5,250,000

Chung's Global Inc. Lot 25 521,475,255 7,500,000

Chung's Global Inc. Lot 26 361,699,485 5,250,000

Chung's Global Inc. Lot 27 539,267,820

Chung's Global Inc. Lot 28 274,102,080 4,500,000

8
Yunas Civil & Building Construction 

Services Lot 15
174,095,460 7,500,000 Caricom ✔ ✔ ✔

-
1

Yunas Civil & Building Construction 

Services Lot 16
221,929,260

Yunas Civil & Building Construction 

Services Lot 17
484,490,475

Yunas Civil & Building Construction 

Services Lot 18
328,211,625

Yunas Civil & Building Construction 

Services Lot 19
284,091,675

Yunas Civil & Building Construction 

Services Lot 20
376,252,800

Yunas Civil & Building Construction 

Services Lot 21
303,430,050

Yunas Civil & Building Construction 

Services Lot 22
393,243,375



Yunas Civil & Building Construction 

Services Lot 23
450,258,900

Yunas Civil & Building Construction 

Services Lot 24
346,499,475

Yunas Civil & Building Construction 

Services Lot 25
495,759,180

Yunas Civil & Building Construction 

Services Lot 26
355,666,500

Yunas Civil & Building Construction 

Services Lot 27
496,866,510

Yunas Civil & Building Construction 

Services Lot 28
287,759,850

9
General Procurement & Construction 

Inc. Lot 15
275,943,623 4,139,154 Premier ✔ ✔ ✔

-
2

General Procurement & Construction 

Inc. Lot 16
349,255,043 5,238,826

General Procurement & Construction 

Inc. Lot 17
738,084,165 7,380,842

General Procurement & Construction 

Inc. Lot 18
438,308,850 6,574,633

General Procurement & Construction 

Inc. Lot 19
390,243,525 5,853,653

General Procurement & Construction 

Inc. Lot 20
510,490,575 6,190,010

General Procurement & Construction 

Inc. Lot 21
412,667,325 5,756,042

General Procurement & Construction 

Inc. Lot 22
575,604,173 6,106,963

General Procurement & Construction 

Inc. Lot 23
610,696,275 7,014,507

General Procurement & Construction 

Inc. Lot 24
467,633,775 6,792,781



General Procurement & Construction 

Inc. Lot 25
679,278,075 6,792,781

General Procurement & Construction 

Inc. Lot 26
475,051,800 7,125,237

General Procurement & Construction 

Inc. Lot 27
675,096,345 6,750,963

General Procurement & Construction 

Inc. Lot 28
360,757,950 5,411,369

10 Urban Edge Building Inc Lot 15 176,097,285 55,000,000 Assuria ✔ ✔ ✔ - 2

Urban Edge Building Inc Lot 16 207,059,475

Urban Edge Building Inc Lot 17 363,931,334

Urban Edge Building Inc Lot 18 239,012,130

Urban Edge Building Inc Lot 19 212,741,760

Urban Edge Building Inc Lot 20 279,486,575

Urban Edge Building Inc Lot 21 226,352,763

Urban Edge Building Inc Lot 22 335,313,636

Urban Edge Building Inc Lot 23 332,003,490

Urban Edge Building Inc Lot 24 254,008,839

Urban Edge Building Inc Lot 25 369,657,519

Urban Edge Building Inc Lot 26 258,072,402

Urban Edge Building Inc Lot 27 358,017,450

Urban Edge Building Inc Lot 28 196,480,683

11 Aronco Services Inc. L15 259,896,105 3,898,442 Premier Ins. ✔ ✔ ✔ - 2

Aronco Services Inc. L16 327,765,559 4,916,483

Aronco Services Inc. L17 456,411,834 6,846,178

Aronco Services Inc. L18 279,762,500 4,196,438

Aronco Services Inc. L19 261,525,290 3,922,879

Aronco Services Inc. L20 309,178,067 4,637,671

Aronco Services Inc. L21 264,272,664 3,964,090

Aronco Services Inc. L22 489,310,946 7,339,664

Aronco Services Inc. L23 373,934,325 5,609,015



Aronco Services Inc. L24 299,988,209 4,499,823

Aronco Services Inc. L25 420,602,497 -

Aronco Services Inc. L26 301,584,651 4,523,770

Aronco Services Inc. L27 475,025,651 7,125,385

Aronco Services Inc. L28 241,786,180 3,626,793

12 NK Engineering Services L18 322,073,535 6,000,000 Nafico (L 15 - 28) ✔ ✔ ✔ - 2

NK Engineering Services L19 292,661,250

NK Engineering Services L20 377,776,770

NK Engineering Services L21 303,129,130

NK Engineering Services L23 468,162,765

13 A-1 Construction L15 203,357,437 7,284,402
Premier Insurance (L15-

28)
✔ ✔ ✔ -

2

A-1 Construction L16 255,133,988

A-1 Construction L17 473,135,827

A-1 Construction L18 301,052,325

A-1 Construction L19 274,466,640

A-1 Construction L20 355,192,950

A-1 Construction L21 281,112,878

A-1 Construction L22 408,643,778

A-1 Construction L23 425,410,398

A-1 Construction L24 293,718,191

A-1 Construction L25 463,447,709

A-1 Construction L26 354,871,650

A-1 Construction L27 485,626,816

A-1 Construction L28 252,386,610

14
C. Persaud & Son Construction & 

Supply Services L18
274,236,165 4,113,543 Caricom ✔ ✔ ✔ - 2

C. Persaud & Son Construction & 

Supply Services L19
252,472,448 3,787,087

C. Persaud & Son Construction & 

Supply Services L20
289,391,550 4,340,874

C. Persaud & Son Construction & 

Supply Services L21
251,575,013 3,773,626



C. Persaud & Son Construction & 

Supply Services L22
385,866,285 5,787,995

C. Persaud & Son Construction & 

Supply Services L24
286,517,648 4,297,765

C. Persaud & Son Construction & 

Supply Services L25
405,532,785 6,082,992

C. Persaud & Son Construction & 

Supply Services L26
287,333,813 4,310,008

C. Persaud & Son Construction & 

Supply Services L28
223,601,123 3,354,017

15 Athena Construction (Guyana) Inc. L16 229,630,600 4,000,000 Premier ✔ ✔ ✔ - 2

Athena Construction (Guyana) Inc. L17
400,006,200

6,500,000

Athena Construction (Guyana) Inc. L20
310,729,000

5,000,000

Athena Construction (Guyana) Inc. L23
173,542,100

6,000,000

Athena Construction (Guyana) Inc. L22
360,355,100

6,000,000

16 Khan's Enterprise L15 277,750,988 5,100,293 Assuria (l15-28) ✔ ✔ ✔ - 2

Khan's Enterprise L16 336,883,838

Khan's Enterprise L17 507,983,858

Khan's Enterprise L18 330,393,840

Khan's Enterprise L19 304,432,748

Khan's Enterprise L20 383,458,950

Khan's Enterprise L21 307,987,155

Khan's Enterprise L22 436,298,100

Khan's Enterprise L23 462,211,785

Khan's Enterprise L24 346,418,573

Khan's Enterprise L25 498,544,830

Khan's Enterprise L26 361,618,425

Khan's Enterprise L27 509,144,475



Khan's Enterprise L28 286,594,823

17 Quality Deliverer L15 188,051,970 No bid security seen ✔ ✔ ✔ - 2

Quality Deliverer L16 394,583,150

Quality Deliverer L17 747,372,570

Quality Deliverer L18 480,406,920

Quality Deliverer L21 443,538,160

Quality Deliverer L22 631,457,300

Quality Deliverer L24 504,719,460

Quality Deliverer L28 732,544,365

18 Zeebo and Sons Construction L18 304,279,437 4,564,191 Premier Insurance ✔ ✔ ✔ - 2

Zeebo and Sons Construction L19 313,568,556 4,703,528

Zeebo and Sons Construction L20 432,733,605 6,491,004

Zeebo and Sons Construction L21 348,969,023 5,234,535

Zeebo and Sons Construction L23 508,234,524 5,082,345

Zeebo and Sons Construction L24 396,609,864 5,949,147

Zeebo and Sons Construction L25 569,484,941 5,694,849

Zeebo and Sons Construction L26 321,781,772 4,826,726

19 Japarts Construction Inc. Lot 23 466,894,270 7,500,000 Assuria ✔ ✔ ✔ 1

Japarts Construction Inc. Lot 24 354,241,387

Japarts Construction Inc. Lot 25 499,108,717

Japarts Construction Inc. Lot 26 366,645,168

Japarts Construction Inc. Lot 28 292,489,050

20
F&A Mohamed Construction Firm Lot 

21
319,508,071 4,792,621 Caricom ✔ ✔ ✔ 2

F&A Mohamed Construction Firm Lot 

22
444,739,995 6,671,099

F&A Mohamed Construction Firm Lot 

23
465,661,771 6,984,926

F&A Mohamed Construction Firm Lot 

24
360,970,785 5,414,561



F&A Mohamed Construction Firm Lot 

25
567,806,190 5,678,061

F&A Mohamed Construction Firm Lot 

26
369,200,790 5,537,011

F&A Mohamed Construction Firm Lot 

27
521,847,375 5,218,473

F&A Mohamed Construction Firm Lot 

28
283,875,585 4,258,133

Lot 20 5,741,728

lot 19 4,774,070

Lot 18 4,858,533

Lot 17 7,243,653

Lot 16 5,080,516

Lot 15 4,254,906

21
J Hussain's Contruction & Supplies Lot 

23
664,577,025 Assuira ✔ ✔ ✔ - 1

J Hussain's Contruction & Supplies Lot 

24
408,544,500 6,128,168

J Hussain's Contruction & Supplies Lot 

25
603,638,595 6,036,386

22
AMIC General Contracting Services Lot 

15
234,708,338 5,315,940 Nafico ✔ ✔ ✔ - 2

AMIC General Contracting Services Lot 

16
234,708,338

AMIC General Contracting Services Lot 

17
513,282,000

AMIC General Contracting Services Lot 

18
342,501,075

AMIC General Contracting Services Lot 

19
303,768,990



AMIC General Contracting Services Lot 

20
396,066,930

AMIC General Contracting Services Lot 

21
320,683,125

AMIC General Contracting Services Lot 

22
329,698,845

AMIC General Contracting Services Lot 

23
475,126,365

AMIC General Contracting Services Lot 

24
363,440,805

AMIC General Contracting Services Lot 

25
531,594,210

AMIC General Contracting Services Lot 

26
371,355,705

AMIC General Contracting Services Lot 

27
366,852,255

AMIC General Contracting Services Lot 

28
285,102,510

23
A.Nazier & Son Contracting & General 

Supplies Lot 18
278,726,154 4,180,892 Caricom ✔ ✔ ✔ - 2

A.Nazier & Son Contracting & General 

Supplies Lot 19
255,428,750 3,831,431

A.Nazier & Son Contracting & General 

Supplies Lot 20
455,480,865 6,832,213

A.Nazier & Son Contracting & General 

Supplies Lot 21
258,710,578 3,877,659

A.Nazier & Son Contracting & General 

Supplies Lot 23
392,717,325 5,890,760

A.Nazier & Son Contracting & General 

Supplies Lot 24
358,465,275 5,376,979

A.Nazier & Son Contracting & General 

Supplies Lot 25
424,809,628 6,372,144



A.Nazier & Son Contracting & General 

Supplies Lot 26
294,093,293 4,411,399

A.Nazier & Son Contracting & General 

Supplies Lot 28
231,954,878 3,479,323

24 International Import & Supplies Lot 15 265,297,637 3,979,465 Premier ✔ ✔ ✔ - 2

International Import & Supplies Lot 16 329,690,894 4,945,363

International Import & Supplies Lot 17 732,804,772 7,328,100

International Import & Supplies Lot 18 466,217,392 6,993,300

International Import & Supplies Lot 19 437,191,985 6,557,900

International Import & Supplies Lot 20 569,750,394 5,697,503

International Import & Supplies Lot 21 447,397,349 6,710,980

International Import & Supplies Lot 22 559,717,661 5,597,200

International Import & Supplies Lot 23 688,904,005 6,889,100

International Import & Supplies Lot 24 503,545,132 5,035,000

International Import & Supplies Lot 25 736,960,740 7,369,700

International Import & Supplies Lot 26 519,165,538 5,191,700

International Import & Supplies Lot 27 739,100,470 7,392,000

International Import & Supplies Lot 28 392,839,100 5,892,600

25 KAL Investments Inc. Lot 15 195,110,213 7,102,518 Premier ✔ ✔ ✔ - 2

KAL Investments Inc. Lot 16 246,490,913

KAL Investments Inc. Lot 17 461,585,324

KAL Investments Inc. Lot 18 297,555,825

KAL Investments Inc. Lot 19 268,359,525

KAL Investments Inc. Lot 20 349,513,448

KAL Investments Inc. Lot 21 278,763,398

KAL Investments Inc. Lot 22 395,494,208

KAL Investments Inc. Lot 23 419,314,193

KAL Investments Inc. Lot 24 286,165,478

KAL Investments Inc. Lot 25 455,393,138

KAL Investments Inc. Lot 26 317,722,860

KAL Investments Inc. Lot 27 473,501,228



KAL Investments Inc. Lot 28 249,593,978

26
Khan's Construction & Transportation 

Services Inc. Lot 15
213,679,462 6,143,180 Nafico ✔ ✔ ✔ - 2

Khan's Construction & Transportation 

Services Inc. Lot 16
266,844,113

Khan's Construction & Transportation 

Services Inc. Lot 17
593,657,505

Khan's Construction & Transportation 

Services Inc. Lot 18
396,960,925

Khan's Construction & Transportation 

Services Inc. Lot 19
352,528,130

Khan's Construction & Transportation 

Services Inc. Lot 20
466,978,995

Khan's Construction & Transportation 

Services Inc. Lot 21
272,988,455

Khan's Construction & Transportation 

Services Inc. Lot 22
438,247,057

Khan's Construction & Transportation 

Services Inc. Lot 23
556,081,365

Khan's Construction & Transportation 

Services Inc. Lot 24
419,557,320

Khan's Construction & Transportation 

Services Inc. Lot 25
614,738,040

Khan's Construction & Transportation 

Services Inc. Lot 26
431,382,210

Khan's Construction & Transportation 

Services Inc. Lot 27
596,849,085

Khan's Construction & Transportation 

Services Inc. Lot 28
337,924,755

27
Zoom Contracting & Transport Service 

Lot 15
189,965,738 52,780,000 Caricom ✔ ✔ ✔ - 2



Zoom Contracting & Transport Service 

Lot 16
232,560,338

Zoom Contracting & Transport Service 

Lot 17
424,186,770

Zoom Contracting & Transport Service 

Lot 18
276,031,455

Zoom Contracting & Transport Service 

Lot 19
241,752,840

Zoom Contracting & Transport Service 

Lot 20
317,886,110

Zoom Contracting & Transport Service 

Lot 21
2,545,643,270

Zoom Contracting & Transport Service 

Lot 22
373,734,165

Zoom Contracting & Transport Service 

Lot 23
381,215,415

Zoom Contracting & Transport Service 

Lot 24
284,439,225

Zoom Contracting & Transport Service 

Lot 25
414,410,535

Zoom Contracting & Transport Service 

Lot 26
294,340,620

Zoom Contracting & Transport Service 

Lot 27
426,538,455

Zoom Contracting & Transport Service 

Lot 28
229,520,445

28
Digital Design Construction, Logistics & 

Supplies Lot 15
198,029,921 2,970,448 Caricom ✔ ✔ ✔ - 2

Digital Design Construction, Logistics & 

Supplies Lot 16
233,427,999 3,501,419

Digital Design Construction, Logistics & 

Supplies Lot 17
406,073,715 6,091,105



Digital Design Construction, Logistics & 

Supplies Lot 18
268,215,003 4,023,225

Digital Design Construction, Logistics & 

Supplies Lot 19
238,666,481 3,579,997

Digital Design Construction, Logistics & 

Supplies Lot 20
315,013,629 4,725,204

Digital Design Construction, Logistics & 

Supplies Lot 21
280,035,996 4,200,539

Digital Design Construction, Logistics & 

Supplies Lot 22
365,170,617 5,477,559

Digital Design Construction, Logistics & 

Supplies Lot 23
373,611,105 5,604,166

Digital Design Construction, Logistics & 

Supplies Lot 24
282,932,727 4,243,990

Digital Design Construction, Logistics & 

Supplies Lot 25
412,221,777 6,183,326

Digital Design Construction, Logistics & 

Supplies Lot 26
297,004,837 4,305,072

Digital Design Construction, Logistics & 

Supplies Lot 27
409,982,024 6,149,730

Digital Design Construction, Logistics & 

Supplies Lot 28
219,458,862 3,291,882

29
SSS Professional Engineering Services 

Lot 15
232,732,563 7,200,000 Assuria ✔ ✔ ✔ - 2

SSS Professional Engineering Services 

Lot 16
291,614,253

SSS Professional Engineering Services 

Lot 17
462,903,924

SSS Professional Engineering Services 

Lot 18
286,176,051

SSS Professional Engineering Services 

Lot 19
253,955,877



SSS Professional Engineering Services 

Lot 20
331,826,250

SSS Professional Engineering Services 

Lot 21
265,400,856

SSS Professional Engineering Services 

Lot 22
420,762,122

SSS Professional Engineering Services 

Lot 23
397,898,697

SSS Professional Engineering Services 

Lot 24
299,525,321

SSS Professional Engineering Services 

Lot 25
434,195,663

SSS Professional Engineering Services 

Lot 26
303,858,807

SSS Professional Engineering Services 

Lot 27
468,035,915

SSS Professional Engineering Services 

Lot 28
236,097,876

Abdool Shaw Construction and 

Transportation Services L 23
477,585,255 7,163,778 Caricom letter ✔ ✔ -

1

Abdool Shaw Construction and 

Transportation Services L 24
353,272,185 5,299,082

Abdool Shaw Construction and 

Transportation Services L 25
515,569,635 7,733,544

Mohammad Fawaaz Bacchus 

Construction and Transportation Service 

L 15

196,214,288 ✔ ✔ ✔ -

2

Mohammad Fawaaz Bacchus 

Construction and Transportation Service 

L 16

232,859,025 6000000 lots 15-28 Nafico 

30

31



Mohammad Fawaaz Bacchus 

Construction and Transportation Service 

L 17

404,383,802

Mohammad Fawaaz Bacchus 

Construction and Transportation Service 

L 18

265,867,203

Mohammad Fawaaz Bacchus 

Construction and Transportation Service 

L 19

236,466,248

Mohammad Fawaaz Bacchus 

Construction and Transportation Service 

L 20

314,441,461

Mohammad Fawaaz Bacchus 

Construction and Transportation Service 

L 21

250,075,447

Mohammad Fawaaz Bacchus 

Construction and Transportation Service 

L 22

364,673,248

Mohammad Fawaaz Bacchus 

Construction and Transportation Service 

L 23

372,676,710

Mohammad Fawaaz Bacchus 

Construction and Transportation Service 

L 24

282,981,111

Mohammad Fawaaz Bacchus 

Construction and Transportation Service 

L 25 410,194,019

Mohammad Fawaaz Bacchus 

Construction and Transportation Service 

L 26 287,300,538

Mohammad Fawaaz Bacchus 

Construction and Transportation Service 

L 27

409,075,380

31

31

31

31

31

31



Mohammad Fawaaz Bacchus 

Construction and Transportation Service 

L 28

218,961,818

32 S&D Construction L 15 372,755,250 5,591,328 Caricom ✔ ✔ ✔ - 1

S&D Construction L 16 372,650,250 5,589,753

32 S&D Construction L 17 553,905,975 5,539,059

S&D Construction L 18 373,741,095 5,606,116

32 S&D Construction L 19 315,492,660 4,732,389

S&D Construction L 20 456,403,395 6,846,050

S&D Construction L 21 347,360,160 5,210,402

S&D Construction L 22 360,333,540 5,405,003

S&D Construction L 23 535,683,435 5,356,834

S&D Construction L 24 378,818,790 5,682,281

S&D Construction L 25 670,135,410 6,701,354

S&D Construction L 26 541,439,850 5,414,398

S&D Construction L 27 597,776,655 5,977,766

S&D Construction L 28 305,122,230 4,576,833

33
Sealand Marine Transport & Harbour 

and Sealand Petroleum L 18
330,181,950 4,952,729 Assuria ✔ ✔ ✔ - 2

Sealand Marine Transport & Harbour 

and Sealand Petroleum L 20
359,607,150 5,394,107

Sealand Marine Transport & Harbour 

and Sealand Petroleum L 21 308,495,250 4,627,429

Sealand Marine Transport & Harbour 

and Sealand Petroleum L 23 377,547,450 5,663,212

Sealand Marine Transport & Harbour 

and Sealand Petroleum L 24 360,542,700 5,408,141

Surrey Paving & Aggregrate Co. Guy 

Inc. L 15 223,469,400 6013560 Lots 15-28
Assuria ✔ ✔ ✔ -

2

Surrey Paving & Aggregrate Co. Guy 

Inc. L 18
376,600,140

32

32

32

33

33

34

31

32



Surrey Paving & Aggregrate Co. Guy 

Inc. L 19
347,027,573

Surrey Paving & Aggregrate Co. Guy 

Inc. L 20
444,539,235

Surrey Paving & Aggregrate Co. Guy 

Inc. L 21 366,202,095

Surrey Paving & Aggregrate Co. Guy 

Inc. L 23 552,824,685

Surrey Paving & Aggregrate Co. Guy 

Inc. L 24
408,004,013

Surrey Paving & Aggregrate Co. Guy 

Inc. L 25
601,356,000

Surrey Paving & Aggregrate Co. Guy 

Inc. L 26
407,441,790

Surrey Paving & Aggregrate Co. Guy 

Inc. L 28 323,042,213

35

Triple A General Contracting Services L 

15 120,052,800 6,369,015 Premier 
✔ ✔ ✔ -

2

35
Triple A General Contracting Services L 

16
154,284,900  Lots 15-28

35
Triple A General Contracting Services L 

17
636,606,390

35
Triple A General Contracting Services L 

18
439,385,525

35

Triple A General Contracting Services L 

19 391,501,005

35

Triple A General Contracting Services L 

20 522,809,280

35
Triple A General Contracting Services L 

21
411,485,235

35
Triple A General Contracting Services L 

22
400,681,470

34

34

34

34



35
Triple A General Contracting Services L 

23
632,288,160

35

Triple A General Contracting Services L 

24 427,746,375

35

Triple A General Contracting Services L 

25 698,188,155

35
Triple A General Contracting Services L 

26
488,492,865

35
Triple A General Contracting Services L 

27
636,901,545

35
Triple A General Contracting Services L 

28
345,360,960

36

Four Brothers Construction and 

Hardware Supply L 18 351,920,562 5,278,808
Premier ✔ ✔ ✔ -

1

36

Four Brothers Construction and 

Hardware Supply L 19 365,291,556

36
Four Brothers Construction and 

Hardware Supply L 20
513,745,365

36
Four Brothers Construction and 

Hardware Supply L 21
408,107,023

36
Four Brothers Construction and 

Hardware Supply L 23
599,603,424

36

Four Brothers Construction and 

Hardware Supply L 24 422,579,514

36

Four Brothers Construction and 

Hardware Supply L 25 653,700,191

36
Four Brothers Construction and 

Hardware Supply L 26
379,132,772

37 JSB Investments Inc. L 15 336,857,010 5,052,855 Caricom ✔ ✔ ✔ - 2

37 JSB Investments Inc. L 20 504,761,785 5,047,617

37 JSB Investments Inc. L 21 417,514,587 6,262,718



37 JSB Investments Inc. L 22 530,955,762 5,309,557

37 JSB Investments Inc. L 23 537,958,523 5,379,585

38 Mahase Construction L 15 183,804,846 18,824,794 Premier ✔ ✔ ✔ - 2

38 Mahase Construction L 16 229,559,150

38 Mahase Construction L 17 447,569,557

38 Mahase Construction L18 329,374,605

38 Mahase Construction L19 207,297,220

38 Mahase Construction L20 370,571,145

39 Renish Construction & Association L 15 504,292,103 Caricom ✔ ✔ ✔ -
2

39
Renish Construction & Association L 16

644,224,613

39 Renish Construction & Association L 17
364,145,715

39 Renish Construction & Association L 18 18,891,930

39 Renish Construction & Association L 19 426,439,335

39 Renish Construction & Association L 20 343,872,900

39
Renish Construction & Association L 21

682,385,078

39
Renish Construction & Association L 22

512,659,245

39
Renish Construction & Association L 23

545,159,370

39
Renish Construction & Association L 24

576,836,295

39
Renish Construction & Association L 25

412,628,655



39
Renish Construction & Association L 26

603,867,075

39
Renish Construction & Association L 27

295,964,655

39
Renish Construction & Association L 28

6,865,510,208

40 V. Narine Central Lumber Yard L 15 1,566,780,540 2,351,708 Caricom ✔ ✔ ✔ - 1

40 V. Narine Central Lumber Yard L 16 170,270,100

40 V. Narine Central Lumber Yard L 17 465,359,790

40 V. Narine Central Lumber Yard L 18 319,641,105

40 V. Narine Central Lumber Yard L 19 255,774,645

40 V. Narine Central Lumber Yard L 20 348,960,150

40 V. Narine Central Lumber Yard L 21 299,478,585

40 V. Narine Central Lumber Yard L 22 380,961,000

40 V. Narine Central Lumber Yard L 23 440,249,880

40 V. Narine Central Lumber Yard L 24 328,947,045

40 V. Narine Central Lumber Yard L 25 710,067,015

40 V. Narine Central Lumber Yard L 26 313,358,325

41 Platinum Investments Inc L15 223,973,338 2,807,680 Premier Inc. ✔ ✔ ✔ - 2

Platinum Investments Inc L16 233,668,838 3,509,600

Platinum Investments Inc L17 5,510,284,355 5,102,844

Platinum Investments Inc L18 341,716,725 5,125,751

Platinum Investments Inc L19 301,797,615 4,526,964

Platinum Investments Inc L20 392,870,940 5,893,064

Platinum Investments Inc L21 317,479,155 4,762,187

Platinum Investments Inc L22 419,167,442 4,907,048

Platinum Investments Inc L23 470,996,190 7,064,943

Platinum Investments Inc L24 360,585,855 408,788

Platinum Investments Inc L25 526,210,440 5,262,104

Platinum Investments Inc L26 368,086,635 5,521,300

Platinum Investments Inc L27 365,226,750 5,478,401



Platinum Investments Inc L28 282,735,285 4,241,029

42
R&S General Transportation Services 

L15
214,792,725 5,451,661 Premier Ins. (L15-28) ✔ ✔ ✔ -

2

R&S General Transportation Services 

L16
271,591,425

R&S General Transportation Services 

L17
509,886,090

R&S General Transportation Services 

L18
333,998,910

R&S General Transportation Services 

L19
299,336,955

R&S General Transportation Services 

L20
404,976,600

R&S General Transportation Services 

L21
313,703,505

R&S General Transportation Services 

L22
416,243,415

R&S General Transportation Services 

L23
479,228,505

R&S General Transportation Services 

L24
361,343,955

43
Psyphydave Construction & Engineering 

L15
277,855,988 5,105,000 Nafico (L15-28) ✔ ✔ ✔ -

2

Psyphydave Construction & Engineering 

L16
336,988,838

Psyphydave Construction & Engineering 

L17
508,088,858

Psyphydave Construction & Engineering 

L18
330,498,840

Psyphydave Construction & Engineering 

L19
304,537,748



Psyphydave Construction & Engineering 

L20
383,563,950

Psyphydave Construction & Engineering 

L21
308,092,155

Psyphydave Construction & Engineering 

L22
436,403,100

Psyphydave Construction & Engineering 

L23
462,316,785

Psyphydave Construction & Engineering 

L24
346,523,573

Psyphydave Construction & Engineering 

L25
498,649,830

Psyphydave Construction & Engineering 

L26
361,723,425

Psyphydave Construction & Engineering 

L27
510,134,258

Psyphydave Construction & Engineering 

L28
286,699,823

44
J&R General Construction Services Inc. 

L17
487,658,955 Nafico (L15-28) ✔ ✔ ✔ -

2

J&R General Construction Services Inc. 

L18
312,203,640

J&R General Construction Services Inc. 

L19
291,068,085

J&R General Construction Services Inc. 

L20
364,744,065

J&R General Construction Services Inc. 

L21 294,002,835

J&R General Construction Services Inc. 

L22 454,393,852

J&R General Construction Services Inc. 

L23
436,163,437



J&R General Construction Services Inc. 

L24
332,266,725

J&R General Construction Services Inc. 

L25
311,562,877

J&R General Construction Services Inc. 

L26 337,667,662

J&R General Construction Services Inc. 

L27 509,779,200

J&R General Construction Services Inc. 

L28
269,679,480

45 Ashon and Son Construction Company L
FTP not completed 

nor signed 
Caricom ✔ ✔ ✔ -

2

AMN Construction L15 174,696,900 260,453 Caricom ✔ ✔ ✔ - 2

AMN Construction L16 174,696,900 2,650,453

AMN Construction L18 268,465,680 4,026,985

AMN Construction L21 251,160,840 3,767,412

AMN Construction L24 247,272,900 3,709,093

AMN Construction L26 295,386,525 4,430,797

AMN Construction L28 233,282,910 3,499,243

47 4S Security & Building Enterprise L15 125,904,765 6,225,000 Nafico (L 15 -28) ✔ ✔ ✔ - 2

4S Security & Building Enterprise L16 249,871,125 2,620,453

4S Security & Building Enterprise L17 362,844,520

4S Security & Building Enterprise L18 264,297,705 4,026,985

4S Security & Building Enterprise L19 236,211,885

4S Security & Building Enterprise L20 302,347,605

4S Security & Building Enterprise L21 246,704,020 3,767,412

4S Security & Building Enterprise L22 285,215,175

4S Security & Building Enterprise L23 413,618,835

4S Security & Building Enterprise L24 277,586,085 3,709,093

4S Security & Building Enterprise L25 381,440,640

4S Security & Building Enterprise L26 287,151,480 4,430,797

46



4S Security & Building Enterprise L27 363,112,080

4S Security & Building Enterprise L28 213,739,785 3,499,243

48

Crown Road and Drainage Contractors 

L15 171,553,200 2,573,298
Caricom ✔ ✔ ✔ -

2

Crown Road and Drainage Contractors 

L16 231,663,600 3,474,954

Crown Road and Drainage Contractors 

L17 480,228,840 7,203,432

Crown Road and Drainage Contractors 

L18 320,580,330 4,808,704

Crown Road and Drainage Contractors 

L19 296,890,230 4,453,354

Crown Road and Drainage Contractors 

L20 380,630,775 5,709,461

Crown Road and Drainage Contractors 

L21 299,804,925 4,497,073

Crown Road and Drainage Contractors 

L22 374,485,965 5,617,289

Crown Road and Drainage Contractors 

L23 448,330,115 6,724,952

Crown Road and Drainage Contractors 

L24 334,336,275 5,015,044

Crown Road and Drainage Contractors 

L25 487,823,595 7,317,353

Crown Road and Drainage Contractors 

L26 349,522,425 5,242,836

Crown Road and Drainage Contractors 

L27 487,450,530 7,311,757

Crown Road and Drainage Contractors 

L28 268,166,745 4,022,501

49 Well Built Construction Service L18 336,366,600 4,000,000 Caricom (L15-28) ✔ ✔ ✔ - 2



Well Built Construction Service L19 338,613,900

50 Build Smart Construction L15 211,051,575 3,375,000 Premier Ins X ✔ ✔ - 2

Build Smart Construction L16 261,063,075 4,125,000

Build Smart Construction L17 428,459,115 6,750,000

Build Smart Construction L18 275,759,505 4,500,000

Build Smart Construction L19 254,511,495 4,125,000

Build Smart Construction L20 307,210,470 4,875,000

Build Smart Construction L21 258,381,060 4,125,000

Build Smart Construction L22 394,684,500 6,375,000

Build Smart Construction L23 381,786,720 6,000,000

Build Smart Construction L24 290,902,920 4,500,000

Build Smart Construction L25 418,941,285 6,375,000

Build Smart Construction L26 301,595,175 4,875,000

Build Smart Construction L27 449,550,675 7,125,000

Build Smart Construction L28 23,649,245 4,125,000

51 Mension Services Inc. L15 262,362,975 5,530,000 Nafico (L15-28) ✔ ✔ ✔ 0

Mension Services Inc. L16 333,924,675

Mension Services Inc. L17 518,232,750

Mension Services Inc. L18 299,039,055

Mension Services Inc. L19 283,742,025

Mension Services Inc. L20 369,419,925

Mension Services Inc. L21 299,664,425

Mension Services Inc. L22 525,714,525

Mension Services Inc. L23 446,210,625

Mension Services Inc. L24 342,661,875

Mension Services Inc. L25 503,066,288

Mension Services Inc. L26 351,921,893

Mension Services Inc. L27 523,041,225

Mension Services Inc. L28 261,648,450



52
Grimmond's Electrical & Transportation 

Services 

FTP not completed 

nor signed 
5,700,000 Caricom (15-28) ✔ ✔ x -

1

53 M.K Hanif Construction Service 
FTP not completed 

nor signed 
5,700,000 Caricom (15-28) ✔ ✔ x -

1

54
Mahamad Haseeb Bacchus Enterprise 

Construction L 

FTP not completed 

nor signed 
5,700,000 Caricom (L15-28) ✔ ✔ x -

1

55
TNSA Construction & General 

Transportation 

FTP not completed 

nor signed 
5,700,000 Asuuria (L15-28) ✔ ✔ x -

1

56 Golden Goose Construction Service 
FTP not completed 

nor signed 
5,700,000 Caricom (L15-28) ✔ ✔ x -

1

57 MK Enterprise 
FTP not completed 

nor signed 
5,700,000 Caricom (L15-28) ✔ ✔ x -

1

58 Roopan Ramotar Investment No FTP Seen 6,010,000 Assuria (L15-28) ✔ ✔ x 2

59
Avinash Contracting and Scrap Metal 

Inc. L15
271,761,000 4,076,415 Premier Ins ✔ x ✔

2

Avinash Contracting and Scrap Metal 

Inc. L16
269,136,000 4,037,040

Avinash Contracting and Scrap Metal 

Inc. L17
753,430,125 7,539,551

Avinash Contracting and Scrap Metal 

Inc. L18
522,252,675 5,222,527 ✔ ✔ ✔ -

2

Avinash Contracting and Scrap Metal 

Inc. L19
34,648,950 5,197,343

Avinash Contracting and Scrap Metal 

Inc. L20
617,729,175 6,177,292



Avinash Contracting and Scrap Metal 

Inc. L21
483,954,975 7,259,325

Avinash Contracting and Scrap Metal 

Inc. L22
413,643,300 6,204,650

Avinash Contracting and Scrap Metal 

Inc. L23
588,169,050 5,881,691

Avinash Contracting and Scrap Metal 

Inc. L24
430,784,550 6,461,768

Avinash Contracting and Scrap Metal 

Inc. L25
788,863,425 7,888,634

Avinash Contracting and Scrap Metal 

Inc. L26
386,257,725 5,793,866

Avinash Contracting and Scrap Metal 

Inc. L27
647,440,500 6,474,405

Avinash Contracting and Scrap Metal 

Inc. L28
326,338,425 4,895,076

60 Six S General Construction L17 469,616,520 7,044,248 Caricom ✔ ✔ ✔ - 2

Six S General Construction L18 284,260,935 4,263,914

Six S General Construction L19 216,427,344 3,246,410

Six S General Construction L20 327,102,195 4,906,532

Six S General Construction L21 267,287,688 4,009,315

Six S General Construction L22 321,706,350 4,825,595

Six S General Construction L23 404,592,488 6,068,887

Six S General Construction L24 315,566,055 4,733,491

Six S General Construction L25 449,345,400 6,740,181

Six S General Construction L26 313,653,060 4,707,796

Six S General Construction L27 452,830,980 6,792,465

Six S General Construction L28 240,090,795 3,601,361

61
Green State Oil & Gas Services Inc. Lot 

23
445,307,363 6,679,550 Caricome ✔ ✔ ✔ - 1



62 Onyx Engineering Inc. Lot 15 221,033,400 3,500,000 Premier ✔ ✔ ✔ - 2

Onyx Engineering Inc. Lot 16 281,978,550 4,500,000

Onyx Engineering Inc. Lot 17 602,304,885 6,100,000

Onyx Engineering Inc. Lot 18 354,631,095 5,500,000

Onyx Engineering Inc. Lot 19 332,184,405 5,200,000

Onyx Engineering Inc. Lot 20 418,882,275 6,300,000

Onyx Engineering Inc. Lot 21 331,257,990 5,000,000

Onyx Engineering Inc. Lot 22 452,229,225 7,000,000

Onyx Engineering Inc. Lot 23 519,964,830 5,300,000

Onyx Engineering Inc. Lot 24 381,709,230 5,800,000

Onyx Engineering Inc. Lot 25 562,344,090 5,800,000

Onyx Engineering Inc. Lot 26 395,994,900 6,000,000

Onyx Engineering Inc. Lot 27 595,596,455 6,000,000

Onyx Engineering Inc. Lot 28 301,360,080 4,600,000

63
Builders Engineering & Architectural 

Consultancy Lot 15 198,199,312 23,908,081 Assuria 
✔ ✔ ✔ - 2

Builders Engineering & Architectural 

Consultancy Lot 16 229,769,717

Builders Engineering & Architectural 

Consultancy Lot 17 485,048,392

Builders Engineering & Architectural 

Consultancy Lot 18 343,714,770

Builders Engineering & Architectural 

Consultancy Lot 19 352,512,037

Builders Engineering & Architectural 

Consultancy Lot 21 284,715,060

Builders Engineering & Architectural 

Consultancy Lot 24 496,848,765

64
QINGJIAN Group Company (Guyana) 

Inc. Lot 15 208,789,814
6,525,000 Assuria ✔ ✔ ✔ - 2



QINGJIAN Group Company (Guyana) 

Inc. Lot 16 264,652,427

QINGJIAN Group Company (Guyana) 

Inc. Lot 17 655,151,552

QINGJIAN Group Company (Guyana) 

Inc. Lot 18 407,727,049

QINGJIAN Group Company (Guyana) 

Inc. Lot 19 411,938,377

QINGJIAN Group Company (Guyana) 

Inc. Lot 20 553,683,877

QINGJIAN Group Company (Guyana) 

Inc. Lot 21 397,562,563

QINGJIAN Group Company (Guyana) 

Inc. Lot 22 489,941,676

QINGJIAN Group Company (Guyana) 

Inc. Lot 23 545,526,269

QINGJIAN Group Company (Guyana) 

Inc. Lot 24 432,770,977

QINGJIAN Group Company (Guyana) 

Inc. Lot 25 680,699,063

QINGJIAN Group Company (Guyana) 

Inc. Lot 26 461,806,255

QINGJIAN Group Company (Guyana) 

Inc. Lot 27 705,120,956

QINGJIAN Group Company (Guyana) 

Inc. Lot 28 354,373,737

65 STP Investments Inc Lot 15 188,670,037 5,128,000 Premier ✔ ✔ ✔ - 2

STP Investments Inc Lot 16 233,468,287

STP Investments Inc Lot 17 489,833,575

STP Investments Inc Lot 18 339,825,150

STP Investments Inc Lot 19 314,912,062

STP Investments Inc Lot 20 386,110,725



STP Investments Inc Lot 21 308,666,925

STP Investments Inc Lot 22 380,426,550

STP Investments Inc Lot 23 471,933,525

STP Investments Inc Lot 24 351,040,462

STP Investments Inc Lot 25 512,749,650

STP Investments Inc Lot 26 364,373,625

STP Investments Inc Lot 27 498,427,125

STP Investments Inc Lot 28 271,571,737

66 Sheriff Construction Inc. Lot 15 179,352,285 55,530,000 Assuria ✔ ✔ ✔ - 2

Sheriff Construction Inc. Lot 16 210,576,975

Sheriff Construction Inc. Lot 17 365,716,334

Sheriff Construction Inc. Lot 18 241,532,130

Sheriff Construction Inc. Lot 19 215,209,260

Sheriff Construction Inc. Lot 20 283,686,575

Sheriff Construction Inc. Lot 21 22,845,273

Sheriff Construction Inc. Lot 22 337,413,636

Sheriff Construction Inc. Lot 23 334,103,490

Sheriff Construction Inc. Lot 24 256,476,339

Sheriff Construction Inc. Lot 25 371,757,519

Sheriff Construction Inc. Lot 26 260,854,902

Sheriff Construction Inc. Lot 27 360,904,950

Sheriff Construction Inc. Lot 28 199,420,683

67 TVS Construction Service Lot 15 233,973,338 3,508,701 Assuria ✔ ✔ ✔ - 2

TVS Construction Service Lot 16 233,668,838 3,508,701

TVS Construction Service Lot 17 510,284,355 7,654,265

TVS Construction Service Lot 18 341,716,725 5,125,751

TVS Construction Service Lot 19 301,797,615 4,526,964

TVS Construction Service Lot 20 392,870,940 5,893,064

TVS Construction Service Lot 21 317,479,155 4,762,187

TVS Construction Service Lot 22 419,067,442 4,907,048

TVS Construction Service Lot 23 470,996,190 7,064,943



TVS Construction Service Lot 24 360,585,855 5,408,788

TVS Construction Service Lot 25 526,210,440 7,893,157

TVS Construction Service Lot 26 368,086,635 5,521,300

TVS Construction Service Lot 27 365,226,750 5,478,401

TVS Construction Service Lot 28 282,735,282 4,241,029

68 Blue Print Builders Inc. Lot 15 178,302,285 5,553,000 Assuria ✔ ✔ ✔ - 2

Blue Print Builders Inc. Lot 16 208,738,475

Blue Print Builders Inc. Lot 17 364,666,334

Blue Print Builders Inc. Lot 18 240,062,130

Blue Print Builders Inc. Lot 19 214,159,260

Blue Print Builders Inc. Lot 20 282,636,575

Blue Print Builders Inc. Lot 21 227,402,763

Blue Print Builders Inc. Lot 22 336,363,636

Blue Print Builders Inc. Lot 23 333,053,490

Blue Print Builders Inc. Lot 24 255,426,339

Blue Print Builders Inc. Lot 25 370,707,519

Blue Print Builders Inc. Lot 26 259,804,902

Blue Print Builders Inc. Lot 27 359,539,950

Blue Print Builders Inc. Lot 28 198,370,683

69 Bardon Construction Services Lot 15 560,691,400 11,213,828 Caricom ✔ ✔ ✔ - 2

Bardon Construction Services Lot 16 337,624,350 10,676,564

Bardon Construction Services Lot 17 535,405,815 81,832,240

Bardon Construction Services Lot 18 405,775,440 86,741,580

Bardon Construction Services Lot 19 374,634,855 86,120,237

Bardon Construction Services Lot 20 456,965,670 88,332,539

Bardon Construction Services Lot 21 383,339,985 86,255,111

Bardon Construction Services Lot 22 499,363,410 49,832,501

Bardon Construction Services Lot 23 482,500,305 91,594,803

Bardon Construction Services Lot 24 440,833,890 90,131,870

Bardon Construction Services Lot 25 526,278,795 91,213,290

Bardon Construction Services Lot 26 383,568,570 87,834,275



Bardon Construction Services Lot 27 531,385,575 93,688,218

Bardon Construction Services Lot 28 307,661,865 85,382,910

70 Kares Engineering Inc. Lot 15 294,331,800 - - ✔ ✔ ✔ - 2

Kares Engineering Inc. Lot 16 347,272,000

Kares Engineering Inc. Lot 17 476,937,615

Kares Engineering Inc. Lot 18 305,925,375

Kares Engineering Inc. Lot 19 220,418,000

Kares Engineering Inc. Lot 20 356,129,000

Kares Engineering Inc. Lot 21 292,589,000

Kares Engineering Inc. Lot 22 456,422,000

Kares Engineering Inc. Lot 23 444,066,000

Kares Engineering Inc. Lot 24 342,297,000

Kares Engineering Inc. Lot 25 499,537,000

Kares Engineering Inc. Lot 26 346,250,000

Kares Engineering Inc. Lot 27 528,612,000

Kares Engineering Inc. Lot 28 272,720,000

71
Hossein Logistics & Supplies Inc. Lot 15 198,252,600 2,973,789 Caricom

✔ ✔ ✔ - 1

Hossein Logistics & Supplies Inc. Lot 16 227,356,941 3,410,354

Hossein Logistics & Supplies Inc. Lot 17 399,312,450 5,989,687

Hossein Logistics & Supplies Inc. Lot 18 266,588,720 3,998,831

Hossein Logistics & Supplies Inc. Lot 19 238,002,240 3,570,034

Hossein Logistics & Supplies Inc. Lot 20 311,398,710 4,670,980

Hossein Logistics & Supplies Inc. Lot 21 252,365,610 3,785,484



Hossein Logistics & Supplies Inc. Lot 22 365,165,640 5,477,485

Hossein Logistics & Supplies Inc. Lot 23 375,593,190 5,633,898

Hossein Logistics & Supplies Inc. Lot 24 281,912,825 4,228,692

Hossein Logistics & Supplies Inc. Lot 25 412,161,750 6,182,426

Hossein Logistics & Supplies Inc. Lot 26 289,155,090 4,337,326

Hossein Logistics & Supplies Inc. Lot 27 408,907,176 6,133,608

Hossein Logistics & Supplies Inc. Lot 28 217,843,800 3,267,657

72 TSR Investments Lot 17 702,622,568 7,800,000 Nafico ✔ ✔ ✔ - 2

TSR Investments Lot 19 490,551,128 6,200,000

TSR Investments Lot 20 562,749,915 6,200,000

TSR Investments Lot 21 483,496,388 6,200,000

TSR Investments Lot 23 655,716,285 7,800,000

TSR Investments Lot 24 545,790,433 7,800,000

TSR Investments Lot 25 695,528,295 7,800,000

TSR Investments Lot 26 517,983,795 7,800,000

TSR Investments Lot 27 722,775,533 7,800,000

73 B.M Property Investments Inc. L15 183,779,295 74,130,315 Caricom ✓ Ltr ✓ - 2

B.M Property Investments Inc. L16 257,459,895  Lot 15-28

B.M Property Investments Inc. L17 706,729,440

B.M Property Investments Inc. L18 491,382,960

B.M Property Investments Inc. L19 459,634,848

B.M Property Investments Inc. L20 606,353,280

B.M Property Investments Inc. L21 477,109,080

B.M Property Investments Inc. L22 470,693,490



B.M Property Investments Inc. L23 741,412,500

B.M Property Investments Inc. L24 535,839,660

B.M Property Investments Inc. L25 782,402,424

B.M Property Investments Inc. L26 555,574,620

B.M Property Investments Inc. L27 732,712,308

B.M Property Investments Inc. L28 411,947,400

74
S Jagmohan Construction & General 

Supplies Inc L15 246,249,150 9,000,000 Premier ✓ ✓ ✓ - 2

S Jagmohan Construction & General 

Supplies Inc L16 312,894,750  Lot 15-28

S Jagmohan Construction & General 

Supplies Inc L17 552,083,700

S Jagmohan Construction & General 

Supplies Inc L22 447,745,200

S Jagmohan Construction & General 

Supplies Inc L25 565,933,200

S Jagmohan Construction & General 

Supplies Inc L27 572,895,225

75 R&N Construction Services L15 201,401,025 6,088,908 Assuria ✓ ✓ ✓ - 2

R&N Construction Services L17 395,517,806

R&N Construction Services L18 260,968,575

R&N Construction Services L19 237,964,431

R&N Construction Services L20 309,773,835

R&N Construction Services L21 251,292,794

R&N Construction Services L22 375,555,411

R&N Construction Services L23 373,269,677

R&N Construction Services L24 283,572,972

R&N Construction Services L25 409,850,942

R&N Construction Services L26 289,630,845

R&N Construction Services L27 414,339,660

R&N Construction Services L28 205,620,975



76 CB Housing Development Inc. Lot 18 360,873,555 5,065,456 Nafico ✔ ✔ ✔ - 2

CB Housing Development Inc. Lot 19 318,471,720

CB Housing Development Inc. Lot 21 348,328,260

CB Housing Development Inc. Lot 23 506,545,620

77
Builders Hardware, General Supplies 

and Construction Lot 15
198,514,313 23,877,874 Assuria ✔ ✔ ✔ -

2

Builders Hardware, General Supplies 

and Construction Lot 16
230,101,568

Builders Hardware, General Supplies 

and Construction Lot 17
485,100,893

Builders Hardware, General Supplies 

and Construction Lot 18
345,814,770

Builders Hardware, General Supplies 

and Construction Lot 19
352,512,038

Builders Hardware, General Supplies 

and Construction Lot 21
285,794,303

Builders Hardware, General Supplies 

and Construction Lot 24
489,949,530

78
Eagle Transportation & General 

Construction Inc. Lot 15
239,304,345 4,786,087 Caricom ✔ ✔ ✔ -

2

Eagle Transportation & General 

Construction Inc. Lot 16
311,045,595 6,220,912

Eagle Transportation & General 

Construction Inc. Lot 17
547,842,435 10,956,849

Eagle Transportation & General 

Construction Inc. Lot 18 249,832,070 4,996,642

Eagle Transportation & General 

Construction Inc. Lot 19 315,841,300 6,316,826

Eagle Transportation & General 

Construction Inc. Lot 20 408,694,965 8,173,900



Eagle Transportation & General 

Construction Inc. Lot 21 329,604,345 6,592,088

Eagle Transportation & General 

Construction Inc. Lot 22 474,962,570 9,499,252

Eagle Transportation & General 

Construction Inc. Lot 23 488,585,895 9,771,718

Eagle Transportation & General 

Construction Inc. Lot 24 373,395,435 7,467,909

Eagle Transportation & General 

Construction Inc. Lot 25 530,657,190 10,613,144

Eagle Transportation & General 

Construction Inc. Lot 26 379,279,740 7,585,595

Eagle Transportation & General 

Construction Inc. Lot 27 553,550,760 11,071,016

Eagle Transportation & General 

Construction Inc. Lot 28 303,218,370 6,064,368

79 Puran Bros. Disposal Inc. Lot 15 202,721,400 7,286,334 Premier ✔ ✔ ✔ - 2

Puran Bros. Disposal Inc. Lot 16 256,443,600

Puran Bros. Disposal Inc. Lot 17 470,888,775

Puran Bros. Disposal Inc. Lot 18 301,856,520

Puran Bros. Disposal Inc. Lot 19 274,280,632

Puran Bros. Disposal Inc. Lot 20 354,550,455

Puran Bros. Disposal Inc. Lot 21 276,892,035

Puran Bros. Disposal Inc. Lot 22 408,195,900

Puran Bros. Disposal Inc. Lot 23 426,570,427

Puran Bros. Disposal Inc. Lot 24 291,925,410

Puran Bros. Disposal Inc. Lot 25 463,434,352

Puran Bros. Disposal Inc. Lot 26 354,788,962

Puran Bros. Disposal Inc. Lot 27 485,755,620

Puran Bros. Disposal Inc. Lot 28 254,366,227

80 Reliance Inc. Lot 15 211,818,075 3,172,546 Assuria ✔ ✔ ✔ - 2



Reliance Inc. Lot 16 262,018,575 3,925,553

Reliance Inc. Lot 17 445,028,220 6,670,698

Reliance Inc. Lot 18 286,812,540 4,297,463

Reliance Inc. Lot 19 263,159,085 4,085,986

Reliance Inc. Lot 20 321,008,730 4,810,405

Reliance Inc. Lot 21 268,656,150 4,025,117

Reliance Inc. Lot 22 401,750,160 6,164,852

Reliance Inc. Lot 23 399,178,080 5,982,946

Reliance Inc. Lot 24 302,441,685 4,531,900

Reliance Inc. Lot 25 437,890,005 6,563,625

Reliance Inc. Lot 26 313,596,780 4,699,226

Reliance Inc. Lot 27 465,313,275 7,118,299

Reliance Inc. Lot 28 244,586,160 3,807,392

81
I.B Contracting & Machinery Rental Lot 

15 213,927,750 6,118,908 Assuria
✔ ✔ ✔

- 2

I.B Contracting & Machinery Rental Lot 

16 284,372,550

I.B Contracting & Machinery Rental Lot 

17 405,365,625

I.B Contracting & Machinery Rental Lot 

18 268,488,150

I.B Contracting & Machinery Rental Lot 

19 244,945,575

I.B Contracting & Machinery Rental Lot 

20 304,843,350

I.B Contracting & Machinery Rental Lot 

21 255,341,520

I.B Contracting & Machinery Rental Lot 

22 427,316,715

I.B Contracting & Machinery Rental Lot 

23 376,416,285



I.B Contracting & Machinery Rental Lot 

24 280,306,005

I.B Contracting & Machinery Rental Lot 

25 418,350,240

I.B Contracting & Machinery Rental Lot 

26 287,581,815

I.B Contracting & Machinery Rental Lot 

27 431,945,640

I.B Contracting & Machinery Rental Lot 

28 237,635,685

82 Golden Bricks Construction Lot 15 237,753,075 3,600,000 Caricom ✔ ✔ ✔ - 2

Golden Bricks Construction Lot 16 289,003,575 4,350,000

Golden Bricks Construction Lot 17 460,930,470 6,900,000

Golden Bricks Construction Lot 18 293,936,265 4,410,000

Golden Bricks Construction Lot 19 269,922,660 4,050,000

Golden Bricks Construction Lot 20 325,864,455 4,890,000

Golden Bricks Construction Lot 21 275,632,350 4,140,000

Golden Bricks Construction Lot 22 420,707,910 6,360,000

Golden Bricks Construction Lot 23 401,378,880 6,030,000

Golden Bricks Construction Lot 24 307,639,185 4,620,000

Golden Bricks Construction Lot 25 438,902,205 6,585,000

Golden Bricks Construction Lot 26 316,547,280 4,755,000

Golden Bricks Construction Lot 27 479,304,525 7,200,000

Golden Bricks Construction Lot 28 251,130,285 3,780,000

83
Probuild Hardware And Construction 

Inc. Lot 15 244,782,825 - -
✔ ✔ ✔

- 2

Probuild Hardware And Construction 

Inc. Lot 16 293,862,975

Probuild Hardware And Construction 

Inc. Lot 17 493,835,370



Probuild Hardware And Construction 

Inc. Lot 18 325,224,218

Probuild Hardware And Construction 

Inc. Lot 19 295,755,968

Probuild Hardware And Construction 

Inc. Lot 20 372,281,280

Probuild Hardware And Construction 

Inc. Lot 21 305,192,370

Probuild Hardware And Construction 

Inc. Lot 22 439,492,148

Probuild Hardware And Construction 

Inc. Lot 23 449,646,015

Probuild Hardware And Construction 

Inc. Lot 24 344,911,928

Probuild Hardware And Construction 

Inc. Lot 25 493,712,940

Probuild Hardware And Construction 

Inc. Lot 26 350,801,640

Probuild Hardware And Construction 

Inc. Lot 27 516,077,394

Probuild Hardware And Construction 

Inc. Lot 28 274,750,088

84
Tripple (FFF) Contracting & Supplies 

Services Lot 18 248,091,375 3,721,643 Caricom
✔ ✔ ✔

- 2

Tripple (FFF) Contracting & Supplies 

Services Lot 19 220,403,400 3,306,681

Tripple (FFF) Contracting & Supplies 

Services Lot 21 233,377,725 3,500,649

Tripple (FFF) Contracting & Supplies 

Services Lot 23 345,581,040 5,185,076

Tripple (FFF) Contracting & Supplies 

Services Lot 24 262,113,600 3,932,833



Tripple (FFF) Contracting & Supplies 

Services Lot 26 266,343,525 4,000,413

Tripple (FFF) Contracting & Supplies 

Services Lot 28 203,152,635 3,049,577

85 Extreme Construction Inc. Lot 17 535,405,815 81,832,240 ✔ ✔ ✔ - 2

Extreme Construction Inc. Lot 18 405,775,440 86,741,580

Extreme Construction Inc. Lot 19 375,634,855 86,120,237

Extreme Construction Inc. Lot 20 456,965,670 88,332,539

Extreme Construction Inc. Lot 21 383,339,985 86,255,111

Extreme Construction Inc. Lot 22 499,363,410 49,832,501

Extreme Construction Inc. Lot 23 482,500,305 91,594,803

Extreme Construction Inc. Lot 24 440,833,890 90,131,870

Extreme Construction Inc. Lot 25 526,278,795 91,213,290

Extreme Construction Inc. Lot 26 383,568,570 87,834,275

Extreme Construction Inc. Lot 27 531,385,575 93,688,218

Extreme Construction Inc. Lot 28 307,661,865 85,382,910

86 C & L Construction Inc. Lot 15 241,689,525 5,164,553 Premier ✔ ✔ ✔ - 2

C & L Construction Inc. Lot 16 302,060,325

C & L Construction Inc. Lot 17 516,455,310

C & L Construction Inc. Lot 18 347,620,770

C & L Construction Inc. Lot 19 330,612,555

C & L Construction Inc. Lot 20 384,734,595

87
Eron Lall Civil Engineering Works Lot 

15 199,011,750 42,798,652 Assuria
✔ ✔ ✔

- 2

Eron Lall Civil Engineering Works Lot 

16 249,487,350

Eron Lall Civil Engineering Works Lot 

17 400,001,333

Eron Lall Civil Engineering Works Lot 

18 283,159,800



Eron Lall Civil Engineering Works Lot 

19 232,279,688

Eron Lall Civil Engineering Works Lot 

20 309,123,150

Eron Lall Civil Engineering Works Lot 

21 249,415,215

Eron Lall Civil Engineering Works Lot 

22 374,539,620

Eron Lall Civil Engineering Works Lot 

23 373,846,725

Eron Lall Civil Engineering Works Lot 

24 277,782,068

Eron Lall Civil Engineering Works Lot 

25 408,793,770

Eron Lall Civil Engineering Works Lot 

26 284,525,850

Eron Lall Civil Engineering Works Lot 

27 418,398,435

Eron Lall Civil Engineering Works Lot 

28 219,500,453

88
U Balgobin Electrical and Construction 

Service Lot 17 480,850,440 7,212,757 Caricom
✔ ✔ ✔

- 2

U Balgobin Electrical and Construction 

Service Lot 18 523,047,000 5,230,470

U Balgobin Electrical and Construction 

Service Lot 19 276,895,395 4,153,431

U Balgobin Electrical and Construction 

Service Lot 20 396,386,025 5,945,790

U Balgobin Electrical and Construction 

Service Lot 21 312,035,850 4,680,538

U Balgobin Electrical and Construction 

Service Lot 23 480,860,625 7,212,909



U Balgobin Electrical and Construction 

Service Lot 24 359,962,050 5,399,431

U Balgobin Electrical and Construction 

Service Lot 25 548,603,370 5,486,034

U Balgobin Electrical and Construction 

Service Lot 26 367,790,850 5,516,863

U Balgobin Electrical and Construction 

Service Lot 28 255,876,600 3,838,149

89

Abdul Gaffur General Construction, 

Sawmilling, Sand , Loam, Laterite Lot 

15 202,699,509 3,040,433 Caricom

✔ ✔ ✔

- 2

Abdul Gaffur General Construction, 

Sawmilling, Sand , Loam, Laterite Lot 

16 238,982,415 3,059,737

Abdul Gaffur General Construction, 

Sawmilling, Sand , Loam, Laterite Lot 

17 514,425,214 5,144,253

Abdul Gaffur General Construction, 

Sawmilling, Sand , Loam, Laterite Lot 

18 276,505,583 4,147,584

Abdul Gaffur General Construction, 

Sawmilling, Sand , Loam, Laterite Lot 

19 249,203,060 3,738,076

Abdul Gaffur General Construction, 

Sawmilling, Sand , Loam, Laterite Lot 

20 312,479,160 4,687,188

Abdul Gaffur General Construction, 

Sawmilling, Sand , Loam, Laterite Lot 

21 247,694,160 3,715,417

Abdul Gaffur General Construction, 

Sawmilling, Sand , Loam, Laterite Lot 

22 387,312,030 5,809,681



Abdul Gaffur General Construction, 

Sawmilling, Sand , Loam, Laterite Lot 

23 372,983,415 5,594,752

Abdul Gaffur General Construction, 

Sawmilling, Sand , Loam, Laterite Lot 

24 279,299,318 4,189,490

Abdul Gaffur General Construction, 

Sawmilling, Sand , Loam, Laterite Lot 

25 408,031,361 6,075,471

Abdul Gaffur General Construction, 

Sawmilling, Sand , Loam, Laterite Lot 

26 283,979,850 4,259,698

Abdul Gaffur General Construction, 

Sawmilling, Sand , Loam, Laterite Lot 

27 465,588,533 6,983,828

Abdul Gaffur General Construction, 

Sawmilling, Sand , Loam, Laterite Lot 

28 223,189,418 3,347,842

90
JP General Construction Services Lot 17 446,256,195 6,693,977 Caricom

✔ ✔ ✔
- 2

JP General Construction Services Lot 18 263,204,130 4,015,429

JP General Construction Services Lot 19 267,695,327 4,015,429

JP General Construction Services Lot 20 345,926,595 5,188,898

JP General Construction Services Lot 21 260,800,400 3,912,006

JP General Construction Services Lot 22 373,750,713 5,606,260

JP General Construction Services Lot 23 405,339,837 6,080,097



JP General Construction Services Lot 24 268,143,120 4,022,146

JP General Construction Services Lot 25 382,154,850 5,732,322

JP General Construction Services Lot 26 274,537,137 4,118,057

JP General Construction Services Lot 27 431,498,403 6,472,476

Engineers Estimate  Lot 15 199,440,039

Engineers Estimate  Lot 16 234,583,539

Engineers Estimate  Lot 17 406,061,371

Engineers Estimate  Lot 18 269,684,310

Engineers Estimate  Lot 19 239,614,620

Engineers Estimate  Lot 20 316,514,105

Engineers Estimate  Lot 21 253,673,852

Engineers Estimate  Lot 22 366,142,517

Engineers Estimate  Lot 23 375,730,215

Engineers Estimate  Lot 24 284,987,945

Engineers Estimate  Lot 25 412,927,211

Engineers Estimate  Lot 26 289,885,071



Bidder 

No.
Name of Bidder Bid Amount & Currency

Bid Security Amount & 

Currency
Bid Security Agency GRA NIS 

Form of 

Tender signed 

 Hard 

Copy 

Flash 

drive

Tripple (FFF) Contracting & Supplies Services -Lot 1  $                         388,413,080.00  $                     5,826,441.00 Caricom
Did not 

Submit

Did not 

Submit
✔ -

2

Tripple (FFF) Contracting & Supplies Services -Lot 1  $                         355,332,120.00  $                     5,330,614.00 Caricom
Did not 

Submit

Did not 

Submit 2

Tripple (FFF) Contracting & Supplies Services -Lot 1  $                         358,287,380.00  $                     5,374,362.00 Caricom
Did not 

Submit

Did not 

Submit

Tripple (FFF) Contracting & Supplies Services -Lot 1  $                         372,696,170.00  $                     5,592,888.00 Caricom
Did not 

Submit

Did not 

Submit

F&A Construction Firm Lot 1  $                         339,491,985.00  $                     5,092,379.00 Caricom ✔
Did not 

Submit
✔

2

F&A Construction Firm Lot 2  $                         312,007,605.00  $                     4,680,114.00 Caricom ✔
Did not 

Submit
✔

2

F&A Construction Firm Lot 3  $                         310,870,140.00  $                     4,663,052.00 Caricom ✔
Did not 

Submit
✔

2

F&A Construction Firm Lot 4  $                         326,397,120.00  $                     4,895,956.00 Caricom ✔
Did not 

Submit
✔

2

J.K.P Construction Lot 1  $                         416,674,180.00  $                     6,250,113.00 Premier ✔ ✔ ✔

J.K.P Construction Lot 2  $                         381,909,550.00  $                     5,728,643.00 Premier ✔ ✔ ✔

J.K.P Construction Lot 3  $                         387,887,440.00  $                     5,728,312.00 Premier ✔ ✔ ✔ 2

J.K.P Construction Lot 4  $                         396,168,740.00  $                     5,942,531.00 Premier ✔ ✔ ✔

Mac Junior International Lot 1 499,853,200.00$                         7,497,798.00$                      Premier ✔ ✔ ✔ - 2

Mac Junior International Lot 2 457,215,000.00$                         6,858,225.00$                      Premier ✔ ✔ ✔ - 2

Mac Junior International Lot 3 454,711,400.00$                         6,820,671.00$                      Premier ✔ ✔ ✔ - 2

Mac Junior International Lot 4 467,513,750.00$                         7,012,706.00$                      Premier ✔ ✔ ✔ - 2

CB Housing Development Inc Lot 1  $                         364,344,805.00  $                     5,555,266.00 Caricom ✔ ✔ Did not sign 2

CB Housing Development Inc Lot 2 335,213,285.00$                         5,109,809.00$                      Caricom ✔ ✔ Did not sign 2

CB Housing Development Inc Lot 3 335,561,490.00$                         5,147,275.00$                      Caricom ✔ ✔ Did not sign 2

CB Housing Development Inc Lot 4 382,680,870.00$                         5,335,309.00$                      Caricom ✔ ✔ Did not sign 2

Reliance Inc Lot 1 420,208,910.00$                         6,303,134.00$                      Assuria ✔ ✔ ✔ 2

Reliance Inc Lot 2  $                         382,919,460.00  $                     5,743,792.00 Assuria ✔ ✔ ✔ 2

Reliance Inc Lot 3 386,227,490.00$                         5,793,412.00$                      Assuria ✔ ✔ ✔ 2

Reliance Inc Lot 4 404,348,010.00$                         6,065,220.00$                      Assuria ✔ ✔ ✔ 2

R Kisson Contracting  Service  Lot 1 505,022,595.00$                         5,060,000.00$                      Premier ✔ ✔ ✔ 2

R Kisson Contracting  Service  Lot 2 460,424,305.00$                         6,915,000.00$                      Premier ✔ ✔ ✔ 2

Date of Tender Opening: November 12th 2024

File Number: 122/2024/45 - Infrastructure Development Works-Hauraruni Right Bank

1

2

3

4

5

6

7



R Kisson Contracting  Service  Lot 3  $                         458,896,020.00  $                     6,900,000.00 Premier ✔ ✔ ✔ 2

R Kisson Contracting  Service  Lot 4 481,038,250.00$                         7,230,000.00$                      Premier ✔ ✔ ✔ 2

General Procurement and Construction Inc-Lot 1 459,015,502.00$                         6,885,233.00$                      Premier ✔ ✔ ✔ -

General Procurement and Construction Inc-Lot 2 521,274,546.00$                         6,319,118.00$                      Premier ✔ ✔ ✔

General Procurement and Construction Inc-Lot 3 425,267,084.00$                         6,379,006.00$                      Premier ✔ ✔ ✔ -

General Procurement and Construction Inc-Lot 4  $                         442,100,164.00  $                     6,631,502.00 Premier ✔ ✔ ✔

SSS Professional Lot 1 399,315,268.00$                         6,300,000.00$                      Assuria ✔ ✔ ✔ - 2

SSS Professional Lot 2 372,107,670.00$                         6,300,000.00$                      Assuria ✔ ✔ ✔ 2

SSS Professional Lot 3 371,295,078.00$                         6,300,000.00$                      Assuria ✔ ✔ ✔ - 2

SSS Professional Lot 4  $                         384,094,799.00 6,300,000.00$                      Assuria ✔ ✔ ✔ 2

Associated Construction Services lot 1 482,317,772.00$                         6,404,252.00$                      Caricom ✔ ✔ ✔ 2

Associated Construction Services lot 2 441,555,488.00$                         5,876,369.00$                      Caricom ✔ ✔ ✔ 2

Associated Construction Services lot 3 443,901,403.00$                         5,913,191.00$                      Caricom ✔ ✔ ✔ - 2

Associated Construction Services lot 4 462,724,493.00$                         6,146,986.00$                      Caricom ✔ ✔ ✔ 2

11 KAL Investment Inc.  $                              619,693,250  $                           6,223,148  Premier ✓ ✓ ✓  $   -   2

 $                              585,491,500  For lots 1-4  Premier 

 $                              592,161,185  For lots 1-4  Premier 

 $                              622,314,825  For lots 1-4  Premier 

12 Vulcan group Inc  $                              447,801,849  $                         20,000,000  Caricom ✓ ✓ ✓  $   -   2

 $                              409,030,567  For lots 1-4  Caricom 

 $                              412,463,326  For lots 1-4  Caricom 

 $                              432,357,893  For lots 1-4  Caricom 

13 J.K. Enterprise Inc.  $                              409,087,395  $                         17,000,000  Caricom ✓ ✓ ✓  $   -   2

 $                              374,471,185  For lots 1-4  Caricom 

 $                              374,324,070  For lots 1-4  Caricom 

 $                              392,016,625  For lots 1-4  Caricom 

14 S.Jagmohan Construction & General Supplies Inc.  $                              465,620,980  $                         10,000,000  Premier ✓ ✓ ✓  $   -   2

 $                              429,813,340  For lots 1-4  Premier 

 $                              435,910,860  For lots 1-4  Premier 

 $                              449,605,310  For lots 1-4  Premier 

15 Extreme Engineering  $                              403,296,828  $                         17,000,000  Caricom ✓ ✓ ✓  $   -   2

 $                              369,425,540  For lots 1-4  Caricom 

 $                              370,186,740  For lots 1-4  Caricom 

 $                              386,403,534  For lots 1-4  Caricom 

9

10

7

8



16
Mohammad Fawaaz Bacchus Construction & Transportation 

Service
 $                              415,151,770  $                           7,500,000  Nafico ✓ ✓

✓
 $   -   2

 $                              380,664,955  For lots 1-4  Nafico 

 $                              381,268,525  For lots 1-4  Nafico 

 $                              400,005,980  For lots 1-4  Nafico 

17 BM Properity Investment Inc.  $                              401,090,270  $                         16,055,910  Caricom ✓ ✓ ✓  $   -   2

 $                              396,324,063  For lots 1-4  Caricom 

 $                              395,620,427  For lots 1-4  Caricom 

 $                              412,556,210  For lots 1-4  Caricom 

18 JP General Construction Services  $                              389,518,910  $                           5,842,783  Caricom ✓ ✓ ✓  $   -   2

 $                              368,337,310  $                           5,525,014  Caricom 

 $                              357,360,850  $                           5,360,412  Caricom 

 $                              385,737,330  $                           5,786,060  Caricom 

19 Hooseiin Logistics & Supplies  $                              420,176,790  $                           6,302,651  Caricom ✓ ✓ ✓  $   -   1

 $                              343,859,145  $                           5,157,887  Caricom 

 $                              387,427,425  $                           5,811,411  Caricom 

 $                              404,526,870  $                           6,067,903  Caricom 

20 DAKS Engineering Guyana - Lot 1 415,907,822$                              6,238,618$                           Caricom General ✓ ✓ ✓ - 1

DAKS Engineering Guyana - Lot 2 384,155,376$                              5,762,331$                           

DAKS Engineering Guyana - Lot 3 382,358,790$                              5,735,382$                           

DAKS Engineering Guyana - Lot 4 400,816,064$                              6,012,241$                           

21 Crown Road and Drainage Contractors - Lot 1 NCS Not Seen × × × - 2

Crown Road and Drainage Contractors - Lot 2 NCS Not Seen

Crown Road and Drainage Contractors - Lot 3 NCS Not Seen

Crown Road and Drainage Contractors - Lot 4 NCS Not Seen

22 S&S Construction & Aggregates - Lot 1 NCS 5,829,624$                           Caricom General × × × - 0

S&S Construction & Aggregates - Lot 2 NCS 5,320,204$                           

S&S Construction & Aggregates - Lot 3 NCS 5,062,547$                           

S&S Construction & Aggregates - Lot 4 NCS 5,816,292$                           

23 XL Engineering - Lot 1 412,506,490$                              20,000,000$                         Premier Insurance ✓ ✓ ✓ - 2

XL Engineering - Lot 2 377,478,090$                              



XL Engineering - Lot 3 379,013,910$                              

XL Engineering - Lot 4 397,532,740$                              

24 T.S.R. Investments - Lot 1 555,899,795$                              6,500,000$                           Nafico ✓ ✓ ✓ - 2

T.S.R. Investments - Lot 2 510,344,175$                              6,500,000$                           

T.S.R. Investments - Lot 3 512,052,145$                              6,500,000$                           

T.S.R. Investments - Lot 4 537,917,600$                              6,500,000$                           

25 Surrey Paving and Aggregate Company ( Guyana) Inc. - Lot 1 465,539,382$                              6,983,091$                           Assuria ✓ ✓ ✓ - 2

Surrey Paving and Aggregate Company ( Guyana) Inc. - Lot 2 361,746,660$                              

Surrey Paving and Aggregate Company ( Guyana) Inc. - Lot 3 427,362,364$                              

Surrey Paving and Aggregate Company ( Guyana) Inc. - Lot 4 448,303,394$                              

26 Mohameds Excavating Construction Inc - Lot 1 407,895,400$                              6,118,431$                           Nafico ✓ ✓ ✓ - 2

Mohameds Excavating Construction Inc - Lot 2 371,008,330$                              

Mohameds Excavating Construction Inc - Lot 3 375,867,470$                              

Mohameds Excavating Construction Inc - Lot 4 390,600,540$                              

27 ARK Trading 399,667,400.00$                         6,118,431.00$                      Nafico ✓ ✓ ✓ 0 2

365,425,830.00$                         For lots 1-4 Nafico

370,477,470.00$                         For lots 1-4 Nafico

384,842,040.00$                         For lots 1-4 Nafico

28 Eron Lall 409,701,600.00$                         15,684,032.00$                    Assuria ✓ ✓ ✓ 0 2

379,457,400.00$                         For lots 1-4 Assuria

382,496,100.00$                         For lots 1-4 Assuria

396,748,065.00$                         For lots 1-4 Assuria

29 A&J Construction Services 419,009,140.00$                         4,500,000.00$                      Premier Insurance ✓ ✓ ✓ 0 2

361,911,330.00$                         For lots 1-4 Premier Insurance

358,128,100.00$                         For lots 1-4 Premier Insurance

368,568,750.00$                         For lots 1-4 Premier Insurance

30 B and J Civil Works  Lot 1 483,606,558.00$                         485,000,000.00$                  Caricom ✔ ✔ ✔ 2

B and J Civil Works  Lot 2 445,056,893.00$                         485,000,000.00$                  Caricom ✔ ✔ ✔ 2

B and J Civil Works  Lot 3 444,037,990.00$                         485,000,000.00$                  Caricom ✔ ✔ ✔ - 2

B and J Civil Works  Lot 4 464,819,850.00$                         485,000,000.00$                  Caricom ✔ ✔ ✔ 2

31 NK Engineering Services Lot 1 354,310,825.00$                         6,000,000.00$                      Nafico ✔ ✔ ✔ 1



NK Engineering Services Lot 2 324,834,145.00$                         6,000,000.00$                      Nafico ✔ ✔ ✔ 1

NK Engineering Services Lot 3 334,437,730.00$                         6,000,000.00$                      Nafico ✔ ✔ ✔ - 1

NK Engineering Services Lot 4 347,636,180.00$                         6,000,000.00$                      Nafico ✔ ✔ ✔ 1

32 K&S Peetum Construction Lot 1 414,188,940.00$                         6,304,334.00$                      Premier ✔ ✔ ✔ 2

K&S Peetum Construction Lot 2 374,217,250.00$                         5,853,004.00$                      Premier ✔ ✔ ✔ 2

K&S Peetum Construction Lot 3 374,839,575.00$                         5,905,500.00$                      Premier ✔ ✔ ✔ 2

K&S Peetum Construction Lot 4 391,788,320.00$                         6,015,000.00$                      Premier ✔ ✔ ✔ 2

33 BK International Inc Lot 1 335,198,795.00$                         12,792,800.00$                    Caricom ✔ ✔ ✔ 2

BK International Inc Lot 2 313,286,149.00$                         12,792,800.00$                    Caricom ✔ ✔ ✔ 2

BK International Inc Lot 3 292,147,519.00$                         12,792,800.00$                    Caricom ✔ ✔ ✔ 2

BK International Inc Lot 4 338,646,344.00$                         12,792,800.00$                    Caricom ✔ ✔ ✔ 2

34 Chungs Global Lot 1 463,397,055.00$                         6,750,000.00$                      Caricom ✔ ✔ ✔ 2

Chungs Global Lot 2 430,682,505.00$                         6,750,000.00$                      Caricom ✔ ✔ ✔ 2

Chungs Global Lot 3 428,342,420.00$                         6,750,000.00$                      Caricom ✔ ✔ ✔ 2

Chungs Global Lot 4 348,287,830.00$                         6,750,000.00$                      Caricom ✔ ✔ ✔ 2

35 Engineered Construction Company Lot 1 366,688,850.00$                         5,500,332.00$                      Caricom ✔ ✔ ✔ 2

Engineered Construction Company Lot 2 332,431,110.00$                         5,736,467.00$                      Caricom ✔ ✔ ✔ 2

Engineered Construction Company Lot 3 339,029,460.00$                         5,085,442.00$                      Caricom ✔ ✔ ✔ 2

Engineered Construction Company Lot 4 352,193,050.00$                         5,282,896.00$                      Caricom ✔ ✔ ✔ 2

36 Basheir and Son's Construction Inc Lot 1 402,628,625.00$                         6,034,030.00$                      Caricom ✔ ✔ ✔ 2

Basheir and Son's Construction Inc Lot 2 367,482,775.00$                         5,512,242.00$                      Caricom ✔ ✔ ✔ 2

Basheir and Son's Construction Inc Lot 3 370,322,150.00$                         5,554,833.00$                      Caricom ✔ ✔ ✔ 2

Basheir and Son's Construction Inc Lot 4 385,696,850.00$                         5,785,453.00$                      Caricom ✔ ✔ ✔ 2

37 J&R General Construction Services Inc  Lot 1 436,468,120.00$                         6,547,022.00$                      Nafico ✔ ✔ ✔ 2

J&R General Construction Services Inc  Lot 2 396,946,825.00$                         6,547,022.00$                      Nafico ✔ ✔ ✔ 2

J&R General Construction Services Inc  Lot 3 399,651,285.00$                         6,547,022.00$                      Nafico ✔ ✔ ✔ 2

J&R General Construction Services Inc  Lot 4 491,808,620.00$                         6,547,022.00$                      Nafico ✔ ✔ ✔ 2

38 Guycanada Infrastructure Inc Lot 1 461,915,740.00$                         6,928,736.00$                      Caricom ✔ ✔ Did not sign 2

Guycanada Infrastructure Inc Lot 2 422,322,890.00$                         6,334,843.00$                      Caricom ✔ ✔ Did not sign 2

Guycanada Infrastructure Inc Lot 3 421,147,760.00$                         6,317,216.00$                      Caricom ✔ ✔ Did not sign 2

Guycanada Infrastructure Inc Lot 4 441,128,160.00$                         6,616,922.00$                      Caricom ✔ ✔ Did not sign 2

39 Vals Construction Lot 1 648,086,175.00$                         6,480,862.00$                      Premier letter letter ✔ 2

Vals Construction Lot 2 587,347,805.00$                         5,873,478.00$                      Premier letter letter ✔ 2

Vals Construction Lot 3 600,031,410.00$                         6,000,314.00$                      Premier letter letter ✔ 2

Vals Construction Lot 4 609,471,170.00$                         6,094,712.00$                      Premier letter letter ✔ 2

40 Onyx Engineering Lot 1 469,831,670.00$                         7,300,000.00$                      Premier ✔ ✔ ✔ 2

Onyx Engineering Lot 2 401,156,250.00$                         6,200,000.00$                      Premier ✔ ✔ ✔ 2

Onyx Engineering Lot 3 398,291,300.00$                         6,000,000.00$                      Premier ✔ ✔ ✔ 2



Onyx Engineering Lot 4 418,884,840.00$                         6,300,000.00$                      Premier ✔ ✔ ✔ 2

41 Zeebo & Sons Constructions Did not Bid Did Not Bid ✓ ✓ ✓ 0 1

325,415,610.00$                         4,881,279.00$                      Premier

315,980,324.00$                         4,739,704.00$                      Premier

327,890,750.00$                         4,918,361.00$                      Premier

42 Sean Construction Services 428,329,880.00$                         6,424,948.00$                      Caricom ✓ ✓ ✓ 0 2

382,221,670.00$                         5,733,325.00$                      Caricom

366,096,280.00$                         5,491,444.00$                      Caricom

354,612,157.00$                         5,319,182.00$                      Caricom

43 SP Engineering & Construction 421,945,150.00$                         6,330,000.00$                      Premier ✓ ✓ ✓ 0 2

383,275,090.00$                         For lots 1-4 Premier

388,664,540.00$                         For lots 1-4 Premier

404,760,235.00$                         For lots 1-4 Premier

44 V.Narine Central Lumber Yard 440,348,040.00$                         6,605,220.00$                      Caricom ✓ ✓ ✓ 0 1

404,488,260.00$                         6,067,323.00$                      Caricom

404,323,040.00$                         6,064,845.00$                      Caricom

418,887,260.00$                         6,283,308.00$                      Caricom

45 Puran Bros Disposal Inc. 647,697,105.00$                         6,476,971.00$                      Premier ✓ ✓ ✓ 0 2

585,833,435.00$                         For lots 1-4 Premier

592,934,540.00$                         For lots 1-4 Premier

623,435,120.00$                         For lots 1-4 Premier

46 Z & J Enterprise Inc 399,099,140.00$                         5,986,322.00$                      Premier ✓ Letter ✓ 0 2

363,969,650.00$                         5,492,545.00$                      Premier

371,876,725.00$                         5,569,901.00$                      Premier

385,434,720.00$                         5,781,521.00$                      Premier

K.RAMDIAL CONSTRUCTION SERVICE Lot-1  $                         530,531,870.00  $9,000,000 (1-4) Caricom ✔ ✔ Did not sign 2

K.RAMDIAL CONSTRUCTION SERVICE Lot-2 491,864,450.00$                          $9,000,000 (1-4) Caricom ✔ ✔ Did not sign 2

K.RAMDIAL CONSTRUCTION SERVICE Lot-3 502,614,200.00$                          $9,000,000 (1-4) Caricom ✔ ✔ Did not sign 2

K.RAMDIAL CONSTRUCTION SERVICE Lot-4 528,663,410.00$                          $9,000,000 (1-4) Caricom ✔ ✔ Did not sign 2

Cutting Edge Construction Lot-1 416,124,170.00$                         6,241,863.00$                      Premier ✔ ✔ ✔ 2

Cutting Edge Construction Lot-2 381,359,550.00$                         5,720,393.00$                      Premier ✔ ✔ ✔ 2

47

48



Cutting Edge Construction Lot-3 387,337,440.00$                         5,720,062.00$                      Premier ✔ ✔ ✔ 2

Cutting Edge Construction Lot-4 395,618,640.00$                         5,934,280.00$                      Premier ✔ ✔ ✔ 2

GR Building GY Lot-1 417,246,775.00$                         6258720 (1-4) Premier ✔ ✔ ✔ 1

GR Building GY Lot-2 383,544,865.00$                         6258720 (1-4) Premier ✔ ✔ ✔ 1

GR Building GY Lot-3 384,966,230.00$                         6258720 (1-4) Premier ✔ ✔ ✔ 1

GR Building GY Lot-4 400,169,275.00$                         6258720 (1-4) Premier ✔ ✔ ✔ 1

ProBuild Construction Service Lot-1 415,307,640.00$                         6,229,615.00$                      Premier ✔ ✔ ✔ 2

ProBuild Construction Service Lot-2 373,023,750.00$                         5,628,356.00$                      Premier ✔ ✔ ✔ 2

ProBuild Construction Service Lot-3 376,393,875.00$                         5,637,658.00$                      Premier ✔ ✔ ✔ 2

ProBuild Construction Service Lot-4 392,857,520.00$                         5,892,863.00$                      Premier ✔ ✔ ✔ 2

EECS EMPIRE ELECTRICAL CONTRACTIN LOT-1 415,925,455.00$                         6,238,882.00$                      Primer ✔ ✔ ✔ 2

EECS EMPIRE ELECTRICAL CONTRACTIN LOT-2 379,634,090.00$                         5,694,511.00$                      Primer ✔ ✔ ✔ 2

EECS EMPIRE ELECTRICAL CONTRACTIN LOT-3 381,248,175.00$                         5,718,723.00$                      Primer ✔ ✔ ✔ 2

EECS EMPIRE ELECTRICAL CONTRACTIN LOT-4 399,984,833.00$                         5,999,112.00$                      Primer ✔ ✔ ✔ 2

JJ Mining & Construction Lot-1 309,595,227.00$                         5345492 (1-4) Caricom ✔ ✔ ✔ 2

JJ Mining & Construction Lot-2 356,366,197.00$                         5345492 (1-4) Caricom ✔ ✔ ✔ 2

JJ Mining & Construction Lot-3 361,941,118.00$                         5345492 (1-4) Caricom ✔ ✔ ✔ 2

JJ Mining & Construction Lot-4 384,447,206.00$                         5345492 (1-4) Caricom ✔ ✔ ✔ 2

Nigel Construction Inc Lot-1 9000000 (1-4) Caricom ✔ letter x 2

Nigel Construction Inc Lot-2 9000000 (1-4) Caricom ✔ letter x 2

Nigel Construction Inc Lot-3 9000000 (1-4) Caricom ✔ letter x 2

Nigel Construction Inc Lot-4 9000000 (1-4) Caricom ✔ letter x 2

Digital Design Construction Logistics and supplies Lot-1 420,565,195.00$                         6,308,477.00$                      Caricom ✔ ✔ ✔ 2

Digital Design Construction Logistics and supplies Lot-2 377,841,595.00$                         5,667,623.00$                      Caricom ✔ ✔ ✔ 2

Digital Design Construction Logistics and supplies Lot-3 397,974,980.00$                         5,819,624.00$                      Caricom ✔ ✔ ✔ 2

Digital Design Construction Logistics and supplies Lot-4 404,777,692.00$                         6,071,665.00$                      Caricom ✔ ✔ ✔ 2

BDE RECYLCLING LOT-1 414,509,370.00$                         6,217,640.00$                      Caricom ✔ ✔ ✔ 2

BDE RECYLCLING LOT-2 378,245,450.00$                         5,673,681.00$                      Caricom ✔ ✔ ✔ 2

BDE RECYLCLING LOT-3 381,772,050.00$                         5,726,580.00$                      Caricom ✔ ✔ ✔ 2

BDE RECYLCLING LOT-4 401,671,655.00$                         6,025,074.00$                      Caricom ✔ ✔ ✔ 2

56 Urban Edge builders Inc 340,711,404.00$                         20,990,000.00$                    Assuria ✓ ✓ ✓ 0 2

311,275,932.00$                         For lots 1-4 Assuria

316,215,548.00$                         For lots 1-4 Assuria

322,125,298.00$                         For lots 1-4 Assuria

57 S&S Construction &  Aggregates 388,641,660.00$                         not seen not seen ✓ ✓ ✓ 0 0

344,680,282.00$                         
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337,503,180.00$                         

387,752,838.00$                         

58 Roopan Ramotar Investment 456,294,630.00$                         6,900,000.00$                      Assuria ✓ ✓ ✓ 0 2

435,483,290.00$                         For lots 1-4 Assuria

390,575,350.00$                         For lots 1-4 Assuria

457,919,440.00$                         For lots 1-4 Assuria

59 Permaul Trading 365,502,984.00$                         5,496,000.00$                      Fire Insurance company Inc ✓ ✓ ✓ 0 2

349,727,026.00$                         For lots 1-4

354,149,488.00$                         For lots 1-4

366,340,117.00$                         For lots 1-4

60 Backlash Company 1 $420,144,578.00 $15,976,210.00 Assuria ✓ ✓ ✓ 2

2 $385,212,300.00

3 $387,782,714.00

4 $404,481,374.00

61 NP Contracting and Transportation Services 1 $275,217,624.00 $12,221,153.00 Premier ✓ ✓ ✓ 2

2 $352,295,306.00

3 $287,257,784.00

4 $307,244,609.00

62 RSGT Services 1 $412,065,500.00 $6,180,983.00 Premier ✓ ✓ ✓ 2

2 $368,365,470.00

3 $365,259,180.00

4 $384,874,050.00

63 M.K. Hanif Constructions Services Blank Contractor's Bid $5,250,000.00 Caricom ✓ ✓ 0

64 Khemraj Nauth Inc. 1 $404,838,764.00 $6,750,000.00 Assuria ✓ ✓ ✓ 2

2 $365,183,830.00

3 $373,403,580.00

4 $378,565,154.00

65 Navin & Son's Construction 1 $305,799,560.00 $4,586,993.00 Assuria ✓ ✓ ✓ 2

2 $275,638,660.00

3 $280,571,170.00



4 $293,627,235.00

Blueprint Builders Inc. Lot 1 342,361,404.00$                         21,100,000.00$                    Assuria ✓ ✓ ✓ 0

Blueprint Builders Inc. Lot 2 312,925,932.00$                         ✓ ✓ ✓ 0

Blueprint Builders Inc. Lot 3 317,315,548.00$                         ✓ ✓ ✓ 0

Blueprint Builders Inc. Lot 4 323,225,298.00$                         ✓ ✓ ✓ 0

Sheriff Construction Inc. Lot 1 347,311,404.00$                         21,750,000.00$                    Assuria ✓ ✓ ✓ 0

Sheriff Construction Inc. Lot 2 317,875,932.00$                         ✓ ✓ ✓ 0

Sheriff Construction Inc. Lot 3 320,065,548.00$                         ✓ ✓ ✓ 0

Sheriff Construction Inc. Lot 4 336,667,298.00$                         ✓ ✓ ✓ 0

JSB Investment Inc. Lot 1 416,003,488.00$                         6,240,053.00$                      Caricom ✓ ✓ ✓ 0

JSB Investment Inc. Lot 2 377,988,930.00$                         5,669,834.00$                      Caricom ✓ ✓ ✓ 0

JSB Investment Inc. Lot 3 382,826,062.00$                         5,742,391.00$                      Caricom ✓ ✓ ✓ 0

JSB Investment Inc. Lot 4 398,268,683.00$                         5,974,030.00$                      Caricom ✓ ✓ ✓ 0

STP Investment Inc. Lot 1 421,725,150.00$                         6,325,950.00$                      Premier ✓ ✓ ✓ 0

STP Investment Inc. Lot 2 383,605,090.00$                         ✓ ✓ ✓ 0

STP Investment Inc. Lot 3 388,334,540.00$                         ✓ ✓ ✓ 0

STP Investment Inc. Lot 4 404,650,235.00$                         ✓ ✓ ✓ 0

70 Modern Construction and Trucking Service Lot 1 370,515,530.00$                         3,705,155.00$                      Assuria ✓ ✓ ✓ 0

Modern Construction and Trucking Service Lot 2 337,179,590.00$                         3,371,796.00$                      Assuria ✓ ✓ ✓ 0

Modern Construction and Trucking Service Lot 3 340,938,785.00$                         3,409,388.00$                      Assuria ✓ ✓ ✓ 0

Modern Construction and Trucking Service Lot 4 357,363,765.00$                         3,573,638.00$                      Assuria ✓ ✓ ✓ 0

71 ZOOM CONTRACTING AND TRNASPORT SERVICE 342,039,665.00$                         15,080,000.00$                    CARICOM ✓ ✓ ✓ 2

314,387,920.00$                         For Lot 1-4 CARICOM

317,269,590.00$                         For Lot 1-4 CARICOM

335,411,950.00$                         For Lot 1-4 CARICOM

72 MORRISON INVESTMENT INC 386,277,782.00$                         5,794,167.00$                      PREMIER ✓ ✓ ✓ 1 2

351,293,536.00$                         5,269,403.00$                      

355,460,974.00$                         5,331,915.00$                      

371,866,374.00$                         5,577,996.00$                      

73 Japarts Construction Inc. 351,919,414.00$                         5,278,801.00$                      ASSURIA ✓ ✓ ✓ 2

68 2

69 2
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316,797,943.00$                         For Lot 1-4

389,896,116.00$                         For Lot 1-4

342,838,140.00$                         For Lot 1-4

74 Platinum Investment Inc. 444,517,775.00$                         6,667,760.00$                      PREMIER ✓ ✓ ✓ 2

404,926,075.00$                         6,073,902.00$                      

406,094,430.00$                         6,098,916.00$                      

427,074,450.00$                         6,406,117.00$                      

75 KGM CONSTRUCTION AND SUPPLY INC. 450,383,120.00$                         24,000,000.00$                    CARICOM ✓ ✓ ✓ 4

407,082,140.00$                         For Lot 1-4

412,947,810.00$                         For Lot 1-4

466,962,982.00$                         For Lot 1-4

76 ultra build Construction 317,850,170.00$                         2,250,000.00$                      Caricom ✓ ✓ ✓ 2

299,820,510.00$                         

303,061,800.00$                         

318,374,210.00$                         

77 well built construction 445,983,120.00$                         24,000,000.00$                    Caricom ✓ ✓ ✓ 2

406,282,140.00$                         

411,847,810.00$                         

465,852,980.00$                         

78 4S security & building enterprise 319,511,170.00$                         4,800,364.00$                      Nafico ✓ ✓ ✓ 2

301,470,510.00$                         

304,161,990.00$                         

320,024,210.00$                         

79 A&S General Contractor 406,852,490.00$                         5,500,000.00$                      Assuria per lot ✓ ✓ ✓ 2

378,640,680.00$                         

382,481,770.00$                         

400,226,860.00$                         

80 Mahase Construction 428,733,298.00$                         16,316,825.00$                    Premier ✓ ✓ ✓ 2

390,149,640.00$                         

394,326.00$                                

420,469,280.00$                         



81 RENISH CONSTRUCTION & ASSOCIATION 405,846,815.00$                         6,087,702.00$                      Caricom ✓ ✓ ✓ 0 2

365,967,195.00$                         5,489,508.00$                      

372,250,560.00$                         5,583,758.00$                      

418,105,160.00$                         6,271,557.00$                      

82 C. B. General Contracting service 407,893,772.00$                         not seen not seen ✓ ✓ ✓ 0 2

354,552,253.00$                         

362,508,553.00$                         

379,679,806.00$                         

83 Avinash Contracting 506,000,110.00$                         5,060,001.00$                      Premier ✓ ✓ ✓ 0 2

462,536,030.00$                         6,938,040.00$                      Premier

460,674,720.00$                         6,910,121.00$                      Premier

479,913,720.00$                         7,198,706.00$                      Premier

84 AJM Enterprise 442,714,140.00$                         6,640,712.00$                      Premier ✓ ✓ ✓ 0 0

403,203,350.00$                         6,081,050.00$                      Premier

408,707,475.00$                         6,122,362.00$                      Premier

426,033,520.00$                         6,390,503.00$                      Premier



Bidder 

No.
Name of Bidder 

 Bid Amount & 

Currency 

 Bid Security Amount & 

Currency 
Bid Security Agency GRA NIS 

Form of Tender signed 

 Hard 

Copy 

Flash 

drive

1 Rockey & Son Construction L1  $                 108,939,705 1,800,000$                       Premier ✓ ✓ ✓ - 0

Rockey & Son Construction L2  $                 133,058,310 1,800,000$                       

Rockey & Son Construction L3 127,459,500$                  1,800,000$                       

Rockey & Son Construction L4 121,808,610$                  1,800,000$                       

Rockey & Son Construction L5 124,182,765$                  1,800,000$                       

Rockey & Son Construction L6 112,950,705$                  1,800,000$                       

Rockey & Son Construction L7 118,188,315$                  1,800,000$                       

Rockey & Son Construction L8 107,526,195$                  1,800,000$                       

Rockey & Son Construction L9 120,400,665$                  1,800,000$                       

2

Aika General Construction & Hardware 

Supplies Inc. L1  $                 138,695,025 2,149,340$                       Assuria ✓ ✓ ✓ - 0

3 Permaul Trading & Distribution L1  $                 122,175,302 2,169,000$                       GTM ✓ ✓ ✓ - 2

Permaul Trading & Distribution L2 131,332,635$                  (Lots 1-9)

Permaul Trading & Distribution L3 130,209,429$                  

Permaul Trading & Distribution L4 128,247,798$                  

Permaul Trading & Distribution L5 129,867,276$                  

Permaul Trading & Distribution L6 122,349,528$                  

Permaul Trading & Distribution L7 122,408,360$                  

Permaul Trading & Distribution L8 117,612,495$                  

Permaul Trading & Distribution L9 125,569,290$                  

4 JK Enterprise Inc. L2  $                 120,989,951 18,000,000$                     Caricom ✓ ✓ ✓ - 2

JK Enterprise Inc. L3 107,097,139$                  (Lots 1-9)

JK Enterprise Inc. L4 105,931,048$                  

JK Enterprise Inc. L5 106,630,991$                  

JK Enterprise Inc. L6 101,647,101$                  

JK Enterprise Inc. L7 99,966,878$                    

JK Enterprise Inc. L8 98,579,027$                    

JK Enterprise Inc. L9 103,084,538$                  

5 Safraz Construction Services & Supplies L1  $                   97,517,805 1,950,357$                       Caricom ✓ ✓ ✓ - 2

Safraz Construction Services & Supplies L2 120,037,470$                  1,800,562$                       

Date of Tender Opening: November 12th 2024

File Number: 123/2024/45 - Central Housing & Planning Authority - Infrastructure Development Works - Block 'B' Experiment, West Coast Berbice 



Safraz Construction Services & Supplies L3 105,758,205$                  1,586,374$                       

Safraz Construction Services & Supplies L4 104,455,890$                  1,566,839$                       

Safraz Construction Services & Supplies L5 105,124,425$                  1,576,867$                       

Safraz Construction Services & Supplies L6 100,618,980$                  2,012,380$                       

Safraz Construction Services & Supplies L7 98,386,470$                    1,967,730$                       

Safraz Construction Services & Supplies L8 97,486,305$                    1,947,727$                       

Safraz Construction Services & Supplies L9 101,983,350$                  1,529,751$                       

6 NVS Engineering Guyana L1  $                   97,412,805 1,948,257$                       Caricom ✓ ✓ ✓ - 2

NVS Engineering Guyana L2 120,142,470$                  1,802,137$                       

NVS Engineering Guyana L3 105,653,205$                  1,584,798$                       

NVS Engineering Guyana L4 104,560,890$                  1,568,414$                       

NVS Engineering Guyana L5 105,019,425$                  1,575,292$                       

NVS Engineering Guyana L6 100,723,980$                  2,014,480$                       

NVS Engineering Guyana L7 98,281,470$                    1,965,630$                       

NVS Engineering Guyana L8 97,591,305$                    1,951,827$                       

NVS Engineering Guyana L9 101,878,350$                  1,528,176$                       

7 Terrence & Son Infrastructure L2  $                 116,530,995 1,747,995$                       Caricom ✓ Letter ✓ - 2

Terrence & Son Infrastructure L3 104,584,040$                  1,568,761$                       

Terrence & Son Infrastructure L4 98,350,770$                    1,575,102$                       

Terrence & Son Infrastructure L5 105,006,825$                  1,967,015$                       

Terrence & Son Infrastructure L6 95,025,420$                    1,900,508$                       

8 K&K Construction Service L2  $                 114,557,520 1,838,939$                       Caricom ✓ ✓ ✓ - 2

K&K Construction Service L3 104,374,000$                  (Lots 2-9)

K&K Construction Service L4 98,508,270$                    

K&K Construction Service L5 104,114,325$                  

K&K Construction Service L6 93,660,420$                    

9 Kezee Investments L1  $                 124,558,676 1,800,000$                       Premier ✓ ✓ ✓ - 2

Kezee Investments L2 145,188,120$                  (Lots 1-9)

Kezee Investments L3 137,979,870$                  

Kezee Investments L4 132,996,874$                  

Kezee Investments L5 133,494,417$                  

Kezee Investments L6 121,162,850$                  

Kezee Investments L7 137,154,990$                  

Kezee Investments L8 126,326,813$                  

Kezee Investments L9 135,157,008$                  



10 Urban Builders Inc. L1  $                   94,934,726 13,000,500$                     Assuria ✓ ✓ ✓ - 2

Urban Builders Inc. L2 110,981,168$                  (Lots 1-9)

Urban Builders Inc. L3 94,591,508$                    

Urban Builders Inc. L4 93,805,793$                    

Urban Builders Inc. L5 94,364,130$                    

Urban Builders Inc. L6 89,587,706$                    

Urban Builders Inc. L7 87,085,425$                    

Urban Builders Inc. L8 87,084,349$                    

Urban Builders Inc. L9 91,128,188$                    

11 Blue Print Builders Inc. L1  $                   95,984,726 12,990,000$                     Assuria ✓ ✓ ✓ - 2

Blue Print Builders Inc. L2 112,556,168$                  (Lots 1-9)

Blue Print Builders Inc. L3 95,883,113$                    

Blue Print Builders Inc. L4 94,855,793$                    

Blue Print Builders Inc. L5 95,939,130$                    

Blue Print Builders Inc. L6 90,637,706$                    

Blue Print Builders Inc. L7 88,966,710$                    

Blue Print Builders Inc. L8 88,659,349$                    

Blue Print Builders Inc. L9 92,178,188$                    

12 F&A Mohamed Construction Firm L1  $                 140,423,325 2,106,349$                       Caricom ✓ ✓ ✓ - 2

F&A Mohamed Construction Firm L2 149,189,250$                  2,237,838$                       

F&A Mohamed Construction Firm L3 141,803,025$                  2,127,045$                       

F&A Mohamed Construction Firm L4 139,076,175$                  -

F&A Mohamed Construction Firm L5 139,856,325$                  2,097,844$                       

F&A Mohamed Construction Firm L6 128,777,250$                  1,931,658$                       

F&A Mohamed Construction Firm L7 134,013,075$                  2,010,196$                       

F&A Mohamed Construction Firm L8 135,111,900$                  -

F&A Mohamed Construction Firm L9 137,088,000$                  -

13 Associated Construction Services L1  $                 172,847,430 2,592,712$                       Caricom ✓ ✓ ✓ - 2

Associated Construction Services L2 175,930,009$                  2,638,951$                       

Associated Construction Services L3 165,467,242$                  2,482,009$                       

Associated Construction Services L4 158,319,651$                  2,374,795$                       

Associated Construction Services L5 161,483,049$                  2,422,246$                       

Associated Construction Services L6 151,853,383$                  2,277,801$                       

Associated Construction Services L7 152,519,367$                  2,287,791$                       

Associated Construction Services L8 145,009,672$                  175,145$                          



Associated Construction Services L9 156,226,056$                  2,343,391$                       

14 Alli Construction L1  $                   94,167,150 2,775,638$                       Premier ✓ ✓ ✓ - 2

Alli Construction L2 170,920,785$                  (Lots 1-9)

Alli Construction L3 185,042,550$                  

Alli Construction L4 174,006,105$                  

Alli Construction L5 178,592,295$                  

Alli Construction L6 153,140,820$                  

Alli Construction L7 173,582,220$                  

Alli Construction L8 145,548,060$                  

Alli Construction L9 175,020,930$                  

15 Roopna Ramator Investment L1  $                 142,139,235 3,105,000$                       Assuria ✓ ✓ ✓ - 2

Roopna Ramator Investment L2 206,170,965$                  (Lots 1-9)

Roopna Ramator Investment L3 189,720,195$                  

Roopna Ramator Investment L4 185,639,160$                  

Roopna Ramator Investment L5 174,471,045$                  

Roopna Ramator Investment L6 177,106,650$                  

Roopna Ramator Investment L7 178,083,570$                  

Roopna Ramator Investment L8 173,502,000$                  

Roopna Ramator Investment L9 182,721,210$                  

16 Vulcan Group Inc. L1  $                 171,436,482 25,000,000$                     Caricom ✓ ✓ ✓ - 2

Vulcan Group Inc. L2 208,102,713$                  (Lots 5-9)

Vulcan Group Inc. L3 191,975,075$                  

Vulcan Group Inc. L4 188,870,115$                  

Vulcan Group Inc. L5 191,994,259$                  

Vulcan Group Inc. L6 183,189,521$                  

Vulcan Group Inc. L7 181,956,159$                  

Vulcan Group Inc. L8 176,595,437$                  

Vulcan Group Inc. L9 186,405,476$                  

17 Wazim & Sons Infrastructure Inc. L1  $                 109,152,078 180,000,000$                   Caricom ✓ ✓ ✓ - 2

Wazim & Sons Infrastructure Inc. L2 132,086,388$                  (Lots 1-9)

Wazim & Sons Infrastructure Inc. L3 120,723,015$                  

Wazim & Sons Infrastructure Inc. L4 129,792,495$                  

Wazim & Sons Infrastructure Inc. L5 129,977,988$                  

Wazim & Sons Infrastructure Inc. L6 117,894,546$                  

Wazim & Sons Infrastructure Inc. L7 118,362,300$                  



Wazim & Sons Infrastructure Inc. L8 105,618,072$                  

Wazim & Sons Infrastructure Inc. L9 119,815,469$                  

18 K&A Contracting Service  L1  $                 112,411,110 1,686,167$                       Caricom ✓ ✓ ✓ - 2

K&A Contracting Service  L2 140,273,196$                  2,104,098$                       

K&A Contracting Service  L3 117,453,546$                  1,761,804$                       

K&A Contracting Service  L4 110,650,565$                  1,659,819$                       

K&A Contracting Service  L5 111,992,265$                  1,679,884$                       

K&A Contracting Service  L6 106,919,085$                  1,603,787$                       

K&A Contracting Service  L7 109,194,855$                  1,637,923$                       

K&A Contracting Service  L8 102,765,495$                  8,541,483$                       

K&A Contracting Service  L9 111,724,935$                  1,675,874$                       

19 JS Engineering Services & Supplies L1  $                 106,132,635 1,704,469$                       Caricom ✓ ✓ ✓ - 2

JS Engineering Services & Supplies L2 131,479,036$                  2,071,464$                       

JS Engineering Services & Supplies L3 98,396,466$                    1,785,670$                       

JS Engineering Services & Supplies L4 103,032,426$                  1,699,460$                       

JS Engineering Services & Supplies L5 100,808,841$                  1,718,792$                       

JS Engineering Services & Supplies L6 91,093,611$                    1,643,825$                       

JS Engineering Services & Supplies L7 96,524,358$                    1,680,101$                       

JS Engineering Services & Supplies L8 88,853,961$                    1,566,352$                       

JS Engineering Services & Supplies L9 94,531,731$                    1,714,305$                       

20 C. Sohan Construction Services L  No Bid Page Seen  4,500,000$                       Premier ✓ x x - 2

21 C.B General Contracting Service Inc L1  $                 102,405,555 1,710,206$                       Nafico ✓ ✓ ✓ - 2

C.B General Contracting Service Inc L2 114,013,515$                  (Lots 1-9)  

C.B General Contracting Service Inc L3 108,708,338$                  

C.B General Contracting Service Inc L4 105,219,712$                  

C.B General Contracting Service Inc L5 107,926,633$                  

C.B General Contracting Service Inc L6 100,358,949$                  

C.B General Contracting Service Inc L7 102,235,509$                  

C.B General Contracting Service Inc L8 95,365,465$                    

C.B General Contracting Service Inc L9 105,349,389$                  

22 Shereaz Bacchus General Contractor  L1 150,564,015$                  2,250,000$                       Premier ✓ ✓ ✓ - 2

Shereaz Bacchus General Contractor  L2 149,359,665$                  2,250,000$                       

Shereaz Bacchus General Contractor  L6 131,658,975$                  2,250,000$                       

Shereaz Bacchus General Contractor  L8 126,365,400$                  2,250,000$                       



23 Annirud Ramcharitar Construction Firm L1 107,373,315$                  1,800,000$                       Premier ✓ ✓ ✓ - 2

Annirud Ramcharitar Construction Firm L2 121,343,250$                  (Lots 1-9)  

Annirud Ramcharitar Construction Firm L3 112,271,460$                  

Annirud Ramcharitar Construction Firm L4 108,869,355$                  

Annirud Ramcharitar Construction Firm L5 110,654,460$                  

Annirud Ramcharitar Construction Firm L6 102,173,715$                  

Annirud Ramcharitar Construction Firm L7 104,553,015$                  

Annirud Ramcharitar Construction Firm L8 97,681,080$                    

Annirud Ramcharitar Construction Firm L9 104,814,885$                  

24 Wazeer Khan & Sons Construction L1 120,987,615$                  1,814,815$                       Caricom ✓ ✓ ✓ - 2

Wazeer Khan & Sons Construction L2 145,166,910$                  2,177,504$                       

Wazeer Khan & Sons Construction L3 136,542,840$                  2,048,143$                       

Wazeer Khan & Sons Construction L4 135,125,445$                  2,026,882$                       

Wazeer Khan & Sons Construction L5 134,286,285$                  2,014,295$                       

Wazeer Khan & Sons Construction L6 127,446,900$                  1,911,704$                       

Wazeer Khan & Sons Construction L7 129,892,035$                  1,948,381$                       

Wazeer Khan & Sons Construction L8 123,354,000$                  1,850,310$                       

Wazeer Khan & Sons Construction L9 131,180,280$                  1,967,705$                       

25 NP Contracting & Transportation Services L1 107,403,240$                  9,345,703$                       Premier ✓ ✓ ✓ - 2

Wazeer Khan & Sons Construction L2 120,986,775$                  

Wazeer Khan & Sons Construction L3 103,591,215$                  

Wazeer Khan & Sons Construction L4 100,219,560$                  

Wazeer Khan & Sons Construction L5 105,269,325$                  

Wazeer Khan & Sons Construction L6 99,092,700$                    

Wazeer Khan & Sons Construction L7 106,396,080$                  

Wazeer Khan & Sons Construction L8 91,014,610$                    

Wazeer Khan & Sons Construction L9 100,596,825$                  

26 A. Sookhoo Conractimg Services L1 149,645,003$                  11,055,004$                     Caricom ✓ ✓ ✓ - 0

A. Sookhoo Conractimg Services L2 153,060,495$                  

A. Sookhoo Conractimg Services L3 120,361,815$                  

A. Sookhoo Conractimg Services L4 118,809,810$                  

A. Sookhoo Conractimg Services L5 118,268,325$                  

A. Sookhoo Conractimg Services L6 108,369,660$                  

A. Sookhoo Conractimg Services L7 115,174,763$                  

A. Sookhoo Conractimg Services L8 106,675,488$                  



A. Sookhoo Conractimg Services L9 115,135,125$                  

27 A.E & N General Contracting L1 87,536,085$                    1,800,000$                       Premier ✓ ✓ ✓ - 2

A.E & N General Contracting L2 109,986,195$                  1,800,000$                       

A.E & N General Contracting L3 96,768,760$                    1,800,000$                       

A.E & N General Contracting L4 90,037,500$                    1,800,000$                       

A.E & N General Contracting L5 90,573,840$                    1,800,000$                       

A.E & N General Contracting L6 87,422,340$                    1,800,000$                       

A.E & N General Contracting L7 87,511,275$                    1,800,000$                       

A.E & N General Contracting L8 80,095,120$                    1,800,000$                       

A.E & N General Contracting L9 86,312,550$                    1,800,000$                       

28 SP Engineering and Construction Services L1 124,471,252$                  2,205,000$                       Premier ✓ ✓ ✓ - 2

SP Engineering and Construction Services L2 146,936,895$                  

SP Engineering and Construction Services L3 134,642,735$                  

SP Engineering and Construction Services L4 130,980,055$                  

SP Engineering and Construction Services L5 133,827,330$                  

SP Engineering and Construction Services L6 124,754,490$                  

SP Engineering and Construction Services L7 124,925,438$                  

SP Engineering and Construction Services L8 118,720,350$                  

SP Engineering and Construction Services L9 139,219,740$                  

29 One Call Construction Company L1 101,439,334$                  1,972,300$                       Premier ✓ ✓ ✓ - 2

One Call Construction Company L2 114,449,750$                  Lots 1-9

One Call Construction Company L3 123,861,676$                  

One Call Construction Company L4 117,770,006$                  

One Call Construction Company L5 116,019,230$                  

One Call Construction Company L6 100,833,201$                  

One Call Construction Company L7 131,486,670$                  

One Call Construction Company L8 89,755,187$                    

One Call Construction Company L9 105,257,067$                  

30 Alvin Chowramootoo Construction Services L1 - Caricom ✓ ✓ ✓ 1 2

Alvin Chowramootoo Construction Services L2 120,643,845$                  1,809,658$                       

Alvin Chowramootoo Construction Services L3 115,434,165$                  1,731,513$                       

Alvin Chowramootoo Construction Services L4 107,008,041$                  1,605,121$                       

Alvin Chowramootoo Construction Services L5 105,530,040$                  1,582,951$                       

Alvin Chowramootoo Construction Services L6 100,934,505$                  1,514,018$                       

Alvin Chowramootoo Construction Services L7 99,994,454$                    1,999,891$                       



Alvin Chowramootoo Construction Services L8 98,165,340$                    1,963,307$                       

Alvin Chowramootoo Construction Services L9 103,502,175$                  1,552,533$                       

31 Steve Construction Company L1 81,162,165$                    1,623,243$                       Caricom ✓ ✓ ✓ - 2

Steve Construction Company L2 134,843,100$                  2,022,646$                       

Steve Construction Company L3 170,875,005$                  2,563,125$                       

Steve Construction Company L4 129,501,225$                  1,942,518$                       

Steve Construction Company L5 132,459,495$                  1,986,892$                       

Steve Construction Company L6 190,780,020$                  1,795,632$                       

Steve Construction Company L7 127,648,815$                  1,914,732$                       

Steve Construction Company L8 101,936,360$                  1,724,045$                       

Steve Construction Company L9 126,837,690$                  1,902,565$                       

32 Guy Canada Infrastructure Services Inc. L5 2,194,862$                       Caricom ✓ ✓

Form of tender not 

completed or signed - 2

33 Phoenix Engineering Enterprise L1 109,069,275$                  2,550,000$                       Premier ✓ ✓ ✓ - 1

Phoenix Engineering Enterprise L2 132,196,050$                  

Phoenix Engineering Enterprise L3 120,663,900$                  

Phoenix Engineering Enterprise L4 129,724,770$                  

Phoenix Engineering Enterprise L5 130,277,700$                  

Phoenix Engineering Enterprise L6 117,921,720$                  

Phoenix Engineering Enterprise L7 118,295,625$                  

Phoenix Engineering Enterprise L8 105,724,920$                  

Phoenix Engineering Enterprise L9 49,760,060$                    

34 K&S Peetum Construction L1 106,959,510$                  1,738,505$                       Premier ✓ ✓ ✓ - 2

K&S Peetum Construction L2 118,835,640$                  1,942,467$                       

K&S Peetum Construction L3 104,065,028$                  1,720,993$                       

K&S Peetum Construction L4 101,520,825$                  1,800,007$                       

K&S Peetum Construction L5 103,574,940$                  1,664,505$                       

K&S Peetum Construction L6 100,254,630$                  1,616,354$                       

K&S Peetum Construction L7 96,519,625$                    1,610,704$                       

K&S Peetum Construction L8 96,653,130$                    1,579,806$                       

K&S Peetum Construction L9 100,883,895$                  1,653,750$                       

35 Tesseract Construction Guyana L1 127,965,390$                  1,919,481$                       Caricom ✓ ✓ ✓ - 2

Tesseract Construction Guyana L2 120,827,700$                  1,542,416$                       

Tesseract Construction Guyana L3 107,021,040$                  1,605,316$                       



Tesseract Construction Guyana L4 105,286,230$                  1,579,294$                       

Tesseract Construction Guyana L5 106,668,345$                  1,600,026$                       

Tesseract Construction Guyana L6 100,469,565$                  2,009,392$                       

Tesseract Construction Guyana L7 101,200,995$                  1,518,015$                       

Tesseract Construction Guyana L8 98,287,035$                    1,965,741$                       

Tesseract Construction Guyana L9 99,674,925$                    1,993,499$                       

36 Extreme Engineering L2 122,550,493$                  18,000,000$                     Caricom ✓ ✓ ✓ - 2

Extreme Engineering L3 108,308,991$                  Lot 1-9

Extreme Engineering L4 105,877,162$                  

Extreme Engineering L5 106,653,335$                  

Extreme Engineering L6 101,322,651$                  

Extreme Engineering L7 100,110,245$                  

Extreme Engineering L8 98,252,477$                    

Extreme Engineering L9 103,078,196$                  

37 KNPS Contracting & Supplies L1 168,924,945$                  2,533,875$                       Caricom ✓ ✓ ✓ - 2

KNPS Contracting & Supplies L2 178,782,555$                  2,681,739$                       

KNPS Contracting & Supplies L3 183,142,995$                  2,747,145$                       

KNPS Contracting & Supplies L4 177,835,035$                  2,667,526$                       

KNPS Contracting & Supplies L5 180,962,250$                  2,714,434$                       

KNPS Contracting & Supplies L6 173,302,500$                  2,599,538$                       

KNPS Contracting & Supplies L7 171,100,440$                  2,566,507$                       

KNPS Contracting & Supplies L8 186,634,875$                  2,799,524$                       

KNPS Contracting & Supplies L9 165,853,590$                  2,487,804$                       

38 Modern Construction & Trucking Service L1 142,430,610$                  1,424,306$                       Assuria ✓ ✓ ✓ - 2

Modern Construction & Trucking Service L2 203,031,318$                  2,030,314$                       

Modern Construction & Trucking Service L3 217,068,978$                  2,170,690$                       

Modern Construction & Trucking Service L4 204,110,928$                  2,041,110$                       

Modern Construction & Trucking Service L5 211,054,053$                  2,110,541$                       

Modern Construction & Trucking Service L6 184,940,973$                  1,849,410$                       

Modern Construction & Trucking Service L7 204,186,738$                  2,041,867$                       

Modern Construction & Trucking Service L8 171,761,268$                  1,717,613$                       

Modern Construction & Trucking Service L9 206,389,848$                  2,063,898$                       

39 R&R Tropical Timber Trading Inc L4 170,404,584$                  1,800,000$                       Premier ✓ ✓ ✓ - 2

R&R Tropical Timber Trading Inc L7 170,698,957$                  Lot 4&7



40 R Razack Business Enterprise L2 202,137,196$                  1,800,000$                       Premier ✓ ✓ ✓ - 2

R Razack Business Enterprise L6 156,218,150$                  Lot 2 & 6

41 Hoosein Logistics & Supplies Inc L1 $109,337,340.00 $1,640,060.00 Caricom ✓ ✓ ✓ 1

Hoosein Logistics & Supplies Inc L2 $120,033,690.00 $1,800,505.00  

Hoosein Logistics & Supplies Inc L3 $106,911,210.00 $1,603,668.00

Hoosein Logistics & Supplies Inc L4 $105,971,750.00 $1,589,576.00

Hoosein Logistics & Supplies Inc L5 $106,800,000.00 $1,602,000.00

Hoosein Logistics & Supplies Inc L6 $102,199,480.00 $1,532,992.00

Hoosein Logistics & Supplies Inc L7 $29,716,400.00 $1,994,328.00

Hoosein Logistics & Supplies Inc L8 $98,516,000.00 $1,972,320.00

Hoosein Logistics & Supplies Inc L9 $102,974,130.00 $1,544,611.00

42 D.A.K.S Engineering Guyana L1 $120,622,978.00 $1,809,495.00 Caricom ✓ ✓ ✓ 2

D.A.K.S Engineering Guyana L2 $119,101,500.00 $1,786,523.00  

D.A.K.S Engineering Guyana L3 $105,459,375.00 $1,581,891.00

D.A.K.S Engineering Guyana L4 $104,414,310.00 $1,566,215.00

D.A.K.S Engineering Guyana L5 $105,890,295.00 $1,588,355.00

D.A.K.S Engineering Guyana L6 $100,212,210.00 $2,004,245.00

D.A.K.S Engineering Guyana L7 $100,520,648.00 $2,010,413.00

D.A.K.S Engineering Guyana L8 $98,205,030.00 $1,964,101.00

D.A.K.S Engineering Guyana L9 $99,063,195.00 $1,981,264.00

43 Engineered Construction Company L1 $111,424,425.00 $1,671,366.00 Caricom ✓ ✓ ✓ 2

Engineered Construction Company L2 $132,425,370.00 $1,986,381.00  

Engineered Construction Company L3 $114,883,125.00 $1,723,247.00

Engineered Construction Company L4 $120,122,940.00 $1,801,844.00

Engineered Construction Company L5 $122,441,970.00 $1,836,630.00

Engineered Construction Company L6 $107,119,400.00 $1,606,791.00

Engineered Construction Company L7 $116,965,275.00 $1,754,479.00

Engineered Construction Company L8 $102,047,190.00 $1,530,708.00

Engineered Construction Company L9 $120,725,115.00 $1,810,877.00

44 Avinash Contracting & Scrap Metal Inc L1 $188,697,075.00 $2,830,456.00 Premier LTR ✓ ✓ 2

Avinash Contracting & Scrap Metal Inc L2 $223,232,625.00 $3,348,489.00  

Avinash Contracting & Scrap Metal Inc L3 $215,543,475.00 $3,233,152.00

Avinash Contracting & Scrap Metal Inc L4 $211,175,475.00 $3,167,632.00

Avinash Contracting & Scrap Metal Inc L5 $214,763,850.00 $3,221,458.00

Avinash Contracting & Scrap Metal Inc L6 $199,066,875.00 $2,986,003.00



Avinash Contracting & Scrap Metal Inc L7 $208,726,875.00 $3,130,903.00

Avinash Contracting & Scrap Metal Inc L8 $200,900,700.00 $3,013,511.00

Avinash Contracting & Scrap Metal Inc L9 $252,602,175.00 $3,789,033.00

45 M&B Construction L1 $138,618,690.00 $1,856,922.00 Premier ✓ ✓ ✓ 2

M&B Construction L2 $157,882,410.00 $2,368,236.00  

M&B Construction L3 $153,425,895.00 $2,301,388.00

M&B Construction L4 $145,371,240.00 $2,182,569.00

M&B Construction L5 $151,519,620.00 $2,272,794.00

M&B Construction L6 $138,633,023.00 $2,079,495.00

M&B Construction L7 $145,996,148.00 $2,189,942.00

M&B Construction L8 $133,158,008.00 $1,997,370.00

M&B Construction L9 $147,735,945.00 $2,216,039.00

46 Sean's Construction Services L1 $115,616,865.00 $2,055,871.00 Caricom ✓ ✓ ✓ 2

Sean's Construction Services L2 $151,803,120.00 $1,957,244.00  

Sean's Construction Services L3 $153,155,730.00 $2,149,023.00

Sean's Construction Services L4 $136,637,340.00 $2,049,560.00

Sean's Construction Services L5 $143,268,195.00 $2,297,336.00

Sean's Construction Services L6 $130,482,930.00 $2,367,047.00

Sean's Construction Services L7 $137,058,075.00 $1,734,253.00

47 Renish Construction & Association L1 $108,702,195.00 $2,174,044.00 Caricom ✓ ✓ ✓ 2

Renish Construction & Association L2 $121,755,810.00 $2,435,117.00  

Renish Construction & Association L3 $108,290,574.00 $2,165,812.00

Renish Construction & Association L4 $106,220,037.00 $2,124,401.00

Renish Construction & Association L5 $106,259,391.00 $2,125,188.00

Renish Construction & Association L6 $101,889,854.00 $2,035,997.00

Renish Construction & Association L7 $99,667,625.00 $1,993,353.00

Renish Construction & Association L8 $99,394,919.00 $1,987,899.00

Renish Construction & Association L9 $103,605,174.00 $2,072,110.00

48 Ultra Build Construction & General Supply L1 $136,023,825.00 $5,100,000.00 Caricom (Haruni) ✓ ✓ ✓ 2

Ultra Build Construction & General Supply L2 $128,563,050.00  

Ultra Build Construction & General Supply L3 $121,734,060.00

Ultra Build Construction & General Supply L4 $114,271,500.00

Ultra Build Construction & General Supply L5 $119,724,360.00

Ultra Build Construction & General Supply L6 $102,649,260.00

Ultra Build Construction & General Supply L7 $103,634,160.00



Ultra Build Construction & General Supply L8 $96,984,930.00

Ultra Build Construction & General Supply L9 $104,769,105.00

49 Triple A Construction Services & Supplies L1 $127,028,265.00 $1,921,164.00 Assuria ✓ ✓ ✓ 2

Triple A Construction Services & Supplies L2 $148,775,760.00 $2,231,636.00  

Triple A Construction Services & Supplies L3 $139,473,600.00 $2,092,104.00

Triple A Construction Services & Supplies L4 $136,222,590.00 $2,043,339.00

Triple A Construction Services & Supplies L5 $138,180,000.00 $2,072,700.00

Triple A Construction Services & Supplies L6 $130,683,000.00 $1,960,245.00

Triple A Construction Services & Supplies L7 $132,042,015.00 $1,980,630.00

Triple A Construction Services & Supplies L8 $125,985,930.00 $1,889,789.00

Triple A Construction Services & Supplies L9 $135,332,820.00 $2,032,355.00

50 B&J Civil Works L2 $173,333,633.00 $308,000,000.00 Caricom ✓ ✓ ✓ 2

B&J Civil Works L3 $338,176,400.00 Lot 1-9  Retyped

B&J Civil Works L4 $181,582,863.00

B&J Civil Works L5 $191,369,115.00

B&J Civil Works L6 $158,647,283.00

B&J Civil Works L7 $152,268,323.00

B&J Civil Works L8 $115,071,416.00

B&J Civil Works L9 $185,468,430.00

51 4S Security & Building Enterprise L1 $137,073,825.00 $2,100,000.00 Nafico ✓ ✓ ✓ 2

4S Security & Building Enterprise L2 $129,613,050.00 Lot 1-9  

4S Security & Building Enterprise L3 $122,784,060.00

4S Security & Building Enterprise L4 $115,321,500.00

4S Security & Building Enterprise L5 $120,774,360.00

4S Security & Building Enterprise L6 $103,699,260.00

4S Security & Building Enterprise L7 $104,684,160.00

4S Security & Building Enterprise L8 $98,034,930.00

4S Security & Building Enterprise L9 $105,819,105.00

52 AGR Establishment L1 $143,189,235.00 $3,105,000.00 Assuria ✓ ✓ ✓ 2

AGR Establishment L2 $206,695,965.00 Lot 1-9  

AGR Establishment L3 $190,665,195.00

AGR Establishment L4 $185,849,160.00

AGR Establishment L5 $175,311,045.00

AGR Establishment L6 $177,421,650.00

AGR Establishment L7 $178,818,570.00



AGR Establishment L8 $173,922,000.00

AGR Establishment L9 $183,351,210.00

53 S&S Engineering L1 $89,762,505.00 $1,795,251.00 Caricom √ √ √ 2

S&S Engineering L2 $109,426,800.00 $1,641,402.00  

S&S Engineering L3 $98,487,900.00 $1,477,319.00

S&S Engineering L4 $95,253,585.00 $1,905,072.00

S&S Engineering L5 $95,957,400.00 $1,919,148.00

S&S Engineering L6 $91,579,635.00 $2,831,593.00

S&S Engineering L7 $89,371,170.00 $1,787,424.00

S&S Engineering L8 $111,851,670.00 $1,677,775.00

S&S Engineering L9 $93,500,715.00 $1,870,015.00

54 Japarts Construction Inc L1 $181,329,802.00 $2,719,947.00 Assuria ✓ ✓ ✓ 2

Japarts Construction Inc L2 $175,855,391.00  

Japarts Construction Inc L3 $161,962,763.00

Japarts Construction Inc L4 $158,137,770.00

Japarts Construction Inc L5 $162,281,831.00

Japarts Construction Inc L6 $155,032,579.00

Japarts Construction Inc L7 $153,248,380.00

Japarts Construction Inc L8 $147,718,620.00

Japarts Construction Inc L9 $158,051,381.00

55
Romell Jagroop General Construction Service 

L1
$141,815,730.00 $2,127,236.00 Caricom 

✓ ✓ ✓ 2

Romell Jagroop General Construction Service 

L2
$145,090,470.00 $2,176,357.00  

Romell Jagroop General Construction Service 

L3
$124,513,620.00 $1,867,705.00

Romell Jagroop General Construction Service 

L4
$123,732,270.00 $1,850,584.00

Romell Jagroop General Construction Service 

L5
$123,078,795.00 $1,846,182.00

Romell Jagroop General Construction Service 

L6
$124,190,955.00 $1,862,865.00

Romell Jagroop General Construction Service 

L7
$119,305,620.00 $1,789,585.00

Romell Jagroop General Construction Service 

L8
$120,703,695.00 $1,810,556.00



Romell Jagroop General Construction Service 

L9
$124,394,760.00 $1,865,922.00

56 Mac Junior International L1 $128,136,225.00 $1,922,043.00 Premier ✓ ✓ ✓ 2

Mac Junior International L2 $194,311,950.00 $2,914,679.00  

Mac Junior International L3 $191,510,550.00 $2,872,658.00

Mac Junior International L4 $182,126,175.00 $2,731,893.00

Mac Junior International L5 $192,277,575.00 $2,884,164.00

Mac Junior International L6 $182,632,275.00 $2,739,484.00

Mac Junior International L7 $150,880,500.00 $2,258,708.00

Mac Junior International L8 $174,651,225.00 $2,619,768.00

Mac Junior International L9 $93,276,125.00 $2,899,142.00

57 Onyx Engineering Inc L1 $169,344,945.00 $2,700,000.00 Premier √ √ √ 2

Onyx Engineering Inc L2 $152,192,250.00 $2,500,000.00  

Onyx Engineering Inc L3 $158,924,010.00 $2,500,000.00

Onyx Engineering Inc L4 $154,684,005.00 $2,500,000.00

Onyx Engineering Inc L5 $157,143,945.00 $2,500,000.00

Onyx Engineering Inc L6 $131,670,945.00 $2,200,000.00

Onyx Engineering Inc L7 $149,459,625.00 $2,500,000.00

Onyx Engineering Inc L8 $126,224,805.00 $2,000,000.00

Onyx Engineering Inc L9 $144,531,240.00 $2,300,000.00

58 Strategy & Development Consulting Inc L1 $193,152,713.00 $3,300,000.00 Caricom ✓ ✓ ✓ 2

Strategy & Development Consulting Inc L2 $218,682,066.00 $3,300,000.00  

Strategy & Development Consulting Inc L3 $205,798,099.00 $3,300,000.00

Strategy & Development Consulting Inc L4 $200,343,060.00 $3,300,000.00

Strategy & Development Consulting Inc L5 $204,019,000.00 $3,300,000.00

Strategy & Development Consulting Inc L6 $193,872,992.00 $3,300,000.00

Strategy & Development Consulting Inc L7 $195,112,443.00 $3,300,000.00

Strategy & Development Consulting Inc L8 $186,786,794.00 $3,300,000.00

Strategy & Development Consulting Inc L9 $201,720,328.00 $3,300,000.00

59 General Procurement & Construction Inc L1 $207,318,825.00 $3,109,782.00 Premier ✓ ✓ ✓ 2

General Procurement & Construction Inc L2 $227,433,465.00 $3,411,502.00  

General Procurement & Construction Inc L3 $218,473,185.00 $3,277,098.00

General Procurement & Construction Inc L4 $208,860,855.00 $3,132,913.00

General Procurement & Construction Inc L5 $214,218,690.00 $3,213,280.00

General Procurement & Construction Inc L6 $196,527,135.00 $2,947,908.00



General Procurement & Construction Inc L7 $203,263,935.00 $3,048,959.00

General Procurement & Construction Inc L8 $186,890,760.00 $2,803,361.00

General Procurement & Construction Inc L9 $210,401,205.00 $3,156,018.00

60 KGM Construction and Supply Inc Lot 1 176,166,690 27,000,000 Caricom ✔ ✔ ✔ - 2

KGM Construction and Supply Inc Lot 2 189,765,135

KGM Construction and Supply Inc Lot 3 169,931,475

KGM Construction and Supply Inc Lot 4 165,524,415

KGM Construction and Supply Inc Lot 5 180,532,800

KGM Construction and Supply Inc Lot 6 157,896,270

KGM Construction and Supply Inc Lot 7 160,024,200

KGM Construction and Supply Inc Lot 8 121,106,055

KGM Construction and Supply Inc Lot 9 128,117,535

61 K.P Jagdeo General Contractor L1 $135,828,263.00 $2,250,000.00 Premier ✓ ✓ ✓ 2

K.P Jagdeo General Contractor L2 $147,362,985.00  

K.P Jagdeo General Contractor L3 $131,291,212.00

K.P Jagdeo General Contractor L4 $128,566,121.00

K.P Jagdeo General Contractor L5 $149,749,320.00

K.P Jagdeo General Contractor L6 $122,419,080.00

K.P Jagdeo General Contractor L7 $121,631,685.00

K.P Jagdeo General Contractor L8 $117,418,560.00

K.P Jagdeo General Contractor L9 $128,181,795.00

62 R&G Bacchus Mining Inc L1 $109,319,574.00 $1,889,048.00 Premier x x x 2

R&G Bacchus Mining Inc L2 $125,936,522.00  

R&G Bacchus Mining Inc L3 $107,250,733.00

R&G Bacchus Mining Inc L4 $105,351,175.00

R&G Bacchus Mining Inc L5 $108,464,711.00

R&G Bacchus Mining Inc L6 $100,638,996.00

R&G Bacchus Mining Inc L7 $99,874,919.00

R&G Bacchus Mining Inc L8 $99,684,782.00

R&G Bacchus Mining Inc L9 $105,240,356.00

63 Sheriff Construction Inc L1 $98,924,726.00 $13,753,000.00 Assuria ✓ ✓ ✓ 2

Sheriff Construction Inc L2 $110,456,168.00 Lots 1-9  

Sheriff Construction Inc L3 $96,933,113.00

Sheriff Construction Inc L4 $95,905,793.00

Sheriff Construction Inc L5 $96,989,130.00



Sheriff Construction Inc L6 $91,687,706.00

Sheriff Construction Inc L7 $90,016,710.00

Sheriff Construction Inc L8 $89,709,349.00

Sheriff Construction Inc L9 $93,228,188.00

64 H&ON General Construction Company L1 $130,473,000.00 $5,900,000.00 Caricom ✓ ✓ ✓ 2

H&ON General Construction Company L2 $150,912,930.00 $5,900,000.00  

H&ON General Construction Company L3 $184,108,260.00 $5,900,000.00

H&ON General Construction Company L4 $166,781,370.00 $5,900,000.00

H&ON General Construction Company L5 $173,780,145.00 $5,900,000.00

H&ON General Construction Company L6 - $5,900,000.00

H&ON General Construction Company L7 - $5,900,000.00

H&ON General Construction Company L8 - $5,900,000.00

H&ON General Construction Company L9 - $5,900,000.00

65 Shield Construction L1 $118,366,185.00 $1,764,075.00 Assuria ✓ ✓ ✓ 2

Shield Construction L2 $136,321,763.00 $2,249,824.00  

Shield Construction L3 $138,482,505.00 $2,186,319.00

Shield Construction L4 $134,417,745.00 $2,043,040.00

Shield Construction L5 $135,465,120.00 $2,159,154.00

Shield Construction L6 $115,314,150.00 $1,975,520.00

Shield Construction L7 $129,362,573.00 $2,080,360.00

Shield Construction L8 $117,701,745.00 $1,897,502.00

Shield Construction L9 $130,321,170.00 $2,105,294.00

66 JKP Construction L1 $170,919,945.00 $2,563,799.00 Premier ✓ ✓ ✓ 2

JKP Construction L2 $222,485,025.00 $3,337,275.00  

JKP Construction L3 $216,752,760.00 $3,251,291.00

JKP Construction L4 $215,071,290.00 $3,226,069.00

JKP Construction L5 $216,846,420.00 $3,252,696.00

JKP Construction L6 $197,505,000.00 $2,962,575.00

JKP Construction L7 $213,997,350.00 $3,209,960.00

JKP Construction L8 $193,584,825.00 $2,903,772.00

JKP Construction L9 $197,365,900.00 $2,960,489.00

67 K's Trucking & Construction Services L1 Bid pg not completed $1,950,000.00 Premier ✓ ✓ ✓ 2

68 Cutting Edge Construction L1 $170,394,945.00 $2,555,924.00 Premier ✓ ✓ ✓ 2

Cutting Edge Construction L2 $221,960,025.00 $3,329,400.00



Cutting Edge Construction L3 $216,227,760.00 $3,243,416.00

Cutting Edge Construction L4 $214,546,290.00 $3,218,194.00

Cutting Edge Construction L5 $216,321,420.00 $3,244,821.00

Cutting Edge Construction L6 $196,980,000.00 $2,954,700.00

Cutting Edge Construction L7 $213,472,350.00 $3,202,085.00

Cutting Edge Construction L8 $193,059,825.00 $2,895,897.00

Cutting Edge Construction L9 $206,708,985.00 $3,100,635.00

69 STP Investments Inc. L1 $125,520,252.00 2,196,375$                       Premier ✓ ✓ ✓ 2

STP Investments Inc. L2 $146,422,395.00  Lot 1-9 

STP Investments Inc. L3 $134,442,735.00

STP Investments Inc. L4 $134,593,855.00

STP Investments Inc. L5 $133,512,330.00

STP Investments Inc. L6 $125,279,490.00

STP Investments Inc. L7 $125,454,482.00

STP Investments Inc. L8 $219,245,350.00

STP Investments Inc. L9 $129,904,740.00

70 Eagle Eye Construction Company L Bid Pg not completed 1800000 Lot 1-9 Premier ✓ ✓ x 2

71 Fala's Enterprise L1 $109,189,101.00 $180,000,000.00 Caricom ✓ LTR ✓ 2

Fala's Enterprise L2 $132,252,204.00 Lot 1-9

Fala's Enterprise L3 $120,923,471.00

Fala's Enterprise L4 $130,097,867.00

Fala's Enterprise L5 $111,574,260.00

72
Digital Design Construction Logistics & 

Supplies L1
$106,953,735.00 $1,069,537.00 Caricom 

✓ ✓ ✓ 2

Digital Design Construction Logistics & 

Supplies L2
$120,717,240.00 $1,810,758.00

Digital Design Construction Logistics & 

Supplies L3
$107,786,633.00 $1,616,799.00

Digital Design Construction Logistics & 

Supplies L4
$109,451,916.00 $1,641,778.00

Digital Design Construction Logistics & 

Supplies L5
$105,551,900.00 $1,583,278.00

Digital Design Construction Logistics & 

Supplies L6
$99,323,385.00 $1,489,850.00



Digital Design Construction Logistics & 

Supplies L7
$100,225,398.00 $1,503,381.00

Digital Design Construction Logistics & 

Supplies L8
$95,544,900.00 $1,433,173.00

Digital Design Construction Logistics & 

Supplies L9
$102,006,471.00 $1,530,097.00

73 Premium Asphalt L1 $136,194,975.00 $2,250,000.00 Premier ✓ ✓ ✓ 2

Premium Asphalt L2 $144,864,069.00 Lot 1-9

Premium Asphalt L3 $129,194,975.00

Premium Asphalt L4 $128,378,943.00

Premium Asphalt L5 $149,959,320.00

Premium Asphalt L6 $123,803,610.00

Premium Asphalt L7 $121,355,346.00

Premium Asphalt L8 $117,803,700.00

Premium Asphalt L9 $128,463,027.00

74 Zoom Contracting & Transport Service L1 $174,343,155.00 $33,930,000.00 Caricom ✓ Ltr ✓ 2

Zoom Contracting & Transport Service L2 $147,813,960.00 Lot 1-9 

Zoom Contracting & Transport Service L3 $134,992,935.00

Zoom Contracting & Transport Service L4 $131,634,300.00

Zoom Contracting & Transport Service L5 $133,676,025.00

Zoom Contracting & Transport Service L6 $124,703,565.00

Zoom Contracting & Transport Service L7 $125,164,620.00

Zoom Contracting & Transport Service L8 $119,360,640.00

Zoom Contracting & Transport Service L9 $125,094,900.00

75 Yunas Civil & Building Construction Services $112,333,725.00 $6,000,000.00 Caricom ✓ ✓ ✓ 2

Yunas Civil & Building Construction Services $161,784,000.00 (Moleson Creek) 

Yunas Civil & Building Construction Services $154,417,200.00

Yunas Civil & Building Construction Services $147,753,900.00

Yunas Civil & Building Construction Services $149,970,450.00

Yunas Civil & Building Construction Services $135,217,950.00

Yunas Civil & Building Construction Services $141,805,125.00

Yunas Civil & Building Construction Services $131,859,000.00

Yunas Civil & Building Construction Services $147,571,200.00

76 NK Enterprise Inc L1 $96,469,380.00 $2,550,000.00 Caricom ✓ ✓ ✓ 2

NK Enterprise Inc L2 $127,062,127.50 $2,550,000.00



NK Enterprise Inc L3 $120,271,252.50 $2,550,000.00

NK Enterprise Inc L4 - $2,550,000.00

NK Enterprise Inc L5 - $2,550,000.00

NK Enterprise Inc L6 - $2,550,000.00

NK Enterprise Inc L7 - $2,550,000.00

NK Enterprise Inc L8 - $2,550,000.00

NK Enterprise Inc L9 - $2,550,000.00

77 T&R Construction Services L1 $133,184,625.00 $2,250,000.00 Premier ✓ ✓ ✓ 2

T&R Construction Services L2 $144,780,069.00 Lot 1-9

T&R Construction Services L3 $129,499,800.00

T&R Construction Services L4 $128,114,175.00

T&R Construction Services L5 $150,026,940.00

T&R Construction Services L6 $123,167,100.00

T&R Construction Services L7 $121,522,926.00

T&R Construction Services L8 $117,507,495.00

T&R Construction Services L9 $127,900,563.00

78 Six S General Construction L1 $109,391,310.00 $1,810,877.00 Premier ✓ ✓ ✓ 2

Six S General Construction L2 $129,590,370.00 $1,750,474.00

Six S General Construction L3 $118,344,870.00 $1,853,326.00

Six S General Construction L4 $130,684,470.00 $1,611,774.00

Six S General Construction L5 $137,585,800.00 $2,063,787.00

Six S General Construction L6 $107,451,630.00 $1,960,267.00

Six S General Construction L7 $123,555,035.00 $1,775,173.00

Six S General Construction L8 $116,698,260.00 $1,943,856.00

Six S General Construction L9 - $1,640,870.00

79 R&R General Construction & Supplies L1 $107,484,852.00 $1,612,273.00 Caricom ✓ ✓ ✓ 2

R&R General Construction & Supplies L2 $122,093,880.00 $1,831,404.00

R&R General Construction & Supplies L3 $114,473,520.00 $1,717,103.00

R&R General Construction & Supplies L4 $109,521,930.00 $1,642,829.00

R&R General Construction & Supplies L5 $106,766,520.00 $1,601,498.00

R&R General Construction & Supplies L6 $98,568,120.00 $1,971,363.00

R&R General Construction & Supplies L7 $98,180,880.00 $1,963,618.00

R&R General Construction & Supplies L8 $96,406,170.00 $1,928,124.00

R&R General Construction & Supplies L9 $103,227,075.00 $1,548,407.00



80
Empire General Supplies and Contracting 

Services Lot 1
101,930,325 700,000 Caricom

✔ ✔ ✔ - -

Empire General Supplies and Contracting 

Services Lot 2
212,211,300 700,000

Empire General Supplies and Contracting 

Services Lot 3
218,136,975 700,000

Empire General Supplies and Contracting 

Services Lot 4
227,466,750 700,000

Empire General Supplies and Contracting 

Services Lot 5
229,301,625 700,000

Empire General Supplies and Contracting 

Services Lot 6
198,603,825 700,000

Empire General Supplies and Contracting 

Services Lot 7
205,632,000 700,000

Empire General Supplies and Contracting 

Services Lot 8
189,854,700 700,000

Empire General Supplies and Contracting 

Services Lot 9
210,805,875 700,000

R and P Construction Lot 2 117,370,995 - ✔ ✔ ✔ - 2

R and P Construction Lot 3 105,424,200

R and P Construction Lot 4 99,505,770

R and P Construction Lot 5 104,796,825

R and P Construction Lot 6 94,815,420

82 4 R Construction Lot 1 109,956,315 1,800,000 Premier ✔ Receipt ✔ - 2

4 R Construction Lot 2 121,815,750

4 R Construction Lot 3 112,586,460

4 R Construction Lot 4 109,184,355

4 R Construction Lot 5 110,864,460

4 R Construction Lot 6 101,520,615

4 R Construction Lot 7 104,868,015

4 R Construction Lot 8 97,786,080

4 R Construction Lot 9 104,919,885

83 Mention Services Inc. Lot 1 109,687,200 3,015,000 Nafico ✔ ✔ ✔ - 2

Mention Services Inc. Lot 2 195,735,225

Mention Services Inc. Lot 3 162,053,850

Mention Services Inc. Lot 4 178,049,025

81



Mention Services Inc. Lot 5 175,946,925

Mention Services Inc. Lot 6 169,758,750

Mention Services Inc. Lot 7 150,652,950

Mention Services Inc. Lot 8 165,707,850

Mention Services Inc. Lot 9 112,535,850

Yhadram and Sons Construction Establishment 

Lot 2 116,834,495 1,752,517 Caricom ✔ ✔ ✔ - 2

Yhadram and Sons Construction Establishment 

Lot 3 104,585,040 1,568,775

Yhadram and Sons Construction Establishment 

Lot 4 99,085,770 1,981,715

Yhadram and Sons Construction Establishment 

Lot 5 104,901,825 1,573,527

Yhadram and Sons Construction Establishment 

Lot 6 94,815,420 1,896,308

85 Navin & Son's Construction Lot 1 74,615,493 2,895,000 Assuria ✔ ✔ ✔ - 2

Navin & Son's Construction Lot 2 102,625,320

Navin & Son's Construction Lot 3 97,342,560

Navin & Son's Construction Lot 4 94,011,015

Navin & Son's Construction Lot 5 97,007,505

Navin & Son's Construction Lot 6 91,057,890

Navin & Son's Construction Lot 7 92,785,455

Navin & Son's Construction Lot 8 88,701,690

Navin & Son's Construction Lot 9 94,905,300

86 Peyton Trading Company Lot 1 104,754,248 2,196,010 Assuria ✔ ✔ ✔ - 2

Peyton Trading Company Lot 2 118,684,125 2,451,919

Peyton Trading Company Lot 3 102,372,270 2,146,459

Peyton Trading Company Lot 4 101,453,205 2,124,492

Peyton Trading Company Lot 5 101,956,680 2,139,339

Peyton Trading Company Lot 6 101,088,645 2,055,140

Peyton Trading Company Lot 7 95,163,548 2,000,525

Peyton Trading Company Lot 8 100,269,645 1,992,454

Peyton Trading Company Lot 9 99,640,905 2,073,370

87 Crown Road and Drainage Contractors Lot 1 112,867,545 1,693,013 Caricom ✔ ✔ ✔ - 2

Crown Road and Drainage Contractors Lot 2 147,779,940 2,216,699

84



Crown Road and Drainage Contractors Lot 3 140,505,120 2,107,576

Crown Road and Drainage Contractors Lot 4 135,982,875 2,037,439

Crown Road and Drainage Contractors Lot 5 138,829,320 2,039,743

Crown Road and Drainage Contractors Lot 6 129,658,515 1,944,877

Crown Road and Drainage Contractors Lot 7 130,228,455 1,953,426

Crown Road and Drainage Contractors Lot 8 124,187,280 1,862,809

Crown Road and Drainage Contractors Lot 9 136,326,330 2,044,894

88 Chenick & Sons Construction and Supplies L2  $            116,740,995.00  $                     175,114.93 Assuria ✔ ✔ ✔ 2

Chenick & Sons Construction and Supplies L3  $            104,374,000.00  $                  1,565,610.00 

Chenick & Sons Construction and Supplies L4  $              98,875,400.00  $                  1,977,508.00 

Chenick & Sons Construction and Supplies L5  $            104,481,825.00  $                  1,522,227.38 

Chenick & Sons Construction and Supplies L6  $              94,500,470.00  $                  1,890,009.40 ✔ ✔ ✔

89 Divyan International Inc. L1  $            150,837,540.00  $                  2,265,564.00 2

Divyan International Inc. L2  $            148,365,892.00  $                  2,225,489.00 

Divyan International Inc. L3  $            127,032,360.00  $                  1,905,486.00 

Divyan International Inc. L4  $            125,291,355.00  $                  1,879,371.00 

Divyan International Inc. L5  $              27,101,292.00  $                  1,906,520.00 

Divyan International Inc. L6  $            124,114,095.00  $                  1,861,712.00 

Divyan International Inc. L7  $            118,025,460.00  $                  1,770,382.00 

Divyan International Inc. L8  $            118,924,890.00  $                  1,783,874.00 

Divyan International Inc. L9  $            123,500,265.00  $                  1,852,504.00 

90 V. Narine Central Lumber Yard L1  $            120,235,865.00 1,804,287.00$                  Caricom ✔ ✔ ✔ - 1

V. Narine Central Lumber Yard L2  $            153,369,510.00 2,300,542.00$                  

V. Narine Central Lumber Yard L3  $            142,912,240.00 2,143,713.00$                  

V. Narine Central Lumber Yard L4  $            139,359,780.00 2,090,396.00$                  

V. Narine Central Lumber Yard L5  $            144,761,400.00 2,171,421.00$                  

V. Narine Central Lumber Yard L6  $            136,320,870.00 2,044,813.00$                  

V. Narine Central Lumber Yard L7 140,849,100.00$             2,112,736.00$                  

V. Narine Central Lumber Yard L8 131,290,950.00$             1,969,364.00$                  

V. Narine Central Lumber Yard L9 137,648,490.00$             2,064,727.00$                  ✔ ✔ ✔ 2

91 Rishal's Construction & Maintenance Service 84,518,385.00$               1,800,000.00$                  Premier Ins 

Rishal's Construction & Maintenance Service 107,097,795.00$             1,800,000.00$                  

Rishal's Construction & Maintenance Service 97,440,210.00$               1,800,000.00$                  

Rishal's Construction & Maintenance Service 95,740,050.00$               1,800,000.00$                  

Rishal's Construction & Maintenance Service 100,565,640.00$             1,800,000.00$                  



Rishal's Construction & Maintenance Service 74,077,600.00$               1,800,000.00$                  

Rishal's Construction & Maintenance Service 105,895,125.00$             1,800,000.00$                  

Rishal's Construction & Maintenance Service 84,212,520.00$               1,800,000.00$                  

Rishal's Construction & Maintenance Service 93,304,470.00$               1,800,000.00$                  

92 DS Construction Services and Supplies L1 100,797,060.00$             1,960,000.00$                  Caricom ✔ ✔ ✔ - 2

DS Construction Services and Supplies L2 110,620,650.00$             1,725,000.00$                  

DS Construction Services and Supplies L3 93,208,815.00$               1,900,000.00$                  

DS Construction Services and Supplies L4 97,574,925.00$               1,900,000.00$                  

DS Construction Services and Supplies L5 96,204,885.00$               1,900,000.00$                  

DS Construction Services and Supplies L6 93,057,825.00$               1,900,000.00$                  

DS Construction Services and Supplies L7 89,534,130.00$               1,900,000.00$                  

DS Construction Services and Supplies L8 88,585,350.00$               1,900,000.00$                  

DS Construction Services and Supplies L9 94,854,900.00$               1,900,000.00$                  

93
Rajendra Ramchartar Construction Enterprise 

Lot 1
109,536,315 1,800,000 Premier

✔ Receipt ✔ - 2

Rajendra Ramchartar Construction Enterprise 

Lot 2
121,395,750

Rajendra Ramchartar Construction Enterprise 

Lot 3
112,166,460

Rajendra Ramchartar Construction Enterprise 

Lot 4
109,814,355

Rajendra Ramchartar Construction Enterprise 

Lot 5
110,759,460

Rajendra Ramchartar Construction Enterprise 

Lot 6
101,120,615

94 Latchman Construction and Landscaping Lot 2 110,709,207 1,660,639 Caricom ✔ ✔ ✔ - 2

Latchman Construction and Landscaping Lot 3 101,963,358 1,529,451

Latchman Construction and Landscaping Lot 4 100,315,929 2,006,319

Latchman Construction and Landscaping Lot 5 102,664,905 1,539,974

Latchman Construction and Landscaping Lot 6 95,912,670 1,918,254

Latchman Construction and Landscaping Lot 7 95,955,552 1,919,111

Latchman Construction and Landscaping Lot 8 91,234,920 1,824,699

Latchman Construction and Landscaping Lot 9 109,703,811 1,641,589

95 Feroz Construction Services Lot 1 98,324,625 1,800,000 Premier ✔ ✔ ✔ - 2

Feroz Construction Services Lot 2 117,373,200 1,800,000



Feroz Construction Services Lot 3 112,014,210 1,800,000

Feroz Construction Services Lot 4 107,295,825 1,800,000

Feroz Construction Services Lot 5 112,562,205 1,800,000

Feroz Construction Services Lot 6 101,440,185 1,800,000

Feroz Construction Services Lot 7 104,264,370 1,800,000

Feroz Construction Services Lot 8 94,235,610 1,800,000

Feroz Construction Services Lot 9 107,287,845 1,800,000

96 Sheldon Contracting Firm Lot 2 116,865,525 1,752,982 Caricom ✔ ✔ ✔ - 2

Sheldon Contracting Firm Lot 3 101,834,407 1,527,516

Sheldon Contracting Firm Lot 4 100,000,845 2,000,016

Sheldon Contracting Firm Lot 5 101,365,005 1,520,475

Sheldon Contracting Firm Lot 6 98,130,210 1,962,605

Sheldon Contracting Firm Lot 7 97,832,175 1,956,643

Sheldon Contracting Firm Lot 8 92,971,620 1,859,432

Sheldon Contracting Firm Lot 9 99,005,235 1,980,104

97 Mahase Construction Lot 1 139,715,369 7,125,562 Premier ✔ ✔ ✔ - 2

Mahase Construction Lot 2 152,202,645

Mahase Construction Lot 3 142/247611

Mahase Construction Lot 4 137,895,660

Mahase Construction Lot 5 141,271

98 KGM Marketplace Inc. Lot 1 175,116,690 No Bid Security Seen ✔ ✔ ✔ - -

KGM Marketplace Inc. Lot 2 188,715,135

KGM Marketplace Inc. Lot 3 168,881,475

KGM Marketplace Inc. Lot 4 164,474,415

KGM Marketplace Inc. Lot 5 179,482,800

KGM Marketplace Inc. Lot 6 157,896,270

KGM Marketplace Inc. Lot 7 158,974,200

KGM Marketplace Inc. Lot 8 120,056,055

KGM Marketplace Inc. Lot 9 127,067,535

99 Epcot Enterprise Incorporated Lot 1 174,016,690 27,000,000 Caricom ✔ ✔ ✔ - -

Epcot Enterprise Incorporated Lot 2 187,665,135

Epcot Enterprise Incorporated Lot 3 167,831,475

Epcot Enterprise Incorporated Lot 4 163,424,415

Epcot Enterprise Incorporated Lot 5 179,482,800

Epcot Enterprise Incorporated Lot 6 156,846,270



Epcot Enterprise Incorporated Lot 7 157,924,200

Epcot Enterprise Incorporated Lot 8 119,006,055

Epcot Enterprise Incorporated Lot 9 126,017,535



Date of Tender Opening: November 12th 2024
File 

Bidder 

No.
Name of Bidder 

 Bid Amount & 

Currency 

 Bid Security 

Amount & Currency 
Bid Security Agency GRA NIS 

Form of Tender signed 

 Hard 

Copy 

Flash 

drive

1 Mohamed Rahim & Son Lot 9 419,045,550.00$      7,500,000.00$           Assuria ✔ ✔ ✔ - 2

1 Mohamed Rahim & Son Lot 10 372,503,880.00$      - Assuria ✔ ✔ ✔ - 2

1 Mohamed Rahim & Son Lot 11 356,590,000.00$      - Assuria ✔ ✔ ✔ - 2

1 Mohamed Rahim & Son Lot 12 358,754,970.00$      - Assuria ✔ ✔ ✔ - 2

1 Mohamed Rahim & Son Lot 13 457,440,375.00$      - Assuria ✔ ✔ ✔ - 2

1 Mohamed Rahim & Son Lot 14 457,204,755.00$      - Assuria ✔ ✔ ✔ - 2

1 Mohamed Rahim & Son Lot 16 413,215,950.00$      - Assuria ✔ ✔ ✔ - 2

1 Mohamed Rahim & Son Lot 17 429,939,615.00$      - Assuria ✔ ✔ ✔ - 2

1 Mohamed Rahim & Son Lot 18 395,849,895.00$      - Assuria ✔ ✔ ✔ - 2

1 Mohamed Rahim & Son Lot 19 384,619,200.00$      - Assuria ✔ ✔ ✔ - 2

1 Mohamed Rahim & Son Lot 20 415,789,815.00$      - Assuria ✔ ✔ ✔ - 2

1 Mohamed Rahim & Son Lot 21 430,581,900.00$      - Assuria ✔ ✔ ✔ - 2

1 Mohamed Rahim & Son Lot 22 442,005,375.00$      - Assuria ✔ ✔ ✔ - 2

2

Hardy's Heavy Machinery & Contracting 

Service Lot 9 149,763,600.00$      2,511,054.00$           Premier
✔

Not 

Seen
✔

- 2

2

Hardy's Heavy Machinery & Contracting 

Service Lot 10 138,945,975.00$      2,511,054.00$           Premier
✔

Not 

Seen
✔

- 2

2

Hardy's Heavy Machinery & Contracting 

Service Lot 11 137,582,235.00$      2,511,054.00$           Premier
✔

Not 

Seen
✔

- 2

2

Hardy's Heavy Machinery & Contracting 

Service Lot 12 131,106,150.00$      2,511,054.00$           Premier
✔

Not 

Seen
✔

- 2

2

Hardy's Heavy Machinery & Contracting 

Service Lot 13 159,902,505.00$      2,511,054.00$           Premier
✔

Not 

Seen
✔

- 2

2

Hardy's Heavy Machinery & Contracting 

Service Lot 14 167,403,610.00$      2,511,054.00$           Premier
✔

Not 

Seen
✔

- 2

2

Hardy's Heavy Machinery & Contracting 

Service Lot 15 144,378,235.00$      2,511,054.00$           Premier
✔

Not 

Seen
✔

- 2

Infrastructure Development Works at Moleson Creek, Region #6 Lots 1-22



2

Hardy's Heavy Machinery & Contracting 

Service Lot 16 146,931,750.00$      2,511,054.00$           Premier
✔

Not 

Seen
✔

- 2

3 Tesseract Construction Guyana Lot 1 171,130,544.00$      2,566,959.00$           Caricom

Not 

Seen

Not 

Seen
✔

- 2

3 Tesseract Construction Guyana Lot 2 153,842,745.00$      2,307,642.00$           Caricom

Not 

Seen

Not 

Seen
✔

- 3

3 Tesseract Construction Guyana Lot 3 172,418,715.00$      2,586,281.00$           Caricom

Not 

Seen

Not 

Seen
✔

- 4

3 Tesseract Construction Guyana Lot 4 154,089,495.00$      2,311,343.00$           Caricom

Not 

Seen

Not 

Seen
✔

- 5

3 Tesseract Construction Guyana Lot 5 159,099,465.00$      2,386,492.00$           Caricom

Not 

Seen

Not 

Seen
✔

- 6

3 Tesseract Construction Guyana Lot 6 153,493,095.00$      2,302,397.00$           Caricom

Not 

Seen

Not 

Seen
✔

- 7

3 Tesseract Construction Guyana Lot 7 158,853,555.00$      2,382,804.00$           Caricom

Not 

Seen

Not 

Seen
✔

- 8

3 Tesseract Construction Guyana Lot 8 150,975,720.00$      2,264,636.00$           Caricom

Not 

Seen

Not 

Seen
✔

- 9

3 Tesseract Construction Guyana Lot 9 180,669,930.00$      2,710,049.00$           Caricom

Not 

Seen

Not 

Seen
✔

- 10

3 Tesseract Construction Guyana Lot 10 168,893,865.00$      2,533,408.00$           Caricom

Not 

Seen

Not 

Seen
✔

- 11

3 Tesseract Construction Guyana Lot 11 169,112,160.00$      2,536,683.00$           Caricom

Not 

Seen

Not 

Seen
✔

- 12

3 Tesseract Construction Guyana Lot 12 158,301,990.00$      2,374,530.00$           Caricom

Not 

Seen

Not 

Seen
✔

- 13

3 Tesseract Construction Guyana Lot 13 202,770,960.00$      3,041,565.00$           Caricom

Not 

Seen

Not 

Seen
✔

- 14

3 Tesseract Construction Guyana Lot 14 212,704,380.00$      3,190,566.00$           Caricom

Not 

Seen

Not 

Seen
✔

- 15

3 Tesseract Construction Guyana Lot 15 177,863,070.00$      2,667,946.00$           Caricom

Not 

Seen

Not 

Seen
✔

- 16



3 Tesseract Construction Guyana Lot 16 176,241,660.00$      2,643,625.00$           Caricom

Not 

Seen

Not 

Seen
✔

- 17

3 Tesseract Construction Guyana Lot 17 184,616,670.00$      2,769,250.00$           Caricom

Not 

Seen

Not 

Seen
✔

- 18

3 Tesseract Construction Guyana Lot 18 177,790,830.00$      2,666,863.00$           Caricom

Not 

Seen

Not 

Seen
✔

- 19

3 Tesseract Construction Guyana Lot 19 162,668,940.00$      2,440,035.00$           Caricom

Not 

Seen

Not 

Seen
✔

- 20

3 Tesseract Construction Guyana Lot 20 182,557,410.00$      2,738,362.00$           Caricom

Not 

Seen

Not 

Seen
✔

- 21

3 Tesseract Construction Guyana Lot 21 185,714,340.00$      2,785,716.00$           Caricom

Not 

Seen

Not 

Seen
✔

- 22

3 Tesseract Construction Guyana Lot 22 181,526,100.00$      2,722,892.00$           Caricom

Not 

Seen

Not 

Seen
✔

- 23

4 Rockey & Son Construction - Lot 1 154,796,513.00$      2,686,674.00$           Premier ✔ ✔ ✔ - 2

4 Rockey & Son Construction - Lot 2 145,696,025.00$      2,686,674.00$           Premier ✔ ✔ ✔ - 2

4 Rockey & Son Construction - Lot 3 164,484,075.00$      2,686,674.00$           Premier ✔ ✔ ✔ - 2

4 Rockey & Son Construction - Lot 4 145,503,488.00$      2,686,674.00$           Premier ✔ ✔ ✔ - 2

4 Rockey & Son Construction - Lot 5 151,475,100.00$      2,686,674.00$           Premier ✔ ✔ ✔ - 2

4 Rockey & Son Construction - Lot 6 146,595,488.00$      2,686,674.00$           Premier ✔ ✔ ✔ - 2

4 Rockey & Son Construction - Lot 7 151,706,363.00$      2,686,674.00$           Premier ✔ ✔ ✔ - 2

4 Rockey & Son Construction - Lot 8 145,691,700.00$      2,686,674.00$           Premier ✔ ✔ ✔ - 2

4 Rockey & Son Construction - Lot 9 157,331,475.00$      2,686,674.00$           Premier ✔ ✔ ✔ - 2

4 Rockey & Son Construction - Lot 10 146,395,988.00$      2,686,674.00$           Premier ✔ ✔ ✔ - 2

4 Rockey & Son Construction - Lot 11 146,395,988.00$      2,686,674.00$           Premier ✔ ✔ ✔ - 2

4 Rockey & Son Construction - Lot 12 142,925,213.00$      2,686,674.00$           Premier ✔ ✔ ✔ - 2

4 Rockey & Son Construction - Lot 13 175,409,588.00$      2,686,674.00$           Premier ✔ ✔ ✔ - 2

4 Rockey & Son Construction - Lot 14 179,111,625.00$      2,686,674.00$           Premier ✔ ✔ ✔ - 2

4 Rockey & Son Construction - Lot 15 153,762,788.00$      2,686,674.00$           Premier ✔ ✔ ✔ - 2

4 Rockey & Son Construction - Lot 16 151,600,050.00$      2,686,674.00$           Premier ✔ ✔ ✔ - 2

4 Rockey & Son Construction - Lot 17 161,250,863.00$      2,686,674.00$           Premier ✔ ✔ ✔ - 2

4 Rockey & Son Construction - Lot 18 163,038,750.00$      2,686,674.00$           Premier ✔ ✔ ✔ - 2



4 Rockey & Son Construction - Lot 19 150,203,025.00$      2,686,674.00$           Premier ✔ ✔ ✔ - 2

4 Rockey & Son Construction - Lot 20 159,302,063.00$      2,686,674.00$           Premier ✔ ✔ ✔ - 2

4 Rockey & Son Construction - Lot 21 162,858,413.00$      2,686,674.00$           Premier ✔ ✔ ✔ - 2

4 Rockey & Son Construction - Lot 22 156,635,325.00$      2,686,674.00$           Premier ✔ ✔ ✔ - 2

5 Shaffeeullah Sawmills - Lot 1 153,247,605.00$      2,298,714.00$           Assuria ✔ ✔ ✔ - 2

5 Shaffeeullah Sawmills - Lot 2 138,563,985.00$      2,078,459.00$           Assuria ✔ ✔ ✔ - 2

5 Shaffeeullah Sawmills - Lot 3 163,787,085.00$      2,456,806.00$           Assuria ✔ ✔ ✔ - 2

5 Shaffeeullah Sawmills - Lot 4 145,693,275.00$      2,185,399.00$           Assuria ✔ ✔ ✔ - 2

5 Shaffeeullah Sawmills - Lot 5 145,080,100.00$      2,136,827.00$           Assuria ✔ ✔ ✔ - 2

5 Shaffeeullah Sawmills - Lot 6 140,198,835.00$      2,102,982.00$           Assuria ✔ ✔ ✔ - 2

5 Shaffeeullah Sawmills - Lot 7 145,507,740.00$      2,182,616.00$           Assuria ✔ ✔ ✔ - 2

5 Shaffeeullah Sawmills - Lot 8 138,070,275.00$      2,071,290.00$           Assuria ✔ ✔ ✔ - 2

5 Shaffeeullah Sawmills - Lot 9 162,916,635.00$      2,444,930.00$           Assuria ✔ ✔ ✔ - 2

5 Shaffeeullah Sawmills - Lot 10 150,503,325.00$      2,264,952.00$           Assuria ✔ ✔ ✔ - 2

5 Shaffeeullah Sawmills - Lot 11 152,549,670.00$      2,288,245.00$           Assuria ✔ ✔ ✔ - 2

5 Shaffeeullah Sawmills - Lot 12 147,634,725.00$      2,214,520.00$           Assuria ✔ ✔ ✔ - 2

5 Shaffeeullah Sawmills - Lot 13 184,446,045.00$      2,766,690.00$           Assuria ✔ ✔ ✔ - 2

5 Shaffeeullah Sawmills - Lot 14 192,532,305.00$      2,887,984.00$           Assuria ✔ ✔ ✔ - 2

5 Shaffeeullah Sawmills - Lot 15 161,039,445.00$      2,388,415.00$           Assuria ✔ ✔ ✔ - 2

5 Shaffeeullah Sawmills - Lot 16 160,204,905.00$      2,403,073.00$           Assuria ✔ ✔ ✔ - 2

5 Shaffeeullah Sawmills - Lot 17 172,037,985.00$      2,590,019.00$           Assuria ✔ ✔ ✔ - 2

5 Shaffeeullah Sawmills - Lot 18 162,632,715.00$      2,439,490.00$           Assuria ✔ ✔ ✔ - 2

5 Shaffeeullah Sawmills - Lot 19 147,901,740.00$      2,218,526.00$           Assuria ✔ ✔ ✔ - 2

5 Shaffeeullah Sawmills - Lot 20 167,117,685.00$      2,506,765.00$           Assuria ✔ ✔ ✔ - 2

5 Shaffeeullah Sawmills - Lot 21 171,403,050.00$      2,571,045.00$           Assuria ✔ ✔ ✔ - 2

5 Shaffeeullah Sawmills - Lot 22 168,026,250.00$      2,520,393.00$           Assuria ✔ ✔ ✔ - 2

6

Engineered Construction Company - Lot 

1 157,336,095.00$      2,810,041.00$           Caricom
✔ ✔ ✔

- 2

6

Engineered Construction Company - Lot 

2 137,752,020.00$      2,066,280.00$           Caricom
✔ ✔ ✔

- 2



6

Engineered Construction Company - Lot 

3 156,439,920.00$      2,346,599.00$           Caricom
✔ ✔ ✔

- 2

6

Engineered Construction Company - Lot 

4 112,590,345.00$      1,688,855.00$           Caricom
✔ ✔ ✔

- 2

6

Engineered Construction Company - Lot 

5 143,220,000.00$      2,148,300.00$           Caricom
✔ ✔ ✔

- 2

6

Engineered Construction Company - Lot 

6 136,745,910.00$      2,051,189.00$           Caricom
✔ ✔ ✔

- 2

6

Engineered Construction Company - Lot 

7 146,403,390.00$      2,196,051.00$           Caricom
✔ ✔ ✔

- 2

6

Engineered Construction Company - Lot 

8 132,816,390.00$      1,992,246.00$           Caricom
✔ ✔ ✔

- 2

6

Engineered Construction Company - Lot 

9 145,754,385.00$      2,186,316.00$           Caricom
✔ ✔ ✔

- 2

6

Engineered Construction Company - Lot 

10 143,259,795.00$      2,148,897.00$           Caricom
✔ ✔ ✔

- 2

6

Engineered Construction Company - Lot 

11 145,575,465.00$      2,183,632.00$           Caricom
✔ ✔ ✔

- 2

6

Engineered Construction Company - Lot 

12 140,500,500.00$      2,107,508.00$           Caricom
✔ ✔ ✔

- 2

6

Engineered Construction Company - Lot 

13 176,332,065.00$      2,644,981.00$           Caricom
✔ ✔ ✔

- 2

6

Engineered Construction Company - Lot 

14 184,858,800.00$      2,772,882.00$           Caricom
✔ ✔ ✔

- 2

6

Engineered Construction Company - Lot 

15 152,160,645.00$      2,282,410.00$           Caricom
✔ ✔ ✔

- 2

6

Engineered Construction Company - Lot 

16 147,078,540.00$      2,206,178.00$           Caricom
✔ ✔ ✔

- 2

6

Engineered Construction Company - Lot 

17 166,032,615.00$      2,490,489.00$           Caricom
✔ ✔ ✔

- 2

6

Engineered Construction Company - Lot 

18 158,444,790.00$      2,376,672.00$           Caricom
✔ ✔ ✔

- 2



6

Engineered Construction Company - Lot 

19 144,024,090.00$      2,160,361.00$           Caricom
✔ ✔ ✔

- 2

6

Engineered Construction Company - Lot 

20 162,357,825.00$      2,435,367.00$           Caricom
✔ ✔ ✔

- 2

6

Engineered Construction Company - Lot 

21 160,447,245.00$      2,406,709.00$           Caricom
✔ ✔ ✔

- 2

6

Engineered Construction Company - Lot 

22 157,579,800.00$      2,363,697.00$           Caricom
✔ ✔ ✔

- 2

7 Urban Edge Builders Inc - Lot 1 144,001,515.00$      46,600,000.00$         Assuria ✔ ✔ ✔ - 2

7 Urban Edge Builders Inc - Lot 2 133,059,360.00$      for lots 1-22 Assuria ✔ ✔ ✔ - 2

7 Urban Edge Builders Inc - Lot 3 150,189,060.00$      - Assuria ✔ ✔ ✔ - 2

7 Urban Edge Builders Inc - Lot 4 131,703,180.00$      - Assuria ✔ ✔ ✔ - 2

7 Urban Edge Builders Inc - Lot 5 137,243,190.00$      - Assuria ✔ ✔ ✔ - 2

7 Urban Edge Builders Inc - Lot 6 133,263,480.00$      - Assuria ✔ ✔ ✔ - 2

7 Urban Edge Builders Inc - Lot 7 137,362,680.00$      - Assuria ✔ ✔ ✔ - 2

7 Urban Edge Builders Inc - Lot 8 132,819,960.00$      - Assuria ✔ ✔ ✔ - 2

7 Urban Edge Builders Inc - Lot 9 144,759,510.00$      - Assuria ✔ ✔ ✔ - 2

7 Urban Edge Builders Inc - Lot 10 135,940,875.00$      - Assuria ✔ ✔ ✔ - 2

7 Urban Edge Builders Inc - Lot 11 134,031,240.00$      - Assuria ✔ ✔ ✔ - 2

7 Urban Edge Builders Inc - Lot 12 131,494,545.00$      - Assuria ✔ ✔ ✔ - 2

7 Urban Edge Builders Inc - Lot 13 156,949,170.00$      - Assuria ✔ ✔ ✔ - 2

7 Urban Edge Builders Inc - Lot 14 165,240,075.00$      - Assuria ✔ ✔ ✔ - 2

7 Urban Edge Builders Inc - Lot 15 139,159,650.00$      - Assuria ✔ ✔ ✔ - 2

7 Urban Edge Builders Inc - Lot 16 139,949,040.00$      - Assuria ✔ ✔ ✔ - 2

7 Urban Edge Builders Inc - Lot 17 138,779,340.00$      - Assuria ✔ ✔ ✔ - 2

7 Urban Edge Builders Inc - Lot 18 137,966,430.00$      - Assuria ✔ ✔ ✔ - 2

7 Urban Edge Builders Inc - Lot 19 145,455,660.00$      - Assuria ✔ ✔ ✔ - 2

7 Urban Edge Builders Inc - Lot 20 149,520,525.00$      - Assuria ✔ ✔ ✔ - 2

7 Urban Edge Builders Inc - Lot 21 174,884,640.00$      - Assuria ✔ ✔ ✔ - 2

7 Urban Edge Builders Inc - Lot 22 182,701,680.00$      - Assuria ✔ ✔ ✔ - 2

8 Phoenix Engineering - Lot 1 170,829,960.00$      2,550,000.00$           Premier ✔ ✔ ✔ - 1



8 Phoenix Engineering - Lot 2 152,055,225.00$      for lots 1-22 Premier ✔ ✔ ✔ - 1

8 Phoenix Engineering - Lot 3 159,758,340.00$      - Premier ✔ ✔ ✔ - 1

8 Phoenix Engineering - Lot 4 153,979,350.00$      - Premier ✔ ✔ ✔ - 1

8 Phoenix Engineering - Lot 5 157,510,185.00$      - Premier ✔ ✔ ✔ - 1

8 Phoenix Engineering - Lot 6 157,742,655.00$      - Premier ✔ ✔ ✔ - 1

8 Phoenix Engineering - Lot 7 167,505,240.00$      - Premier ✔ ✔ ✔ - 1

8 Phoenix Engineering - Lot 8 150,950,888.00$      - Premier ✔ ✔ ✔ - 1

8 Phoenix Engineering - Lot 9 142,320,990.00$      - Premier ✔ ✔ ✔ - 1

8 Phoenix Engineering - Lot 10 178,589,880.00$      - Premier ✔ ✔ ✔ - 1

8 Phoenix Engineering - Lot 11 184,416,855.00$      - Premier ✔ ✔ ✔ - 1

8 Phoenix Engineering - Lot 12 160,803,195.00$      - Premier ✔ ✔ ✔ - 1

8 Phoenix Engineering - Lot 13 159,511,905.00$      - Premier ✔ ✔ ✔ - 1

8 Phoenix Engineering - Lot 14 164,216,115.00$      - Premier ✔ ✔ ✔ - 1

8 Phoenix Engineering - Lot 15 159,818,295.00$      - Premier ✔ ✔ ✔ - 1

8 Phoenix Engineering - Lot 16 144,506,985.00$      - Premier ✔ ✔ ✔ - 1

8 Phoenix Engineering - Lot 17 162,909,180.00$      - Premier ✔ ✔ ✔ - 1

8 Phoenix Engineering - Lot 18 164,989,230.00$      - Premier ✔ ✔ ✔ - 1

8 Phoenix Engineering - Lot 19 163,291,800.00$      - Premier ✔ ✔ ✔ - 1

9

ONE CALL Construction Company - 

Lot 1 114,646,035.00$      2,409,365.00$           Premier
✔ ✔ ✔

- 2

9

ONE CALL Construction Company - 

Lot 2 86,515,212.00$        for lots 1-22 Premier
✔ ✔ ✔

- 2

9

ONE CALL Construction Company - 

Lot 3 115,432,942.00$      - Premier
✔ ✔ ✔

- 2

9

ONE CALL Construction Company - 

Lot 4 101,467,516.00$      - Premier
✔ ✔ ✔

- 2

9

ONE CALL Construction Company - 

Lot 5 95,553,612.00$        - Premier
✔ ✔ ✔

- 2

9

ONE CALL Construction Company - 

Lot 6 92,650,016.00$        - Premier
✔ ✔ ✔

- 2

9

ONE CALL Construction Company - 

Lot 7 99,248,089.00$        - Premier
✔ ✔ ✔

- 2



9

ONE CALL Construction Company - 

Lot 8 67,299,131.00$        - Premier
✔ ✔ ✔

- 2

9

ONE CALL Construction Company - 

Lot 9 133,739,036.00$      - Premier
✔ ✔ ✔

- 2

9

ONE CALL Construction Company - 

Lot 10 124,970,307.00$      - Premier
✔ ✔ ✔

- 2

9

ONE CALL Construction Company - 

Lot 11 155,498,112.00$      - Premier
✔ ✔ ✔

- 2

9

ONE CALL Construction Company - 

Lot 12 106,413,615.00$      - Premier
✔ ✔ ✔

- 2

9

ONE CALL Construction Company - 

Lot 13 160,624,338.00$      - Premier
✔ ✔ ✔

- 2

9

ONE CALL Construction Company - 

Lot 14 141,218,427.00$      - Premier
✔ ✔ ✔

- 2

9

ONE CALL Construction Company - 

Lot 15 144,520,373.16$      - Premier
✔ ✔ ✔

- 2

9

ONE CALL Construction Company - 

Lot 16 154,345,338.00$      - Premier
✔ ✔ ✔

- 2

9

ONE CALL Construction Company - 

Lot 17 144,122,979.00$      - Premier
✔ ✔ ✔

- 2

9

ONE CALL Construction Company - 

Lot 18 131,427,030.00$      - Premier
✔ ✔ ✔

- 2

9

ONE CALL Construction Company - 

Lot 19 147,233,478.00$      - Premier
✔ ✔ ✔

- 2

9

ONE CALL Construction Company - 

Lot 20 149,069,760.00$      - Premier
✔ ✔ ✔

- 2

9

ONE CALL Construction Company - 

Lot 21 149,069,760.00$      - Premier
✔ ✔ ✔

- 2

10 Black's and Son Construction Lot 1 155,840,895.00$      2,658,642.00$           Nafico ✔ ✔ ✔ - 2

10 Black's and Son Construction Lot 3 167,664,578.00$      - Nafico ✔ ✔ ✔ - 2

10 Black's and Son Construction Lot 5 153,981,818.00$      - Nafico ✔ ✔ ✔ - 2

10 Black's and Son Construction Lot 9 153,113,415.00$      - Nafico ✔ ✔ ✔ - 2



10 Black's and Son Construction Lot 13 173,799,570.00$      - Nafico ✔ ✔ ✔ - 2

10 Black's and Son Construction Lot 14 177,242,783.00$      - Nafico ✔ ✔ ✔ - 2

10 Black's and Son Construction Lot 15 154,430,535.00$      - Nafico ✔ ✔ ✔ - 2

10 Black's and Son Construction Lot 16 150,861,008.00$      - Nafico ✔ ✔ ✔ - 2

10 Black's and Son Construction Lot 17 158,228,228.00$      - Nafico ✔ ✔ ✔ - 2

10 Black's and Son Construction Lot 20 155,172,885.00$      - Nafico ✔ ✔ ✔ - 2

11 A Sookhoo Construction Services Lot 1 113,823,803.00$      40,000,000.00$         Caricom
✔ ✔ ✔

- 2

11 A Sookhoo Construction Services Lot 2 106,177,407.00$      - Caricom
✔ ✔ ✔

- 2

11 A Sookhoo Construction Services Lot 3 126,352,170.00$      - Caricom
✔ ✔ ✔

- 2

11 A Sookhoo Construction Services Lot 4 112,778,453.00$      - Caricom
✔ ✔ ✔

- 2

11 A Sookhoo Construction Services Lot 5 109,726,050.00$      - Caricom
✔ ✔ ✔

- 2

11 A Sookhoo Construction Services Lot 6 108,164,228.00$      - Caricom
✔ ✔ ✔

- 2

11 A Sookhoo Construction Services Lot 7 112,778,663.00$      - Caricom
✔ ✔ ✔

- 2

11 A Sookhoo Construction Services Lot 8 103,328,610.00$      - Caricom
✔ ✔ ✔

- 2

11 A Sookhoo Construction Services Lot 9 152,241,495.00$      - Caricom
✔ ✔ ✔

- 2

11 A Sookhoo Construction Services Lot 10 138,830,108.00$      - Caricom
✔ ✔ ✔

- 2

11 A Sookhoo Construction Services Lot 11 141,411,638.00$      - Caricom
✔ ✔ ✔

- 2

11 A Sookhoo Construction Services Lot 12 139,568,363.00$      - Caricom
✔ ✔ ✔

- 2

11 A Sookhoo Construction Services Lot 13 168,021,368.00$      - Caricom
✔ ✔ ✔

- 2



11 A Sookhoo Construction Services Lot 14 177,814,560.00$      - Caricom
✔ ✔ ✔

- 2

11 A Sookhoo Construction Services Lot 15 133,304,693.00$      - Caricom
✔ ✔ ✔

- 2

11 A Sookhoo Construction Services Lot 16 150,767,925.00$      - Caricom
✔ ✔ ✔

- 2

11 A Sookhoo Construction Services Lot 17 162,511,283.00$      - Caricom
✔ ✔ ✔

- 2

11 A Sookhoo Construction Services Lot 18 151,522,245.00$      - Caricom
✔ ✔ ✔

- 2

11 A Sookhoo Construction Services Lot 19 138,639,090.00$      - Caricom
✔ ✔ ✔

- 2

11 A Sookhoo Construction Services Lot 20 154,249,463.00$      - Caricom
✔ ✔ ✔

- 2

11 A Sookhoo Construction Services Lot 21 159,275,130.00$      - Caricom
✔ ✔ ✔

- 2

11 A Sookhoo Construction Services Lot 22 153,336,120.00$      - Caricom
✔ ✔ ✔

- 2

12 K and S Peetum Construction Lot 1 161,107,979.00$      2,505,045.00$           Premier ✔ ✔ ✔ - 2

12 K and S Peetum Construction Lot 2 139,888,476.00$      2,218,327.00$           Premier ✔ ✔ ✔ - 2

12 K and S Peetum Construction Lot 3 168,828,366.00$      2,622,425.00$           Premier ✔ ✔ ✔ - 2

12 K and S Peetum Construction Lot 4 133,681,716.00$      1,969,040.00$           Premier ✔ ✔ ✔ - 2

12 K and S Peetum Construction Lot 5 155,042,811.00$      2,370,642.00$           Premier ✔ ✔ ✔ - 2

12 K and S Peetum Construction Lot 6 150,662,211.00$      2,304,933.00$           Premier ✔ ✔ ✔ - 2

12 K and S Peetum Construction Lot 7 155,569,859.00$      2,393,548.00$           Premier ✔ ✔ ✔ - 2

12 K and S Peetum Construction Lot 8 148,899,620.00$      2,233,494.00$           Premier ✔ ✔ ✔ - 2

12 K and S Peetum Construction Lot 9 150,074,893.00$      2,382,201.00$           Premier ✔ ✔ ✔ - 2

12 K and S Peetum Construction Lot 10 147,580,703.00$      2,213,711.00$           Premier ✔ ✔ ✔ - 2

12 K and S Peetum Construction Lot 11 143,600,100.00$      2,154,002.00$           Premier ✔ ✔ ✔ - 2

12 K and S Peetum Construction Lot 12 147,357,840.00$      2,214,758.00$           Premier ✔ ✔ ✔ - 2

12 K and S Peetum Construction Lot 13 178,231,778.00$      2,673,477.00$           Premier ✔ ✔ ✔ - 2

12 K and S Peetum Construction Lot 14 174,760,890.00$      2,621,413.00$           Premier ✔ ✔ ✔ - 2



12 K and S Peetum Construction Lot 15 160,664,648.00$      2,409,970.00$           Premier ✔ ✔ ✔ - 2

12 K and S Peetum Construction Lot 16 158,114,723.00$      2,371,721.00$           Premier ✔ ✔ ✔ - 2

12 K and S Peetum Construction Lot 17 163,838,168.00$      2,457,573.00$           Premier ✔ ✔ ✔ - 2

12 K and S Peetum Construction Lot 18 151,205,880.00$      2,268,088.00$           Premier ✔ ✔ ✔ - 2

12 K and S Peetum Construction Lot 19 144,367,020.00$      2,165,505.00$           Premier ✔ ✔ ✔ - 2

12 K and S Peetum Construction Lot 20 163,548,053.00$      2,453,221.00$           Premier ✔ ✔ ✔ - 2

12 K and S Peetum Construction Lot 21 158,377,748.00$      2,375,666.00$           Premier ✔ ✔ ✔ - 2

12 K and S Peetum Construction Lot 22 162,874,425.00$      2,443,116.00$           Premier ✔ ✔ ✔ - 2

13 FALA Enterprise LOT-4 152,103,074.00$      - Not Seen ✔ ✔ ✔ - 2

13 FALA Enterprise LOT-5 159,469,926.00$      - Not Seen ✔ ✔ ✔ - 2

13 FALA Enterprise LOT-6 154,099,124.00$      - Not Seen ✔ ✔ ✔ - 2

13 FALA Enterprise LOT-7 157,664,588.00$      - Not Seen ✔ ✔ ✔ - 2

13 FALA Enterprise LOT-9 167,301,876.00$      - Not Seen ✔ ✔ ✔ - 2

14 GR BUILDERS GY Lot-1 161,005,320.00$      2,574,797.00$           Premier ✔ ✔ ✔ - 1

14 GR BUILDERS GY Lot-2 149,178,960.00$      for lots 1-22 Premier ✔ ✔ ✔ - 1

14 GR BUILDERS GY Lot-3 171,653,160.00$      - Premier ✔ ✔ ✔ - 1

14 GR BUILDERS GY Lot-4 152,706,540.00$      - Premier ✔ ✔ ✔ - 1

14 GR BUILDERS GY Lot-5 158,305,035.00$      - Premier ✔ ✔ ✔ - 1

14 GR BUILDERS GY Lot-6 152,707,590.00$      - Premier ✔ ✔ ✔ - 1

14 GR BUILDERS GY Lot-7 158,032,875.00$      - Premier ✔ ✔ ✔ - 1

14 GR BUILDERS GY Lot-8 147,954,240.00$      - Premier ✔ ✔ ✔ - 1

14 GR BUILDERS GY Lot-9 157,542,420.00$      - Premier ✔ ✔ ✔ - 1

14 GR BUILDERS GY Lot-10 148,281,738.00$      - Premier ✔ ✔ ✔ - 1

14 GR BUILDERS GY Lot-11 - - Premier ✔ ✔ ✔ - 1

14 GR BUILDERS GY Lot-12 - - Premier ✔ ✔ ✔ - 1

14 GR BUILDERS GY Lot-13 - - Premier ✔ ✔ ✔ - 1

14 GR BUILDERS GY Lot-14 - - Premier ✔ ✔ ✔ - 1

14 GR BUILDERS GY Lot-15 158,861,640.00$      - Premier ✔ ✔ ✔ - 1

14 GR BUILDERS GY Lot-16 153,565,650.00$      - Premier ✔ ✔ ✔ - 1

14 GR BUILDERS GY Lot-17 159,239,640.00$      - Premier ✔ ✔ ✔ - 1

14 GR BUILDERS GY Lot-18 154,297,605.00$      - Premier ✔ ✔ ✔ - 1



14 GR BUILDERS GY Lot-19 138,272,820.00$      - Premier ✔ ✔ ✔ - 1

14 GR BUILDERS GY Lot-20 158,676,525.00$      - Premier ✔ ✔ ✔ - 1

14 GR BUILDERS GY Lot-21 - - Premier ✔ ✔ ✔ - 1

14 GR BUILDERS GY Lot-22 - - Premier ✔ ✔ ✔ - 1

15

YUNAS CIVIL & BUILDING 

CONSTRUCTION SERVICE Lot 1 151,166,505.00$      4,500,000.00$           Caricom
✔ ✔ ✔

- 1

15

YUNAS CIVIL & BUILDING 

CONSTRUCTION SERVICE Lot 2 159,374,250.00$      for lots 1-9 Caricom
✔ ✔ ✔

- 1

15

YUNAS CIVIL & BUILDING 

CONSTRUCTION SERVICE Lot 3 180,918,150.00$      - Caricom
✔ ✔ ✔

- 1

15

YUNAS CIVIL & BUILDING 

CONSTRUCTION SERVICE Lot 4 174,075,825.00$      - Caricom
✔ ✔ ✔

- 1

15

YUNAS CIVIL & BUILDING 

CONSTRUCTION SERVICE Lot 5 162,498,000.00$      - Caricom
✔ ✔ ✔

- 1

15

YUNAS CIVIL & BUILDING 

CONSTRUCTION SERVICE Lot 6 155,947,575.00$      - Caricom
✔ ✔ ✔

- 1

15

YUNAS CIVIL & BUILDING 

CONSTRUCTION SERVICE Lot 7 162,811,425.00$      - Caricom
✔ ✔ ✔

- 1

15

YUNAS CIVIL & BUILDING 

CONSTRUCTION SERVICE Lot 8 153,812,400.00$      - Caricom
✔ ✔ ✔

- 1

15

YUNAS CIVIL & BUILDING 

CONSTRUCTION SERVICE Lot 9 188,229,930.00$      - Caricom
✔ ✔ ✔

- 1

15

YUNAS CIVIL & BUILDING 

CONSTRUCTION SERVICE Lot 10 172,966,335.00$      - Caricom
✔ ✔ ✔

- 1

15

YUNAS CIVIL & BUILDING 

CONSTRUCTION SERVICE Lot 11 175,890,435.00$      - Caricom
✔ ✔ ✔

- 1

15

YUNAS CIVIL & BUILDING 

CONSTRUCTION SERVICE Lot 12 167,102,775.00$      - Caricom
✔ ✔ ✔

- 1

15

YUNAS CIVIL & BUILDING 

CONSTRUCTION SERVICE Lot 13 210,759,255.00$      - Caricom
✔ ✔ ✔

- 1

15

YUNAS CIVIL & BUILDING 

CONSTRUCTION SERVICE Lot 14 223,296,150.00$      - Caricom
✔ ✔ ✔

- 1



15

YUNAS CIVIL & BUILDING 

CONSTRUCTION SERVICE Lot 15 184,401,105.00$      - Caricom
✔ ✔ ✔

- 1

15

YUNAS CIVIL & BUILDING 

CONSTRUCTION SERVICE Lot 16 180,427,380.00$      - Caricom
✔ ✔ ✔

- 1

15

YUNAS CIVIL & BUILDING 

CONSTRUCTION SERVICE Lot 17 192,927,525.00$      - Caricom
✔ ✔ ✔

- 1

15

YUNAS CIVIL & BUILDING 

CONSTRUCTION SERVICE Lot 18 189,089,250.00$      - Caricom
✔ ✔ ✔

- 1

15

YUNAS CIVIL & BUILDING 

CONSTRUCTION SERVICE Lot 19 169,245,300.00$      - Caricom
✔ ✔ ✔

- 1

15

YUNAS CIVIL & BUILDING 

CONSTRUCTION SERVICE Lot 20 187,506,375.00$      - Caricom
✔ ✔ ✔

- 1

15

YUNAS CIVIL & BUILDING 

CONSTRUCTION SERVICE Lot 21 196,522,200.00$      - Caricom
✔ ✔ ✔

- 1

15

YUNAS CIVIL & BUILDING 

CONSTRUCTION SERVICE Lot 22 187,393,500.00$      - Caricom
✔ ✔ ✔

- 1

16 PRO BUSINESS - LOT 1 226,018,695.00$      4,960,597.00$           Premier Insurance ✔ ✔ ✔ - 2

16 PRO BUSINESS - LOT 2 199,646,895.00$      for lots 1 to 22 Premier Insurance ✔ ✔ ✔ - 2

16 PRO BUSINESS - LOT 3 269,221,995.00$      - Premier Insurance ✔ ✔ ✔ - 2

16 PRO BUSINESS - LOT 4 277,792,620.00$      - Premier Insurance ✔ ✔ ✔ - 2

16 PRO BUSINESS - LOT 5 209,028,960.00$      - Premier Insurance ✔ ✔ ✔ - 2

16 PRO BUSINESS - LOT 6 202,906,410.00$      - Premier Insurance ✔ ✔ ✔ - 2

16 PRO BUSINESS - LOT 7 214,131,330.00$      - Premier Insurance ✔ ✔ ✔ - 2

16 PRO BUSINESS - LOT 8 201,562,600.00$      - Premier Insurance ✔ ✔ ✔ - 2

16 PRO BUSINESS - LOT 9 317,461,935.00$      - Premier Insurance ✔ ✔ ✔ - 2

16 PRO BUSINESS - LOT 10 283,805,070.00$      - Premier Insurance ✔ ✔ ✔ - 2

16 PRO BUSINESS - LOT 11 266,801,325.00$      - Premier Insurance ✔ ✔ ✔ - 2

16 PRO BUSINESS - LOT 12 315,413,805.00$      - Premier Insurance ✔ ✔ ✔ - 2

16 PRO BUSINESS - LOT 13 327,502,330.00$      - Premier Insurance ✔ ✔ ✔ - 2

16 PRO BUSINESS - LOT 14 330,706,485.00$      - Premier Insurance ✔ ✔ ✔ - 2

16 PRO BUSINESS - LOT 15 277,492,625.00$      - Premier Insurance ✔ ✔ ✔ - 2

16 PRO BUSINESS - LOT 16 DNB - Premier Insurance ✔ ✔ ✔ - 2



16 PRO BUSINESS - LOT 17 DNB - Premier Insurance ✔ ✔ ✔ - 2

16 PRO BUSINESS - LOT 18 DNB - Premier Insurance ✔ ✔ ✔ - 2

16 PRO BUSINESS - LOT 19 DNB - Premier Insurance ✔ ✔ ✔ - 2

16 PRO BUSINESS - LOT 20 DNB - Premier Insurance ✔ ✔ ✔ - 2

16 PRO BUSINESS - LOT 21 DNB - Premier Insurance ✔ ✔ ✔ - 2

16 PRO BUSINESS - LOT 22 DNB - Premier Insurance ✔ ✔ ✔ - 2

17 Faizal Ali Constracting - Lot 1 188,514,427.00$      2,625,000.00$           Premier Insurance ✔ ✔ ✔ - 2

17 Faizal Ali Constracting - Lot 2 163,275,840.00$      2,625,000.00$           Premier Insurance ✔ ✔ ✔ - 2

17 Faizal Ali Constracting - Lot 3 DNB - Premier Insurance ✔ ✔ ✔ - 2

17 Faizal Ali Constracting - Lot 4 DNB - Premier Insurance ✔ ✔ ✔ - 2

17 Faizal Ali Constracting - Lot 5 DNB - Premier Insurance ✔ ✔ ✔ - 2

17 Faizal Ali Constracting - Lot 6 DNB - Premier Insurance ✔ ✔ ✔ - 2

17 Faizal Ali Constracting - Lot 7 DNB - Premier Insurance ✔ ✔ ✔ - 2

17 Faizal Ali Constracting - Lot 8 DNB - Premier Insurance ✔ ✔ ✔ - 2

17 Faizal Ali Constracting - Lot 9 DNB - Premier Insurance ✔ ✔ ✔ - 2

17 Faizal Ali Constracting - Lot 10 DNB - Premier Insurance ✔ ✔ ✔ - 2

17 Faizal Ali Constracting - Lot 11 DNB - Premier Insurance ✔ ✔ ✔ - 2

17 Faizal Ali Constracting - Lot 12 DNB - Premier Insurance ✔ ✔ ✔ - 2

17 Faizal Ali Constracting - Lot 13 DNB - Premier Insurance ✔ ✔ ✔ - 2

17 Faizal Ali Constracting - Lot 14 DNB - Premier Insurance ✔ ✔ ✔ - 2

17 Faizal Ali Constracting - Lot 15 DNB - Premier Insurance ✔ ✔ ✔ - 2

17 Faizal Ali Constracting - Lot 16 DNB - Premier Insurance ✔ ✔ ✔ - 2

17 Faizal Ali Constracting - Lot 17 DNB - Premier Insurance ✔ ✔ ✔ - 2

17 Faizal Ali Constracting - Lot 18 DNB - Premier Insurance ✔ ✔ ✔ - 2

17 Faizal Ali Constracting - Lot 19 DNB - Premier Insurance ✔ ✔ ✔ - 2

17 Faizal Ali Constracting - Lot 20 DNB - Premier Insurance ✔ ✔ ✔ - 2

17 Faizal Ali Constracting - Lot 21 DNB - Premier Insurance ✔ ✔ ✔ - 2

17 Faizal Ali Constracting - Lot 22 DNB - Premier Insurance ✔ ✔ ✔ - 2

18

J.S Engineering Survices & Supplies - 

Lot 1 156,159,181.00$      2,342,388.00$           Caricom
✔ ✔ ✔

- 2



18

J.S Engineering Survices & Supplies - 

Lot 2 143,654,427.00$      2,154,817.00$           Caricom
✔ ✔ ✔

- 2

18

J.S Engineering Survices & Supplies - 

Lot 3 169,157,908.00$      2,537,369.00$           Caricom
✔ ✔ ✔

- 2

18

J.S Engineering Survices & Supplies - 

Lot 4 150,928,753.00$      2,263,932.00$           Caricom
✔ ✔ ✔

- 2

18

J.S Engineering Survices & Supplies - 

Lot 5 151,468,033.00$      2,272,021.00$           Caricom
✔ ✔ ✔

- 2

18

J.S Engineering Survices & Supplies - 

Lot 6 144,710,008.00$      2,170,741.00$           Caricom
✔ ✔ ✔

- 2

18

J.S Engineering Survices & Supplies - 

Lot 7 157,050,778.00$      2,355,762.00$           Caricom
✔ ✔ ✔

- 2

18

J.S Engineering Survices & Supplies - 

Lot 8 148,189,020.00$      2,222,836.00$           Caricom
✔ ✔ ✔

- 2

18

J.S Engineering Survices & Supplies - 

Lot 9 155,154,195.00$      2,327,313.00$           Caricom
✔ ✔ ✔

- 2

18

J.S Engineering Survices & Supplies - 

Lot 10 146,803,860.00$      2,202,085.00$           Caricom
✔ ✔ ✔

- 2

18

J.S Engineering Survices & Supplies - 

Lot 11 145,300,890.00$      2,165,339.00$           Caricom
✔ ✔ ✔

- 2

18

J.S Engineering Survices & Supplies - 

Lot 12 139,706,280.00$      2,095,595.00$           Caricom
✔ ✔ ✔

- 2

18

J.S Engineering Survices & Supplies - 

Lot 13 167,459,355.00$      2,511,891.00$           Caricom
✔ ✔ ✔

- 2

18

J.S Engineering Survices & Supplies - 

Lot 14 181,677,120.00$      2,716,157.00$           Caricom
✔ ✔ ✔

- 2

18

J.S Engineering Survices & Supplies - 

Lot 15 158,098,605.00$      2,371,479.00$           Caricom
✔ ✔ ✔

- 2

18

J.S Engineering Survices & Supplies - 

Lot 16 157,963,365.00$      2,369,451.00$           Caricom
✔ ✔ ✔

- 2

18

J.S Engineering Survices & Supplies - 

Lot 17 159,562,200.00$      2,393,433.00$           Caricom
✔ ✔ ✔

- 2



18

J.S Engineering Survices & Supplies - 

Lot 18 153,525,120.00$      2,299,407.00$           Caricom
✔ ✔ ✔

- 2

18

J.S Engineering Survices & Supplies - 

Lot 19 140,921,340.00$      2,113,821.00$           Caricom
✔ ✔ ✔

- 2

18

J.S Engineering Survices & Supplies - 

Lot 20 154,471,275.00$      2,345,857.00$           Caricom
✔ ✔ ✔

- 2

18

J.S Engineering Survices & Supplies - 

Lot 21 162,929,235.00$      2,443,939.00$           Caricom
✔ ✔ ✔

- 2

18

J.S Engineering Survices & Supplies - 

Lot 22 167,459,364.00$      2,401,547.00$           Caricom
✔ ✔ ✔

- 2

19

Triple A General Contracting Services - 

Lot 1 158,024,160.00$      3,604,151.00$           Premier Insurance
✔ ✔ ✔

- 2

19

Triple A General Contracting Services - 

Lot 2 158,166,960.00$      3,604,151.00$           Premier Insurance
✔ ✔ ✔

- 2

19

Triple A General Contracting Services - 

Lot 3 176,663,760.00$      3,604,151.00$           Premier Insurance
✔ ✔ ✔

- 2

19

Triple A General Contracting Services - 

Lot 4 156,015,300.00$      3,604,151.00$           Premier Insurance
✔ ✔ ✔

- 2

19

Triple A General Contracting Services - 

Lot 5 165,162,375.00$      3,604,151.00$           Premier Insurance
✔ ✔ ✔

- 2

19

Triple A General Contracting Services - 

Lot 6 159,822,075.00$      3,604,151.00$           Premier Insurance
✔ ✔ ✔

- 2

19

Triple A General Contracting Services - 

Lot 7 164,999,940.00$      3,604,151.00$           Premier Insurance
✔ ✔ ✔

- 2

19

Triple A General Contracting Services - 

Lot 8 153,580,665.00$      3,604,151.00$           Premier Insurance
✔ ✔ ✔

- 2

19

Triple A General Contracting Services - 

Lot 9 211,463,175.00$      3,604,151.00$           Premier Insurance
✔ ✔ ✔

- 2

19

Triple A General Contracting Services - 

Lot 10 198,154,635.00$      3,604,151.00$           Premier Insurance
✔ ✔ ✔

- 2

19

Triple A General Contracting Services - 

Lot 11 203,413,140.00$      3,604,151.00$           Premier Insurance
✔ ✔ ✔

- 2



19

Triple A General Contracting Services - 

Lot 12 192,442,845.00$      3,604,151.00$           Premier Insurance
✔ ✔ ✔

- 2

19

Triple A General Contracting Services - 

Lot 13 240,276,750.00$      3,604,151.00$           Premier Insurance
✔ ✔ ✔

- 2

19

Triple A General Contracting Services - 

Lot 14 256,658,955.00$      3,604,151.00$           Premier Insurance
✔ ✔ ✔

- 2

19

Triple A General Contracting Services - 

Lot 15 203,888,475.00$      3,604,151.00$           Premier Insurance
✔ ✔ ✔

- 2

19

Triple A General Contracting Services - 

Lot 16 201,108,600.00$      3,604,151.00$           Premier Insurance
✔ ✔ ✔

- 2

19

Triple A General Contracting Services - 

Lot 17 223,754,580.00$      3,604,151.00$           Premier Insurance
✔ ✔ ✔

- 2

19

Triple A General Contracting Services - 

Lot 18 224,407,575.00$      3,604,151.00$           Premier Insurance
✔ ✔ ✔

- 2

19

Triple A General Contracting Services - 

Lot 19 198,022,965.00$      3,604,151.00$           Premier Insurance
✔ ✔ ✔

- 2

19

Triple A General Contracting Services - 

Lot 20 228,238,710.00$      3,604,151.00$           Premier Insurance
✔ ✔ ✔

- 2

19

Triple A General Contracting Services - 

Lot 21 230,303,535.00$      3,604,151.00$           Premier Insurance
✔ ✔ ✔

- 2

19

Triple A General Contracting Services - 

Lot 22 214,589,865.00$      3,604,151.00$           Premier Insurance
✔ ✔ ✔

- 2

20 Blueprint builders Inc. Lot 1 144,001,515.00$      47,000,000.00$         Assuria ✔ ✔ ✔ - 2

20 Blueprint builders Inc. Lot 2 136,208,360.00$      - Assuria ✔ ✔ ✔ - 2

20 Blueprint builders Inc. Lot 3 153,339,060.00$      - Assuria ✔ ✔ ✔ - 2

20 Blueprint builders Inc. Lot 4 134,853,180.00$      - Assuria ✔ ✔ ✔ - 2

20 Blueprint builders Inc. Lot 5 140,393,190.00$      - Assuria ✔ ✔ ✔ - 2

20 Blueprint builders Inc. Lot 6 136,413,480.00$      - Assuria ✔ ✔ ✔ - 2

20 Blueprint builders Inc. Lot 7 140,512,680.00$      - Assuria ✔ ✔ ✔ - 2

20 Blueprint builders Inc. Lot 8 135,969,960.00$      - Assuria ✔ ✔ ✔ - 2

20 Blueprint builders Inc. Lot 9 144,759,510.00$      - Assuria ✔ ✔ ✔ - 2

20 Blueprint builders Inc. Lot 10 135,940,875.00$      - Assuria ✔ ✔ ✔ - 2



20 Blueprint builders Inc. Lot 11 134,031,240.00$      - Assuria ✔ ✔ ✔ - 2

20 Blueprint builders Inc. Lot 12 131,494,545.00$      - Assuria ✔ ✔ ✔ - 2

20 Blueprint builders Inc. Lot 13 156,949,170.00$      - Assuria ✔ ✔ ✔ - 2

20 Blueprint builders Inc. Lot 14 165,240,075.00$      - Assuria ✔ ✔ ✔ - 2

20 Blueprint builders Inc. Lot 15 139,159,650.00$      - Assuria ✔ ✔ ✔ - 2

20 Blueprint builders Inc. Lot 16 139,949,040.00$      - Assuria ✔ ✔ ✔ - 2

20 Blueprint builders Inc. Lot 17 139,779,340.00$      - Assuria ✔ ✔ ✔ - 2

20 Blueprint builders Inc. Lot 18 137,966,430.00$      - Assuria ✔ ✔ ✔ - 2

20 Blueprint builders Inc. Lot 19 145,455,660.00$      - Assuria ✔ ✔ ✔ - 2

20 Blueprint builders Inc. Lot 20 149,520,525.00$      - Assuria ✔ ✔ ✔ - 2

20 Blueprint builders Inc. Lot 21 174,884,640.00$      - Assuria ✔ ✔ ✔ - 2

20 Blueprint builders Inc. Lot 22 182,701,680.00$      - Assuria ✔ ✔ ✔ - 2

21

RZB Construction & General Supplies 

Lot 1 171,046,700.00$      25,000,000.00$         Caricom
✔ ✔ ✔

- 1

21

RZB Construction & General Supplies 

Lot 2 155,045,750.00$      - Caricom
✔ ✔ ✔

- 1

21

RZB Construction & General Supplies 

Lot 3 180,347,890.00$      - Caricom
✔ ✔ ✔

- 1

21

RZB Construction & General Supplies 

Lot 4 160,970,480.00$      - Caricom
✔ ✔ ✔

- 1

21

RZB Construction & General Supplies 

Lot 5 165,680,450.00$      - Caricom
✔ ✔ ✔

- 1

21

RZB Construction & General Supplies 

Lot 6 157,750,840.00$      - Caricom
✔ ✔ ✔

- 1

21

RZB Construction & General Supplies 

Lot 7 164,654,450.00$      - Caricom
✔ ✔ ✔

- 1

21

RZB Construction & General Supplies 

Lot 8 155,890,999.00$      - Caricom
✔ ✔ ✔

- 1

21

RZB Construction & General Supplies 

Lot 9 172,240,420.00$      - Caricom
✔ ✔ ✔

- 1

21

RZB Construction & General Supplies 

Lot 10 156,972,220.00$      - Caricom
✔ ✔ ✔

- 1



22

Crown Road and Drainage Contractors 

Lot 1 165,849,810.00$      2,487,747.00$           Caricom
✔ ✔ ✔

- 2

22

Crown Road and Drainage Contractors 

Lot 2 149,485,875.00$      2,242,288.00$           Caricom
✔ ✔ ✔

- 2

22

Crown Road and Drainage Contractors 

Lot 3 172,509,225.00$      2,587,638.00$           Caricom
✔ ✔ ✔

- 2

22

Crown Road and Drainage Contractors 

Lot 4 154,519,260.00$      2,317,788.00$           Caricom
✔ ✔ ✔

- 2

22

Crown Road and Drainage Contractors 

Lot 5 154,269,675.00$      2,314,045.00$           Caricom
✔ ✔ ✔

- 2

22

Crown Road and Drainage Contractors 

Lot 6 149,870,175.00$      2,248,052.00$           Caricom
✔ ✔ ✔

- 2

22

Crown Road and Drainage Contractors 

Lot 7 154,987,875.00$      2,324,818.00$           Caricom
✔ ✔ ✔

- 2

22

Crown Road and Drainage Contractors 

Lot 8 147,858,900.00$      2,217,883.00$           Caricom
✔ ✔ ✔

- 2

22

Crown Road and Drainage Contractors 

Lot 9 170,844,450.00$      2,562,666.00$           Caricom
✔ ✔ ✔

- 2

22

Crown Road and Drainage Contractors 

Lot 10 168,360,675.00$      2,525,410.00$           Caricom
✔ ✔ ✔

- 2

22

Crown Road and Drainage Contractors 

Lot 11 169,504,125.00$      2,542,561.00$           Caricom
✔ ✔ ✔

- 2

22

Crown Road and Drainage Contractors 

Lot 12 161,254,800.00$      3,202,120.00$           Caricom
✔ ✔ ✔

- 2

22

Crown Road and Drainage Contractors 

Lot 13 201,944,925.00$      4,041,667.00$           Caricom
✔ ✔ ✔

- 2

22

Crown Road and Drainage Contractors 

Lot 14 212,112,600.00$      4,273,044.00$           Caricom
✔ ✔ ✔

- 2

22

Crown Road and Drainage Contractors 

Lot 15 173,558,175.00$      3,451,883.00$           Caricom
✔ ✔ ✔

- 2

22

Crown Road and Drainage Contractors 

Lot 16 177,475,200.00$      3,523,206.00$           Caricom
✔ ✔ ✔

- 2



22

Crown Road and Drainage Contractors 

Lot 17 187,210,275.00$      3,650,591.00$           Caricom
✔ ✔ ✔

- 2

22

Crown Road and Drainage Contractors 

Lot 18 178,725,960.00$      3,649,250.00$           Caricom
✔ ✔ ✔

- 2

22

Crown Road and Drainage Contractors 

Lot 19 162,955,800.00$      3,252,404.00$           Caricom
✔ ✔ ✔

- 2

22

Crown Road and Drainage Contractors 

Lot 20 184,945,635.00$      2,774,184.00$           Caricom
✔ ✔ ✔

- 2

22

Crown Road and Drainage Contractors 

Lot 21 188,037,675.00$      2,820,265.00$           Caricom
✔ ✔ ✔

- 2

22

Crown Road and Drainage Contractors 

Lot 22 183,890,700.00$      2,758,360.00$           Caricom
✔ ✔ ✔

- 2

23 A&J Construction Services - 4,500,000.00$           Premier ✔ ✔ Not Seen - 2

24 H. Nauth and Sons - Lot 1 180,679,023.00$      - not seen ✔ ✔ ✔ - 2

24 H. Nauth and Sons - Lot 2 171,490,379.00$      - not seen ✔ ✔ ✔ - 2

24 H. Nauth and Sons - Lot 3 192,038,879.00$      - not seen ✔ ✔ ✔ - 2

24 H. Nauth and Sons - Lot 4 165,809,700.00$      - not seen ✔ ✔ ✔ - 2

24 H. Nauth and Sons - Lot 5 174,951,704.00$      - not seen ✔ ✔ ✔ - 2

24 H. Nauth and Sons - Lot 6 169,108,569.00$      - not seen ✔ ✔ ✔ - 2

24 H. Nauth and Sons - Lot 7 174,422,535.00$      - not seen ✔ ✔ ✔ - 2

24 H. Nauth and Sons - Lot 8 165,455,304.00$      - not seen ✔ ✔ ✔ - 2

24 H. Nauth and Sons - Lot 9 196,651,655.00$      - not seen ✔ ✔ ✔ - 2

24 H. Nauth and Sons - Lot 10 190,207,994.00$      - not seen ✔ ✔ ✔ - 2

24 H. Nauth and Sons - Lot 11 194,277,321.00$      - not seen ✔ ✔ ✔ - 2

24 H. Nauth and Sons - Lot 12 178,556,291.00$      - not seen ✔ ✔ ✔ - 2

24 H. Nauth and Sons - Lot 13 227,824,065.00$      - not seen ✔ ✔ ✔ - 2

24 H. Nauth and Sons - Lot 14 243,377,243.00$      - not seen ✔ ✔ ✔ - 2

24 H. Nauth and Sons - Lot 15 202,739,177.00$      - not seen ✔ ✔ ✔ - 2

24 H. Nauth and Sons - Lot 16 203,387,415.00$      - not seen ✔ ✔ ✔ - 2

24 H. Nauth and Sons - Lot 17 203,748,279.00$      - not seen ✔ ✔ ✔ - 2

24 H. Nauth and Sons - Lot 18 226,323,017.00$      - not seen ✔ ✔ ✔ - 2



24 H. Nauth and Sons - Lot 19 180,746,570.00$      - not seen ✔ ✔ ✔ - 2

24 H. Nauth and Sons - Lot 20 209,596,559.00$      - not seen ✔ ✔ ✔ - 2

24 H. Nauth and Sons - Lot 21 209,143,494.00$      - not seen ✔ ✔ ✔ - 2

24 H. Nauth and Sons - Lot 22 200,317,268.00$      - not seen ✔ ✔ ✔ - 2

25 Six S General Construction - Lot 1 220,693,935.00$      3,310,409.00$           Caricom ✔ ✔ ✔ - 2

25 Six S General Construction - Lot 2 153,325,515.00$      2,299,883.00$           Caricom ✔ ✔ ✔ - 2

25 Six S General Construction - Lot 3 172,725,420.00$      2,590,881.00$           Caricom ✔ ✔ ✔ - 2

25 Six S General Construction - Lot 4 163,437,120.00$      2,451,557.00$           Caricom ✔ ✔ ✔ - 2

25 Six S General Construction - Lot 5 158,218,200.00$      2,373,273.00$           Caricom ✔ ✔ ✔ - 2

25 Six S General Construction - Lot 6 153,686,925.00$      2,305,304.00$           Caricom ✔ ✔ ✔ - 2

25 Six S General Construction - Lot 7 157,645,215.00$      2,364,678.00$           Caricom ✔ ✔ ✔ - 2

25 Six S General Construction - Lot 8 142,377,795.00$      2,135,667.00$           Caricom ✔ ✔ ✔ - 2

25 Six S General Construction - Lot 9 173,397,420.00$      2,600,961.00$           Caricom ✔ ✔ ✔ - 2

25 Six S General Construction - Lot 10 163,583,490.00$      2,453,752.00$           Caricom ✔ ✔ ✔ - 2

25 Six S General Construction - Lot 11 162,730,680.00$      2,440,960.00$           Caricom ✔ ✔ ✔ - 2

25 Six S General Construction - Lot 12 158,792,025.00$      2,381,880.00$           Caricom ✔ ✔ ✔ - 2

25 Six S General Construction - Lot 13 208,549,530.00$      3,128,243.00$           Caricom ✔ ✔ ✔ - 2

25 Six S General Construction - Lot 14 209,208,615.00$      3,138,129.00$           Caricom ✔ ✔ ✔ - 2

25 Six S General Construction - Lot 15 174,962,025.00$      2,624,430.00$           Caricom ✔ ✔ ✔ - 2

25 Six S General Construction - Lot 16 172,262,895.00$      2,583,943.00$           Caricom ✔ ✔ ✔ - 2

25 Six S General Construction - Lot 17 169,998,045.00$      2,549,970.00$           Caricom ✔ ✔ ✔ - 2

25 Six S General Construction - Lot 18 190,499,925.00$      2,857,499.00$           Caricom ✔ ✔ ✔ - 2

25 Six S General Construction - Lot 19 160,384,140.00$      2,405,762.00$           Caricom ✔ ✔ ✔ - 2

25 Six S General Construction - Lot 20 182,572,530.00$      2,738,588.00$           Caricom ✔ ✔ ✔ - 2

25 Six S General Construction - Lot 21 - 2,406,709.00$           Caricom ✔ ✔ ✔ - 2

25 Six S General Construction - Lot 22 - 2,363,697.00$           Caricom ✔ ✔ ✔ - 2

26

Professional Engineering & Construction 

Service - Lot 1 144,049,248.00$      2,160,739.00$           Caricom
✔ ✔ ✔

- 2

26

Professional Engineering & Construction 

Service - Lot 2 130,058,534.00$      1,950,878.00$           Caricom
✔ ✔ ✔

- 2



26

Professional Engineering & Construction 

Service - Lot 3 150,586,034.00$      2,258,790.00$           Caricom
✔ ✔ ✔

- 2

26

Professional Engineering & Construction 

Service - Lot 4 134,511,741.00$      2,017,676.00$           Caricom
✔ ✔ ✔

- 2

26

Professional Engineering & Construction 

Service - Lot 5 136,351,026.00$      2,045,265.00$           Caricom
✔ ✔ ✔

- 2

26

Professional Engineering & Construction 

Service - Lot 6 131,879,780.00$      1,978,197.00$           Caricom
✔ ✔ ✔

- 2

26

Professional Engineering & Construction 

Service - Lot 7 137,025,389.00$      2,055,381.00$           Caricom
✔ ✔ ✔

- 2

26

Professional Engineering & Construction 

Service - Lot 8 130,219,856.00$      1,953,298.00$           Caricom
✔ ✔ ✔

- 2

26

Professional Engineering & Construction 

Service - Lot 9 166,057,595.00$      2,490,864.00$           Caricom
✔ ✔ ✔

- 2

26

Professional Engineering & Construction 

Service - Lot 10 154,716,167.00$      2,320,743.00$           Caricom
✔ ✔ ✔

- 2

26

Professional Engineering & Construction 

Service - Lot 11 154,915,478.00$      2,323,732.00$           Caricom
✔ ✔ ✔

- 2

26

Professional Engineering & Construction 

Service - Lot 12 147,708,194.00$      2,215,623.00$           Caricom
✔ ✔ ✔

- 2

26

Professional Engineering & Construction 

Service - Lot 13 188,195,910.00$      2,822,939.00$           Caricom
✔ ✔ ✔

- 2

26

Professional Engineering & Construction 

Service - Lot 14 195,823,950.00$      2,937,359.00$           Caricom
✔ ✔ ✔

- 2

26

Professional Engineering & Construction 

Service - Lot 15 164,206,235.00$      2,463,094.00$           Caricom
✔ ✔ ✔

- 2

26

Professional Engineering & Construction 

Service - Lot 16 161,399,553.00$      2,420,993.00$           Caricom
✔ ✔ ✔

- 2

26

Professional Engineering & Construction 

Service - Lot 17 172,328,279.00$      2,584,924.00$           Caricom
✔ ✔ ✔

- 2

26

Professional Engineering & Construction 

Service - Lot 18 164,385,386.00$      2,465,781.00$           Caricom
✔ ✔ ✔

- 2



26

Professional Engineering & Construction 

Service - Lot 19 150,272,997.00$      2,254,095.00$           Caricom
✔ ✔ ✔

- 2

26

Professional Engineering & Construction 

Service - Lot 20 168,291,438.00$      2,524,372.00$           Caricom
✔ ✔ ✔

- 2

26

Professional Engineering & Construction 

Service - Lot 21 172,144,970.00$      2,582,175.00$           Caricom
✔ ✔ ✔

- 2

26

Professional Engineering & Construction 

Service - Lot 22 170,480,258.00$      2,557,204.00$           Caricom
✔ ✔ ✔

- 2

27 No name provided No Bid Amount No Bid Security Not Provided × × × ×

28 HE & SAI INVESTMENT Lot 1 128,744,038.50$      1,931,610.00$           Caricom General ✔ ✔ ✔ - 2

28 HE & SAI INVESTMENT Lot 2 110,352,900.00$      1,655,293.00$           Caricom General ✔ ✔ ✔ - 2

28 HE & SAI INVESTMENT Lot 3 138,124,015.00$      2,071,860.00$           Caricom General ✔ ✔ ✔ - 2

28 HE & SAI INVESTMENT Lot 4 119,538,720.00$      1,782,364.00$           Caricom General ✔ ✔ ✔ - 2

28 HE & SAI INVESTMENT Lot 5 118,824,810.00$      1,793,080.00$           Caricom General ✔ ✔ ✔ - 2

28 HE & SAI INVESTMENT Lot 6 113,704,080.00$      1,705,561.00$           Caricom General ✔ ✔ ✔ - 2

28 HE & SAI INVESTMENT Lot 7 110,754,000.00$      1,663,890.00$           Caricom General ✔ ✔ ✔ - 2

28 HE & SAI INVESTMENT Lot 8 111,926,016.00$      1,678,890.00$           Caricom General ✔ ✔ ✔ - 2

28 HE & SAI INVESTMENT Lot 9 116,007,465.00$      1,650,111.00$           Caricom General ✔ ✔ ✔ - 2

28 HE & SAI INVESTMENT Lot 10 112,300,021.00$      1,684,620.00$           Caricom General ✔ ✔ ✔ - 2

28 HE & SAI INVESTMENT Lot 11 116,109,105.00$      1,741,561.00$           Caricom General ✔ ✔ ✔ - 2

28 HE & SAI INVESTMENT Lot 12 102,349,485.00$      1,535,242.00$           Caricom General ✔ ✔ ✔ - 2

28 HE & SAI INVESTMENT Lot 13 131,486,040.00$      1,972,297.00$           Caricom General ✔ ✔ ✔ - 2

28 HE & SAI INVESTMENT Lot 14 132,555,990.00$      1,988,339.00$           Caricom General ✔ ✔ ✔ - 2

28 HE & SAI INVESTMENT Lot 15 85,751,505.00$        1,286,272.00$           Caricom General ✔ ✔ ✔ - 2

28 HE & SAI INVESTMENT Lot 16 113,342,545.00$      1,700,138.00$           Caricom General ✔ ✔ ✔ - 2

28 HE & SAI INVESTMENT Lot 17 121,204,215.00$      1,818,063.00$           Caricom General ✔ ✔ ✔ - 2

28 HE & SAI INVESTMENT Lot 18 121,735,582.50$      1,826,033.00$           Caricom General ✔ ✔ ✔ - 2

28 HE & SAI INVESTMENT Lot 19 112,774,725.00$      1,691,620.00$           Caricom General ✔ ✔ ✔ - 2

28 HE & SAI INVESTMENT Lot 20 127,189,860.00$      1,907,773.00$           Caricom General ✔ ✔ ✔ - 2

28 HE & SAI INVESTMENT Lot 21 126,293,737.50$      1,893,656.00$           Caricom General ✔ ✔ ✔ - 2

28 HE & SAI INVESTMENT Lot 22 123,078,165.00$      1,846,171.00$           Caricom General ✔ ✔ ✔ - 2



29

Chenick and Sons Construction and 

Supplies - Lot 1 141,190,810.00$      2,117,862.15$           Assuria
✔ ✔ ✔

- 2

29

Chenick and Sons Construction and 

Supplies - Lot 2 138,673,860.00$      2,080,107.90$           Assuria
✔ ✔ ✔

- 2

29

Chenick and Sons Construction and 

Supplies - Lot 3 154,074,060.00$      2,311,110.90$           Assuria
✔ ✔ ✔

- 2

29

Chenick and Sons Construction and 

Supplies - Lot 4 138,889,170.00$      2,083,337.55$           Assuria
✔ ✔ ✔

- 2

29

Chenick and Sons Construction and 

Supplies - Lot 5 143,650,290.00$      2,154,754.35$           Assuria
✔ ✔ ✔

- 2

29

Chenick and Sons Construction and 

Supplies - Lot 6 140,243,250.00$      2,103,648.75$           Assuria
✔ ✔ ✔

- 2

29

Chenick and Sons Construction and 

Supplies - Lot 7 142,901,220.00$      2,143,518.30$           Assuria
✔ ✔ ✔

- 2

29

Chenick and Sons Construction and 

Supplies - Lot 8 137,828,670.00$      2,067,430.05$           Assuria
✔ ✔ ✔

- 2

29

Chenick and Sons Construction and 

Supplies - Lot 9 148,713,000.00$      2,230,695.00$           Assuria
✔ ✔ ✔

- 2

29

Chenick and Sons Construction and 

Supplies - Lot 10 137,895,990.00$      2,068,439.93$           Assuria
✔ ✔ ✔

- 2

29

Chenick and Sons Construction and 

Supplies - Lot 11 135,482,235.00$      2,032,233.53$           Assuria
✔ ✔ ✔

- 2

29

Chenick and Sons Construction and 

Supplies - Lot 12 130,056,150.00$      1,950,842.25$           Assuria
✔ ✔ ✔

- 2

29

Chenick and Sons Construction and 

Supplies - Lot 13 158,852,505.00$      2,382,787.58$           Assuria
✔ ✔ ✔

- 2

29

Chenick and Sons Construction and 

Supplies - Lot 14 166,353,810.00$      2,495,307.15$           Assuria
✔ ✔ ✔

- 2

29

Chenick and Sons Construction and 

Supplies - Lot 15 143,378,253.00$      2,150,673.80$           Assuria
✔ ✔ ✔

- 2

29

Chenick and Sons Construction and 

Supplies - Lot 16 145,881,700.00$      2,188,225.50$           Assuria
✔ ✔ ✔

- 2



29

Chenick and Sons Construction and 

Supplies - Lot 17 - - Assuria
✔ ✔ ✔

- 2

29

Chenick and Sons Construction and 

Supplies - Lot 18 - - Assuria
✔ ✔ ✔

- 2

29

Chenick and Sons Construction and 

Supplies - Lot 19 - - Assuria
✔ ✔ ✔

- 2

29

Chenick and Sons Construction and 

Supplies - Lot 20 - - Assuria
✔ ✔ ✔

- 2

29

Chenick and Sons Construction and 

Supplies - Lot 21 - - Assuria
✔ ✔ ✔

- 2

29

Chenick and Sons Construction and 

Supplies - Lot 22 - - Assuria
✔ ✔ ✔

- 2

30 Associated Construction Services - Lot 1 186,597,022.00$      2,798,956.00$           Caricom
✔ ✔ ✔

- 2

30 Associated Construction Services - Lot 2 166,223,662.00$      2,493,355.00$           Caricom
✔ ✔ ✔

- 2

30 Associated Construction Services - Lot 3 196,609,612.00$      2,949,145.00$           Caricom
✔ ✔ ✔

- 2

30 Associated Construction Services - Lot 4 171,621,088.00$      2,574,317.00$           Caricom
✔ ✔ ✔

- 2

30 Associated Construction Services - Lot 5 168,472,185.00$      2,527,083.00$           Caricom
✔ ✔ ✔

- 2

30 Associated Construction Services - Lot 6 175,768,209.00$      2,636,524.00$           Caricom
✔ ✔ ✔

- 2

30 Associated Construction Services - Lot 7 182,274,461.00$      2,734,117.00$           Caricom
✔ ✔ ✔

- 2

30 Associated Construction Services - Lot 8 174,349,266.00$      2,615,239.00$           Caricom
✔ ✔ ✔

- 2

30 Associated Construction Services - Lot 9 211,249,642.00$      3,168,745.00$           Caricom
✔ ✔ ✔

- 2

30

Associated Construction Services - Lot 

10 205,238,508.00$      3,078,578.00$           Caricom
✔ ✔ ✔

- 2



30

Associated Construction Services - Lot 

11 209,131,907.00$      3,136,979.00$           Caricom
✔ ✔ ✔

- 2

30

Associated Construction Services - Lot 

12 213,474,638.00$      3,202,120.00$           Caricom
✔ ✔ ✔

- 2

30

Associated Construction Services - Lot 

13 269,444,456.00$      4,041,667.00$           Caricom
✔ ✔ ✔

- 2

30

Associated Construction Services - Lot 

14 284,869,593.00$      4,273,044.00$           Caricom
✔ ✔ ✔

- 2

30

Associated Construction Services - Lot 

15 230,125,518.00$      3,451,883.00$           Caricom
✔ ✔ ✔

- 2

30

Associated Construction Services - Lot 

16 234,880,389.00$      3,523,206.00$           Caricom
✔ ✔ ✔

- 2

30

Associated Construction Services - Lot 

17 243,372,717.00$      3,650,591.00$           Caricom
✔ ✔ ✔

- 2

30

Associated Construction Services - Lot 

18 243,283,283.00$      3,649,250.00$           Caricom
✔ ✔ ✔

- 2

30

Associated Construction Services - Lot 

19 216,826,916.00$      3,252,404.00$           Caricom
✔ ✔ ✔

- 2

30

Associated Construction Services - Lot 

20 247,062,501.00$      3,705,938.00$           Caricom
✔ ✔ ✔

- 2

30

Associated Construction Services - Lot 

21 249,105,444.00$      3,736,582.00$           Caricom
✔ ✔ ✔

- 2

30

Associated Construction Services - Lot 

22 257,941,362.00$      3,869,121.00$           Caricom
✔ ✔ ✔

- 2

31 Peyton Trading Company Lot 1 155,479,013.00$      3,229,514.82$           Assuria ✔ ✔ ✔ - 2

31 Peyton Trading Company Lot 2 147,536,025.00$      3,110,900.00$           Assuria ✔ ✔ ✔ - 2

31 Peyton Trading Company Lot 3 165,324,075.00$      3,466,997.00$           Assuria ✔ ✔ ✔ - 2

31 Peyton Trading Company Lot 4 146,206,988.00$      3,083,369.00$           Assuria ✔ ✔ ✔ - 2

31 Peyton Trading Company Lot 5 152,315,100.00$      3,201,378.60$           Assuria ✔ ✔ ✔ - 2

31 Peyton Trading Company Lot 6 147,398,738.00$      3,106,943.70$           Assuria ✔ ✔ ✔ - 2

31 Peyton Trading Company Lot 7 152,520,113.00$      3,211,299.00$           Assuria ✔ ✔ ✔ - 2

31 Peyton Trading Company Lot 8 145,838,700.00$      3,076,752.00$           Assuria ✔ ✔ ✔ - 2



31 Peyton Trading Company Lot 9 153,819,225.00$      3,237,788.40$           Assuria ✔ ✔ ✔ - 2

31 Peyton Trading Company Lot 10 142,391,813.00$      3,016,491.46$           Assuria ✔ ✔ ✔ - 2

31 Peyton Trading Company Lot 11 143,025,488.00$      3,020,941.00$           Assuria ✔ ✔ ✔ - 2

31 Peyton Trading Company Lot 12 140,466,638.00$      2,871,400.36$           Assuria ✔ ✔ ✔ - 2

31 Peyton Trading Company Lot 13 170,369,588.00$      3,574,238.86$           Assuria ✔ ✔ ✔ - 2

31 Peyton Trading Company Lot 14 176,260,875.00$      3,699,462.90$           Assuria ✔ ✔ ✔ - 2

31 Peyton Trading Company Lot 15 154,529,288.00$      3,236,613.46$           Assuria ✔ ✔ ✔ - 2

31 Peyton Trading Company Lot 16 152,177,550.00$      3,201,819.00$           Assuria ✔ ✔ ✔ - 2

31 Peyton Trading Company Lot 17 156,273,863.00$      3,286,070.56$           Assuria ✔ ✔ ✔ - 2

31 Peyton Trading Company Lot 18 150,226,125.00$      3,161,816.00$           Assuria ✔ ✔ ✔ - 2

31 Peyton Trading Company Lot 19 136,818,150.00$      2,899,587.00$           Assuria ✔ ✔ ✔ - 2

31 Peyton Trading Company Lot 20 155,328,863.00$      3,271,603.00$           Assuria ✔ ✔ ✔ - 2

31 Peyton Trading Company Lot 21 157,435,163.00$      3,300,999.00$           Assuria ✔ ✔ ✔ - 2

31 Peyton Trading Company Lot 22 154,199,325.00$      - Assuria ✔ ✔ ✔ - 2

32 Zubair Contracting - Lot 1 144,240,810.00$      2,550,000.00$           Premier Insurance ✔ ✔ ✔ - 2

32 Zubair Contracting - Lot 2 141,826,860.00$      2,550,000.00$           Premier Insurance ✔ ✔ ✔ - 2

32 Zubair Contracting - Lot 3 157,224,060.00$      2,550,000.00$           Premier Insurance ✔ ✔ ✔ - 2

32 Zubair Contracting - Lot 4 142,039,170.00$      2,550,000.00$           Premier Insurance ✔ ✔ ✔ - 2

32 Zubair Contracting - Lot 5 146,800,290.00$      2,550,000.00$           Premier Insurance ✔ ✔ ✔ - 2

32 Zubair Contracting - Lot 6 143,393,250.00$      2,550,000.00$           Premier Insurance ✔ ✔ ✔ - 2

32 Zubair Contracting - Lot 7 146,051,220.00$      2,550,000.00$           Premier Insurance ✔ ✔ ✔ - 2

32 Zubair Contracting - Lot 8 140,978,670.00$      2,550,000.00$           Premier Insurance ✔ ✔ ✔ - 2

32 Zubair Contracting - Lot 9 151,863,600.00$      2,550,000.00$           Premier Insurance ✔ ✔ ✔ - 2

32 Zubair Contracting - Lot 10 141,045,975.00$      2,550,000.00$           Premier Insurance ✔ ✔ ✔ - 2

32 Zubair Contracting - Lot 11 138,602,235.00$      2,550,000.00$           Premier Insurance ✔ ✔ ✔ - 2

32 Zubair Contracting - Lot 12 132,156,150.00$      2,550,000.00$           Premier Insurance ✔ ✔ ✔ - 2

32 Zubair Contracting - Lot 13 162,002,505.00$      2,550,000.00$           Premier Insurance ✔ ✔ ✔ - 2

32 Zubair Contracting - Lot 14 169,503,810.00$      2,550,000.00$           Premier Insurance ✔ ✔ ✔ - 2

32 Zubair Contracting - Lot 15 146,528,235.00$      2,550,000.00$           Premier Insurance ✔ ✔ ✔ - 2

32 Zubair Contracting - Lot 16 149,031,750.00$      2,550,000.00$           Premier Insurance ✔ ✔ ✔ - 2

32 Zubair Contracting - Lot 17 161,500,000.00$      2,550,000.00$           Premier Insurance ✔ ✔ ✔ - 2

32 Zubair Contracting - Lot 18 156,100,000.00$      2,550,000.00$           Premier Insurance ✔ ✔ ✔ - 2



32 Zubair Contracting - Lot 19 165,040,200.00$      2,550,000.00$           Premier Insurance ✔ ✔ ✔ - 2

32 Zubair Contracting - Lot 20 160,200,000.00$      2,550,000.00$           Premier Insurance ✔ ✔ ✔ - 2

32 Zubair Contracting - Lot 21 159,980,500.00$      2,550,000.00$           Premier Insurance ✔ ✔ ✔ - 2

32 Zubair Contracting - Lot 22 165,030,620.00$      2,550,000.00$           Premier Insurance ✔ ✔ ✔ - 2

33

Jainarain Son & Daughter Contracting 

Services Lot 1 142,140,810.00$      2,331,539.00$           Premier ✓ ✓ ✓ - 2

33

Jainarain Son & Daughter Contracting 

Services Lot 2 139,726,860.00$      2,331,539.00$           Premier
✔ ✔ ✔

- 2

33

Jainarain Son & Daughter Contracting 

Services Lot 3 155,435,910.00$      2,331,539.00$           Premier
✔ ✔ ✔

- 2

33

Jainarain Son & Daughter Contracting 

Services Lot 4 139,939,170.00$      2,331,539.00$           Premier
✔ ✔ ✔

- 2

33

Jainarain Son & Daughter Contracting 

Services Lot 5 144,700,290.00$      2,331,539.00$           Premier
✔ ✔ ✔

- 2

33

Jainarain Son & Daughter Contracting 

Services Lot 6 141,293,250.00$      2,331,539.00$           Premier
✔ ✔ ✔

- 2

33

Jainarain Son & Daughter Contracting 

Services Lot 7 143,951,220.00$      2,331,539.00$           Premier
✔ ✔ ✔

- 2

33

Jainarain Son & Daughter Contracting 

Services Lot 8 138,878,670.00$      2,331,539.00$           Premier
✔ ✔ ✔

- 2

34 Guyana Tractor and Equipment Lot 1 141,219,700.00$      2,118,296.00$           Caricom ✔ ✔ ✔ - 2

34 Guyana Tractor and Equipment Lot 2 138,872,370.00$      2,083,086.00$           Caricom ✔ ✔ ✔ - 2

34 Guyana Tractor and Equipment Lot 3 155,154,720.00$      2,327,321.00$           Caricom ✔ ✔ ✔ - 2

34 Guyana Tractor and Equipment Lot 4 142,239,300.00$      2,133,590.00$           Caricom ✔ ✔ ✔ - 2

34 Guyana Tractor and Equipment Lot 5 145,119,345.00$      2,176,790.00$           Caricom ✔ ✔ ✔ - 2

34 Guyana Tractor and Equipment Lot 6 140,403,480.00$      2,106,052.00$           Caricom ✔ ✔ ✔ - 2

34 Guyana Tractor and Equipment Lot 7 149,223,585.00$      2,292,110.00$           Caricom ✔ ✔ ✔ - 2

34 Guyana Tractor and Equipment Lot 8 139,421,100.00$      2,091,317.00$           Caricom ✔ ✔ ✔ - 2

34 Guyana Tractor and Equipment Lot 9 159,583,463.00$      2,393,752.00$           Caricom ✔ ✔ ✔ - 2

34 Guyana Tractor and Equipment Lot 10 158,072,618.00$      2,371,089.00$           Caricom ✔ ✔ ✔ - 2

34 Guyana Tractor and Equipment Lot 11 167,446,335.00$      3,194,955.00$           Caricom ✔ ✔ ✔ - 2



34 Guyana Tractor and Equipment Lot 12 143,741,325.00$      2,156,120.00$           Caricom ✔ ✔ ✔ - 2

34 Guyana Tractor and Equipment Lot 13 189,899,325.00$      2,848,490.00$           Caricom ✔ ✔ ✔ - 2

34 Guyana Tractor and Equipment Lot 14 195,712,020.00$      2,935,680.00$           Caricom ✔ ✔ ✔ - 2

34 Guyana Tractor and Equipment Lot 15 152,492,340.00$      3,898,127.00$           Caricom ✔ ✔ ✔ - 2

34 Guyana Tractor and Equipment Lot 16 146,158,740.00$      2,192,786.00$           Caricom ✔ ✔ ✔ - 2

34 Guyana Tractor and Equipment Lot 17 195,558,615.00$      2,933,379.00$           Caricom ✔ ✔ ✔ - 2

34 Guyana Tractor and Equipment Lot 18 165,808,020.00$      2,487,120.00$           Caricom ✔ ✔ ✔ - 2

34 Guyana Tractor and Equipment Lot 19 142,228,275.00$      2,133,424.00$           Caricom ✔ ✔ ✔ - 2

34 Guyana Tractor and Equipment Lot 20 174,220,620.00$      2,572,318.00$           Caricom ✔ ✔ ✔ - 2

34 Guyana Tractor and Equipment Lot 21 169,124,970.00$      2,536,875.00$           Caricom ✔ ✔ ✔ - 2

34 Guyana Tractor and Equipment Lot 22 156,460,080.00$      2,446,901.00$           Caricom ✔ ✔ ✔ - 2

35 K & K Construction Service Lot 1 143,526,705.00$      2,618,052.00$           Premier ✔ ✔ ✔ - 2

35 K & K Construction Service Lot 2 142,233,735.00$      2,618,052.00$           Premier ✔ ✔ ✔ - 2

35 K & K Construction Service Lot 3 157,573,185.00$      2,618,052.00$           Premier ✔ ✔ ✔ - 2

35 K & K Construction Service Lot 4 141,587,145.00$      2,618,052.00$           Premier ✔ ✔ ✔ - 2

35 K & K Construction Service Lot 5 147,743,190.00$      2,618,052.00$           Premier ✔ ✔ ✔ - 2

35 K & K Construction Service Lot 6 143,347,050.00$      2,618,052.00$           Premier ✔ ✔ ✔ - 2

35 K & K Construction Service Lot 7 147,537,495.00$      2,618,052.00$           Premier ✔ ✔ ✔ - 2

35 K & K Construction Service Lot 8 139,324,545.00$      2,618,052.00$           Premier ✔ ✔ ✔ - 2

35 K & K Construction Service Lot 9 174,536,775.00$      2,618,052.00$           Premier ✔ ✔ ✔ - 2

35 K & K Construction Service Lot 10 141,427,650.00$      2,618,052.00$           Premier ✔ ✔ ✔ - 2

35 K & K Construction Service Lot 11 135,154,110.00$      2,618,052.00$           Premier ✔ ✔ ✔ - 2

35 K & K Construction Service Lot 12 132,395,025.00$      2,618,052.00$           Premier ✔ ✔ ✔ - 2

35 K & K Construction Service Lot 13 167,407,905.00$      2,618,052.00$           Premier ✔ ✔ ✔ - 2

35 K & K Construction Service Lot 14 170,892,225.00$      2,618,052.00$           Premier ✔ ✔ ✔ - 2

35 K & K Construction Service Lot 15 148,000,860.00$      2,618,052.00$           Premier ✔ ✔ ✔ - 2

35 K & K Construction Service Lot 16 148,528,800.00$      2,618,052.00$           Premier ✔ ✔ ✔ - 2

36

Safraz Construction Services & Supplies 

Lot 1 140,031,885.00$      2,100,474.00$           Caricom
✔ ✔ ✔

- 2

36

Safraz Construction Services & Supplies 

Lot 2 132,806,520.00$      1,992,098.00$           Caricom
✔ ✔ ✔

- 2



36

Safraz Construction Services & Supplies 

Lot 3 154,327,320.00$      2,314,910.00$           Caricom
✔ ✔ ✔

- 2

36

Safraz Construction Services & Supplies 

Lot 4 139,474,650.00$      2,017,120.00$           Caricom
✔ ✔ ✔

- 2

36

Safraz Construction Services & Supplies 

Lot 5 136,419,465.00$      2,049,292.00$           Caricom
✔ ✔ ✔

- 2

36

Safraz Construction Services & Supplies 

Lot 6 132,411,563.00$      1,986,173.00$           Caricom
✔ ✔ ✔

- 2

36

Safraz Construction Services & Supplies 

Lot 7 137,195,153.00$      2,057,927.00$           Caricom
✔ ✔ ✔

- 2

36

Safraz Construction Services & Supplies 

Lot 8 132,243,090.00$      1,983,646.00$           Caricom
✔ ✔ ✔

- 2

36

Safraz Construction Services & Supplies 

Lot 9 144,986,835.00$      2,174,804.00$           Caricom
✔ ✔ ✔

- 2

36

Safraz Construction Services & Supplies 

Lot 10 127,791,510.00$      1,916,873.00$           Caricom
✔ ✔ ✔

- 2

36

Safraz Construction Services & Supplies 

Lot 11 130,388,160.00$      1,955,822.00$           Caricom
✔ ✔ ✔

- 2

36

Safraz Construction Services & Supplies 

Lot 12 127,334,183.00$      1,910,012.00$           Caricom
✔ ✔ ✔

- 2

36

Safraz Construction Services & Supplies 

Lot 13 156,422,070.00$      2,346,331.00$           Caricom
✔ ✔ ✔

- 2

36

Safraz Construction Services & Supplies 

Lot 14 161,625,870.00$      2,424,388.00$           Caricom
✔ ✔ ✔

- 2

36

Safraz Construction Services & Supplies 

Lot 15 132,009,675.00$      1,980,145.00$           Caricom
✔ ✔ ✔

- 2

36

Safraz Construction Services & Supplies 

Lot 16 141,372,945.00$      2,120,594.00$           Caricom
✔ ✔ ✔

- 2

36

Safraz Construction Services & Supplies 

Lot 17 146,468,805.00$      2,200,032.00$           Caricom
✔ ✔ ✔

- 2

36

Safraz Construction Services & Supplies 

Lot 18 136,985,730.00$      2,054,785.00$           Caricom
✔ ✔ ✔

- 2



36

Safraz Construction Services & Supplies 

Lot 19 104,675,340.00$      1,570,130.00$           Caricom
✔ ✔ ✔

- 2

36

Safraz Construction Services & Supplies 

Lot 20 139,271,895.00$      2,089,078.00$           Caricom
✔ ✔ ✔

- 2

36

Safraz Construction Services & Supplies 

Lot 21 145,952,468.00$      2,189,287.00$           Caricom
✔ ✔ ✔

- 2

36

Safraz Construction Services & Supplies 

Lot 22 141,267,000.00$      2,119,005.00$           Caricom
✔ ✔ ✔

- 2

37

Renish Construction & Association Lot 

1 160,882,680.00$      2,413,241.00$           Caricom
✔ ✔ ✔

- 2

37

Renish Construction & Association Lot 

2 155,112,250.00$      2,326,684.00$           Caricom
✔ ✔ ✔

- 2

37

Renish Construction & Association Lot 

3 72,979,940.00$        2,594,700.00$           Caricom
✔ ✔ ✔

- 2

37

Renish Construction & Association Lot 

4 154,317,975.00$      2,314,770.00$           Caricom
✔ ✔ ✔

- 2

37

Renish Construction & Association Lot 

5 160,704,873.00$      2,410,573.00$           Caricom
✔ ✔ ✔

- 2

37

Renish Construction & Association Lot 

6 154,988,442.00$      2,324,827.00$           Caricom
✔ ✔ ✔

- 2

37

Renish Construction & Association Lot 

7 160,564,950.00$      2,408,475.00$           Caricom
✔ ✔ ✔

- 2

37

Renish Construction & Association Lot 

8 153,175,575.00$      2,297,634.00$           Caricom
✔ ✔ ✔

- 2

37

Renish Construction & Association Lot 

9 161,504,925.00$      2,422,574.00$           Caricom
✔ ✔ ✔

- 2

37

Renish Construction & Association Lot 

10 150,325,330.00$      2,254,880.00$           Caricom
✔ ✔ ✔

- 2

37

Renish Construction & Association Lot 

11 150,812,277.00$      2,262,185.00$           Caricom
✔ ✔ ✔

- 2

37

Renish Construction & Association Lot 

12 143,570,721.00$      2,871,415.00$           Caricom
✔ ✔ ✔

- 2



37

Renish Construction & Association Lot 

13 178,208,835.00$      3,564,177.00$           Caricom
✔ ✔ ✔

- 2

37

Renish Construction & Association Lot 

14 184,510,712.00$      3,690,215.00$           Caricom
✔ ✔ ✔

- 2

37

Renish Construction & Association Lot 

15 161,303,415.00$      3,226,069.00$           Caricom
✔ ✔ ✔

- 2

37

Renish Construction & Association Lot 

16 159,635,595.00$      3,192,712.00$           Caricom
✔ ✔ ✔

- 2

37

Renish Construction & Association Lot 

17 164,091,060.00$      3,281,822.00$           Caricom
✔ ✔ ✔

- 2

37

Renish Construction & Association Lot 

18 157,600,170.00$      3,152,004.00$           Caricom
✔ ✔ ✔

- 2

37

Renish Construction & Association Lot 

19 144,666,900.00$      3,152,004.00$           Caricom
✔ ✔ ✔

- 2

37

Renish Construction & Association Lot 

20 163,260,825.00$      3,365,217.00$           Caricom
✔ ✔ ✔

- 2

37

Renish Construction & Association Lot 

21 164,305,575.00$      2,464,584.00$           Caricom
✔ ✔ ✔

- 2

37

Renish Construction & Association Lot 

22 158,138,610.00$      2,372,080.00$           Caricom
✔ ✔ ✔

- 2

38

HOOSEIN LOGISTICS & SUPPLIES 

INC Lot 1 160,922,265.00$      2,413,833.00$           Caricom General
✔ ✔ ✔

- 1

38

HOOSEIN LOGISTICS & SUPPLIES 

INC Lot 2 151,501,950.00$      2,272,530.00$           Caricom General
✔ ✔ ✔

- 1

38

HOOSEIN LOGISTICS & SUPPLIES 

INC Lot 3 171,521,910.00$      2,572,828.00$           Caricom General
✔ ✔ ✔

- 1

38

HOOSEIN LOGISTICS & SUPPLIES 

INC Lot 4 146,781,390.00$      2,111,720.00$           Caricom General
✔ ✔ ✔

- 1

38

HOOSEIN LOGISTICS & SUPPLIES 

INC Lot 5 154,200,480.00$      2,313,007.00$           Caricom General
✔ ✔ ✔

- 1

38

HOOSEIN LOGISTICS & SUPPLIES 

INC Lot 6 153,500,970.00$      2,302,515.00$           Caricom General
✔ ✔ ✔

- 1



38

HOOSEIN LOGISTICS & SUPPLIES 

INC Lot 7 157,100,580.00$      2,356,508.00$           Caricom General
✔ ✔ ✔

- 1

38

HOOSEIN LOGISTICS & SUPPLIES 

INC Lot 8 152,761,350.00$      2,291,420.00$           Caricom General
✔ ✔ ✔

- 1

38

HOOSEIN LOGISTICS & SUPPLIES 

INC Lot 9 160,197,660.00$      2,402,964.00$           Caricom General
✔ ✔ ✔

- 1

38

HOOSEIN LOGISTICS & SUPPLIES 

INC Lot 10 148,123,500.00$      2,221,852.00$           Caricom General
✔ ✔ ✔

- 1

38

HOOSEIN LOGISTICS & SUPPLIES 

INC Lot 11 149,783,823.00$      2,246,757.00$           Caricom General
✔ ✔ ✔

- 1

38

HOOSEIN LOGISTICS & SUPPLIES 

INC Lot 12 142,578,240.00$      2,138,673.00$           Caricom General
✔ ✔ ✔

- 1

38

HOOSEIN LOGISTICS & SUPPLIES 

INC Lot 13 177,781,170.00$      2,666,717.00$           Caricom General
✔ ✔ ✔

- 1

38

HOOSEIN LOGISTICS & SUPPLIES 

INC Lot 14 180,821,802.00$      2,712,327.00$           Caricom General
✔ ✔ ✔

- 1

38

HOOSEIN LOGISTICS & SUPPLIES 

INC Lot 15 158,944,380.00$      2,384,165.00$           Caricom General
✔ ✔ ✔

- 1

38

HOOSEIN LOGISTICS & SUPPLIES 

INC Lot 16 157,162,420.00$      2,357,436.00$           Caricom General
✔ ✔ ✔

- 1

38

HOOSEIN LOGISTICS & SUPPLIES 

INC Lot 17 157,773,630.00$      2,366,604.00$           Caricom General
✔ ✔ ✔

- 1

38

HOOSEIN LOGISTICS & SUPPLIES 

INC Lot 18 157,918,530.00$      2,368,777.00$           Caricom General
✔ ✔ ✔

- 1

38

HOOSEIN LOGISTICS & SUPPLIES 

INC Lot 19 138,586,770.00$      2,078,801.00$           Caricom General
✔ ✔ ✔

- 1

38

HOOSEIN LOGISTICS & SUPPLIES 

INC Lot 20 16,385,600.00$        2,446,284.00$           Caricom General
✔ ✔ ✔

- 1

38

HOOSEIN LOGISTICS & SUPPLIES 

INC Lot 21 159,980,520.00$      2,386,477.00$           Caricom General
✔ ✔ ✔

- 1

38

HOOSEIN LOGISTICS & SUPPLIES 

INC Lot 22 159,616,590.00$      2,394,248.00$           Caricom General
✔ ✔ ✔

- 1



39

ANNIRUD RAMCHARITAR 

CONSTRUCTION Lot 1 158,146,550.00$      2,625,000.00$           Premier Insurance
✔ ✔ ✔

- 2

39

ANNIRUD RAMCHARITAR 

CONSTRUCTION Lot 2 151,146,030.00$      2,625,000.00$           Premier Insurance
✔ ✔ ✔

- 2

39

ANNIRUD RAMCHARITAR 

CONSTRUCTION Lot 3 170,728,530.00$      2,625,000.00$           Premier Insurance
✔ ✔ ✔

- 2

39

ANNIRUD RAMCHARITAR 

CONSTRUCTION Lot 4 152,376,315.00$      2,625,000.00$           Premier Insurance
✔ ✔ ✔

- 2

39

ANNIRUD RAMCHARITAR 

CONSTRUCTION Lot 5 158,118,555.00$      2,625,000.00$           Premier Insurance
✔ ✔ ✔

- 2

39

ANNIRUD RAMCHARITAR 

CONSTRUCTION Lot 6 152,794,110.00$      2,625,000.00$           Premier Insurance
✔ ✔ ✔

- 2

39

ANNIRUD RAMCHARITAR 

CONSTRUCTION Lot 7 159,222,105.00$      2,625,000.00$           Premier Insurance
✔ ✔ ✔

- 2

39

ANNIRUD RAMCHARITAR 

CONSTRUCTION Lot 8 152,470,815.00$      2,625,000.00$           Premier Insurance
✔ ✔ ✔

- 2

39

ANNIRUD RAMCHARITAR 

CONSTRUCTION Lot 9 158,268,810.00$      2,625,000.00$           Premier Insurance
✔ ✔ ✔

- 2

39

ANNIRUD RAMCHARITAR 

CONSTRUCTION Lot 10 148,460,970.00$      2,625,000.00$           Premier Insurance
✔ ✔ ✔

- 2

39

ANNIRUD RAMCHARITAR 

CONSTRUCTION Lot 11 149,024,085.00$      2,625,000.00$           Premier Insurance
✔ ✔ ✔

- 2

39

ANNIRUD RAMCHARITAR 

CONSTRUCTION Lot 12 139,954,290.00$      2,625,000.00$           Premier Insurance
✔ ✔ ✔

- 2

39

ANNIRUD RAMCHARITAR 

CONSTRUCTION Lot 13 176,792,700.00$      2,625,000.00$           Premier Insurance
✔ ✔ ✔

- 2

39

ANNIRUD RAMCHARITAR 

CONSTRUCTION Lot 14 192,595,725.00$      2,625,000.00$           Premier Insurance
✔ ✔ ✔

- 2

39

ANNIRUD RAMCHARITAR 

CONSTRUCTION Lot 15 160,997,760.00$      2,625,000.00$           Premier Insurance
✔ ✔ ✔

- 2

39

ANNIRUD RAMCHARITAR 

CONSTRUCTION Lot 16 156,061,815.00$      2,625,000.00$           Premier Insurance
✔ ✔ ✔

- 2



39

ANNIRUD RAMCHARITAR 

CONSTRUCTION Lot 17 161,594,475.00$      2,625,000.00$           Premier Insurance
✔ ✔ ✔

- 2

39

ANNIRUD RAMCHARITAR 

CONSTRUCTION Lot 18 155,477,070.00$      2,625,000.00$           Premier Insurance
✔ ✔ ✔

- 2

39

ANNIRUD RAMCHARITAR 

CONSTRUCTION Lot 19 139,653,360.00$      2,625,000.00$           Premier Insurance
✔ ✔ ✔

- 2

39

ANNIRUD RAMCHARITAR 

CONSTRUCTION Lot 20 160,979,700.00$      2,625,000.00$           Premier Insurance
✔ ✔ ✔

- 2

39

ANNIRUD RAMCHARITAR 

CONSTRUCTION Lot 21 163,345,560.00$      2,625,000.00$           Premier Insurance
✔ ✔ ✔

- 2

39

ANNIRUD RAMCHARITAR 

CONSTRUCTION Lot 22 159,831,000.00$      2,625,000.00$           Premier Insurance
✔ ✔ ✔

- 2

40

TERRENCE AND SON 

INFRASTRUCTURE Lot 1 - - Caricom General
✔ ✔ ✔

- 2

40

TERRENCE AND SON 

INFRASTRUCTURE Lot 2 - - Caricom General
✔ ✔ ✔

- 2

40

TERRENCE AND SON 

INFRASTRUCTURE Lot 3 156,699,060.00$      2,350,486.00$           Caricom General
✔ ✔ ✔

- 2

40

TERRENCE AND SON 

INFRASTRUCTURE Lot 4 141,514,170.00$      2,122,713.00$           Caricom General
✔ ✔ ✔

- 2

40

TERRENCE AND SON 

INFRASTRUCTURE Lot 5 146,275,290.00$      2,194,129.00$           Caricom General
✔ ✔ ✔

- 2

40

TERRENCE AND SON 

INFRASTRUCTURE Lot 6 142,868,250.00$      2,143,024.00$           Caricom General
✔ ✔ ✔

- 2

40

TERRENCE AND SON 

INFRASTRUCTURE Lot 7 145,526,220.00$      2,182,893.00$           Caricom General
✔ ✔ ✔

- 2

40

TERRENCE AND SON 

INFRASTRUCTURE Lot 8 140,453,250.00$      2,106,799.00$           Caricom General
✔ ✔ ✔

- 2

40

TERRENCE AND SON 

INFRASTRUCTURE Lot 9 151,338,600.00$      2,270,079.00$           Caricom General
✔ ✔ ✔

- 2

40

TERRENCE AND SON 

INFRASTRUCTURE Lot 10 140,520,975.00$      2,107,815.00$           Caricom General
✔ ✔ ✔

- 2



40

TERRENCE AND SON 

INFRASTRUCTURE Lot 11 - - Caricom General
✔ ✔ ✔

- 2

40

TERRENCE AND SON 

INFRASTRUCTURE Lot 12 - - Caricom General
✔ ✔ ✔

- 2

40

TERRENCE AND SON 

INFRASTRUCTURE Lot 13 - - Caricom General
✔ ✔ ✔

- 2

40

TERRENCE AND SON 

INFRASTRUCTURE Lot 14 - - Caricom General
✔ ✔ ✔

- 2

40

TERRENCE AND SON 

INFRASTRUCTURE Lot 15 148,628,235.00$      2,229,424.00$           Caricom General
✔ ✔ ✔

- 2

40

TERRENCE AND SON 

INFRASTRUCTURE Lot 16 151,131,750.00$      2,266,976.00$           Caricom General
✔ ✔ ✔

- 2

40

TERRENCE AND SON 

INFRASTRUCTURE Lot 17 - - Caricom General
✔ ✔ ✔

- 2

40

TERRENCE AND SON 

INFRASTRUCTURE Lot 18 - - Caricom General
✔ ✔ ✔

- 2

40

TERRENCE AND SON 

INFRASTRUCTURE Lot 19 - - Caricom General
✔ ✔ ✔

- 2

40

TERRENCE AND SON 

INFRASTRUCTURE Lot 20 - - Caricom General
✔ ✔ ✔

- 2

40

TERRENCE AND SON 

INFRASTRUCTURE Lot 21 - - Caricom General
✔ ✔ ✔

- 2

40

TERRENCE AND SON 

INFRASTRUCTURE Lot 22 - - Caricom General
✔ ✔ ✔

- 2

41 S.A.H Construction - Lot 1 144,870,810.00$      2,552,007.00$           Premier Insurance ✔ ✔ ✔ - 2

41 S.A.H Construction - Lot 2 140,041,860.00$      2,552,007.00$           Premier Insurance ✔ ✔ ✔ - 2

41 S.A.H Construction - Lot 3 155,439,060.00$      2,552,007.00$           Premier Insurance ✔ ✔ ✔ - 2

41 S.A.H Construction - Lot 4 140,779,170.00$      2,552,007.00$           Premier Insurance ✔ ✔ ✔ - 2

41 S.A.H Construction - Lot 5 145,435,290.00$      2,552,007.00$           Premier Insurance ✔ ✔ ✔ - 2

41 S.A.H Construction - Lot 6 141,608,250.00$      2,552,007.00$           Premier Insurance ✔ ✔ ✔ - 2

41 S.A.H Construction - Lot 7 - - Premier Insurance ✔ ✔ ✔ - 2

41 S.A.H Construction - Lot 8 - - Premier Insurance ✔ ✔ ✔ - 2



41 S.A.H Construction - Lot 9 152,703,600.00$      2,552,007.00$           Premier Insurance ✔ ✔ ✔ - 2

41 S.A.H Construction - Lot 10 - - Premier Insurance ✔ ✔ ✔ - 2

41 S.A.H Construction - Lot 11 - - Premier Insurance ✔ ✔ ✔ - 2

41 S.A.H Construction - Lot 12 - - Premier Insurance ✔ ✔ ✔ - 2

41 S.A.H Construction - Lot 13 - - Premier Insurance ✔ ✔ ✔ - 2

41 S.A.H Construction - Lot 14 170,133,810.00$      2,552,007.00$           Premier Insurance ✔ ✔ ✔ - 2

41 S.A.H Construction - Lot 15 147,158,235.00$      2,552,007.00$           Premier Insurance ✔ ✔ ✔ - 2

41 S.A.H Construction - Lot 16 149,661,750.00$      2,552,007.00$           Premier Insurance ✔ ✔ ✔ - 2

41 S.A.H Construction - Lot 17 - - Premier Insurance ✔ ✔ ✔ - 2

41 S.A.H Construction - Lot 18 - - Premier Insurance ✔ ✔ ✔ - 2

41 S.A.H Construction - Lot 19 - - Premier Insurance ✔ ✔ ✔ - 2

41 S.A.H Construction - Lot 20 - - Premier Insurance ✔ ✔ ✔ - 2

41 S.A.H Construction - Lot 21 - - Premier Insurance ✔ ✔ ✔ - 2

41 S.A.H Construction - Lot 22 - - Premier Insurance ✔ ✔ ✔ - 2

42

D.A.K.S ENGINEERING GUYANA 

LOT 1 173,142,400.00$      2,597,136.00$           Caricom
✔ ✔ ✔

- 2

42

D.A.K.S ENGINEERING GUYANA 

LOT 2 154,067,655.00$      2,311,015.00$           Caricom
✔ ✔ ✔

- 2

42

D.A.K.S ENGINEERING GUYANA 

LOT 3 173,022,675.00$      2,595,341.00$           Caricom
✔ ✔ ✔

- 2

42

D.A.K.S ENGINEERING GUYANA 

LOT 4 154,518,683.00$      2,317,781.00$           Caricom
✔ ✔ ✔

- 2

42

D.A.K.S ENGINEERING GUYANA 

LOT 5 159,565,455.00$      2,393,482.00$           Caricom
✔ ✔ ✔

- 2

42

D.A.K.S ENGINEERING GUYANA 

LOT 6 154,669,568.00$      2,320,044.00$           Caricom
✔ ✔ ✔

- 2

42

D.A.K.S ENGINEERING GUYANA 

LOT 7 160,084,458.00$      2,400,397.00$           Caricom
✔ ✔ ✔

- 2

42

D.A.K.S ENGINEERING GUYANA 

LOT 8 152,998,125.00$      2,294,972.00$           Caricom
✔ ✔ ✔

- 2

42

D.A.K.S ENGINEERING GUYANA 

LOT 9 192,055,920.00$      2,880,839.00$           Caricom
✔ ✔ ✔

- 2



42

D.A.K.S ENGINEERING GUYANA 

LOT 10 173,046,352.00$      2,595,696.00$           Caricom
✔ ✔ ✔

- 2

42

D.A.K.S ENGINEERING GUYANA 

LOT 11 173,380,798.00$      2,599,962.00$           Caricom
✔ ✔ ✔

- 2

42

D.A.K.S ENGINEERING GUYANA 

LOT 12 160,664,333.00$      2,409,965.00$           Caricom
✔ ✔ ✔

- 2

42

D.A.K.S ENGINEERING GUYANA 

LOT 13 208,489,942.00$      3,127,350.00$           Caricom
✔ ✔ ✔

- 2

42

D.A.K.S ENGINEERING GUYANA 

LOT 14 217,550,130.00$      3,263,252.00$           Caricom
✔ ✔ ✔

- 2

42

D.A.K.S ENGINEERING GUYANA 

LOT 15 174,245,820.00$      2,613,688.00$           Caricom
✔ ✔ ✔

- 2

42

D.A.K.S ENGINEERING GUYANA 

LOT 16 177,399,180.00$      2,660,988.00$           Caricom
✔ ✔ ✔

- 2

42

D.A.K.S ENGINEERING GUYANA 

LOT 17 184,831,920.00$      2,772,479.00$           Caricom
✔ ✔ ✔

- 2

42

D.A.K.S ENGINEERING GUYANA 

LOT 18 178,677,660.00$      2,680,165.00$           Caricom
✔ ✔ ✔

- 2

42

D.A.K.S ENGINEERING GUYANA 

LOT 19 163,829,190.00$      2,457,438.00$           Caricom
✔ ✔ ✔

- 2

42

D.A.K.S ENGINEERING GUYANA 

LOT 20 182,788,400.00$      2,741,827.00$           Caricom
✔ ✔ ✔

- 2

42

D.A.K.S ENGINEERING GUYANA 

LOT 21 185,945,340.00$      2,789,181.00$           Caricom
✔ ✔ ✔

- 2

42

D.A.K.S ENGINEERING GUYANA 

LOT 22 181,699,350.00$      2,725,491.00$           Caricom
✔ ✔ ✔

- 2

43

Strategy & Development Consulting Inc. 

Lot 1 234,967,404.00$      4,500,000.00$           Caricom
✔ ✔ ✔

- 2

43

Strategy & Development Consulting Inc. 

Lot 2 208,217,142.00$      4,500,000.00$           Caricom
✔ ✔ ✔

- 2

43

Strategy & Development Consulting Inc. 

Lot 3 237,541,752.00$      4,500,000.00$           Caricom
✔ ✔ ✔

- 2



43

Strategy & Development Consulting Inc. 

Lot 4 214,439,778.00$      4,500,000.00$           Caricom
✔ ✔ ✔

- 2

43

Strategy & Development Consulting Inc. 

Lot 5 215,558,322.00$      4,500,000.00$           Caricom
✔ ✔ ✔

- 2

43

Strategy & Development Consulting Inc. 

Lot 6 209,847,167.00$      4,500,000.00$           Caricom
✔ ✔ ✔

- 2

43

Strategy & Development Consulting Inc. 

Lot 7 216,842,335.00$      4,500,000.00$           Caricom
✔ ✔ ✔

- 2

43

Strategy & Development Consulting Inc. 

Lot 8 206,699,629.00$      4,500,000.00$           Caricom
✔ ✔ ✔

- 2

43

Strategy & Development Consulting Inc. 

Lot 9 234,051,956.00$      4,500,000.00$           Caricom
✔ ✔ ✔

- 2

43

Strategy & Development Consulting Inc. 

Lot 10 231,928,877.00$      4,500,000.00$           Caricom
✔ ✔ ✔

- 2

43

Strategy & Development Consulting Inc. 

Lot 11 232,105,907.00$      4,500,000.00$           Caricom
✔ ✔ ✔

- 2

43

Strategy & Development Consulting Inc. 

Lot 12 212,089,237.00$      4,500,000.00$           Caricom
✔ ✔ ✔

- 2

43

Strategy & Development Consulting Inc. 

Lot 13 265,588,102.00$      4,500,000.00$           Caricom
✔ ✔ ✔

- 2

43

Strategy & Development Consulting Inc. 

Lot 14 285,591,894.00$      4,500,000.00$           Caricom
✔ ✔ ✔

- 2

43

Strategy & Development Consulting Inc. 

Lot 15 239,993,475.00$      4,500,000.00$           Caricom
✔ ✔ ✔

- 2

43

Strategy & Development Consulting Inc. 

Lot 16 251,248,630.00$      4,500,000.00$           Caricom
✔ ✔ ✔

- 2

43

Strategy & Development Consulting Inc. 

Lot 17 263,244,717.00$      4,500,000.00$           Caricom
✔ ✔ ✔

- 2

43

Strategy & Development Consulting Inc. 

Lot 18 244,966,359.00$      4,500,000.00$           Caricom
✔ ✔ ✔

- 2

43

Strategy & Development Consulting Inc. 

Lot 19 231,266,773.00$      4,500,000.00$           Caricom
✔ ✔ ✔

- 2



43

Strategy & Development Consulting Inc. 

Lot 20 253,190,495.00$      4,500,000.00$           Caricom
✔ ✔ ✔

- 2

43

Strategy & Development Consulting Inc. 

Lot 21 261,211,277.00$      4,500,000.00$           Caricom
✔ ✔ ✔

- 2

43

Strategy & Development Consulting Inc. 

Lot 22 262,746,482.00$      4,500,000.00$           Caricom
✔ ✔ ✔

- 2

44 T & R Construction Services Lot 1 162,036,368.00$      2,625,000.00$           Premeir ✔ ✔ ✔ - 2

44 T & R Construction Services Lot 2 128,002,770.00$      2,625,000.00$           Premeir ✔ ✔ ✔ - 2

44 T & R Construction Services Lot 3 153,961,710.00$      2,625,000.00$           Premeir ✔ ✔ ✔ - 2

44 T & R Construction Services Lot 4 137,881,853.00$      2,625,000.00$           Premeir ✔ ✔ ✔ - 2

44 T & R Construction Services Lot 5 137,646,705.00$      2,625,000.00$           Premeir ✔ ✔ ✔ - 2

44 T & R Construction Services Lot 6 133,426,671.00$      2,625,000.00$           Premeir ✔ ✔ ✔ - 2

44 T & R Construction Services Lot 7 139,200,233.00$      2,625,000.00$           Premeir ✔ ✔ ✔ - 2

44 T & R Construction Services Lot 8 132,885,270.00$      2,625,000.00$           Premeir ✔ ✔ ✔ - 2

44 T & R Construction Services Lot 9 155,780,835.00$      2,625,000.00$           Premeir ✔ ✔ ✔ - 2

44 T & R Construction Services Lot 10 140,751,555.00$      2,625,000.00$           Premeir ✔ ✔ ✔ - 2

44 T & R Construction Services Lot 11 114,157,260.00$      2,625,000.00$           Premeir ✔ ✔ ✔ - 2

44 T & R Construction Services Lot 12 147,561,435.00$      2,625,000.00$           Premeir ✔ ✔ ✔ - 2

44 T & R Construction Services Lot 13 174,463,359.00$      2,625,000.00$           Premeir ✔ ✔ ✔ - 2

44 T & R Construction Services Lot 14 183,706,635.00$      2,625,000.00$           Premeir ✔ ✔ ✔ - 2

44 T & R Construction Services Lot 15 154,810,740.00$      2,625,000.00$           Premeir ✔ ✔ ✔ - 2

44 T & R Construction Services Lot 16 152,950,350.00$      2,625,000.00$           Premeir ✔ ✔ ✔ - 2

44 T & R Construction Services Lot 17 164,212,965.00$      2,625,000.00$           Premeir ✔ ✔ ✔ - 2

44 T & R Construction Services Lot 18 155,050,350.00$      2,625,000.00$           Premeir ✔ ✔ ✔ - 2

44 T & R Construction Services Lot 19 138,826,800.00$      2,625,000.00$           Premeir ✔ ✔ ✔ - 2

44 T & R Construction Services Lot 20 154,560,930.00$      2,625,000.00$           Premeir ✔ ✔ ✔ - 2

44 T & R Construction Services Lot 21 160,714,050.00$      2,625,000.00$           Premeir ✔ ✔ ✔ - 2

44 T & R Construction Services Lot 22 165,443,355.00$      2,625,000.00$           Premeir ✔ ✔ ✔ - 2

45 D. Bishoo Construction Services Lot 1 142,403,310.00$      2,550,000.00$           Premier Insurance ✔ ✔ ✔ - 2

45 D. Bishoo Construction Services Lot 2 139,989,360.00$      2,550,000.00$           Premier Insurance ✔ ✔ ✔ - 2

45 D. Bishoo Construction Services Lot 3 155,386,560.00$      2,550,000.00$           Premier Insurance ✔ ✔ ✔ - 2



45 D. Bishoo Construction Services Lot 4 140,201,670.00$      2,550,000.00$           Premier Insurance ✔ ✔ ✔ - 2

45 D. Bishoo Construction Services Lot 5 144,941,790.00$      2,550,000.00$           Premier Insurance ✔ ✔ ✔ - 2

45 D. Bishoo Construction Services Lot 6 141,555,750.00$      2,550,000.00$           Premier Insurance ✔ ✔ ✔ - 2

45 D. Bishoo Construction Services Lot 7 144,213,720.00$      2,550,000.00$           Premier Insurance ✔ ✔ ✔ - 2

45 D. Bishoo Construction Services Lot 8 139,141,170.00$      2,550,000.00$           Premier Insurance ✔ ✔ ✔ - 2

45 D. Bishoo Construction Services Lot 9 148,241,100.00$      2,550,000.00$           Premier Insurance ✔ ✔ ✔ - 2

45 D. Bishoo Construction Services Lot 10 137,528,475.00$      2,550,000.00$           Premier Insurance
✔ ✔ ✔

- 2

45 D. Bishoo Construction Services Lot 11 139,314,735.00$      2,550,000.00$           Premier Insurance
✔ ✔ ✔

- 2

45 D. Bishoo Construction Services Lot 12 129,688,650.00$      2,550,000.00$           Premier Insurance
✔ ✔ ✔

- 2

45 D. Bishoo Construction Services Lot 13 158,485,005.00$      2,550,000.00$           Premier Insurance
✔ ✔ ✔

- 2

45 D. Bishoo Construction Services Lot 14 168,401,310.00$      2,550,000.00$           Premier Insurance
✔ ✔ ✔

- 2

45 D. Bishoo Construction Services Lot 15 141,803,235.00$      2,550,000.00$           Premier Insurance
✔ ✔ ✔

- 2

45 D. Bishoo Construction Services Lot 16 145,514,250.00$      2,550,000.00$           Premier Insurance
✔ ✔ ✔

- 2

45 D. Bishoo Construction Services Lot 17 - - Premier Insurance
✔ ✔ ✔

- 2

45 D. Bishoo Construction Services Lot 18 - - Premier Insurance
✔ ✔ ✔

- 2

45 D. Bishoo Construction Services Lot 19 - - Premier Insurance
✔ ✔ ✔

- 2

45 D. Bishoo Construction Services Lot 20 - - Premier Insurance
✔ ✔ ✔

- 2

45 D. Bishoo Construction Services Lot 21 - - Premier Insurance
✔ ✔ ✔

- 2

45 D. Bishoo Construction Services Lot 22 - - Premier Insurance
✔ ✔ ✔

- 2



46 Kascon Engineering Service Lot 1 148,280,685.00$      3,817,500.00$           Premier Insurance ✔ ✔ ✔ - 2

46 Kascon Engineering Service Lot 2 138,872,370.00$      3,817,500.00$           Premier Insurance ✔ ✔ ✔ - 2

46 Kascon Engineering Service Lot 3 155,154,720.00$      3,817,500.00$           Premier Insurance ✔ ✔ ✔ - 2

46 Kascon Engineering Service Lot 4 142,239,300.00$      3,817,500.00$           Premier Insurance ✔ ✔ ✔ - 2

46 Kascon Engineering Service Lot 5 145,119,345.00$      3,817,500.00$           Premier Insurance ✔ ✔ ✔ - 2

46 Kascon Engineering Service Lot 6 140,403,480.00$      3,817,500.00$           Premier Insurance ✔ ✔ ✔ - 2

46 Kascon Engineering Service Lot 7 152,807,340.00$      3,817,500.00$           Premier Insurance ✔ ✔ ✔ - 2

46 Kascon Engineering Service Lot 8 142,046,625.00$      3,817,500.00$           Premier Insurance ✔ ✔ ✔ - 2

46 Kascon Engineering Service Lot 9 188,072,987.00$      3,817,500.00$           Premier Insurance ✔ ✔ ✔ - 2

46 Kascon Engineering Service Lot 10 158,072,618.00$      3,817,500.00$           Premier Insurance ✔ ✔ ✔ - 2

46 Kascon Engineering Service Lot 11 171,672,798.00$      3,817,500.00$           Premier Insurance ✔ ✔ ✔ - 2

46 Kascon Engineering Service Lot 12 143,741,325.00$      3,817,500.00$           Premier Insurance ✔ ✔ ✔ - 2

46 Kascon Engineering Service Lot 13 189,899,325.00$      3,817,500.00$           Premier Insurance ✔ ✔ ✔ - 2

46 Kascon Engineering Service Lot 14 197,825,250.00$      3,817,500.00$           Premier Insurance ✔ ✔ ✔ - 2

46 Kascon Engineering Service Lot 15 175,848,540.00$      3,817,500.00$           Premier Insurance ✔ ✔ ✔ - 2

46 Kascon Engineering Service Lot 16 179,327,610.00$      3,817,500.00$           Premier Insurance ✔ ✔ ✔ - 2

46 Kascon Engineering Service Lot 17 192,422,115.00$      3,817,500.00$           Premier Insurance ✔ ✔ ✔ - 2

46 Kascon Engineering Service Lot 18 177,014,670.00$      3,817,500.00$           Premier Insurance ✔ ✔ ✔ - 2

46 Kascon Engineering Service Lot 19 158,220,825.00$      3,817,500.00$           Premier Insurance ✔ ✔ ✔ - 2

46 Kascon Engineering Service Lot 20 181,211,310.00$      3,817,500.00$           Premier Insurance ✔ ✔ ✔ - 2

46 Kascon Engineering Service Lot 21 184,558,080.00$      3,817,500.00$           Premier Insurance ✔ ✔ ✔ - 2

46 Kascon Engineering Service Lot 22 176,119,650.00$      3,817,500.00$           Premier Insurance ✔ ✔ ✔ - 2

47

K.T.FABRICATION & 

CONSTRUCTION CO. LOT 1 144,221,553.00$      2,163,323.00$           -
✔ ✔ ✔

- 2

47

K.T.FABRICATION & 

CONSTRUCTION CO. LOT 2 129,367,214.00$      1,940,508.00$           -
✔ ✔ ✔

- 2

47

K.T.FABRICATION & 

CONSTRUCTION CO. LOT 3 173,419,754.00$      2,601,296.00$           -
✔ ✔ ✔

- 2

47

K.T.FABRICATION & 

CONSTRUCTION CO. LOT 4 133,466,571.00$      2,001,999.00$           -
✔ ✔ ✔

- 2

47

K.T.FABRICATION & 

CONSTRUCTION CO. LOT 5 135,659,706.00$      2,034,896.00$           -
✔ ✔ ✔

- 2



47

K.T.FABRICATION & 

CONSTRUCTION CO. LOT 6 131,188,827.00$      1,944,220.00$           -
✔ ✔ ✔

- 2

47

K.T.FABRICATION & 

CONSTRUCTION CO. LOT 7 136,334,331.00$      2,045,015.00$           -
✔ ✔ ✔

- 2

47

K.T.FABRICATION & 

CONSTRUCTION CO. LOT 8 129,614,636.00$      11,944,220.00$         -
✔ ✔ ✔

- 2

47

K.T.FABRICATION & 

CONSTRUCTION CO. LOT 9 164,927,690.00$      2,473,915.00$           -
✔ ✔ ✔

- 2

47

K.T.FABRICATION & 

CONSTRUCTION CO. LOT 10 156,351,857.00$      2,345,278.00$           -
✔ ✔ ✔

- 2

47

K.T.FABRICATION & 

CONSTRUCTION CO. LOT 11 156,594,638.00$      2,348,920.00$           -
✔ ✔ ✔

- 2

47

K.T.FABRICATION & 

CONSTRUCTION CO. LOT 12 147,424,473.00$      2,211,367.00$           -
✔ ✔ ✔

- 2

47

K.T.FABRICATION & 

CONSTRUCTION CO. LOT 13 187,792,710.00$      2,816,891.00$           -
✔ ✔ ✔

- 2

47

K.T.FABRICATION & 

CONSTRUCTION CO. LOT 14 195,621,195.00$      2,934,318.00$           -
✔ ✔ ✔

- 2

47

K.T.FABRICATION & 

CONSTRUCTION CO. LOT 15 164,019,230.00$      2,460,288.00$           -
✔ ✔ ✔

- 2

47

K.T.FABRICATION & 

CONSTRUCTION CO. LOT 16 162,946,728.00$      2,444,207.00$           -
✔ ✔ ✔

- 2

47

K.T.FABRICATION & 

CONSTRUCTION CO. LOT 17 173,957,039.00$      2,609,386.00$           -
✔ ✔ ✔

- 2

47

K.T.FABRICATION & 

CONSTRUCTION CO. LOT 18 166,135,736.00$      2,492,036.00$           -
✔ ✔ ✔

- 2

47

K.T.FABRICATION & 

CONSTRUCTION CO. LOT 19 150,167,367.00$      2,251,011.00$           -
✔ ✔ ✔

- 2

47

K.T.FABRICATION & 

CONSTRUCTION CO. LOT 20 170,702,238.00$      2,560,534.00$           -
✔ ✔ ✔

- 2

47

K.T.FABRICATION & 

CONSTRUCTION CO. LOT 21 173,750,997.00$      2,606,265.00$           -
✔ ✔ ✔

- 2



47

K.T.FABRICATION & 

CONSTRUCTION CO. LOT 22 172,138,103.00$      2,582,072.00$           -
✔ ✔ ✔

- 2

48

Yhadram and Sons Construction 

Establishment 146,340,810.00$      2,195,122.00$           Caricom
✔ ✔ ✔

- 2

48

Yhadram and Sons Construction 

Establishment 143,926,800.00$      2,182,399.00$           Caricom
✔ ✔ ✔

- 2

48

Yhadram and Sons Construction 

Establishment 159,324,060.00$      2,389,861.00$           Caricom
✔ ✔ ✔

- 2

48

Yhadram and Sons Construction 

Establishment 144,139,170.00$      2,162,087.00$           Caricom
✔ ✔ ✔

- 2

48

Yhadram and Sons Construction 

Establishment 148,900,290.00$      2,233,504.00$           Caricom
✔ ✔ ✔

- 2

48

Yhadram and Sons Construction 

Establishment 145,493,250.00$      2,182,399.00$           Caricom
✔ ✔ ✔

- 2

48

Yhadram and Sons Construction 

Establishment 148,151,220.00$      2,222,268.00$           Caricom
✔ ✔ ✔

- 2

48

Yhadram and Sons Construction 

Establishment 143,078,670.00$      2,146,180.00$           Caricom
✔ ✔ ✔

- 2

48

Yhadram and Sons Construction 

Establishment 153,963,600.00$      2,309,454.00$           Caricom
✔ ✔ ✔

- 2

48

Yhadram and Sons Construction 

Establishment 143,145,975.00$      2,147,190.00$           Caricom
✔ ✔ ✔

- 2

48

Yhadram and Sons Construction 

Establishment 140,732,235.00$      2,110,983.00$           Caricom
✔ ✔ ✔

- 2

48

Yhadram and Sons Construction 

Establishment 145,306,150.00$      2,029,592.00$           Caricom
✔ ✔ ✔

- 2

48

Yhadram and Sons Construction 

Establishment 164,102,505.00$      1,972,297.00$           Caricom
✔ ✔ ✔

- 2

48

Yhadram and Sons Construction 

Establishment 171,603,810.00$      2,574,057.00$           Caricom
✔ ✔ ✔

- 2



49

Persaud Engineering & Hydraulic 

Services Lot 1 137,510,625.00$      3,327,607.00$           Caricom
✔ ✔ ✔

- 2

49

Persaud Engineering & Hydraulic 

Services Lot 2 144,232,620.00$      3,131,391.00$           Caricom
✔ ✔ ✔

- 2

49

Persaud Engineering & Hydraulic 

Services Lot 3 163,957,920.00$      3,551,065.00$           Caricom
✔ ✔ ✔

- 2

49

Persaud Engineering & Hydraulic 

Services Lot 4 139,676,040.00$      3,192,525.00$           Caricom
✔ ✔ ✔

- 2

49

Persaud Engineering & Hydraulic 

Services Lot 5 155,339,919.00$      1,707,374.00$           Caricom
✔ ✔ ✔

- 2

49

Persaud Engineering & Hydraulic 

Services Lot 6 150,538,941.00$      3,178,754.00$           Caricom
✔ ✔ ✔

- 2

49

Persaud Engineering & Hydraulic 

Services Lot 7 145,741,050.00$      3,305,671.00$           Caricom
✔ ✔ ✔

- 2

49

Persaud Engineering & Hydraulic 

Services Lot 8 148,463,196.00$      3,112,091.00$           Caricom
✔ ✔ ✔

- 2

49

Persaud Engineering & Hydraulic 

Services Lot 9 150,416,700.00$      5,324,723.00$           Caricom
✔ ✔ ✔

- 2

49

Persaud Engineering & Hydraulic 

Services Lot 10 151,517,205.00$      3,542,541.00$           Caricom
✔ ✔ ✔

- 2

49

Persaud Engineering & Hydraulic 

Services Lot 11 144,821,620.00$      3,758,192.00$           Caricom
✔ ✔ ✔

- 2

49

Persaud Engineering & Hydraulic 

Services Lot 12 149,055,375.00$      3,657,535.00$           Caricom
✔ ✔ ✔

- 2

49

Persaud Engineering & Hydraulic 

Services Lot 13 182,951,790.00$      4,470,302.00$           Caricom
✔ ✔ ✔

- 2

49

Persaud Engineering & Hydraulic 

Services Lot 14 190,636,530.00$      4,632,196.00$           Caricom
✔ ✔ ✔

- 2

49

Persaud Engineering & Hydraulic 

Services Lot 15 154,150,080.00$      3,794,304.00$           Caricom
✔ ✔ ✔

- 2

49

Persaud Engineering & Hydraulic 

Services Lot 16 159,180,525.00$      3,834,923.00$           Caricom
✔ ✔ ✔

- 2



49

Persaud Engineering & Hydraulic 

Services Lot 17 175,447,365.00$      4,073,320.00$           Caricom
✔ ✔ ✔

- 2

49

Persaud Engineering & Hydraulic 

Services Lot 18 163,493,190.00$      3,972,228.00$           Caricom
✔ ✔ ✔

- 2

49

Persaud Engineering & Hydraulic 

Services Lot 19 148,770,720.00$      3,664,788.00$           Caricom
✔ ✔ ✔

- 2

49

Persaud Engineering & Hydraulic 

Services Lot 20 167,843,235.00$      4,073,548.00$           Caricom
✔ ✔ ✔

- 2

49

Persaud Engineering & Hydraulic 

Services Lot 21 171,436,545.00$      4,179,451.00$           Caricom
✔ ✔ ✔

- 2

49

Persaud Engineering & Hydraulic 

Services Lot 22 166,390,035.00$      4,098,921.00$           Caricom
✔ ✔ ✔

- 2

50 K's Trucking & Construction Services 149,964,675.00$      7,500,000.00$           Premier ✔ ✔ ✔ - 2

50 K's Trucking & Construction Services 157,065,510.00$      7,500,000.00$           Premier ✔ ✔ ✔ - 2

50 K's Trucking & Construction Services 181,184,535.00$      7,500,000.00$           Premier ✔ ✔ ✔ - 2

50 K's Trucking & Construction Services 165,021,570.00$      7,500,000.00$           Premier ✔ ✔ ✔ - 2

50 K's Trucking & Construction Services 165,666,375.00$      7,500,000.00$           Premier ✔ ✔ ✔ - 2

50 K's Trucking & Construction Services 160,499,640.00$      7,500,000.00$           Premier ✔ ✔ ✔ - 2

50 K's Trucking & Construction Services 168,965,895.00$      7,500,000.00$           Premier ✔ ✔ ✔ - 2

50 K's Trucking & Construction Services 164,168,235.00$      7,500,000.00$           Premier ✔ ✔ ✔ - 2

50 K's Trucking & Construction Services 194,338,515.00$      7,500,000.00$           Premier ✔ ✔ ✔ - 2

50 K's Trucking & Construction Services 164,536,890.00$      7,500,000.00$           Premier ✔ ✔ ✔ - 2

50 K's Trucking & Construction Services 160,794,165.00$      7,500,000.00$           Premier ✔ ✔ ✔ - 2

50 K's Trucking & Construction Services 161,508,690.00$      7,500,000.00$           Premier ✔ ✔ ✔ - 2

50 K's Trucking & Construction Services 186,859,575.00$      7,500,000.00$           Premier ✔ ✔ ✔ - 2

50 K's Trucking & Construction Services 204,220,695.00$      7,500,000.00$           Premier ✔ ✔ ✔ - 2

50 K's Trucking & Construction Services 173,443,830.00$      7,500,000.00$           Premier ✔ ✔ ✔ - 2

50 K's Trucking & Construction Services 170,323,650.00$      7,500,000.00$           Premier ✔ ✔ ✔ - 2

50 K's Trucking & Construction Services 180,234,915.00$      7,500,000.00$           Premier ✔ ✔ ✔ - 2

50 K's Trucking & Construction Services 138,850,425.00$      7,500,000.00$           Premier ✔ ✔ ✔ - 2

50 K's Trucking & Construction Services 136,925,562.00$      7,500,000.00$           Premier ✔ ✔ ✔ - 2

50 K's Trucking & Construction Services 157,062,045.00$      7,500,000.00$           Premier ✔ ✔ ✔ - 2



50 K's Trucking & Construction Services 170,317,455.00$      7,500,000.00$           Premier ✔ ✔ ✔ - 2

50 K's Trucking & Construction Services 173,058,375.00$      7,500,000.00$           Premier ✔ ✔ ✔ - 2

51

MAC JUNIOR INTERNATIONAL Lot 

1 233,341,500.00$      3,500,123.00$           Premier Insurance
✔ ✔ ✔

- 2

51

MAC JUNIOR INTERNATIONAL Lot 

2 246,525,675.00$      3,697,840.00$           Premier Insurance
✔ ✔ ✔

- 2

51

MAC JUNIOR INTERNATIONAL Lot 

3 254,996,175.00$      3,824,943.00$           Premier Insurance
✔ ✔ ✔

- 2

51

MAC JUNIOR INTERNATIONAL Lot 

4 234,749,025.00$      3,521,235.00$           Premier Insurance
✔ ✔ ✔

- 2

51

MAC JUNIOR INTERNATIONAL Lot 

5 229,876,500.00$      3,448,148.00$           Premier Insurance
✔ ✔ ✔

- 2

51

MAC JUNIOR INTERNATIONAL Lot 

6 223,941,900.00$      3,359,129.00$           Premier Insurance
✔ ✔ ✔

- 2

51

MAC JUNIOR INTERNATIONAL Lot 

7 231,405,825.00$      3,471,087.00$           Premier Insurance
✔ ✔ ✔

- 2

51

MAC JUNIOR INTERNATIONAL Lot 

8 219,982,875.00$      3,299,743.00$           Premier Insurance
✔ ✔ ✔

- 2

51

MAC JUNIOR INTERNATIONAL Lot 

9 283,203,375.00$      4,248,051.00$           Premier Insurance
✔ ✔ ✔

- 2

51

MAC JUNIOR INTERNATIONAL Lot 

10 254,182,425.00$      3,812,736.00$           Premier Insurance
✔ ✔ ✔

- 2

51

MAC JUNIOR INTERNATIONAL Lot 

11 254,806,125.00$      3,822,092.00$           Premier Insurance
✔ ✔ ✔

- 2

51

MAC JUNIOR INTERNATIONAL Lot 

12 249,984,525.00$      3,749,768.00$           Premier Insurance
✔ ✔ ✔

- 2

51

MAC JUNIOR INTERNATIONAL Lot 

13 301,833,525.00$      4,527,503.00$           Premier Insurance
✔ ✔ ✔

- 2

51

MAC JUNIOR INTERNATIONAL Lot 

14 315,898,275.00$      4,738,474.00$           Premier Insurance
✔ ✔ ✔

- 2

51

MAC JUNIOR INTERNATIONAL Lot 

15 267,995,175.00$      4,019,928.00$           Premier Insurance
✔ ✔ ✔

- 2



51

MAC JUNIOR INTERNATIONAL Lot 

16 265,538,175.00$      3,983,073.00$           Premier Insurance
✔ ✔ ✔

- 2

51

MAC JUNIOR INTERNATIONAL Lot 

17 268,368,450.00$      4,025,527.00$           Premier Insurance
✔ ✔ ✔

- 2

51

MAC JUNIOR INTERNATIONAL Lot 

18 258,273,225.00$      3,874,098.00$           Premier Insurance
✔ ✔ ✔

- 2

51

MAC JUNIOR INTERNATIONAL Lot 

19 232,381,275.00$      3,485,719.00$           Premier Insurance
✔ ✔ ✔

- 2

51

MAC JUNIOR INTERNATIONAL Lot 

20 258,578,250.00$      3,878,674.00$           Premier Insurance
✔ ✔ ✔

- 2

51

MAC JUNIOR INTERNATIONAL Lot 

21 265,717,725.00$      3,985,766.00$           Premier Insurance
✔ ✔ ✔

- 2

51

MAC JUNIOR INTERNATIONAL Lot 

22 264,346,950.00$      3,965,204.00$           Premier Insurance
✔ ✔ ✔

- 2

52

Digital Design Construction, Logistics 

and Supplies Lot 1 160,244,921.00$      2,403,673.00$           Caricom
✔ ✔ ✔

- 0

52

Digital Design Construction, Logistics 

and Supplies Lot 2 144,007,543.00$      2,310,113.00$           Caricom
✔ ✔ ✔

- 0

52

Digital Design Construction, Logistics 

and Supplies Lot 3 173,181,783.00$      2,597,726.00$           Caricom
✔ ✔ ✔

- 0

52

Digital Design Construction, Logistics 

and Supplies Lot 4 153,088,103.00$      2,296,322.00$           Caricom
✔ ✔ ✔

- 0

52

Digital Design Construction, Logistics 

and Supplies Lot 5 159,523,539.00$      2,392,853.00$           Caricom
✔ ✔ ✔

- 0

52

Digital Design Construction, Logistics 

and Supplies Lot 6 154,315,487.00$      2,314,732.00$           Caricom
✔ ✔ ✔

- 0

52

Digital Design Construction, Logistics 

and Supplies Lot 7 159,658,916.00$      2,394,883.00$           Caricom
✔ ✔ ✔

- 0

52

Digital Design Construction, Logistics 

and Supplies Lot 8 152,476,895.00$      2,287,153.00$           Caricom
✔ ✔ ✔

- 0

52

Digital Design Construction, Logistics 

and Supplies Lot 9 160,391,868.00$      2,405,878.00$           Caricom
✔ ✔ ✔

- 0



52

Digital Design Construction, Logistics 

and Supplies Lot 10 149,232,447.00$      2,238,486.00$           Caricom
✔ ✔ ✔

- 0

52

Digital Design Construction, Logistics 

and Supplies Lot 11 149,812,131.00$      2,247,182.00$           Caricom
✔ ✔ ✔

- 0

52

Digital Design Construction, Logistics 

and Supplies Lot 12 142,435,451.00$      2,136,531.00$           Caricom
✔ ✔ ✔

- 0

52

Digital Design Construction, Logistics 

and Supplies Lot 13 177,555,819.00$      2,663,337.00$           Caricom
✔ ✔ ✔

- 0

52

Digital Design Construction, Logistics 

and Supplies Lot 14 183,906,513.00$      2,758,597.00$           Caricom
✔ ✔ ✔

- 0

52

Digital Design Construction, Logistics 

and Supplies Lot 15 160,708,706.00$      2,410,631.00$           Caricom
✔ ✔ ✔

- 0

52

Digital Design Construction, Logistics 

and Supplies Lot 16 158,674,478.00$      2,380,117.00$           Caricom
✔ ✔ ✔

- 0

52

Digital Design Construction, Logistics 

and Supplies Lot 17 163,303,665.00$      2,449,554.00$           Caricom
✔ ✔ ✔

- 0

52

Digital Design Construction, Logistics 

and Supplies Lot 18 157,195,525.00$      2,357,782.00$           Caricom
✔ ✔ ✔

- 0

52

Digital Design Construction, Logistics 

and Supplies Lot 19 143,676,698.00$      2,155,150.00$           Caricom
✔ ✔ ✔

- 0

52

Digital Design Construction, Logistics 

and Supplies Lot 20 162,699,509.00$      2,440,493.00$           Caricom
✔ ✔ ✔

- 0

52

Digital Design Construction, Logistics 

and Supplies Lot 21 164,279,493.00$      2,464,192.00$           Caricom
✔ ✔ ✔

- 0

52

Digital Design Construction, Logistics 

and Supplies Lot 22 163,080,456.00$      2,446,206.00$           Caricom
✔ ✔ ✔

- 0

53 International Import & Supplies Lot 1 286,374,638.00$      5,250,000.00$           Premier Insurance ✔ ✔ ✔ - 2

53 International Import & Supplies Lot 2 256,526,270.00$      5,250,000.00$           Premier Insurance ✔ ✔ ✔ - 2

53 International Import & Supplies Lot 3 283,593,575.00$      5,250,000.00$           Premier Insurance ✔ ✔ ✔ - 2

53 International Import & Supplies Lot 4 284,220,022.00$      5,250,000.00$           Premier Insurance ✔ ✔ ✔ - 2

53 International Import & Supplies Lot 5 257,594,649.00$      5,250,000.00$           Premier Insurance ✔ ✔ ✔ - 2

53 International Import & Supplies Lot 6 251,572,696.00$      5,250,000.00$           Premier Insurance ✔ ✔ ✔ - 2



53 International Import & Supplies Lot 7 257,054,552.00$      5,250,000.00$           Premier Insurance ✔ ✔ ✔ - 2

53 International Import & Supplies Lot 8 243,569,588.00$      5,250,000.00$           Premier Insurance ✔ ✔ ✔ - 2

53 International Import & Supplies Lot 9 320,919,057.00$      5,250,000.00$           Premier Insurance ✔ ✔ ✔ - 2

53 International Import & Supplies Lot 10 294,249,681.00$      5,250,000.00$           Premier Insurance ✔ ✔ ✔ - 2

53 International Import & Supplies Lot 11 285,453,360.00$      5,250,000.00$           Premier Insurance ✔ ✔ ✔ - 2

53 International Import & Supplies Lot 12 276,799,558.00$      5,250,000.00$           Premier Insurance ✔ ✔ ✔ - 2

53 International Import & Supplies Lot 13 431,303,552.00$      5,250,000.00$           Premier Insurance ✔ ✔ ✔ - 2

53 International Import & Supplies Lot 14 344,881,468.00$      5,250,000.00$           Premier Insurance ✔ ✔ ✔ - 2

53 International Import & Supplies Lot 15 311,996,887.00$      5,250,000.00$           Premier Insurance ✔ ✔ ✔ - 2

53 International Import & Supplies Lot 16 299,615,391.00$      5,250,000.00$           Premier Insurance ✔ ✔ ✔ - 2

53 International Import & Supplies Lot 17 318,994,874.00$      5,250,000.00$           Premier Insurance ✔ ✔ ✔ - 2

53 International Import & Supplies Lot 18 301,154,329.00$      5,250,000.00$           Premier Insurance ✔ ✔ ✔ - 2

53 International Import & Supplies Lot 19 285,846,607.00$      5,250,000.00$           Premier Insurance ✔ ✔ ✔ - 2

53 International Import & Supplies Lot 20 310,746,235.00$      5,250,000.00$           Premier Insurance ✔ ✔ ✔ - 2

53 International Import & Supplies Lot 21 317,220,732.00$      5,250,000.00$           Premier Insurance ✔ ✔ ✔ - 2

53 International Import & Supplies Lot 22 321,431,852.00$      5,250,000.00$           Premier Insurance ✔ ✔ ✔ - 2

54 R. Razack Business Enterprise Lot 1 146,218,700.00$      2,400,000.00$           Premier Insurance ✔ ✔ ✔ - 2

54 R. Razack Business Enterprise Lot 2 - for lots 1,3,4,8,10, 22 Premier Insurance ✔ ✔ ✔ - 2

54 R. Razack Business Enterprise Lot 3 159,746,021.00$      - Premier Insurance ✔ ✔ ✔ - 2

54 R. Razack Business Enterprise Lot 4 139,986,751.00$      - Premier Insurance ✔ ✔ ✔ - 2

54 R. Razack Business Enterprise Lot 5 - - Premier Insurance ✔ ✔ ✔ - 2

54 R. Razack Business Enterprise Lot 6 - - Premier Insurance ✔ ✔ ✔ - 2

54 R. Razack Business Enterprise Lot 7 - - Premier Insurance ✔ ✔ ✔ - 2

54 R. Razack Business Enterprise Lot 8 140,648,414.00$      - Premier Insurance ✔ ✔ ✔ - 2

54 R. Razack Business Enterprise Lot 9 - - Premier Insurance ✔ ✔ ✔ - 2

54 R. Razack Business Enterprise Lot 10 159,351,297.00$      - Premier Insurance ✔ ✔ ✔ - 2

54 R. Razack Business Enterprise Lot 11 - - Premier Insurance ✔ ✔ ✔ - 2

54 R. Razack Business Enterprise Lot 12 - - Premier Insurance ✔ ✔ ✔ - 2

54 R. Razack Business Enterprise Lot 13 - - Premier Insurance ✔ ✔ ✔ - 2

54 R. Razack Business Enterprise Lot 14 - - Premier Insurance ✔ ✔ ✔ - 2

54 R. Razack Business Enterprise Lot 15 - - Premier Insurance ✔ ✔ ✔ - 2

54 R. Razack Business Enterprise Lot 16 - - Premier Insurance ✔ ✔ ✔ - 2



54 R. Razack Business Enterprise Lot 17 - - Premier Insurance ✔ ✔ ✔ - 2

54 R. Razack Business Enterprise Lot 18 - - Premier Insurance ✔ ✔ ✔ - 2

54 R. Razack Business Enterprise Lot 19 - - Premier Insurance ✔ ✔ ✔ - 2

54 R. Razack Business Enterprise Lot 20 - - Premier Insurance ✔ ✔ ✔ - 2

54 R. Razack Business Enterprise Lot 21 - - Premier Insurance ✔ ✔ ✔ - 2

54 R. Razack Business Enterprise Lot 22 159,521,523.00$      - Premier Insurance ✔ ✔ ✔ - 2

55

Four Brothers Construction and 

Hardware Supply - Lot 1 DNB - Premier Insurance
✔ ✔ ✔

- 1

55

Four Brothers Construction and 

Hardware Supply - Lot 2 $221,767,182 $3,326,507 Premier Insurance
✔ ✔ ✔

- 1

55

Four Brothers Construction and 

Hardware Supply - Lot 3 $240,946,902 $3,614,203 Premier Insurance
✔ ✔ ✔

- 1

55

Four Brothers Construction and 

Hardware Supply - Lot 4 $214,345,677 $3,215,185 Premier Insurance
✔ ✔ ✔

- 1

55

Four Brothers Construction and 

Hardware Supply - Lot 5 DNB - Premier Insurance
✔ ✔ ✔

- 1

55

Four Brothers Construction and 

Hardware Supply - Lot 6 DNB - Premier Insurance
✔ ✔ ✔

- 1

55

Four Brothers Construction and 

Hardware Supply - Lot 7 DNB - Premier Insurance
✔ ✔ ✔

- 1

55

Four Brothers Construction and 

Hardware Supply - Lot 8 DNB - Premier Insurance
✔ ✔ ✔

- 1

55

Four Brothers Construction and 

Hardware Supply - Lot 9 DNB - Premier Insurance
✔ ✔ ✔

- 1

55

Four Brothers Construction and 

Hardware Supply - Lot 10 DNB - Premier Insurance
✔ ✔ ✔

- 1

55

Four Brothers Construction and 

Hardware Supply - Lot 11 DNB - Premier Insurance
✔ ✔ ✔

- 1

55

Four Brothers Construction and 

Hardware Supply - Lot 12 DNB - Premier Insurance
✔ ✔ ✔

- 1

55

Four Brothers Construction and 

Hardware Supply - Lot 13 DNB - Premier Insurance
✔ ✔ ✔

- 1



55

Four Brothers Construction and 

Hardware Supply - Lot 14 DNB - Premier Insurance
✔ ✔ ✔

- 1

55

Four Brothers Construction and 

Hardware Supply - Lot 15 DNB - Premier Insurance
✔ ✔ ✔

- 1

55

Four Brothers Construction and 

Hardware Supply - Lot 16 DNB - Premier Insurance
✔ ✔ ✔

- 1

55

Four Brothers Construction and 

Hardware Supply - Lot 17 DNB - Premier Insurance
✔ ✔ ✔

- 1

55

Four Brothers Construction and 

Hardware Supply - Lot 18 DNB - Premier Insurance
✔ ✔ ✔

- 1

55

Four Brothers Construction and 

Hardware Supply - Lot 19 DNB - Premier Insurance
✔ ✔ ✔

- 1

55

Four Brothers Construction and 

Hardware Supply - Lot 20 DNB - Premier Insurance
✔ ✔ ✔

- 1

55

Four Brothers Construction and 

Hardware Supply - Lot 21 DNB - Premier Insurance
✔ ✔ ✔

- 1

55

Four Brothers Construction and 

Hardware Supply - Lot 22 DNB - Premier Insurance
✔ ✔ ✔

- 1

56 K.Mahabir Construction Firm - Lot 1 $143,715,810 2,155,737$                Caricom ✔ ✔ ✔ - 1

56 K.Mahabir Construction Firm - Lot 2 $141,301,860 2,119,527$                Caricom ✔ ✔ ✔ - 1

56 K.Mahabir Construction Firm - Lot 3 DNB - Caricom ✔ ✔ ✔ - 1

56 K.Mahabir Construction Firm - Lot 4 DNB - Caricom ✔ ✔ ✔ - 1

56 K.Mahabir Construction Firm - Lot 5 DNB - Caricom ✔ ✔ ✔ - 1

56 K.Mahabir Construction Firm - Lot 6 DNB - Caricom ✔ ✔ ✔ - 1

56 K.Mahabir Construction Firm - Lot 7 $145,526,640 2,182,900$                Caricom ✔ ✔ ✔ - 1

56 K.Mahabir Construction Firm - Lot 8 $139,403,670 2,091,055$                Caricom ✔ ✔ ✔ - 1

56 K.Mahabir Construction Firm - Lot 9 $153,123,600 2,296,854$                Caricom ✔ ✔ ✔ - 1

56 K.Mahabir Construction Firm - Lot 10 $142,305,975 2,134,589$                Caricom ✔ ✔ ✔ - 1

56 K.Mahabir Construction Firm - Lot 11 $138,107,235 2,071,608$                Caricom ✔ ✔ ✔ - 1

56 K.Mahabir Construction Firm - Lot 12 $132,681,150 1,990,217$                Caricom ✔ ✔ ✔ - 1

56 K.Mahabir Construction Firm - Lot 13 $161,477,505 2,422,162$                Caricom ✔ ✔ ✔ - 1

56 K.Mahabir Construction Firm - Lot 14 $168,978,810 2,534,682$                Caricom ✔ ✔ ✔ - 1



56 K.Mahabir Construction Firm - Lot 15 $146,001,235 2,190,018$                Caricom ✔ ✔ ✔ - 1

56 K.Mahabir Construction Firm - Lot 16 $148,506,750 2,182,601$                Caricom ✔ ✔ ✔ - 1

56 K.Mahabir Construction Firm - Lot 17 DNB - Caricom ✔ ✔ ✔ - 1

56 K.Mahabir Construction Firm - Lot 18 DNB - Caricom ✔ ✔ ✔ - 1

56 K.Mahabir Construction Firm - Lot 19 DNB - Caricom ✔ ✔ ✔ - 1

56 K.Mahabir Construction Firm - Lot 20 DNB - Caricom ✔ ✔ ✔ - 1

56 K.Mahabir Construction Firm - Lot 21 DNB - Caricom ✔ ✔ ✔ - 1

56 K.Mahabir Construction Firm - Lot 22 DNB - Caricom ✔ ✔ ✔ - 1

57 R. Razack Business Enterprise L1 146,218,700$           ✔ ✔ ✔ - 1

57 R. Razack Business Enterprise L3 159,745,021$           

57 R. Razack Business Enterprise L4 139,986,751$           

57 R. Razack Business Enterprise L8 140,648,414$           

57 R. Razack Business Enterprise L10 159,351,297.00$      

57 R. Razack Business Enterprise L22 159,521,523.00$      

58 4R Construction Lot 1 158,561,500.00$      2,625,000.00$           Premier Insurance ✔ receipt ✔ - 2

58 4R Construction Lot 2 151,461,030.00$      for lots 1 to 22 Premier Insurance ✔ receipt ✔ - 2

58 4R Construction Lot 3 170,413,530.00$      - Premier Insurance ✔ receipt ✔ - 2

58 4R Construction Lot 4 152,061,315.00$      - Premier Insurance ✔ receipt ✔ - 2

58 4R Construction Lot 5 15,780,355.00$        - Premier Insurance ✔ receipt ✔ - 2

58 4R Construction Lot 6 153,109,110.00$      - Premier Insurance ✔ receipt ✔ - 2

58 4R Construction Lot 7 159,537,000.00$      - Premier Insurance ✔ receipt ✔ - 2

58 4R Construction Lot 8 152,155,815.00$      - Premier Insurance ✔ receipt ✓ - 2

58 4R Construction Lot 9 157,953,810.00$      - Premier Insurance ✔ receipt ✔ - 2

58 4R Construction Lot 10 148,775,970.00$      - Premier Insurance ✔ receipt ✔ - 2

58 4R Construction Lot 11 148,709,085.00$      - Premier Insurance ✔ receipt ✔ - 2

58 4R Construction Lot 12 139,639,290.00$      - Premier Insurance ✔ receipt ✔ - 2

58 4R Construction Lot 13 177,107,700.00$      - Premier Insurance ✔ receipt ✔ - 2

58 4R Construction Lot 14 192,280,725.00$      - Premier Insurance ✔ receipt ✔ - 2

58 4R Construction Lot 15 160,682,760.00$      - Premier Insurance ✔ receipt ✔ - 2

58 4R Construction Lot 16 156,376,815.00$      - Premier Insurance ✔ receipt ✔ - 2

58 4R Construction Lot 17 161,909,475.00$      - Premier Insurance ✔ receipt ✔ - 2

No Bid Security Seen



58 4R Construction Lot 18 155,193,570.00$      - Premier Insurance ✔ receipt ✔ - 2

58 4R Construction Lot 19 139,968,360.00$      - Premier Insurance ✔ receipt ✔ - 2

58 4R Construction Lot 20 160,664,700.00$      - Premier Insurance ✔ receipt ✔ - 2

58 4R Construction Lot 21 163,030,560.00$      - Premier Insurance ✔ receipt ✔ - 2

58 4R Construction Lot 22 160,146,000.00$      - Premier Insurance ✔ receipt ✔ - 2

59

Icon Construction & Maintenance 

Service  - Lot 1 DNB 2,565,000.00$           Premier Insurance 
✔ ✔ ✔

- 2

59

Icon Construction & Maintenance 

Service  - Lot 2 DNB 2,565,000.00$           Premier Insurance 
✔ ✔ ✔

- 2

59

Icon Construction & Maintenance 

Service  - Lot 3 158,274,060.00$      2,565,000.00$           Premier Insurance 
✔ ✔ ✔

- 2

59

Icon Construction & Maintenance 

Service  - Lot 4 143,089,170.00$      2,565,000.00$           Premier Insurance 
✔ ✔ ✔

- 2

59

Icon Construction & Maintenance 

Service  - Lot 5 147,849,290.00$      2,565,000.00$           Premier Insurance 
✔ ✔ ✔

- 2

59

Icon Construction & Maintenance 

Service  - Lot 6 144,443,250.00$      2,565,000.00$           Premier Insurance 
✔ ✔ ✔

- 2

59

Icon Construction & Maintenance 

Service  - Lot 7 147,101,220.00$      2,565,000.00$           Premier Insurance 
✔ ✔ ✔

- 2

59

Icon Construction & Maintenance 

Service  - Lot 8 141,878,670.00$      2,565,000.00$           Premier Insurance 
✔ ✔ ✔

- 2

59

Icon Construction & Maintenance 

Service  - Lot 9 152,913,600.00$      2,565,000.00$           Premier Insurance 
✔ ✔ ✔

- 2

59

Icon Construction & Maintenance 

Service  - Lot 10 142,095,975.00$      2,565,000.00$           Premier Insurance 
✔ ✔ ✔

- 2

59

Icon Construction & Maintenance 

Service  - Lot 11 139,682,235.00$      2,565,000.00$           Premier Insurance 
✔ ✔ ✔

- 2

59

Icon Construction & Maintenance 

Service  - Lot 12 134,256,150.00$      2,565,000.00$           Premier Insurance 
✔ ✔ ✔

- 2

59

Icon Construction & Maintenance 

Service  - Lot 13 163,052,505.00$      2,565,000.00$           Premier Insurance 
✔ ✔ ✔

- 2



59

Icon Construction & Maintenance 

Service  - Lot 14 170,553,810.00$      2,565,000.00$           Premier Insurance 
✔ ✔ ✔

- 2

59

Icon Construction & Maintenance 

Service  - Lot 15 147,578,235.00$      2,565,000.00$           Premier Insurance 
✔ ✔ ✔

- 2

59

Icon Construction & Maintenance 

Service  - Lot 16 150,081,750.00$      2,565,000.00$           Premier Insurance 
✔ ✔ ✔

- 2

59

Icon Construction & Maintenance 

Service  - Lot 17 DNB - Premier Insurance 
✔ ✔ ✔

- 2

59

Icon Construction & Maintenance 

Service  - Lot 18 DNB - Premier Insurance 
✔ ✔ ✔

- 2

59

Icon Construction & Maintenance 

Service  - Lot 19 DNB - Premier Insurance 
✔ ✔ ✔

- 2

59

Icon Construction & Maintenance 

Service  - Lot 20 DNB - Premier Insurance 
✔ ✔ ✔

- 2

59

Icon Construction & Maintenance 

Service  - Lot 21 DNB - Premier Insurance 
✔ ✔ ✔

- 2

59

Icon Construction & Maintenance 

Service  - Lot 22 DNB - Premier Insurance 
✔ ✔ ✔

- 2

60

Triple 'A' Construction Services & 

Supplies - Lot 1 179,312,175.00$      2,689,683.00$           Assuria 
✔ ✔ ✔

- 2

60

Triple 'A' Construction Services & 

Supplies - Lot 2 161,154,315.00$      2,417,315.00$           Assuria 
✔ ✔ ✔

- 2

60

Triple 'A' Construction Services & 

Supplies - Lot 3 183,067,815.00$      2,746,017.00$           Assuria 
✔ ✔ ✔

- 2

60

Triple 'A' Construction Services & 

Supplies - Lot 4 164,519,775.00$      2,467,797.00$           Assuria 
✔ ✔ ✔

- 2

60

Triple 'A' Construction Services & 

Supplies - Lot 5 166,241,880.00$      2,493,628.00$           Assuria 
✔ ✔ ✔

- 2

60

Triple 'A' Construction Services & 

Supplies - Lot 6 161,691,075.00$      2,425,366.00$           Assuria 
✔ ✔ ✔

- 2

60

Triple 'A' Construction Services & 

Supplies - Lot 7 166,630,590.00$      2,499,459.00$           Assuria 
✔ ✔ ✔

- 2



60

Triple 'A' Construction Services & 

Supplies - Lot 8 156,831,255.00$      2,352,469.00$           Assuria 
✔ ✔ ✔

- 2

60

Triple 'A' Construction Services & 

Supplies - Lot 9 208,696,635.00$      3,130,450.00$           Assuria 
✔ ✔ ✔

- 2

60

Triple 'A' Construction Services & 

Supplies - Lot 10 192,232,005.00$      2,883,480.00$           Assuria 
✔ ✔ ✔

- 2

60

Triple 'A' Construction Services & 

Supplies - Lot 11 190,560,510.00$      2,858,408.00$           Assuria 
✔ ✔ ✔

- 2

60

Triple 'A' Construction Services & 

Supplies - Lot 12 186,594,660.00$      2,798,920.00$           Assuria 
✔ ✔ ✔

- 2

60

Triple 'A' Construction Services & 

Supplies - Lot 13 227,450,790.00$      3,411,762.00$           Assuria 
✔ ✔ ✔

- 2

60

Triple 'A' Construction Services & 

Supplies - Lot 14 233,153,865.00$      3,497,308.00$           Assuria 
✔ ✔ ✔

- 2

60

Triple 'A' Construction Services & 

Supplies - Lot 15 182,930,895.00$      2,743,963.00$           Assuria 
✔ ✔ ✔

- 2

60

Triple 'A' Construction Services & 

Supplies - Lot 16 202,904,730.00$      3,043,571.00$           Assuria 
✔ ✔ ✔

- 2

60

Triple 'A' Construction Services & 

Supplies - Lot 17 212,161,950.00$      3,182,429.00$           Assuria 
✔ ✔ ✔

- 2

60

Triple 'A' Construction Services & 

Supplies - Lot 18 201,881,925.00$      3,028,229.00$           Assuria 
✔ ✔ ✔

- 2

60

Triple 'A' Construction Services & 

Supplies - Lot 19 189,253,995.00$      2,838,810.00$           Assuria 
✔ ✔ ✔

- 2

60

Triple 'A' Construction Services & 

Supplies - Lot 20 208,135,410.00$      3,122,031.00$           Assuria 
✔ ✔ ✔

- 2

60

Triple 'A' Construction Services & 

Supplies - Lot 21 213,143,280.00$      3,197,149.00$           Assuria 
✔ ✔ ✔

- 2

60

Triple 'A' Construction Services & 

Supplies - Lot 22 209,953,275.00$      3,149,299.00$           Assuria 
✔ ✔ ✔

- 2

61 P.M Construction - Lot 1 215,015,115.00$      3,225,227.00$                                    Caricom ✔ ✔ ✔ - 2

61 P.M Construction - Lot 2 178,114,650.00$      2,671,719.00$                                    Caricom ✔ ✔ ✔ - 2



61 P.M Construction - Lot 3 206,134,950.00$      3,092,024.00$                                    Caricom ✔ ✔ ✔ - 2

61 P.M Construction - Lot 4 182,392,665.00$      2,735,889.00$                                    Caricom ✔ ✔ ✔ - 2

61 P.M Construction - Lot 5 183,243,060.00$      2,748,645.00$                                    Caricom ✔ ✔ ✔ - 2

61 P.M Construction - Lot 6 177,624,090.00$      2,664,361.00$                                    Caricom ✔ ✔ ✔ - 2

61 P.M Construction - Lot 7 183,442,665.00$      2,751,639.00$                                    Caricom ✔ ✔ ✔ - 2

61 P.M Construction - Lot 8 175,583,205.00$      2,633,748.00$                                    Caricom ✔ ✔ ✔ - 2

61 P.M Construction - Lot 9 196,881,825.00$      -                          Caricom ✔ ✔ ✔ - 2

61 P.M Construction - Lot 10 DNB -                          Caricom ✔ ✔ ✔ - 2

61 P.M Construction - Lot 11 DNB -                          Caricom ✔ ✔ ✔ - 2

61 P.M Construction - Lot 12 DNB -                          Caricom ✔ ✔ ✔ - 2

61 P.M Construction - Lot 13 DNB -                          Caricom ✔ ✔ ✔ - 2

61 P.M Construction - Lot 14 DNB -                          Caricom ✔ ✔ ✔ - 2

61 P.M Construction - Lot 15 DNB -                          Caricom ✔ ✔ ✔ - 2

61 P.M Construction - Lot 16 DNB -                          Caricom ✔ ✔ ✔ - 2

61 P.M Construction - Lot 17 DNB -                          Caricom ✔ ✔ ✔ - 2

61 P.M Construction - Lot 18 DNB -                          Caricom ✔ ✔ ✔ - 2

61 P.M Construction - Lot 19 DNB -                          Caricom ✔ ✔ ✔ - 2

61 P.M Construction - Lot 20 DNB -                          Caricom ✔ ✔ ✔ - 2

61 P.M Construction - Lot 21 DNB -                          Caricom ✔ ✔ ✔ - 2

61 P.M Construction - Lot 22 DNB -                          Caricom ✔ ✔ ✔ - 2

62

R&R Tropical Timber Trading Inc. - Lot 

1 DNB 2,865,000.00$           Premier
✔ ✔ ✔

- 2

62

R&R Tropical Timber Trading Inc. - Lot 

2 138,524,143.00$       for lots 2,5,6,7,11,17 Premier
✔ ✔ ✔

- 2

62

R&R Tropical Timber Trading Inc. - Lot 

3 DNB - Premier
✔ ✔ ✔

- 2

62

R&R Tropical Timber Trading Inc. - Lot 

4 DNB - Premier
✔ ✔ ✔

- 2

62

R&R Tropical Timber Trading Inc. - Lot 

5 146,374,520.00$      - Premier
✔ ✔ ✔

- 2

62

R&R Tropical Timber Trading Inc. - Lot 

6 147,612,339.00$      - Premier
✔ ✔ ✔

- 2



62

R&R Tropical Timber Trading Inc. - Lot 

7 148,805,008.00$      - Premier
✔ ✔ ✔

- 2

62

R&R Tropical Timber Trading Inc. - Lot 

8 DNB - Premier
✔ ✔ ✔

- 2

62

R&R Tropical Timber Trading Inc. - Lot 

9 DNB - Premier
✔ ✔ ✔

- 2

62

R&R Tropical Timber Trading Inc. - Lot 

10 DNB - Premier
✔ ✔ ✔

- 2

62

R&R Tropical Timber Trading Inc. - Lot 

11 169,902,031.00$      - Premier
✔ ✔ ✔

- 2

62

R&R Tropical Timber Trading Inc. - Lot 

12 DNB - Premier
✔ ✔ ✔

- 2

62

R&R Tropical Timber Trading Inc. - Lot 

13 DNB - Premier
✔ ✔ ✔

- 2

62

R&R Tropical Timber Trading Inc. - Lot 

14 DNB - Premier
✔ ✔ ✔

- 2

62

R&R Tropical Timber Trading Inc. - Lot 

15 DNB - Premier
✔ ✔ ✔

- 2

62

R&R Tropical Timber Trading Inc. - Lot 

16 DNB - Premier
✔ ✔ ✔

- 2

62

R&R Tropical Timber Trading Inc. - Lot 

17 190,977,833.00$      - Premier
✔ ✔ ✔

- 2

62

R&R Tropical Timber Trading Inc. - Lot 

18 DNB - Premier
✔ ✔ ✔

- 2

62

R&R Tropical Timber Trading Inc. - Lot 

19 DNB - Premier
✔ ✔ ✔

- 2

62

R&R Tropical Timber Trading Inc. - Lot 

20 DNB - Premier
✔ ✔ ✔

- 2

62

R&R Tropical Timber Trading Inc. - Lot 

21 DNB - Premier
✔ ✔ ✔

- 2

62

R&R Tropical Timber Trading Inc. - Lot 

22 DNB - Premier
✔ ✔ ✔

- 2



63 Rajendra Ramchartar - Lot 1 157,826,550.00$      2,625,000.00$           Premier ✔ ✔ ✔ - 2

63 Rajendra Ramchartar - Lot 2 150,726,030.00$      For Lot 1-22 Premier ✔ ✔ ✔ - 2

63 Rajendra Ramchartar - Lot 3 170,833,830.00$      - Premier ✔ ✔ ✔ - 2

63 Rajendra Ramchartar - Lot 4 152,481,315.00$      - Premier ✔ ✔ ✔ - 2

63 Rajendra Ramchartar - Lot 5 149,193,555.00$      - Premier ✔ ✔ ✔ - 2

63 Rajendra Ramchartar - Lot 6 152,374,110.00$      - Premier ✔ ✔ ✔ - 2

63 Rajendra Ramchartar - Lot 7 159,327,000.00$      - Premier ✔ ✔ ✔ - 2

63 Rajendra Ramchartar - Lot 8 152,575,815.00$      - Premier ✔ ✔ ✔ - 2

63 Rajendra Ramchartar - Lot 9 157,848,810.00$      - Premier ✔ ✔ ✔ - 2

63 Rajendra Ramchartar - Lot 10 148,129,085.00$      - Premier ✔ ✔ ✔ - 2

63 Rajendra Ramchartar - Lot 11 149,129,085.00$      - Premier ✔ ✔ ✔ - 2

63 Rajendra Ramchartar - Lot 12 140,059,290.00$      - Premier ✔ ✔ ✔ - 2

63 Rajendra Ramchartar - Lot 13 176,372,700.00$      - Premier ✔ ✔ ✔ - 2

63 Rajendra Ramchartar - Lot 14 192,175,725.00$      - Premier ✔ ✔ ✔ - 2

63 Rajendra Ramchartar - Lot 15 161,102,760.00$      - Premier ✔ ✔ ✔ - 2

63 Rajendra Ramchartar - Lot 16 156,166,815.00$      - Premier ✔ ✔ ✔ - 2

63 Rajendra Ramchartar - Lot 17 161,174,475.00$      - Premier ✔ ✔ ✔ - 2

63 Rajendra Ramchartar - Lot 18 155,088,570.00$      - Premier ✔ ✔ ✔ - 2

63 Rajendra Ramchartar - Lot 19 139,758,360.00$      - Premier ✔ ✔ ✔ - 2

63 Rajendra Ramchartar - Lot 20 101,084,700.00$      - Premier ✔ ✔ ✔ - 2

63 Rajendra Ramchartar - Lot 21 162,925,560.00$      - Premier ✔ ✔ ✔ - 2

63 Rajendra Ramchartar - Lot 22 154,411,000.00$      - Premier ✔ ✔ ✔ - 2

64 Rishal's Construction - Lot 1 144,458,475.00$      2,625,000.00$           Premier ✔ ✔ ✔ - 2

64 Rishal's Construction - Lot 2 131,375,580.00$      2,625,000.00$           Premier ✔ ✔ ✔ - 2

64 Rishal's Construction - Lot 3 151,705,155.00$      2,625,000.00$           Premier ✔ ✔ ✔ - 2

64 Rishal's Construction - Lot 4 133,033,845.00$      2,625,000.00$           Premier ✔ ✔ ✔ - 2

64 Rishal's Construction - Lot 5 137,803,260.00$      2,625,000.00$           Premier ✔ ✔ ✔ - 2

64 Rishal's Construction - Lot 6 135,574,215.00$      2,625,000.00$           Premier ✔ ✔ ✔ - 2

64 Rishal's Construction - Lot 7 140,810,145.00$      2,625,000.00$           Premier ✔ ✔ ✔ - 2

64 Rishal's Construction - Lot 8 131,510,610.00$      2,625,000.00$           Premier ✔ ✔ ✔ - 2

64 Rishal's Construction - Lot 9 154,726,740.00$      2,625,000.00$           Premier ✔ ✔ ✔ - 2

64 Rishal's Construction - Lot 10 133,003,185.00$      2,625,000.00$           Premier ✔ ✔ ✔ - 2



64 Rishal's Construction - Lot 11 150,654,210.00$      2,625,000.00$           Premier ✔ ✔ ✔ - 2

64 Rishal's Construction - Lot 12 142,389,240.00$      2,625,000.00$           Premier ✔ ✔ ✔ - 2

64 Rishal's Construction - Lot 13 173,749,170.00$      2,625,000.00$           Premier ✔ ✔ ✔ - 2

64 Rishal's Construction - Lot 14 175,793,310.00$      2,625,000.00$           Premier ✔ ✔ ✔ - 2

64 Rishal's Construction - Lot 15 147,091,140.00$      2,625,000.00$           Premier ✔ ✔ ✔ - 2

64 Rishal's Construction - Lot 16 144,107,145.00$      2,625,000.00$           Premier ✔ ✔ ✔ - 2

64 Rishal's Construction - Lot 17 155,260,655.00$      2,625,000.00$           Premier ✔ ✔ ✔ - 2

64 Rishal's Construction - Lot 18 151,759,545.00$      2,625,000.00$           Premier ✔ ✔ ✔ - 2

64 Rishal's Construction - Lot 19 117,909,855.00$      2,625,000.00$           Premier ✔ ✔ ✔ - 2

64 Rishal's Construction - Lot 20 150,600,870.00$      2,625,000.00$           Premier ✔ ✔ ✔ - 2

64 Rishal's Construction - Lot 21 154,306,635.00$      2,625,000.00$           Premier ✔ ✔ ✔ - 2

64 Rishal's Construction - Lot 22 148,733,025.00$      2,625,000.00$           Premier ✔ ✔ ✔ - 2

65 Steve's Construction Company - Lot 1 139,172,565.00$      2,087,589.00$           Caricom ✔ ✔ ✔ - 1

65 Steve's Construction Company - Lot 2 131,945,415.00$      1,979,182.00$           Caricom ✔ ✔ ✔ - 1

65 Steve's Construction Company - Lot 3 148,844,430.00$      2,232,667.00$           Caricom ✔ ✔ ✔ - 1

65 Steve's Construction Company - Lot 4 133,285,215.00$      1,999,279.00$           Caricom ✔ ✔ ✔ - 1

65 Steve's Construction Company - Lot 5 131,014,905.00$      1,965,224.00$           Caricom ✔ ✔ ✔ - 1

65 Steve's Construction Company - Lot 6 132,742,680.00$      1,991,141.00$           Caricom ✔ ✔ ✔ - 1

65 Steve's Construction Company - Lot 7 137,695,740.00$      2,065,437.00$           Caricom ✔ ✔ ✔ - 1

65 Steve's Construction Company - Lot 8 131,730,060.00$      1,975,951.00$           Caricom ✔ ✔ ✔ - 1

65 Steve's Construction Company - Lot 9 196,576,590.00$      2,948,649.00$           Caricom ✔ ✔ ✔ - 1

65 Steve's Construction Company - Lot 10 179,793,285.00$      2,696,900.00$           Caricom
✔ ✔ ✔

- 1

65 Steve's Construction Company - Lot 11 178,647,210.00$      2,679,709.00$           Caricom
✔ ✔ ✔

- 1

65 Steve's Construction Company - Lot 12 173,382,300.00$      2,600,735.00$           Caricom
✔ ✔ ✔

- 1

65 Steve's Construction Company - Lot 13 215,788,440.00$      3,236,827.00$           Caricom
✔ ✔ ✔

- 1

65 Steve's Construction Company - Lot 14 218,329,125.00$      3,274,937.00$           Caricom
✔ ✔ ✔

- 1



65 Steve's Construction Company - Lot 15 182,984,655.00$      2,744,770.00$           Caricom
✔ ✔ ✔

- 1

65 Steve's Construction Company - Lot 16 176,607,690.00$      2,649,116.00$           Caricom
✔ ✔ ✔

- 1

65 Steve's Construction Company - Lot 17 205,269,435.00$      3,079,042.00$           Caricom
✔ ✔ ✔

- 1

65 Steve's Construction Company - Lot 18 195,660,255.00$      2,934,904.00$           Caricom
✔ ✔ ✔

- 1

65 Steve's Construction Company - Lot 19 175,521,885.00$      2,632,829.00$           Caricom
✔ ✔ ✔

- 1

65 Steve's Construction Company - Lot 20 196,174,125.00$      2,942,612.00$           Caricom
✔ ✔ ✔

- 1

65 Steve's Construction Company - Lot 21 202,020,840.00$      3,030,313.00$           Caricom
✔ ✔ ✔

- 1

65 Steve's Construction Company - Lot 22 201,146,400.00$      3,017,196.00$           Caricom
✔ ✔ ✔

- 1

66 A, E & N General Contracting- Lot 1 142,802,624.00$      2,625,000.00$           Premier ✔ ✔ ✔ - 2

66 A, E & N General Contracting- Lot 2 130,509,960.00$      For Lot 1-22 Premier ✔ ✔ ✔ - 2

66 A, E & N General Contracting- Lot 3 146,448,060.00$      - Premier ✔ ✔ ✔ - 2

66 A, E & N General Contracting- Lot 4 135,641,940.00$      - Premier ✔ ✔ ✔ - 2

66 A, E & N General Contracting- Lot 5 145,011,525.00$      - Premier ✔ ✔ ✔ - 2

66 A, E & N General Contracting- Lot 6 136,805,445.00$      - Premier ✔ ✔ ✔ - 2

66 A, E & N General Contracting- Lot 7 137,836,440.00$      - Premier ✔ ✔ ✔ - 2

66 A, E & N General Contracting- Lot 8 132,396,915.00$      - Premier ✔ ✔ ✔ - 2

66 A, E & N General Contracting- Lot 9 156,979,935.00$      - Premier ✔ ✔ ✔ - 2

66 A, E & N General Contracting- Lot 10 132,524,700.00$      - Premier ✔ ✔ ✔ - 2

66 A, E & N General Contracting- Lot 11 138,350,415.00$      - Premier ✔ ✔ ✔ - 2

66 A, E & N General Contracting- Lot 12 135,151,065.00$      - Premier ✔ ✔ ✔ - 2

66 A, E & N General Contracting- Lot 13 137,353,545.00$      - Premier ✔ ✔ ✔ - 2

66 A, E & N General Contracting- Lot 14 168,399,945.00$      - Premier ✔ ✔ ✔ - 2

66 A, E & N General Contracting- Lot 15 151,949,280.00$      - Premier ✔ ✔ ✔ - 2

66 A, E & N General Contracting- Lot 16 144,653,460.00$      - Premier ✔ ✔ ✔ - 2

66 A, E & N General Contracting- Lot 17 159,455,205.00$      - Premier ✔ ✔ ✔ - 2



67 Sheild Construction - Lot 1 DNB - Assuria ✔ ✔ ✔ - 2

67 Sheild Construction - Lot 2 172,183,830.00$      2,644,205.00$           Assuria ✔ ✔ ✔ - 2

67 Sheild Construction - Lot 3 198,210,075.00$      2,939,918.00$           Assuria ✔ ✔ ✔ - 2

67 Sheild Construction - Lot 4 182,639,625.00$      2,651,962.00$           Assuria ✔ ✔ ✔ - 2

67 Sheild Construction - Lot 5 181,559,175.00$      2,677,198.00$           Assuria ✔ ✔ ✔ - 2

67 Sheild Construction - Lot 6 174,191,325.00$      2,599,526.00$           Assuria ✔ ✔ ✔ - 2

67 Sheild Construction - Lot 7 183,085,298.00$      2,686,565.00$           Assuria ✔ ✔ ✔ - 2

67 Sheild Construction - Lot 8 171,073,405.00$      2,545,157.00$           Assuria ✔ ✔ ✔ - 2

67 Sheild Construction - Lot 9 229,196,153.00$      3,339,962.00$           Assuria ✔ ✔ ✔ - 2

67 Sheild Construction - Lot 10 DNB 3,024,778.00$           Assuria ✔ ✔ ✔ - 2

67 Sheild Construction - Lot 11 DNB 2,197,735.00$           Assuria ✔ ✔ ✔ - 2

67 Sheild Construction - Lot 12 DNB 2,088,944.00$           Assuria ✔ ✔ ✔ - 2

67 Sheild Construction - Lot 13 DNB 2,600,259.00$           Assuria ✔ ✔ ✔ - 2

67 Sheild Construction - Lot 14 DNB 2,691,359.00$           Assuria ✔ ✔ ✔ - 2

67 Sheild Construction - Lot 15 DNB 2,354,636.00$           Assuria ✔ ✔ ✔ - 2

67 Sheild Construction - Lot 16 DNB 2,329,324.00$           Assuria ✔ ✔ ✔ - 2

68

Wazeer Khan & Sons Construction - Lot 

1 176,506,050.00$      25,000,000.00$         Caricom
✔ ✔ ✔

- 2

68

Wazeer Khan & Sons Construction - Lot 

2 158,271,435.00$      For Lot 1-22 Caricom
✔ ✔ ✔

- 2

68

Wazeer Khan & Sons Construction - Lot 

3 184,290,435.00$      Caricom
✔ ✔ ✔

- 2

68

Wazeer Khan & Sons Construction - Lot 

4 158,773,575.00$      Caricom
✔ ✔ ✔

- 2

68

Wazeer Khan & Sons Construction - Lot 

5 168,267,435.00$      Caricom
✔ ✔ ✔

- 2

68

Wazeer Khan & Sons Construction - Lot 

6 164,360,700.00$      Caricom
✔ ✔ ✔

- 2

68

Wazeer Khan & Sons Construction - Lot 

7 169,553,375.00$      Caricom
✔ ✔ ✔

- 2

68

Wazeer Khan & Sons Construction - Lot 

8 162,957,065.00$      Caricom
✔ ✔ ✔

- 2



68

Wazeer Khan & Sons Construction - Lot 

9 197,852,345.00$      Caricom
✔ ✔ ✔

- 2

68

Wazeer Khan & Sons Construction - Lot 

10 171,410,610.00$      Caricom
✔ ✔ ✔

- 2

68

Wazeer Khan & Sons Construction - Lot 

11 171,150,735.00$      Caricom
✔ ✔ ✔

- 2

68

Wazeer Khan & Sons Construction - Lot 

12 171,320,730.00$      Caricom
✔ ✔ ✔

- 2

69 M.K Enterprise- Lot 1 160,150,200.00$      6,000,000.00$           Caricom ✔ ✔ ✔ - 1

69 M.K Enterprise- Lot 2 154,423,500.00$      For Lot 1-22 Caricom ✔ ✔ ✔ - 1

69 M.K Enterprise- Lot 3 172,200,210.00$      - Caricom ✔ ✔ ✔ - 1

69 M.K Enterprise- Lot 4 153,918,975.00$      - Caricom ✔ ✔ ✔ - 1

70 Sheriff Construction - Lot 1 145,051,515.00$      4,795,500.00$           Assuria ✔ ✔ ✔ - 2

70 Sheriff Construction - Lot 2 137,259,360.00$      For Lot 1-22 Assuria ✔ ✔ ✔ - 2

70 Sheriff Construction - Lot 3 155,439,060.00$      - Assuria ✔ ✔ ✔ - 2

70 Sheriff Construction - Lot 4 136,953,180.00$      - Assuria ✔ ✔ ✔ - 2

70 Sheriff Construction - Lot 5 142,493,190.00$      - Assuria ✔ ✔ ✔ - 2

70 Sheriff Construction - Lot 6 138,573,480.00$      - Assuria ✔ ✔ ✔ - 2

70 Sheriff Construction - Lot 7 142,612,680.00$      - Assuria ✔ ✔ ✔ - 2

70 Sheriff Construction - Lot 8 139,069,960.00$      - Assuria ✔ ✔ ✔ - 2

70 Sheriff Construction - Lot 9 145,809,510.00$      - Assuria ✔ ✔ ✔ - 2

70 Sheriff Construction - Lot 10 136,990,875.00$      - Assuria ✔ ✔ ✔ - 2

70 Sheriff Construction - Lot 11 135,081,240.00$      - Assuria ✔ ✔ ✔ - 2

70 Sheriff Construction - Lot 12 132,544,545.00$      - Assuria ✔ ✔ ✔ - 2

70 Sheriff Construction - Lot 13 157,999,170.00$      - Assuria ✔ ✔ ✔ - 2

70 Sheriff Construction - Lot 14 166,290,075.00$      - Assuria ✔ ✔ ✔ - 2

70 Sheriff Construction - Lot 15 141,259,650.00$      - Assuria ✔ ✔ ✔ - 2

70 Sheriff Construction - Lot 16 142,049,040.00$      - Assuria ✔ ✔ ✔ - 2

70 Sheriff Construction - Lot 17 139,829,340.00$      - Assuria ✔ ✔ ✔ - 2

70 Sheriff Construction - Lot 18 139,016,430.00$      - Assuria ✔ ✔ ✔ - 2

70 Sheriff Construction - Lot 19 146,505,660.00$      - Assuria ✔ ✔ ✔ - 2

70 Sheriff Construction - Lot 20 150,570,525.00$      - Assuria ✔ ✔ ✔ - 2

70 Sheriff Construction - Lot 21 175,934,640.00$      - Assuria ✔ ✔ ✔ - 2



70 Sheriff Construction - Lot 22 183,751,680.00$      - Assuria ✔ ✔ ✔ - 2

71 Feroz Construction Services Lot 1 142,837,380.00$      2,697,006.00$           Premier ✔ ✔ ✔ - 2

71 Feroz Construction Services Lot 2 134,007,510.00$      2,697,006.00$           Premier ✔ ✔ ✔ - 2

71 Feroz Construction Services Lot 3 159,286,260.00$      2,697,006.00$           Premier ✔ ✔ ✔ - 2

71 Feroz Construction Services Lot 4 140,306,250.00$      2,697,006.00$           Premier ✔ ✔ ✔ - 2

71 Feroz Construction Services Lot 5 146,331,990.00$      2,697,006.00$           Premier ✔ ✔ ✔ - 2

71 Feroz Construction Services Lot 6 137,981,340.00$      2,697,006.00$           Premier ✔ ✔ ✔ - 2

71 Feroz Construction Services Lot 7 144,928,455.00$      2,697,006.00$           Premier ✔ ✔ ✔ - 2

71 Feroz Construction Services Lot 8 134,479,695.00$      2,697,006.00$           Premier ✔ ✔ ✔ - 2

71 Feroz Construction Services Lot 9 142,130,730.00$      2,697,006.00$           Premier ✔ ✔ ✔ - 2

71 Feroz Construction Services Lot 10 134,949,360.00$      2,697,006.00$           Premier ✔ ✔ ✔ - 2

71 Feroz Construction Services Lot 11 138,946,605.00$      2,697,006.00$           Premier ✔ ✔ ✔ - 2

71 Feroz Construction Services Lot 12 133,697,550.00$      2,697,006.00$           Premier ✔ ✔ ✔ - 2

71 Feroz Construction Services Lot 13 162,518,790.00$      2,697,006.00$           Premier ✔ ✔ ✔ - 2

71 Feroz Construction Services Lot 14 173,800,410.00$      2,697,006.00$           Premier ✔ ✔ ✔ - 2

71 Feroz Construction Services Lot 15 146,854,050.00$      2,697,006.00$           Premier ✔ ✔ ✔ - 2

71 Feroz Construction Services Lot 16 145,203,870.00$      2,697,006.00$           Premier ✔ ✔ ✔ - 2

71 Feroz Construction Services Lot 17 149,954,490.00$      2,697,006.00$           Premier ✔ ✔ ✔ - 2

71 Feroz Construction Services Lot 18 142,459,215.00$      2,697,006.00$           Premier ✔ ✔ ✔ - 2

71 Feroz Construction Services Lot 19 131,531,295.00$      2,697,006.00$           Premier ✔ ✔ ✔ - 2

71 Feroz Construction Services Lot 20 151,502,715.00$      2,697,006.00$           Premier ✔ ✔ ✔ - 2

71 Feroz Construction Services Lot 21 149,225,580.00$      2,697,006.00$           Premier ✔ ✔ ✔ - 2

71 Feroz Construction Services Lot 22 150,028,305.00$      2,697,006.00$           Premier ✔ ✔ ✔ - 2

72

Jalil & Daughters Business 

Establishment - Lot 1 138,135,585.00$      2,072,034.00$           Assuria
✔ ✔ ✔

- 2

72

Jalil & Daughters Business 

Establishment - Lot 2 118,458,060.00$      1,776,871.00$           Assuria
✔ ✔ ✔

- 2

72

Jalil & Daughters Business 

Establishment - Lot 3 134,323,560.00$      2,014,853.00$           Assuria
✔ ✔ ✔

- 2

72

Jalil & Daughters Business 

Establishment - Lot 4 129,268,440.00$      1,939,027.00$           Assuria
✔ ✔ ✔

- 2

72

Jalil & Daughters Business 

Establishment - Lot 5 127,661,835.00$      1,914,928.00$           Assuria
✔ ✔ ✔

- 2



72

Jalil & Daughters Business 

Establishment - Lot 6 125,945,820.00$      1,889,187.00$           Assuria
✔ ✔ ✔

- 2

72

Jalil & Daughters Business 

Establishment - Lot 7 128,006,235.00$      1,920,094.00$           Assuria
✔ ✔ ✔

- 2

72

Jalil & Daughters Business 

Establishment - Lot 8 127,371,930.00$      1,910,579.00$           Assuria
✔ ✔ ✔

- 2

72

Jalil & Daughters Business 

Establishment - Lot 9 181,259,820.00$      2,718,897.00$           Assuria
✔ ✔ ✔

- 2

72

Jalil & Daughters Business 

Establishment - Lot 10 164,477,565.00$      2,467,163.00$           Assuria
✔ ✔ ✔

- 2

72

Jalil & Daughters Business 

Establishment - Lot 11 Did Not Bid - Assuria
✔ ✔ ✔

- 2

72

Jalil & Daughters Business 

Establishment - Lot 12 Did Not Bid - Assuria
✔ ✔ ✔

- 2

72

Jalil & Daughters Business 

Establishment - Lot 13 Did Not Bid - Assuria
✔ ✔ ✔

- 2

72

Jalil & Daughters Business 

Establishment - Lot 14 Did Not Bid - Assuria
✔ ✔ ✔

- 2

72

Jalil & Daughters Business 

Establishment - Lot 15 Did Not Bid - Assuria
✔ ✔ ✔

- 2

72

Jalil & Daughters Business 

Establishment - Lot 16 Did Not Bid - Assuria
✔ ✔ ✔

- 2

72

Jalil & Daughters Business 

Establishment - Lot 17 Did Not Bid - Assuria
✔ ✔ ✔

- 2

72

Jalil & Daughters Business 

Establishment - Lot 18 Did Not Bid - Assuria
✔ ✔ ✔

- 2

72

Jalil & Daughters Business 

Establishment - Lot 19 Did Not Bid - Assuria
✔ ✔ ✔

- 2

72

Jalil & Daughters Business 

Establishment - Lot 20 Did Not Bid - Assuria
✔ ✔ ✔

- 2

72

Jalil & Daughters Business 

Establishment - Lot 21 Did Not Bid - Assuria
✔ ✔ ✔

- 2



72

Jalil & Daughters Business 

Establishment - Lot 22 Did Not Bid - Assuria
✔ ✔ ✔

- 2

73 ATL Engineering - Lot 1 221,840,522.00$      3,327,607.00$           Caricom ✔ ✔ ✔ - 2

73 ATL Engineering - Lot 2 208,759,425.00$      3,131,391.00$           Caricom ✔ ✔ ✔ - 2

73 ATL Engineering - Lot 3 236,737,725.00$      3,551,065.00$           Caricom ✔ ✔ ✔ - 2

73 ATL Engineering - Lot 4 212,835,000.00$      3,192,525.00$           Caricom ✔ ✔ ✔ - 2

73 ATL Engineering - Lot 5 113,824,935.00$      1,707,374.00$           Caricom ✔ ✔ ✔ - 2

73 ATL Engineering - Lot 6 211,916,985.00$      3,178,754.00$           Caricom ✔ ✔ ✔ - 2

73 ATL Engineering - Lot 7 220,378,095.00$      3,305,671.00$           Caricom ✔ ✔ ✔ - 2

73 ATL Engineering - Lot 8 207,472,755.00$      3,112,091.00$           Caricom ✔ ✔ ✔ - 2

73 ATL Engineering - Lot 9 354,981,585.00$      3,795,712.00$           Caricom ✔ ✔ ✔ - 2

73 ATL Engineering - Lot 10 236,169,400.00$      3,542,541.00$           Caricom ✔ ✔ ✔ - 2

73 ATL Engineering - Lot 11 250,546,170.00$      3,758,192.00$           Caricom ✔ ✔ ✔ - 2

73 ATL Engineering - Lot 12 243,835,725.00$      3,657,535.00$           Caricom ✔ ✔ ✔ - 2

73 ATL Engineering - Lot 13 298,020,135.00$      4,470,302.00$           Caricom ✔ ✔ ✔ - 2

73 ATL Engineering - Lot 14 308,813,085.00$      4,632,196.00$           Caricom ✔ ✔ ✔ - 2

73 ATL Engineering - Lot 15 252,953,610.00$      3,794,304.00$           Caricom ✔ ✔ ✔ - 2

73 ATL Engineering - Lot 16 255,661,560.00$      3,834,923.00$           Caricom ✔ ✔ ✔ - 2

73 ATL Engineering - Lot 17 279,954,675.00$      4,073,320.00$           Caricom ✔ ✔ ✔ - 2

73 ATL Engineering - Lot 18 264,815,250.00$      3,972,228.00$           Caricom ✔ ✔ ✔ - 2

73 ATL Engineering - Lot 19 244,319,250.00$      3,664,788.00$           Caricom ✔ ✔ ✔ - 2

73 ATL Engineering - Lot 20 271,569,900.00$      4,073,548.00$           Caricom ✔ ✔ ✔ - 2

73 ATL Engineering - Lot 21 278,630,100.00$      4,179,451.00$           Caricom ✔ ✔ ✔ - 2

73 ATL Engineering - Lot 22 273,261,450.00$      4,098,921.00$           Caricom ✔ ✔ ✔ - 2

74  Premium Asphalt - Lot 1 163,076,918.00$      2,625,000.00$           Premier ✔ ✔ ✔ - 2

74  Premium Asphalt - Lot 2 128,641,170.00$      For All Lots Premier ✔ ✔ ✔ - 2

74  Premium Asphalt - Lot 3 155,561,910.00$      - Premier ✔ ✔ ✔ - 2

74  Premium Asphalt - Lot 4 136,916,693.00$      - Premier ✔ ✔ ✔ - 2

74  Premium Asphalt - Lot 5 138,798,345.00$      - Premier ✔ ✔ ✔ - 2

74  Premium Asphalt - Lot 6 134,993,355.00$      - Premier ✔ ✔ ✔ - 2

74  Premium Asphalt - Lot 7 142,548,683.00$      - Premier ✔ ✔ ✔ - 2

74  Premium Asphalt - Lot 8 132,841,170.00$      - Premier ✔ ✔ ✔ - 2

74  Premium Asphalt - Lot 9 156,074,835.00$      - Premier ✔ ✔ ✔ - 2



74  Premium Asphalt - Lot 10 140,888,895.00$      - Premier ✔ ✔ ✔ - 2

74  Premium Asphalt - Lot 11 147,305,790.00$      - Premier ✔ ✔ ✔ - 2

74  Premium Asphalt - Lot 12 147,198,135.00$      - Premier ✔ ✔ ✔ - 2

74  Premium Asphalt - Lot 13 173,955,390.00$      - Premier ✔ ✔ ✔ - 2

74  Premium Asphalt - Lot 14 183,060,885.00$      - Premier ✔ ✔ ✔ - 2

74  Premium Asphalt - Lot 15 153,525,015.00$      - Premier ✔ ✔ ✔ - 2

74  Premium Asphalt - Lot 16 152,267,880.00$      - Premier ✔ ✔ ✔ - 2

74  Premium Asphalt - Lot 17 161,931,315.00$      - Premier ✔ ✔ ✔ - 2

74  Premium Asphalt - Lot 18 153,967,800.00$      - Premier ✔ ✔ ✔ - 2

74  Premium Asphalt - Lot 19 138,776,295.00$      - Premier ✔ ✔ ✔ - 2

74  Premium Asphalt - Lot 20 152,401,935.00$      - Premier ✔ ✔ ✔ - 2

74  Premium Asphalt - Lot 21 159,627,300.00$      - Premier ✔ ✔ ✔ - 2

74  Premium Asphalt - Lot 22 160,257,300.00$      - Premier ✔ ✔ ✔ - 2

75 K.P Jaggdeo - Lot 1 159,176,168.00$      2,625,000.00$           Premier ✔ ✔ ✔ - 2

75 K.P Jaggdeo - Lot 2 127,841,070.00$      For Lots 1-22 Premier ✔ ✔ ✔ - 2

75 K.P Jaggdeo - Lot 3 153,641,670.00$      - Premier ✔ ✔ ✔ - 2

75 K.P Jaggdeo - Lot 4 137,497,238.00$      - Premier ✔ ✔ ✔ - 2

75 K.P Jaggdeo - Lot 5 139,412,595.00$      - Premier ✔ ✔ ✔ - 2

75 K.P Jaggdeo - Lot 6 133,888,755.00$      - Premier ✔ ✔ ✔ - 2

75 K.P Jaggdeo - Lot 7 146,355,983.00$      - Premier ✔ ✔ ✔ - 2

75 K.P Jaggdeo - Lot 8 132,570,270.00$      - Premier ✔ ✔ ✔ - 2

75 K.P Jaggdeo - Lot 9 154,898,838.00$      - Premier ✔ ✔ ✔ - 2

75 K.P Jaggdeo - Lot 10 141,611,295.00$      - Premier ✔ ✔ ✔ - 2

75 K.P Jaggdeo - Lot 11 144,325,860.00$      - Premier ✔ ✔ ✔ - 2

75 K.P Jaggdeo - Lot 12 147,935,235.00$      - Premier ✔ ✔ ✔ - 2

75 K.P Jaggdeo - Lot 13 176,535,713.00$      - Premier ✔ ✔ ✔ - 2

75 K.P Jaggdeo - Lot 14 179,046,315.00$      - Premier ✔ ✔ ✔ - 2

75 K.P Jaggdeo - Lot 15 133,630,015.00$      - Premier ✔ ✔ ✔ - 2

75 K.P Jaggdeo - Lot 16 154,982,100.00$      - Premier ✔ ✔ ✔ - 2

75 K.P Jaggdeo - Lot 17 163,072,014.00$      - Premier ✔ ✔ ✔ - 2

75 K.P Jaggdeo - Lot 18 155,804,565.00$      - Premier ✔ ✔ ✔ - 2

75 K.P Jaggdeo - Lot 19 139,936,860.00$      - Premier ✔ ✔ ✔ - 2

75 K.P Jaggdeo - Lot 20 152,855,045.00$      - Premier ✔ ✔ ✔ - 2



75 K.P Jaggdeo - Lot 21 159,679,800.00$      - Premier ✔ ✔ ✔ - 2

75 K.P Jaggdeo - Lot 22 158,002,950.00$      - Premier ✔ ✔ ✔ - 2

76 Alvin Chowramootoo - Lot 1 157,762,920.00$      3,000,000.00$           Caricom ✔ ✔ ✔ - 2

76 Alvin Chowramootoo - Lot 2 152,863,725.00$      3,000,000.00$           Caricom ✔ ✔ ✔ - 2

76 Alvin Chowramootoo - Lot 3 172,727,940.00$      3,000,000.00$           Caricom ✔ ✔ ✔ - 2

76 Alvin Chowramootoo - Lot 4 153,406,365.00$      3,000,000.00$           Caricom ✔ ✔ ✔ - 2

76 Alvin Chowramootoo - Lot 5 159,074,264.00$      3,000,000.00$           Caricom ✔ ✔ ✔ - 2

76 Alvin Chowramootoo - Lot 6 154,397,040.00$      3,000,000.00$           Caricom ✔ ✔ ✔ - 2

76 Alvin Chowramootoo - Lot 7 159,462,765.00$      3,000,000.00$           Caricom ✔ ✔ ✔ - 2

76 Alvin Chowramootoo - Lot 8 153,479,655.00$      3,000,000.00$           Caricom ✔ ✔ ✔ - 2

76 Alvin Chowramootoo - Lot 9 161,536,305.00$      3,000,000.00$           Caricom ✔ ✔ ✔ - 2

76 Alvin Chowramootoo - Lot 10 149,732,310.00$      3,000,000.00$           Caricom ✔ ✔ ✔ - 2

76 Alvin Chowramootoo - Lot 11 151,024,755.00$      3,000,000.00$           Caricom ✔ ✔ ✔ - 2

76 Alvin Chowramootoo - Lot 12 143,512,530.00$      3,000,000.00$           Caricom ✔ ✔ ✔ - 2

76 Alvin Chowramootoo - Lot 13 178,328,115.00$      3,000,000.00$           Caricom ✔ ✔ ✔ - 2

76 Alvin Chowramootoo - Lot 14 184,838,325.00$      3,000,000.00$           Caricom ✔ ✔ ✔ - 2

76 Alvin Chowramootoo - Lot 15 161,747,385.00$      3,000,000.00$           Caricom ✔ ✔ ✔ - 2

76 Alvin Chowramootoo - Lot 16 - 3,000,000.00$           Caricom ✔ ✔ ✔ - 2

76 Alvin Chowramootoo - Lot 17 - 3,000,000.00$           Caricom ✔ ✔ ✔ - 2

76 Alvin Chowramootoo - Lot 18 - 3,000,000.00$           Caricom ✔ ✔ ✔ - 2

76 Alvin Chowramootoo - Lot 19 - 3,000,000.00$           Caricom ✔ ✔ ✔ - 2

76 Alvin Chowramootoo - Lot 20 - 3,000,000.00$           Caricom ✔ ✔ ✔ - 2

76 Alvin Chowramootoo - Lot 21 - 3,000,000.00$           Caricom ✔ ✔ ✔ - 2

76 Alvin Chowramootoo - Lot 22 - 3,000,000.00$           Caricom ✔ ✔ ✔ - 2

77 Roopan Ramotar - Lot 1 222,445,860.00$      4,545,000.00$           Assuria ✔ ✔ ✔ - 2

77 Roopan Ramotar - Lot 2 223,582,590.00$      For Lot 1-22 Assuria ✔ ✔ ✔ - 2

77 Roopan Ramotar - Lot 3 230,625,570.00$      - Assuria ✔ ✔ ✔ - 2

77 Roopan Ramotar - Lot 4 212,248,995.00$      - Assuria ✔ ✔ ✔ - 2

77 Roopan Ramotar - Lot 5 207,612,090.00$      - Assuria ✔ ✔ ✔ - 2

77 Roopan Ramotar - Lot 6 213,560,760.00$      - Assuria ✔ ✔ ✔ - 2

77 Roopan Ramotar - Lot 7 209,448,225.00$      - Assuria ✔ ✔ ✔ - 2

77 Roopan Ramotar - Lot 8 185,936,835.00$      - Assuria ✔ ✔ ✔ - 2

77 Roopan Ramotar - Lot 9 270,714,465.00$      - Assuria ✔ ✔ ✔ - 2



77 Roopan Ramotar - Lot 10 237,674,430.00$      - Assuria ✔ ✔ ✔ - 2

77 Roopan Ramotar - Lot 11 224,559,300.00$      - Assuria ✔ ✔ ✔ - 2

77 Roopan Ramotar - Lot 12 235,163,460.00$      - Assuria ✔ ✔ ✔ - 2

77 Roopan Ramotar - Lot 13 287,780,325.00$      - Assuria ✔ ✔ ✔ - 2

77 Roopan Ramotar - Lot 14 272,921,775.00$      - Assuria ✔ ✔ ✔ - 2

77 Roopan Ramotar - Lot 15 211,874,040.00$      - Assuria ✔ ✔ ✔ - 2

77 Roopan Ramotar - Lot 16 264,035,520.00$      - Assuria ✔ ✔ ✔ - 2

77 Roopan Ramotar - Lot 17 278,099,745.00$      - Assuria ✔ ✔ ✔ - 2

77 Roopan Ramotar - Lot 18 268,423,785.00$      - Assuria ✔ ✔ ✔ - 2

77 Roopan Ramotar - Lot 19 266,197,365.00$      - Assuria ✔ ✔ ✔ - 2

77 Roopan Ramotar - Lot 20 247,643,235.00$      - Assuria ✔ ✔ ✔ - 2

77 Roopan Ramotar - Lot 21 295,995,630.00$      - Assuria ✔ ✔ ✔ - 2

77 Roopan Ramotar - Lot 22 302,911,350.00$      - Assuria ✔ ✔ ✔ - 2

78

EECS Empire Electrical Contracting 

Services - Lot 1 159,099,570.00$      2,386,494.00$           Premier
✔ ✔ ✔

- 2

78

EECS Empire Electrical Contracting 

Services - Lot 2 152,370,960.00$      2,285,564.00$           Premier
✔ ✔ ✔

- 2

78

EECS Empire Electrical Contracting 

Services - Lot 3 169,589,910.00$      2,543,849.00$           Premier
✔ ✔ ✔

- 2

78

EECS Empire Electrical Contracting 

Services - Lot 4 151,761,550.00$      2,276,423.00$           Premier
✔ ✔ ✔

- 2

78

EECS Empire Electrical Contracting 

Services - Lot 5 151,637,535.00$      2,274,563.00$           Premier
✔ ✔ ✔

- 2

78

EECS Empire Electrical Contracting 

Services - Lot 6 150,366,090.00$      2,255,491.00$           Premier
✔ ✔ ✔

- 2

78

EECS Empire Electrical Contracting 

Services - Lot 7 154,830,375.00$      2,322,456.00$           Premier
✔ ✔ ✔

- 2

78

EECS Empire Electrical Contracting 

Services - Lot 8 145,812,240.00$      2,187,184.00$           Premier
✔ ✔ ✔

- 2

78

EECS Empire Electrical Contracting 

Services - Lot 9 159,064,920.00$      2,385,974.00$           Premier
✔ ✔ ✔

- 2

78

EECS Empire Electrical Contracting 

Services - Lot 10 147,775,735.00$      2,216,036.00$           Premier
✔ ✔ ✔

- 2



78

EECS Empire Electrical Contracting 

Services - Lot 11 183,133,950.00$      2,747,099.00$           Premier
✔ ✔ ✔

- 2

78

EECS Empire Electrical Contracting 

Services - Lot 12 137,281,830.00$      2,059,227.00$           Premier
✔ ✔ ✔

- 2

78

EECS Empire Electrical Contracting 

Services - Lot 13 217,941,150.00$      3,269,117.00$           Premier
✔ ✔ ✔

- 2

78

EECS Empire Electrical Contracting 

Services - Lot 14 180,205,200.00$      2,703,078.00$           Premier
✔ ✔ ✔

- 2

78

EECS Empire Electrical Contracting 

Services - Lot 15 193,142,985.00$      2,897,145.00$           Premier
✔ ✔ ✔

- 2

78

EECS Empire Electrical Contracting 

Services - Lot 16 152,368,650.00$      2,285,530.00$           Premier
✔ ✔ ✔

- 2

78

EECS Empire Electrical Contracting 

Services - Lot 17 205,641,450.00$      3,084,622.00$           Premier
✔ ✔ ✔

- 2

78

EECS Empire Electrical Contracting 

Services - Lot 18 154,255,605.00$      2,313,834.00$           Premier
✔ ✔ ✔

- 2

78

EECS Empire Electrical Contracting 

Services - Lot 19 172,304,055.00$      2,584,561.00$           Premier
✔ ✔ ✔

- 2

78

EECS Empire Electrical Contracting 

Services - Lot 20 157,479,525.00$      2,362,193.00$           Premier
✔ ✔ ✔

- 2

78

EECS Empire Electrical Contracting 

Services - Lot 21 199,050,390.00$      2,985,756.00$           Premier
✔ ✔ ✔

- 2

78

EECS Empire Electrical Contracting 

Services - Lot 22 193,473,945.00$      2,902,109.00$           Premier
✔ ✔ ✔

- 2

79 M&B Construction - Lot 1 211,110,165.00$      3,166,652.00$           Premier ✔ ✔ ✔ - 2

79 M&B Construction - Lot 2 193,342,800.00$      2,971,017.00$           Premier ✔ ✔ ✔ - 2

79 M&B Construction - Lot 3 220,218,600.00$      3,303,279.00$           Premier ✔ ✔ ✔ - 2

79 M&B Construction - Lot 4 198,648,870.00$      2,979,733.00$           Premier ✔ ✔ ✔ - 2

79 M&B Construction - Lot 5 200,539,185.00$      3,008,088.00$           Premier ✔ ✔ ✔ - 2

79 M&B Construction - Lot 6 194,721,030.00$      2,920,815.00$           Premier ✔ ✔ ✔ - 2

79 M&B Construction - Lot 7 201,240,795.00$      3,018,612.00$           Premier ✔ ✔ ✔ - 2

79 M&B Construction - Lot 8 190,648,500.00$      2,859,728.00$           Premier ✔ ✔ ✔ - 2

79 M&B Construction - Lot 9 250,184,393.00$      3,752,766.00$           Premier ✔ ✔ ✔ - 2



79 M&B Construction - Lot 10 226,575,143.00$      3,398,627.00$           Premier ✔ ✔ ✔ - 2

79 M&B Construction - Lot 11 DNB - Premier ✔ ✔ ✔ - 2

79 M&B Construction - Lot 12 DNB - Premier ✔ ✔ ✔ - 2

79 M&B Construction - Lot 13 DNB - Premier ✔ ✔ ✔ - 2

79 M&B Construction - Lot 14 DNB - Premier ✔ ✔ ✔ - 2

79 M&B Construction - Lot 15 DNB - Premier ✔ ✔ ✔ - 2

79 M&B Construction - Lot 16 DNB - Premier ✔ ✔ ✔ - 2

79 M&B Construction - Lot 17 DNB - Premier ✔ ✔ ✔ - 2

79 M&B Construction - Lot 18 DNB - Premier ✔ ✔ ✔ - 2

79 M&B Construction - Lot 19 DNB - Premier ✔ ✔ ✔ - 2

79 M&B Construction - Lot 20 DNB - Premier ✔ ✔ ✔ - 2

79 M&B Construction - Lot 21 DNB - Premier ✔ ✔ ✔ - 2

79 M&B Construction - Lot 22 DNB - Premier ✔ ✔ ✔ - 2

80

Permaul Trading & Distribution- Lot 1-

22 - - Not Seen
✔ ✔

Not Seen - 2

81 C. Sohan Construction - Lot 1-16 - 4,500,000.00$           Premier ✔ X Not Seen - 2

82 Navin & Sons Construction - Lot 1 138,379,465.00$      2,400,000.00$           Assuria ✔ ✔ ✔ - 2

82 Navin & Sons Construction - Lot 2 116,989,110.00$      

 This bid price above 

covers all lots (1-22) Assuria
✔ ✔ ✔

- 2

82 Navin & Sons Construction - Lot 3 135,341,010.00$      - Assuria ✔ ✔ ✔ - 2

82 Navin & Sons Construction - Lot 4 122,545,605.00$      - Assuria ✔ ✔ ✔ - 2

82 Navin & Sons Construction - Lot 5 119,919,765.00$      - Assuria ✔ ✔ ✔ - 2

82 Navin & Sons Construction - Lot 6 117,031,635.00$      - Assuria ✔ ✔ ✔ - 2

82 Navin & Sons Construction - Lot 7 121,569,315.00$      - Assuria ✔ ✔ ✔ - 2

82 Navin & Sons Construction - Lot 8 114,252,810.00$      - Assuria ✔ ✔ ✔ - 2

82 Navin & Sons Construction - Lot 9 147,276,990.00$      - Assuria ✔ ✔ ✔ - 2

82 Navin & Sons Construction - Lot 10 131,683,440.00$      - Assuria ✔ ✔ ✔ - 2

82 Navin & Sons Construction - Lot 11 129,450,090.00$      - Assuria ✔ ✔ ✔ - 2

82 Navin & Sons Construction - Lot 12 129,973,410.00$      - Assuria ✔ ✔ ✔ - 2

82 Navin & Sons Construction - Lot 13 153,189,955.00$      - Assuria ✔ ✔ ✔ - 2

82 Navin & Sons Construction - Lot 14 158,969,580.00$      - Assuria ✔ ✔ ✔ - 2

82 Navin & Sons Construction - Lot 15 136,344,075.00$      - Assuria ✔ ✔ ✔ - 2

82 Navin & Sons Construction - Lot 16 143,799,180.00$      - Assuria ✔ ✔ ✔ - 2



82 Navin & Sons Construction - Lot 17 151,110,120.00$      - Assuria ✔ ✔ ✔ - 2

82 Navin & Sons Construction - Lot 18 Did bot Bid - Assuria ✔ ✔ ✔ - 2

82 Navin & Sons Construction - Lot 19 Did bot Bid - Assuria ✔ ✔ ✔ - 2

82 Navin & Sons Construction - Lot 20 Did bot Bid - Assuria ✔ ✔ ✔ - 2

82 Navin & Sons Construction - Lot 21 Did bot Bid - Assuria ✔ ✔ ✔ - 2

82 Navin & Sons Construction - Lot 22 Did bot Bid - Assuria ✔ ✔ ✔ - 2

83 I & R Construction - Lot 1 140,565,810.00$      2,500,013.00$           Premier Insurance ✔ ✔ ✔ - 2

83 I & R Construction - Lot 2 138,141,860.00$      2,500,013.00$           Premier Insurance ✔ ✔ ✔ - 2

83 I & R Construction - Lot 3 153,549,060.00$      2,500,013.00$           Premier Insurance ✔ ✔ ✔ - 2

83 I & R Construction - Lot 4 138,364,170.00$      2,500,013.00$           Premier Insurance ✔ ✔ ✔ - 2

83 I & R Construction - Lot 5 143,150,290.00$      2,500,013.00$           Premier Insurance ✔ ✔ ✔ - 2

83 I & R Construction - Lot 6 139,718,250.00$      2,500,013.00$           Premier Insurance ✔ ✔ ✔ - 2

83 I & R Construction - Lot 7 142,376,220.00$      2,500,013.00$           Premier Insurance ✔ ✔ ✔ - 2

83 I & R Construction - Lot 8 137,303,670.00$      2,500,013.00$           Premier Insurance ✔ ✔ ✔ - 2

83 I & R Construction - Lot 9 143,360,700.00$      2,500,013.00$           Premier Insurance ✔ ✔ ✔ - 2

83 I & R Construction - Lot 10 137,790,975.00$      2,500,013.00$           Premier Insurance ✔ ✔ ✔ - 2

83 I & R Construction - Lot 11 135,272,235.00$      2,500,013.00$           Premier Insurance ✔ ✔ ✔ - 2

83 I & R Construction - Lot 12 129,531,150.00$      2,500,013.00$           Premier Insurance ✔ ✔ ✔ - 2

83 I & R Construction - Lot 13 158,327,505.00$      2,500,013.00$           Premier Insurance ✔ ✔ ✔ - 2

83 I & R Construction - Lot 14 166,667,550.00$      2,500,013.00$           Premier Insurance ✔ ✔ ✔ - 2

83 I & R Construction - Lot 15 142,857,485.00$      2,500,013.00$           Premier Insurance ✔ ✔ ✔ - 2

83 I & R Construction - Lot 16 144,941,250.00$      2,500,013.00$           Premier Insurance ✔ ✔ ✔ - 2

83 I & R Construction - Lot 17 155,023,890.00$      2,500,013.00$           Premier Insurance ✔ ✔ ✔ - 2

83 I & R Construction - Lot 18 Did not Bid - Premier Insurance ✔ ✔ ✔ - 2

83 I & R Construction - Lot 19 Did not Bid - Premier Insurance ✔ ✔ ✔ - 2

83 I & R Construction - Lot 20 Did not Bid - Premier Insurance ✔ ✔ ✔ - 2

83 I & R Construction - Lot 21 Did not Bid - Premier Insurance ✔ ✔ ✔ - 2

83 I & R Construction - Lot 22 Did not Bid - Premier Insurance ✔ ✔ ✔ - 2

84

Aika General Construction & Hardware 

Supplies Inc. - Lot 1 Did not Bid 3,699,463.00$           Assuria
✔ ✔ ✔

- -

84

Aika General Construction & Hardware 

Supplies Inc. - Lot 2 Did not Bid For All Lots Assuria
✔ ✔ ✔

- -



84

Aika General Construction & Hardware 

Supplies Inc. - Lot 3 Did not Bid - Assuria
✔ ✔ ✔

- -

84

Aika General Construction & Hardware 

Supplies Inc. - Lot 4 Did not Bid - Assuria
✔ ✔ ✔

- -

84

Aika General Construction & Hardware 

Supplies Inc. - Lot 5 Did not Bid - Assuria
✔ ✔ ✔

- -

84

Aika General Construction & Hardware 

Supplies Inc. - Lot 6 Did not Bid - Assuria
✔ ✔ ✔

- -

84

Aika General Construction & Hardware 

Supplies Inc. - Lot 7 Did not Bid - Assuria
✔ ✔ ✔

- -

84

Aika General Construction & Hardware 

Supplies Inc. - Lot 8 Did not Bid - Assuria
✔ ✔ ✔

- -

84

Aika General Construction & Hardware 

Supplies Inc. - Lot 9 Did not Bid - Assuria
✔ ✔ ✔

- -

84

Aika General Construction & Hardware 

Supplies Inc. - Lot 10 Did not Bid - Assuria
✔ ✔ ✔

- -

84

Aika General Construction & Hardware 

Supplies Inc. - Lot 11 Did not Bid - Assuria
✔ ✔ ✔

- -

84

Aika General Construction & Hardware 

Supplies Inc. - Lot 12 Did not Bid - Assuria
✔ ✔ ✔

- -

84

Aika General Construction & Hardware 

Supplies Inc. - Lot 13 Did not Bid - Assuria
✔ ✔ ✔

- -

84

Aika General Construction & Hardware 

Supplies Inc. - Lot 14 Did not Bid - Assuria
✔ ✔ ✔

- -

84

Aika General Construction & Hardware 

Supplies Inc. - Lot 15 Did not Bid - Assuria
✔ ✔ ✔

- -

84

Aika General Construction & Hardware 

Supplies Inc. - Lot 16 Did not Bid - Assuria
✔ ✔ ✔

- -

84

Aika General Construction & Hardware 

Supplies Inc. - Lot 17 Did not Bid - Assuria
✔ ✔ ✔

- -

84

Aika General Construction & Hardware 

Supplies Inc. - Lot 18 Did not Bid - Assuria
✔ ✔ ✔

- -



84

Aika General Construction & Hardware 

Supplies Inc. - Lot 19 Did not Bid - Assuria
✔ ✔ ✔

- -

84

Aika General Construction & Hardware 

Supplies Inc. - Lot 20 Did not Bid - Assuria
✔ ✔ ✔

- -

84

Aika General Construction & Hardware 

Supplies Inc. - Lot 21 Did not Bid - Assuria
✔ ✔ ✔

- -

84

Aika General Construction & Hardware 

Supplies Inc. - Lot 22 Did not Bid - Assuria
✔ ✔ ✔

- -

85 R & P Construction - Lot 1 DNB $1,760,565 Premier Insurance ✔ ✔ ✔ - 2

85 R & P Construction - Lot 2 142,456,860.00$      for lot 2, 3, 4, 5, and 6 Premier Insurance ✔ ✔ ✔ - 2

85 R & P Construction - Lot 3 157,854,060.00$      - Premier Insurance ✔ ✔ ✔ - 2

85 R & P Construction - Lot 4 152,669,170.00$      - Premier Insurance ✔ ✔ ✔ - 2

85 R & P Construction - Lot 5 147,430,290.00$      - Premier Insurance ✔ ✔ ✔ - 2

85 R & P Construction - Lot 6 144,023,250.00$      - Premier Insurance ✔ ✔ ✔ - 2

85 R & P Construction - Lot 7 - - Premier Insurance ✔ ✔ ✔ - 2

85 R & P Construction - Lot 8 - - Premier Insurance ✔ ✔ ✔ - 2

85 R & P Construction - Lot 9 - - Premier Insurance ✔ ✔ ✔ - 2

85 R & P Construction - Lot 10 - - Premier Insurance ✔ ✔ ✔ - 2

85 R & P Construction - Lot 11 139,262,235.00$      - Premier Insurance ✔ ✔ ✔ - 2

85 R & P Construction - Lot 12 133,836,150.00$      - Premier Insurance ✔ ✔ ✔ - 2

85 R & P Construction - Lot 13 162,632,505.00$      - Premier Insurance ✔ ✔ ✔ - 2

85 R & P Construction - Lot 14 - - Premier Insurance ✔ ✔ ✔ - 2

85 R & P Construction - Lot 15 - - Premier Insurance ✔ ✔ ✔ - 2

85 R & P Construction - Lot 16 - - Premier Insurance ✔ ✔ ✔ - 2

85 R & P Construction - Lot 17 - - Premier Insurance ✔ ✔ ✔ - 2

85 R & P Construction - Lot 18 - - Premier Insurance ✔ ✔ ✔ - 2

85 R & P Construction - Lot 19 - - Premier Insurance ✔ ✔ ✔ - 2

85 R & P Construction - Lot 20 - - Premier Insurance ✔ ✔ ✔ - 2

85 R & P Construction - Lot 21 - - Premier Insurance ✔ ✔ ✔ - 2

85 R & P Construction - Lot 22 - - Premier Insurance ✔ ✔ ✔ - 2

86 Afran Ulla Building Construction - Lot 1 143,190,810.00$      2,550,000.00$           Premier Insurance 
✔ ✔ ✔

- 2



86 Afran Ulla Building Construction - Lot 2 140,776,860.00$      2,550,000.00$           Premier Insurance 
✔ ✔ ✔

- 2

86 Afran Ulla Building Construction - Lot 3 156,174,060.00$      2,550,000.00$           Premier Insurance 
✔ ✔ ✔

- 2

86 Afran Ulla Building Construction - Lot 4 140,989,170.00$      2,550,000.00$           Premier Insurance 
✔ ✔ ✔

- 2

86 Afran Ulla Building Construction - Lot 5 145,750,290.00$      2,550,000.00$           Premier Insurance 
✔ ✔ ✔

- 2

86 Afran Ulla Building Construction - Lot 6 142,343,250.00$      2,550,000.00$           Premier Insurance 
✔ ✔ ✔

- 2

86 Afran Ulla Building Construction - Lot 7 145,100,220.00$      2,550,000.00$           Premier Insurance 
✔ ✔ ✔

- 2

86 Afran Ulla Building Construction - Lot 8 139,928,670.00$      2,550,000.00$           Premier Insurance 
✔ ✔ ✔

- 2

86 Afran Ulla Building Construction - Lot 9 150,813,600.00$      2,550,000.00$           Premier Insurance 
✔ ✔ ✔

- 2

86

Afran Ulla Building Construction - Lot 

10 139,995,975.00$      2,550,000.00$           Premier Insurance 
✔ ✔ ✔

- 2

86

Afran Ulla Building Construction - Lot 

11 137,582,235.00$      2,550,000.00$           Premier Insurance 
✔ ✔ ✔

- 2

86

Afran Ulla Building Construction - Lot 

12 132,156,150.00$      2,550,000.00$           Premier Insurance 
✔ ✔ ✔

- 2

86

Afran Ulla Building Construction - Lot 

13 160,952,505.00$      2,550,000.00$           Premier Insurance 
✔ ✔ ✔

- 2

86

Afran Ulla Building Construction - Lot 

14 168,453,810.00$      2,550,000.00$           Premier Insurance 
✔ ✔ ✔

- 2

86

Afran Ulla Building Construction - Lot 

15 145,478,235.00$      2,550,000.00$           Premier Insurance 
✔ ✔ ✔

- 2

86

Afran Ulla Building Construction - Lot 

16 147,981,750.00$      2,550,000.00$           Premier Insurance 
✔ ✔ ✔

- 2

86

Afran Ulla Building Construction - Lot 

17 DNB - Premier Insurance 
✔ ✔ ✔

- 2



86

Afran Ulla Building Construction - Lot 

18 DNB - Premier Insurance 
✔ ✔ ✔

- 2

86

Afran Ulla Building Construction - Lot 

19 DNB - Premier Insurance 
✔ ✔ ✔

- 2

86

Afran Ulla Building Construction - Lot 

20 DNB - Premier Insurance 
✔ ✔ ✔

- 2

86

Afran Ulla Building Construction - Lot 

21 DNB - Premier Insurance 
✔ ✔ ✔

- 2

86

Afran Ulla Building Construction - Lot 

22 DNB - Premier Insurance 
✔ ✔ ✔

- 2

87 JR Engineering Solutions - Lot 1 156,657,165.00$      3,300,000.00$           Caricom ✔ ✔ ✔ - 2

87 JR Engineering Solutions - Lot 2 151,258,275.00$      3,300,000.00$           Caricom ✔ ✔ ✔ - 2

87 JR Engineering Solutions - Lot 3 170,683,275.00$      3,300,000.00$           Caricom ✔ ✔ ✔ - 2

87 JR Engineering Solutions - Lot 4 151,542,825.00$      3,300,000.00$           Caricom ✔ ✔ ✔ - 2

87 JR Engineering Solutions - Lot 5 155,555,925.00$      3,300,000.00$           Caricom ✔ ✔ ✔ - 2

87 JR Engineering Solutions - Lot 6 150,619,350.00$      3,300,000.00$           Caricom ✔ ✔ ✔ - 2

87 JR Engineering Solutions - Lot 7 155,091,300.00$      3,300,000.00$           Caricom ✔ ✔ ✔ - 2

87 JR Engineering Solutions - Lot 8 142,230,900.00$      3,300,000.00$           Caricom ✔ ✔ ✔ - 2

87 JR Engineering Solutions - Lot 9 176,569,050.00$      3,300,000.00$           Caricom ✔ ✔ ✔ - 2

87 JR Engineering Solutions - Lot 10 164,275,125.00$      3,300,000.00$           Caricom ✔ ✔ ✔ - 2

87 JR Engineering Solutions - Lot 11 166,975,200.00$      3,300,000.00$           Caricom ✔ ✔ ✔ - 2

87 JR Engineering Solutions - Lot 12 160,185,375.00$      3,300,000.00$           Caricom ✔ ✔ ✔ - 2

87 JR Engineering Solutions - Lot 13 200,761,575.00$      3,300,000.00$           Caricom ✔ ✔ ✔ - 2

87 JR Engineering Solutions - Lot 14 211,068,375.00$      3,300,000.00$           Caricom ✔ ✔ ✔ - 2

87 JR Engineering Solutions - Lot 15 171,409,875.00$      3,300,000.00$           Caricom ✔ ✔ ✔ - 2

87 JR Engineering Solutions - Lot 16 172,518,150.00$      3,300,000.00$           Caricom ✔ ✔ ✔ - 2

87 JR Engineering Solutions - Lot 17 190,677,375.00$      3,300,000.00$           Caricom ✔ ✔ ✔ - 2

87 JR Engineering Solutions - Lot 18 177,112,425.00$      3,300,000.00$           Caricom ✔ ✔ ✔ - 2

87 JR Engineering Solutions - Lot 19 165,026,925.00$      3,300,000.00$           Caricom ✔ ✔ ✔ - 2

87 JR Engineering Solutions - Lot 20 192,359,475.00$      3,300,000.00$           Caricom ✔ ✔ ✔ - 2

87 JR Engineering Solutions - Lot 21 184,879,275.00$      3,300,000.00$           Caricom ✔ ✔ ✔ - 2

87 JR Engineering Solutions - Lot 22 179,797,800.00$      3,300,000.00$           Caricom ✔ ✔ ✔ - 2

88 Divyan International Inc. Lot 1 165,349,380.00$      2,480,241.00$           Caricom ✔ ✔ ✔ - 2



88 Divyan International Inc. Lot 2 145,226,340.00$      2,178,396.00$           Caricom ✔ ✔ ✔ - 2

88 Divyan International Inc. Lot 3 171,861,585.00$      2,577,924.00$           Caricom ✔ ✔ ✔ - 2

88 Divyan International Inc. Lot 4 143,508,592.00$      2,152,629.00$           Caricom ✔ ✔ ✔ - 2

88 Divyan International Inc. Lot 5 147,105,210.00$      2,206,579.00$           Caricom ✔ ✔ ✔ - 2

88 Divyan International Inc. Lot 6 142,462,477.00$      2,136,938.00$           Caricom ✔ ✔ ✔ - 2

88 Divyan International Inc. Lot 7 148,044,960.00$      2,220,675.00$           Caricom ✔ ✔ ✔ - 2

88 Divyan International Inc. Lot 8 140,527,537.00$      2,107,913.00$           Caricom ✔ ✔ ✔ - 2

88 Divyan International Inc. Lot 9 165,929,610.00$      2,488,945.00$           Caricom ✔ ✔ ✔ - 2

88 Divyan International Inc. Lot 10 154,561,890.00$      2,318,429.00$           Caricom ✔ ✔ ✔ - 2

88 Divyan International Inc. Lot 11 152,654,985.00$      2,289,825.00$           Caricom ✔ ✔ ✔ - 2

88 Divyan International Inc. Lot 12 144,581,430.00$      2,168,722.00$           Caricom ✔ ✔ ✔ - 2

88 Divyan International Inc. Lot 13 184,182,442.00$      2,762,737.00$           Caricom ✔ ✔ ✔ - 2

88 Divyan International Inc. Lot 14 191,793,997.00$      2,876,910.00$           Caricom ✔ ✔ ✔ - 2

88 Divyan International Inc. Lot 15 164,540,827.00$      2,468,113.00$           Caricom ✔ ✔ ✔ - 2

88 Divyan International Inc. Lot 16 158,875,290.00$      2,383,130.00$           Caricom ✔ ✔ ✔ - 2

88 Divyan International Inc. Lot 17 167,741,700.00$      2,516,126.00$           Caricom ✔ ✔ ✔ - 2

88 Divyan International Inc. Lot 18 160,524,787.00$      2,407,873.00$           Caricom ✔ ✔ ✔ - 2

88 Divyan International Inc. Lot 19 144,451,492.00$      2,166,773.00$           Caricom ✔ ✔ ✔ - 2

88 Divyan International Inc. Lot 20 164,751,565.00$      2,471,259.00$           Caricom ✔ ✔ ✔ - 2

88 Divyan International Inc. Lot 21 170,731,157.00$      2,560,953.00$           Caricom ✔ ✔ ✔ - 2

88 Divyan International Inc. Lot 22 167,501,250.00$      2,512,519.00$           Caricom ✔ ✔ ✔ - 2

89 Sean's Construction Services Lot 1 165,429,600.00$      2,481,444.00$           Caricom ✔ ✔ ✔ - 2

89 Sean's Construction Services Lot 2 156,010,470.00$      2,340,157.00$           Caricom ✔ ✔ ✔ - 2

89 Sean's Construction Services Lot 3 174,615,000.00$      2,619,225.00$           Caricom ✔ ✔ ✔ - 2

89 Sean's Construction Services Lot 4 155,752,170.00$      2,336,828.00$           Caricom ✔ ✔ ✔ - 2

89 Sean's Construction Services Lot 5 158,369,442.00$      2,375,541.00$           Caricom ✔ ✔ ✔ - 2

89 Sean's Construction Services Lot 6 154,195,125.00$      2,312,926.00$           Caricom ✔ ✔ ✔ - 2

89 Sean's Construction Services Lot 7 149,447,865.00$      2,241,642.00$           Caricom ✔ ✔ ✔ - 2

89 Sean's Construction Services Lot 8 147,240,765.00$      - Caricom ✔ ✔ ✔ - 2

89 Sean's Construction Services Lot 9 172,793,670.00$      - Caricom ✔ ✔ ✔ - 2

89 Sean's Construction Services Lot 10 - - Caricom ✔ ✔ ✔ - 2

89 Sean's Construction Services Lot 11 - - Caricom ✔ ✔ ✔ - 2

89 Sean's Construction Services Lot 12 - - Caricom ✔ ✔ ✔ - 2



89 Sean's Construction Services Lot 13 - - Caricom ✔ ✔ ✔ - 2

89 Sean's Construction Services Lot 14 - - Caricom ✔ ✔ ✔ - 2

89 Sean's Construction Services Lot 15 - - Caricom ✔ ✔ ✔ - 2

89 Sean's Construction Services Lot 16 - - Caricom ✔ ✔ ✔ - 2

89 Sean's Construction Services Lot 17 - - Caricom ✔ ✔ ✔ - 2

89 Sean's Construction Services Lot 18 - - Caricom ✔ ✔ ✔ - 2

89 Sean's Construction Services Lot 19 - - Caricom ✔ ✔ ✔ - 2

89 Sean's Construction Services Lot 20 - - Caricom ✔ ✔ ✔ - 2

89 Sean's Construction Services Lot 21 - - Caricom ✔ ✔ ✔ - 2

89 Sean's Construction Services Lot 22 - - Caricom ✔ ✔ ✔ - 2

90 A. Ally and Sons Super Store - Lot 1 144,345,810.00$      2,566,182.00$           Premier ✔ ✔ ✔ - 2

90 A. Ally and Sons Super Store - Lot 2 Did not Bid

 For Lots - 

(1,3,4,5,6,7,8,10,11,12

,13,14,15,16) Premier

✔ ✔ ✔

- 2

90 A. Ally and Sons Super Store - Lot 3 159,428,185.00$      - Premier ✔ ✔ ✔ - 2

90 A. Ally and Sons Super Store - Lot 4 145,073,670.00$      - Premier ✔ ✔ ✔ - 2

90 A. Ally and Sons Super Store - Lot 5 149,635,290.00$      - Premier ✔ ✔ ✔ - 2

90 A. Ally and Sons Super Store - Lot 6 146,858,250.00$      - Premier ✔ ✔ ✔ - 2

90 A. Ally and Sons Super Store - Lot 7 144,790,800.00$      - Premier ✔ ✔ ✔ - 2

90 A. Ally and Sons Super Store - Lot 8 140,243,670.00$      - Premier ✔ ✔ ✔ - 2

90 A. Ally and Sons Super Store - Lot 9 Did not Bid - Premier ✔ ✔ ✔ - 2

90 A. Ally and Sons Super Store - Lot 10 142,200,450.00$      - Premier ✔ ✔ ✔ - 2

90 A. Ally and Sons Super Store - Lot 11 138,841,500.00$      - Premier ✔ ✔ ✔ - 2

90 A. Ally and Sons Super Store - Lot 12 133,311,150.00$      - Premier ✔ ✔ ✔ - 2

90 A. Ally and Sons Super Store - Lot 13 161,477,505.00$      - Premier ✔ ✔ ✔ - 2

90 A. Ally and Sons Super Store - Lot 14 171,078,810.00$      - Premier ✔ ✔ ✔ - 2

90 A. Ally and Sons Super Store - Lot 15 145,688,235.00$      - Premier ✔ ✔ ✔ - 2

90 A. Ally and Sons Super Store - Lot 16 149,556,750.00$      - Premier ✔ ✔ ✔ - 2

90 A. Ally and Sons Super Store - Lot 17 Did not Bid - Premier ✔ ✔ ✔ - 2

90 A. Ally and Sons Super Store - Lot 18 Did not Bid - Premier ✔ ✔ ✔ - 2

90 A. Ally and Sons Super Store - Lot 19 Did not Bid - Premier ✔ ✔ ✔ - 2

90 A. Ally and Sons Super Store - Lot 20 Did not Bid - Premier ✔ ✔ ✔ - 2

90 A. Ally and Sons Super Store - Lot 21 Did not Bid - Premier ✔ ✔ ✔ - 2



90 A. Ally and Sons Super Store - Lot 22 Did not Bid - Premier ✔ ✔ ✔ - 2

91

4S Security & Building Enterprise - Lot 

1 140,249,700.00$      3,945,000.00$           Nafico
✔ ✔ ✔

- 2

91

4S Security & Building Enterprise - Lot 

2 144,173,190.00$      - Nafico
✔ ✔ ✔

- 2

91

4S Security & Building Enterprise - Lot 

3 148,178,940.00$      - Nafico
✔ ✔ ✔

- 2

91

4S Security & Building Enterprise - Lot 

4 134,729,175.00$      - Nafico
✔ ✔ ✔

- 2

91

4S Security & Building Enterprise - Lot 

5 135,561,300.00$      - Nafico
✔ ✔ ✔

- 2

91

4S Security & Building Enterprise - Lot 

6 131,599,650.00$      - Nafico
✔ ✔ ✔

- 2

91

4S Security & Building Enterprise - Lot 

7 136,215,975.00$      - Nafico
✔ ✔ ✔

- 2

91

4S Security & Building Enterprise - Lot 

8 129,444,525.00$      - Nafico
✔ ✔ ✔

- 2

91

4S Security & Building Enterprise - Lot 

9 164,457,063.00$      - Nafico
✔ ✔ ✔

- 2

91

4S Security & Building Enterprise - Lot 

10 153,013,140.00$      - Nafico
✔ ✔ ✔

- 2

91

4S Security & Building Enterprise - Lot 

11 Did not Bid - Nafico
✔ ✔ ✔

- 2

91

4S Security & Building Enterprise - Lot 

12 112,569,660.00$      - Nafico
✔ ✔ ✔

- 2

91

4S Security & Building Enterprise - Lot 

13 170,972,445.00$      - Nafico
✔ ✔ ✔

- 2

91

4S Security & Building Enterprise - Lot 

14 263,022,375.00$      - Nafico
✔ ✔ ✔

- 2

91

4S Security & Building Enterprise - Lot 

15 159,250,875.00$      - Nafico
✔ ✔ ✔

- 2

91

4S Security & Building Enterprise - Lot 

16 148,917,090.00$      - Nafico
✔ ✔ ✔

- 2



91

4S Security & Building Enterprise - Lot 

17 187,482,750.00$      - Nafico
✔ ✔ ✔

- 2

91

4S Security & Building Enterprise - Lot 

18 168,775,110.00$      - Nafico
✔ ✔ ✔

- 2

91

4S Security & Building Enterprise - Lot 

19 142,597,875.00$      - Nafico
✔ ✔ ✔

- 2

91

4S Security & Building Enterprise - Lot 

20 161,675,535.00$      - Nafico
✔ ✔ ✔

- 2

91

4S Security & Building Enterprise - Lot 

21 448,212,660.00$      - Nafico
✔ ✔ ✔

- 2

91

4S Security & Building Enterprise - Lot 

22 183,805,650.00$      - Nafico ✓ ✓ ✓ - 2

92 TA&S Enterprise - Lot 1 NCS 8,209,638.00$           Caricom ✓ ✓ X - 2

92 TA&S Enterprise - Lot 2 NCS For All Lots Caricom ✓ ✓ X - 2

92 TA&S Enterprise - Lot 3 NCS - Caricom ✓ ✓ X - 2

92 TA&S Enterprise - Lot 4 NCS - Caricom ✓ ✓ X - 2

92 TA&S Enterprise - Lot 5 NCS - Caricom ✓ ✓ X - 2

92 TA&S Enterprise - Lot 6 NCS - Caricom ✓ ✓ X - 2

92 TA&S Enterprise - Lot 7 NCS - Caricom ✓ ✓ X - 2

92 TA&S Enterprise - Lot 8 NCS - Caricom ✓ ✓ X - 2

92 TA&S Enterprise - Lot 9 NCS - Caricom ✓ ✓ X - 2

92 TA&S Enterprise - Lot 10 NCS - Caricom ✓ ✓ X - 2

92 TA&S Enterprise - Lot 11 NCS - Caricom ✓ ✓ X - 2

92 TA&S Enterprise - Lot 12 NCS - Caricom ✓ ✓ X - 2

92 TA&S Enterprise - Lot 13 NCS - Caricom ✓ ✓ X - 2

92 TA&S Enterprise - Lot 14 NCS - Caricom ✓ ✓ X - 2

92 TA&S Enterprise - Lot 15 NCS - Caricom ✓ ✓ X - 2

92 TA&S Enterprise - Lot 16 NCS - Caricom ✓ ✓ X - 2

92 TA&S Enterprise - Lot 17 NCS - Caricom ✓ ✓ X - 2

92 TA&S Enterprise - Lot 18 NCS - Caricom ✓ ✓ X - 2

92 TA&S Enterprise - Lot 19 NCS - Caricom ✓ ✓ X - 2

92 TA&S Enterprise - Lot 20 NCS - Caricom ✓ ✓ X - 2

92 TA&S Enterprise - Lot 21 NCS - Caricom ✓ ✓ X - 2



92 TA&S Enterprise - Lot 22 NCS - Caricom ✓ ✓ X - 2

93 Wazim & Son's Infrastructure Inc. Lot 1 160,701,660.00$      180,000,000.00$       Caricom ✓ ✓ ✓ - 2

93 Wazim & Son's Infrastructure Inc. Lot 2 - for lots 1 to 22 Caricom ✓ ✓ ✓ - 2

93 Wazim & Son's Infrastructure Inc. Lot 3 170,829,960.00$      - Caricom ✓ ✓ ✓ - 2

93 Wazim & Son's Infrastructure Inc. Lot 4 151,549,241.00$      - Caricom ✓ ✓ ✓ - 2

93 Wazim & Son's Infrastructure Inc. Lot 5 159,632,466.00$      - Caricom ✓ ✓ ✓ - 2

93 Wazim & Son's Infrastructure Inc. Lot 6 154,106,894.00$      - Caricom ✓ ✓ ✓ - 2

93 Wazim & Son's Infrastructure Inc. Lot 7 157,403,925.00$      - Caricom ✓ ✓ ✓ - 2

93 Wazim & Son's Infrastructure Inc. Lot 8 158,020,212.00$      - Caricom ✓ ✓ ✓ - 2

93 Wazim & Son's Infrastructure Inc. Lot 9 167,624,300.00$      - Caricom ✓ ✓ ✓ - 2

93

Wazim & Son's Infrastructure Inc. Lot 

10 150,132,213.00$      - Caricom ✓ ✓ ✓ - 2

93

Wazim & Son's Infrastructure Inc. Lot 

11 150,830,232.00$      - Caricom ✓ ✓ ✓ - 2

93

Wazim & Son's Infrastructure Inc. Lot 

12 142,414,314.00$      - Caricom ✓ ✓ ✓ - 2

93

Wazim & Son's Infrastructure Inc. Lot 

13 178,536,309.00$      - Caricom ✓ ✓ ✓ - 2

93

Wazim & Son's Infrastructure Inc. Lot 

14 184,385,754.00$      - Caricom ✓ ✓ ✓ - 2

93

Wazim & Son's Infrastructure Inc. Lot 

15 160,114,973.00$      - Caricom ✓ ✓ ✓ - 2

93

Wazim & Son's Infrastructure Inc. Lot 

16 160,142,157.00$      - Caricom ✓ ✓ ✓ - 2



93

Wazim & Son's Infrastructure Inc. Lot 

17 - - Caricom ✓ ✓ ✓ - 2

93

Wazim & Son's Infrastructure Inc. Lot 

18 - - Caricom ✓ ✓ ✓ - 2

93

Wazim & Son's Infrastructure Inc. Lot 

19 - - Caricom ✓ ✓ ✓ - 2

93

Wazim & Son's Infrastructure Inc. Lot 

20 - - Caricom ✓ ✓ ✓ - 2

93

Wazim & Son's Infrastructure Inc. Lot 

21 - - Caricom ✓ ✓ ✓ - 2

93

Wazim & Son's Infrastructure Inc. Lot 

22 - - Caricom ✓ ✓ ✓ - 2


