Date of Tender Opening: November 4, 2024

File Number: Ministry of Public Works (159/2024/31) - Miscellaneous Roads 2024 Phase 7A

Bidder Name of Bidder Bid Amount & Bid Security Amount Bid Security Agency GRA | NIs Ifrc;n;eorf Hard Flgsh
No. Currency & Currency signed Copy | drive
1 [Memorex Enterprise L2295 $ 153,145,734 $ 1,000,000 Assuria v v v 2

1 [Memorex Enterprise L2296 $ 111,391/444| $ 1,000,000
1 |[Memorex Enterprise L2297 $ 107,852,451| $ 1,000,000
1 |Memorex Enterprise L2298 $ 96,799,132 $ 1,000,000
1 |Memorex Enterprise L2299 $ 99,846,747| $ 1,000,000
1 |Memorex Enterprise L2300 $ 103,723,809| $ 1,000,000
1 |Memorex Enterprise L2301 $ 89,332,456| $ 1,000,000
1 |Memorex Enterprise L2308 $ 86,171,843 $ 1,000,000
2 |Associated Construction Services L2298 $ 101,511,081 | % 1,000,000 Caricom v v v 2
2 |Associated Construction Services L2301 $ 93273576 | $ 1,000,000
2 |Associated Construction Services L2302 $ 124,988,556 | $ 1,000,000
3 |Quality Deliverer L2295 $ 179,523,498 | $ 1,000,000 Premier v v v 2
3 |Quality Deliverer L2296 $ 119,302,470 | $ 1,000,000
3 |Quality Deliverer L2298 $ 93879198 | $ 1,000,000
3 |Quality Deliverer L2300 $ 95291679 | % 1,000,000
3 |Quality Deliverer L2301 $ 96,938,352 | $ 1,000,000
3 |Quality Deliverer L2302 $ 97,690,372 | % 1,000,000
3 |Quality Deliverer L2303 $ 97,183,380 | $ 1,000,000
3 |Quality Deliverer L2306 $ 92,306,991 | $ 1,000,000
4 |KP Jagdeo General Contractor L2295 $ 181,229,948 | $ 1,000,000 Premier v v v 2
4 |KP Jagdeo General Contractor L2296 $ 116,908,995 | $ 1,000,000




4 |KP Jagdeo General Contractor L2297 $ 144,807,810 | $ 1,000,000
4  |KP Jagdeo General Contractor L2298 $ 108,443 | $ 1,000,000
4 |KP Jagdeo General Contractor L2299 $ 106,538,775 | $ 1,000,000
4  |KP Jagdeo General Contractor L2300 $ 97,062,105 | $ 1,000,000
4 |KP Jagdeo General Contractor L2301 $ 63817425 | % 1,000,000
4  |KP Jagdeo General Contractor L2302 $ 98,656,110 | $ 1,000,000
4 |KP Jagdeo General Contractor L2303 $ 99,187,200 | $ 1,000,000
4 |KP Jagdeo General Contractor L2304 $ 99,187,200 | $ 1,000,000
4 |KP Jagdeo General Contractor L2305 $ 99,187,200 | $ 1,000,000
5 |Shaffeeullah Sawmill L2295 $ 167,966,873 | $ 1,000,000 Assuria
5 |Shaffeeullah Sawmill L2296 $ 112305270 | $ 1,000,000
5 |Shaffeeullah Sawmill L2297 $ 110,870,949 | $ 1,000,000
5 |Shaffeeullah Sawmill L2298 $ 96,640,740 | $ 1,000,000
5 |Shaffeeullah Sawmill L2299 $ 102,810,141 | $ 1,000,000
5 |Shaffeeullah Sawmill L2300 $ 97,016,262 | $ 1,000,000
5 |Shaffeeullah Sawmill L2301 $ 76,339515| $ 1,000,000
5 |Shaffeeullah Sawmill L2302 $ 96,115478 | $ 1,000,000
5 |Shaffeeullah Sawmill L2303 $ 96,115,748 | $ 1,000,000
5 |Shaffeeullah Sawmill L2304 $ 96,115,748 | $ 1,000,000
5 |Shaffeeullah Sawmill L2305 $ 96,115,748 | $ 1,000,000
5 |Shaffeeullah Sawmill L2306 $ 29,795220 | $ 1,000,000
5 |Shaffeeullah Sawmill L2307 $ 72,094,785 | $ 1,000,000
5 |Shaffeeullah Sawmill L2308 $ 89372913 | $ 1,000,000
6 |Zubair Contracting L2295 $ 169,883,490 | $ 1,000,000 Premier
6 |Zubair Contracting L2296 $ 118,872,075 | $ 1,000,000
6 |Zubair Contracting L2297 $ 113,406,615 | $ 1,000,000
6 |Zubair Contracting L2298 $ 98,071,050 | $ 1,000,000




6 [Zubair Contracting L2299 $ 96,047,490 | $ 1,000,000
6 |Zubair Contracting L2300 $ 96,223,890 | $ 1,000,000
6 |Zubair Contracting L2301 $ 95380950 | $ 1,000,000
6 [Zubair Contracting L2302 $ 96,902,505 | $ 1,000,000
6 |Zubair Contracting L2303 $ 96,902,505 | $ 1,000,000
6 |Zubair Contracting L2304 $ 96,902,505 | $ 1,000,000
6 |Zubair Contracting L2305 $ 96,902,505 | $ 1,000,000
6 |Zubair Contracting L2306 $ 96,163,350 | $ 1,000,000
6 |Zubair Contracting L2307 $ 92,229,060 | $ 1,000,000
6 |Zubair Contracting L2308 $ 89,851,650 | % 1,000,000
7 |Mohamed Ahmad Construction Works L2295 $ 179,960,340 | $ 1,000,000 Premier
7 |Mohamed Ahmad Construction Works L2296 $ 117,426,130 | $ 1,000,000
7 |Mohamed Ahmad Construction Works L2297 $ 110,917,485 | $ 1,000,000
7 |Mohamed Ahmad Construction Works L2298 $ 98,703,990 | $ 1,000,000
7 |Mohamed Ahmad Construction Works L2299 $ 112,376,470 | $ 1,000,000
7 |Mohamed Ahmad Construction Works L2300 $ 97,882,680 | $ 1,000,000
7 |Mohamed Ahmad Construction Works L2301 $ 77,285555 | $ 1,000,000
7 |Mohamed Ahmad Construction Works L2302 $ 97,601,438 | $ 1,000,000
7 |Mohamed Ahmad Construction Works L2303 $ 97,601,438 | $ 1,000,000
7 |Mohamed Ahmad Construction Works L2304 $ 97,601,438 | $ 1,000,000
7 |Mohamed Ahmad Construction Works L2305 $ 97,601,438 | $ 1,000,000
7 |Mohamed Ahmad Construction Works L2308 $ 88,579,260 | $ 1,000,000
8 |Annirud Ramcharatar Construction Firm L2295 | $ 156,217,635 | $ 1,000,000 Premier
8 |Annirud Ramcharatar Construction Firm L2296 | $ 102,130,035 | $ 1,000,000
8 |Annirud Ramcharatar Construction Firm L2297 | $ 114,971,777 | $ 1,000,000
8 |Annirud Ramcharatar Construction Firm L2298 | $ 99,048,820 | $ 1,000,000
8 |Annirud Ramcharatar Construction Firm L2299 $ 125,438,735 | $ 1,000,000




8 |Annirud Ramcharatar Construction Firm L2300 |[$ 96,361,387 | $ 1,000,000

8 |Annirud Ramcharatar Construction Firm L2301 | $ 75,396,510 | $ 1,000,000

8 |Annirud Ramcharatar Construction Firm L2302 |[$ 97,029,030 | $ 1,000,000

8 |Annirud Ramcharatar Construction Firm L2303 [ $ 97,029,660 | $ 1,000,000

8 |Annirud Ramcharatar Construction Firm L2304 | $ 97,029,660 | $ 1,000,000

8 |Annirud Ramcharatar Construction Firm L2305 |[$ 97,029,030 | $ 1,000,000

8 |Annirud Ramcharatar Construction Firm L2306 | $ 37,214,940 | $ 1,000,000

8 |Annirud Ramcharatar Construction Firm L2308 |$ 88,753,435 | $ 1,000,000

9 |Orvin Mangroo Contracting Services L2295 $ 171,060,309 | $ 1,000,000 Premier
9 |Orvin Mangroo Contracting Services L2296 $ 116,584,965 | $ 1,000,000

9 |Orvin Mangroo Contracting Services L2297 $ 109,754,820 | $ 1,000,000

9 |Orvin Mangroo Contracting Services L2298 $ 97,903,680 | $ 1,000,000

9 |Orvin Mangroo Contracting Services L2299 $ 97526415 | $ 1,000,000

9 |Orvin Mangroo Contracting Services L2300 $ 99,631,261 | $ 1,000,000

9 |Orvin Mangroo Contracting Services L2301 $ 99,637,755 | $ 1,000,000

9 |Orvin Mangroo Contracting Services L2302 $ 95,764,567 | $ 1,000,000

9 |Orvin Mangroo Contracting Services L2303 $ 95,764,567 | $ 1,000,000

9 |Orvin Mangroo Contracting Services L2304 $ 95,764,567 | $ 1,000,000

9 |Orvin Mangroo Contracting Services L2305 $ 95,764,567 | $ 1,000,000

9 |Orvin Mangroo Contracting Services L2306 $ 90925275 | $ 1,000,000

9 |Orvin Mangroo Contracting Services L2307 $ 94,149,300 | $ 1,000,000

9 |Orvin Mangroo Contracting Services L2308 $ 89,508,615 | $ 1,000,000

Caricom (Form of Tender
10 |RL Contracting L2295 $ 181,835535| % 1,000,000 | Page Completed But Not
Signed)

10 [RL Contracting L2296 $ 122,045,280 | $ 1,000,000

10 [RL Contracting L2297 $ 115,047,755 | $ 1,000,000




10 |RL Contracting L2298 $ 101,504,445 | $ 1,000,000
10 |RL Contracting L2299 $ 100,821,525 | $ 1,000,000
10 |RL Contracting L2301 $ 99,084,615 | $ 1,000,000
10 |RL Contracting L2302 $ 99,405936 | $ 1,000,000
10 |RL Contracting L2303 $ 99,405936 | $ 1,000,000
10 |RL Contracting L2304 $ 99,405936 | $ 1,000,000
10 |RL Contracting L2305 $ 99,405,936 | $ 1,000,000
10 |RL Contracting L2306 $ 96,374,145 | $ 1,000,000
10 |RL Contracting L2308 $ 92,386,140 | $ 1,000,000
11 |[Sawa Investments Inc L2295 $ 180,180,420 | $ 1,000,000 Premier
11 |[Sawa Investments Inc L2296 $ 120,729,840 | $ 1,000,000
11 |[Sawa Investments Inc L2297 $ 115,210,410 | $ 1,000,000
11 |[Sawa Investments Inc L2298 $ 101,121,720 | $ 1,000,000
11 |[Sawa Investments Inc L2299 $ 100,324,035 | $ 1,000,000
11 |Sawa Investments Inc L2300 $ 99,143,730 | $ 1,000,000
11 |Sawa Investments Inc L2301 $ 81,546,360 | $ 1,000,000
11 |Sawa Investments Inc L2302 $ 98,580,825 | $ 1,000,000
11 |Sawa Investments Inc L2303 $ 98,580,825 | $ 1,000,000
11 |Sawa Investments Inc L2304 $ 98,580,825 | $ 1,000,000
11 |Sawa Investments Inc L2305 $ 98,580,825 | $ 1,000,000
11 |Sawa Investments Inc L2307 $ 76,007,610 | $ 1,000,000
11 |Sawa Investments Inc L2308 $ 92,062,866 | $ 1,000,000
12 |Kascon Engineering Service L2295 $ 125,034,105 | $ 1,000,000 Premier
12 |Kascon Engineering Service L2296 $ 80537310 | $ 1,000,000
12 |Kascon Engineering Service L2297 $ 109,331,723 | $ 1,000,000
12 |Kascon Engineering Service L2298 $ 100,222,500 | $ 1,000,000
12 |Kascon Engineering Service L2299 $ 101,236,065 | $ 1,000,000




12 |Kascon Engineering Service L2300 $ 107,874,900 | $ 1,000,000

12 |Kascon Engineering Service L2301 $ 87,088575| % 1,000,000

12 |Kascon Engineering Service L2302 $ 118,731,900 | $ 1,000,000

12 |Kascon Engineering Service L2303 $ 118,469,400 | $ 1,000,000

12 |Kascon Engineering Service L2304 $ 118,731,900 | $ 1,000,000

12 |Kascon Engineering Service L2305 $ 118,731,900 | $ 1,000,000

12 |Kascon Engineering Service L2307 $ 56,588,385 | $ 1,000,000

12 |Kascon Engineering Service L2308 $ 89,694,780 | $ 1,000,000

13 JG Bagot & Trim Contracting & Real Estate $ 180,330570 | $ 3,650,919 Assuria
Company L2295

13 JG Bagot & Trim Contracting & Real Estate $ 121220820 | $ 2242259
Company L2296

13 JG Bagot & Trim Contracting & Real Estate $  110,329.905 | $ 2,318,579
Company L2297

13 JG Bagot & Trim Contracting & Real Estate $  100,964.640 | $ 2,034,482
Company L2298

13 JG Bagot & Trim Contracting & Real Estate $ 100,736,580 | $ 2,016,018
Company L2299

13 JG Bagot & Trim Contracting & Real Estate $  94.987.005 | $ 1,192,821
Company L2300

13 JG Bagot & Trim Contracting & Real Estate $ 72412305 | $ 1,990,696
Company L2301

13 JG Bagot & Trim Contracting & Real Estate $ 78489370 | $ 1,990,696
Company L2302

13 JG Bagot & Trim Contracting & Real Estate $  100,000245 | $ 1,990,696
Company L2303

13 JG Bagot & Trim Contracting & Real Estate $ 100,000,245 | $ 1,990,696

Company L2304




JG Bagot & Trim Contracting & Real Estate

13 Company L2305 $ 100,009,245 | $ 1,990,696
13 JG Bagot & Trim Contracting & Real Estate $ 32724930 | $ 1.931.651
Company L2306
13 JG Bagot & Trim Contracting & Real Estate $ 90374445 | $ 1,892,700
Company L2307
13 JG Bagot & Trim Contracting & Real Estate $ 91130393 | $ 1,855,601
Company L2308
14 |KT Fabrication & Construction L2295 $ 165,707,792 | $ 1,000,000 Caricom
14 |KT Fabrication & Construction L2296 $ 110,105,415 | $ 1,000,000
14 |KT Fabrication & Construction L2297 $ 104,901,090 | $ 1,000,000
14 |KT Fabrication & Construction L2298 $ 96,206,250 | $ 1,000,000
14 |KT Fabrication & Construction L2299 $ 91,384,545 | $ 1,000,000
14 |KT Fabrication & Construction L2300 $ 91,353,100 | $ 1,000,000
14 |KT Fabrication & Construction L2302 $ 93,957,885 | $ 1,000,000
14 |KT Fabrication & Construction L2303 $ 93,957,885 | $ 1,000,000
14 |KT Fabrication & Construction L2304 $ 93,957,885 | $ 1,000,000
14 |KT Fabrication & Construction L2305 $ 94,102,155 | $ 1,000,000
14 |KT Fabrication & Construction L2308 $ 84,254,510 | $ 1,000,000




Date of Tender Opening: November 4, 2024

File Number: Ministry of Public Works (160/2024/31) - Miscellaneous Roads 2024 Phase 7B

Form of

Bilglder Name of Bidder Bid Amount & Currency Bid Security Amount & Bid Security Agency GRA | NIS Tender Hard) Flash
0. Currency signed Copy| drive
Premier (Form of Tender
1 |T.U.D Construction $ 650,000| Page Not Completed But| v v 2
Signed)
Caricom (Form of
2 |Dinero Contracting L2309 $ 89,523,945| $ 650,000| Tender Page Completed | v v X 2
But Not Signed

2 |Dinero Contracting L2310 $ 89,523,945( $ 650,000

2 |Dinero Contracting L2311 $ 89,222,490 $ 650,000

2 |Dinero Contracting L2312 $ 89,193,300 $ 650,000

2 |Dinero Contracting L2313 $ 87,098,970 | $ 650,000

2 |Dinero Contracting L2314 $ 85,663,620 | $ 650,000

2 |Dinero Contracting L2315 $ 84,469,140 | $ 650,000

2 |Dinero Contracting L2316 $ 93,220,585 | $ 650,000

2 |Dinero Contracting L2317 $ 80,875515 | $ 650,000

2 |Dinero Contracting L2318 $ 78,245,553 | $ 650,000

2 |Dinero Contracting L2319 $ 75,507,495 | $ 650,000

2 |Dinero Contracting L2320 $ 74,618,224 | $ 650,000

2 |Dinero Contracting L2321 $ 70,190,610 | $ 650,000

2 |Dinero Contracting L2322 $ 70,052,850 | $ 650,000

2 |Dinero Contracting L2323 $ 64,319,430 | $ 650,000

2 |Dinero Contracting L2324 $ 63,938,280 | $ 650,000

2 |Dinero Contracting L2325 $ 62,003,760 | $ 650,000

2 |Dinero Contracting L2326 $ 61,587,436 | $ 650,000

2 |Dinero Contracting L2327 $ 61,486,110 | $ 650,000




2 |Dinero Contracting L2328 $ 60,813,165 | $ 650,000
3 |ProBlue Enteprise L2309 $ 82,416,844 | $ 650,000 Premier
3 |ProBlue Enteprise L2310 $ 85,202,691 | $ 650,000
3 |ProBlue Enteprise L2311 $ 87,770,928 | $ 650,000
3 |ProBlue Enteprise L2313 $ 85,366,055 | $ 650,000
3 |ProBlue Enteprise L2315 $ 82,748,736 | $ 650,000
3 |ProBlue Enteprise L2316 $ 81,898,752 | $ 650,000
3 |ProBlue Enteprise L2318 $ 76,961,959 | $ 650,000
3 |ProBlue Enteprise L2320 $ 73,413,448 | $ 650,000
3 |ProBlue Enteprise L2321 $ 68,593,539 | $ 650,000
3 |ProBlue Enteprise L2322 $ 66,741,328 | $ 650,000
3 |ProBlue Enteprise L2323 $ 61,284,179 | $ 650,000
3 |ProBlue Enteprise L2324 $ 60,030,799 | $ 650,000
3 |ProBlue Enteprise L2325 $ 58,753,947 | $ 650,000
3 |ProBlue Enteprise L2326 $ 59,595,249 | $ 650,000
3 |ProBlue Enteprise L2328 $ 57,937,446 | $ 650,000
4 |K&K Construction & Maintenance L2310 $ 84,186,816 | $ 650,000 Premier
4 |K&K Construction & Maintenance L2311 $ 87,201,180 | $ 650,000
4 |K&K Construction & Maintenance L2312 $ 84,175,885 | $ 650,000
4 |K&K Construction & Maintenance L2315 $ 80,761,306 | $ 650,000
4 |K&K Construction & Maintenance L2316 $ 81,060,840 | $ 650,000
4 |K&K Construction & Maintenance L2320 $ 70,889,374 | $ 650,000
4 |K&K Construction & Maintenance L2321 $ 68,593,539 | $ 650,000
4 |K&K Construction & Maintenance L2322 $ 62,842,836 | $ 650,000
4 |K&K Construction & Maintenance L2323 $ 57,922,924 | $ 650,000
4 |K&K Construction & Maintenance L2324 $ 61,129,876 | $ 650,000
4 |K&K Construction & Maintenance L2325 $ 58,753,947 | $ 650,000
4 |K&K Construction & Maintenance L2326 $ 59,595,249 | $ 650,000
4 |K&K Construction & Maintenance L2328 $ 57,937,446 | $ 650,000




5 |S.A.H Construction L2309 $ 80,445,330 | $ 650,000 Premier
5 |S.A.H Construction L2310 $ 80,362,485 | $ 650,000
5 |S.A.H Construction L2312 $ 79,658,670 | $ 650,000
5 |S.A.H Construction L2313 $ 77,437,185 | $ 650,000
5 |S.A.H Construction L2314 $ 79,019,640 | $ 650,000
5 |S.A.H Construction L2315 $ 73,363,290 | $ 650,000
5 |S.A.H Construction L2316 $ 76,025,250 | $ 650,000
5 |[S.A.H Construction L2317 $ 75,449,535 | $ 650,000
5 |S.A.H Construction L2318 $ 69,570,138 | $ 650,000
5 |[S.A.H Construction L2319 $ 67,243,785 | $ 650,000
5 |S.A.H Construction L2320 $ 67,120,583 | $ 650,000
5 |S.A.H Construction L2321 $ 63,992,355 | $ 650,000
5 |S.A.H Construction L2322 $ 42,170,940 | $ 650,000
5 |S.A.H Construction L2324 $ 54,473,895 | $ 650,000
5 |S.A.H Construction L2325 $ 55,240,500 | $ 650,000
5 |S.A.H Construction L2326 $ 650,000
5 |S.A.H Construction L2327 $ 650,000
5 |S.A.H Construction L2328 $ 54,054,220 | $ 650,000
6 [Multi Purpose Construction L2309 $ 85,831,620 | $ 650,000 Premier
6 |Multi Purpose Construction L2310 $ 86,824,437 | $ 650,000
6 |Multi Purpose Construction L2311 $ 87,825,287 | $ 650,000
6 |Multi Purpose Construction L2312 $ 85,642,263 | $ 650,000
6 |Multi Purpose Construction L2313 $ 60,055,879 | $ 650,000
6 |Multi Purpose Construction L2316 $ 82,072,295 | $ 650,000
6 [Multi Purpose Construction L2317 $ 80,330,019 | $ 650,000
6 |Multi Purpose Construction L2319 $ 73,836,336 | $ 650,000
6 [Multi Purpose Construction L2323 $ 61,476,944 | $ 650,000
6 |Multi Purpose Construction L2324 $ 58,868,408 | $ 650,000
6 [Multi Purpose Construction L2327 $ 59,797,364 | $ 650,000




7 |A.A Construction L2309 $ 81,569,355 | $ 650,000 Premier
7 |A.A Construction L2310 $ 82,666,605 | $ 650,000
7 |A.A Construction L2311 $ 82,214,895 | $ 650,000
7 |A.A Construction L2312 $ 85,242,885 | $ 650,000
7 |A.A Construction L2313 $ 86,102,625 | $ 650,000
7 |A.A Construction L2314 $ 85,235,902 | $ 650,000
7 |A.A Construction L2315 $ 75,561,780 | $ 650,000
7 |A.A Construction L2316 $ 79,015,387 | $ 650,000
7 |A.A Construction L2317 $ 74,063,325 | $ 650,000
7 |A.A Construction L2318 $ 68,960,771 | $ 650,000
7 |A.A Construction L2319 $ 72,792,405 | $ 650,000
7 |A.A Construction L2320 $ 74,591,343 | $ 650,000
7 |A.A Construction L2321 $ 67,333,250 | $ 650,000
7 |A.A Construction L2322 $ 56,480,750 | $ 650,000
7 |A.A Construction L2323 $ 56,730,345 | $ 650,000
7 |A.A Construction L2324 $ 57,324,540 | $ 650,000
7 |A.A Construction L2325 $ 58,933,245 | $ 650,000
7 |A.A Construction L2326 $ 60,673,410 | $ 650,000
7 |A.A Construction L2327 $ 59,107,650 | $ 650,000
7 |A.A Construction L2328 $ 55,733,895 | $ 650,000
8 |JR Engineering Solutions L2309 $ 80,837,452.50 | $ 650,000 Caricom
8 |JR Engineering Solutions L2310 $ 80,837,452.50 | $ 650,000
8 |JR Engineering Solutions L2311 $ 83,411,055 | $ 650,000
8 |JR Engineering Solutions L2312 $ 99,759,398 | $ 650,000
8 |JR Engineering Solutions L2313 $ 84,460,898 | $ 650,000
8 |JR Engineering Solutions L2314 $ 82,934,775 | $ 650,000
8 |JR Engineering Solutions L2315 $ 97,240,448 | $ 650,000
8 |JR Engineering Solutions L2316 $ 79,976,715 | $ 650,000
8 |JR Engineering Solutions L2317 $ 73,356,570 | $ 650,000




8 |JR Engineering Solutions L2318 $ 65,646,210 | $ 650,000
8 |JR Engineering Solutions L2319 $ 67,700,430 | $ 650,000
8 |JR Engineering Solutions L2320 $ 69,029,520 | $ 650,000
8 |JR Engineering Solutions L2321 $ 69,016,815 | $ 650,000
8 |JR Engineering Solutions L2322 $ 44,768,955 | $ 650,000
8 |JR Engineering Solutions L2323 $ 59,483,340 | $ 650,000
8 |JR Engineering Solutions L2324 $ 58,320,255 | $ 650,000
8 |JR Engineering Solutions L2325 $ 74,234,475 | $ 650,000
8 |JR Engineering Solutions L2326 $ 69,812,610 | $ 650,000
8 |JR Engineering Solutions L2327 $ 68,224,013 | $ 650,000
8 |JR Engineering Solutions L2328 $ 58,221,555 | $ 650,000
9 |Queenstown Enterprises L2309 $ 86,195,445 | $ 13,000,000 Caricom
9 |Queenstown Enterprises L2310 $ 86,195,445 (L2309-2328)

9 |Queenstown Enterprises L2311 $ 89,181,855

9 |Queenstown Enterprises L2312 $ 90,938,610

9 |Queenstown Enterprises L2313 $ 85,936,725

9 |Queenstown Enterprises L2314 $ 85,913,495

9 |Queenstown Enterprises L2315 $ 82,049,415

9 |Queenstown Enterprises L2316 $ 81,454,117

9 |Queenstown Enterprises L2317 $ 79,290,697

9 |Queenstown Enterprises L2318 $ 75,242,172

9 |Queenstown Enterprises L2319 $ 75,095,212

9 |Queenstown Enterprises L2320 $ 74,477,287

9 |Queenstown Enterprises L2321 $ 70,455,548

9 |Queenstown Enterprises L2322 $ 49,020,510

9 |Queenstown Enterprises L2323 $ 62,645,100

9 |Queenstown Enterprises L2324 $ 63,035,280

9 |Queenstown Enterprises L2325 $ 60,834,112

9 |Queenstown Enterprises L2326 $ 61,063,905

9 |Queenstown Enterprises L2327 $ 60,805,605




9 |Queenstown Enterprises L2328 $ 59,684,625

10 |SDR Construction L2309 $ 80,435,880 | $ 650,000 Premier
10 |[SDR Construction L2310 $ 80,456,985 | $ 650,000
10 |SDR Construction L2312 $ 79,657,725 | $ 650,000
10 |[SDR Construction L2313 $ 77,446,635 | $ 650,000
10 |SDR Construction L2314 $ 78,925,140 | $ 650,000
10 |[SDR Construction L2315 $ 73,457,790 | $ 650,000
10 |SDR Construction L2316 $ 75,920,750 | $ 650,000
10 |[SDR Construction L2317 $ 75,355,035 | $ 650,000
10 |SDR Construction L2318 $ 72,557,388 | $ 650,000
10 |[SDR Construction L2319 $ 67,338,285 | $ 650,000
10 |SDR Construction L2320 $ 57,026,093 | $ 650,000
10 |[SDR Construction L2321 $ 64,086,855 | $ 650,000
10 |SDR Construction L2322 $ 42,076,440 | $ 650,000
10 |[SDR Construction L2324 $ 54,558,395 | $ 650,000
10 |SDR Construction L2325 $ 55,146,000 | $ 650,000
10 |[SDR Construction L2328 $ 54,249,720 | $ 650,000
11 |J.N.S Investment L2309 $ 87,888,360 | $ 650,000 Premier
11 |[J.N.S Investment L2310 $ 87,888,360 | $ 650,000
11 [J.N.S Investment L2313 $ 85,746,570 | $ 650,000
11 [J.N.S Investment L2314 $ 82,077,240 | $ 650,000
11 [J.N.S Investment L2316 $ 82,616,310 | $ 650,000
11 |[J.N.S Investment L2317 $ 79,701,930 | $ 650,000
11 |J.N.S Investment L2318 $ 77,260,470 | $ 650,000
11 |J.N.S Investment L2319 $ 73,477,110 | $ 650,000
11 |J.N.S Investment L2320 $ 74,129,790 | $ 650,000
11 |[J.N.S Investment L2322 $ 68,381,670 | $ 650,000
11 [J.N.S Investment L2324 $ 62,204,100 | $ 650,000
11 |J.N.S Investment L2325 $ 62,122,200 | $ 650,000




11 |J.N.S Investment L2326 $ 60,208,260 | $ 650,000

11 |J.N.S Investment L2327 $ 61,143,600 | $ 650,000

11 |J.N.S Investment L2328 $ 58,805,040 | $ 650,000

Premier (Bid Security
12 |GM & Son's Enterprise L2309 $ 82,415,844 | $ 650,000 | Declaration Completed Rec
& Signed)

12 |GM & Son's Enterprise L2310 $ 84,470,106 | $ 650,000

12 |GM & Son's Enterprise L2311 $ 86,310,010 | $ 650,000

12 |GM & Son's Enterprise L2312 $ 84,245185.30 | $ 650,000

12 |GM & Son's Enterprise L2313 $ 65,266,055 | $ 650,000

12 |GM & Son's Enterprise L2315 $ 81,352,246.50 | $ 650,000

12 |GM & Son's Enterprise L2316 $ 81,637,815 | $ 650,000

12 |GM & Son's Enterprise L2318 $ 76,961,959 | $ 650,000

12 |GM & Son's Enterprise L2320 $ 71,602,324.50 | $ 650,000

12 |GM & Son's Enterprise L2321 $ 69,688,321.60 | $ 650,000

12 |GM & Son's Enterprise L2322 $ 64,152528.50 | $ 650,000

12 |GM & Son's Enterprise L2324 $ 61,775626.50 | $ 650,000

12 |GM & Son's Enterprise L2325 $ 59,801,910 | $ 650,000

12 |GM & Son's Enterprise L2326 $ 60,329,535 | $ 650,000

Premier (Bid Security
13 |KAB Investments L2309 $ 87,888,360 | $ 650,000 | Declaration Completed X
& Signed)

13 |KAB Investments L2310 $ 87,888,360 | $ 650,000

13 |KAB Investments L2313 $ 86,796,570 | $ 650,000

13 |KAB Investments L2314 $ 82,077,240 | $ 650,000

13 |KAB Investments L2316 $ 82,616,310 | $ 650,000

13 |KAB Investments L2317 $ 79,701,930 | $ 650,000

13 |KAB Investments L2318 $ 77,260,470 | $ 650,000

13 |KAB Investments L2319 $ 73,477,110 | $ 650,000




13 |KAB Investments L2320 $ 74,129,790 | $ 650,000
13 [KAB Investments L2322 $ 68,381,670 | $ 650,000
13 |KAB Investments L2324 $ 62,204,100 | $ 650,000
13 [KAB Investments L2325 $ 62,126,200 | $ 650,000
13 |KAB Investments L2326 $ 60,208,260 | $ 650,000
13 [KAB Investments L2327 $ 61,143,600 | $ 650,000
13 |KAB Investments L2328 $ 58,805,040 | $ 650,000
14 |VE Enterprise L2309 $ 86,195,445 | $ 13,000,000 Caricom v
14 |VE Enterprise L2310 $ 86,195,445 (L2309-2328)
14 |VE Enterprise L2311 $ 89,181,855

14 |VE Enterprise L2312 $ 90,938,610

14 |VE Enterprise L2313 $ 85,936,725

14 |VE Enterprise L2314 $ 85,913,495

14 |VE Enterprise L2315 $ 82,049,415

14 |VE Enterprise L2316 $ 81,454,117

14 |VE Enterprise L2317 $ 79,290,697

14 |VE Enterprise L2318 $ 75,342,172

14 |VE Enterprise L2319 $ 75,095,212

14 |VE Enterprise L2320 $ 74,477,287

14 |VE Enterprise L2321 $ 70,455,545

14 |VE Enterprise L2322 $ 49,020,510

14 |VE Enterprise L2323 $ 62,645,100

14 |VE Enterprise L2324 $ 63,035,280

14 |VE Enterprise L2325 $ 60,834,112

14 |VE Enterprise L2326 $ 61,063,905

14 |VE Enterprise L2327 $ 60,805,605

14 |VE Enterprise L2328 $ 59,684,625

15 |RR&R Engineer L2326 $ 60,492,138 | $ 1,000,000 Caricom Ltr
15 |RR&R Engineer L2328 $ 60,487,392 | $ 1,000,000




16 |AE&N General Contracting L2309 $ 88,283,548 | $ 650,000 Premier Ltr
16 |AE&N General Contracting L2310 $ 88,493,548 | $ 650,000

16 |AE&N General Contracting L2311 $ 88,209,607 | $ 650,000

16 |AE&N General Contracting L2312 $ 86,963,730 | $ 650,000

16 |AE&N General Contracting L2313 $ 87,569,580 | $ 650,000

16 |AE&N General Contracting L2314 $ 85,763,580 | $ 650,000

16 |AE&N General Contracting L2315 $ 84,177,240 | $ 650,000

16 |AE&N General Contracting L2316 $ 83,140,490 | $ 650,000

16 |AE&N General Contracting L2317 $ 80,531,745 | $ 650,000

16 |AE&N General Contracting L2318 $ 78,032,843 | $ 650,000

16 |AE&N General Contracting L2319 $ 75,026,910 | $ 650,000

16 |AE&N General Contracting L2320 $ 74,043,768 | $ 650,000

16 |AE&N General Contracting L2321 $ 71,032,290 | $ 650,000

16 |AE&N General Contracting L2322 $ 70,278,600 | $ 650,000

16 |AE&N General Contracting L2323 $ 64,384,510 | $ 650,000

16 |AE&N General Contracting L2324 $ 64,284,724 | $ 650,000

16 |AE&N General Contracting L2325 $ 61,332,705 | $ 650,000

16 |AE&N General Contracting L2326 $ 62,150,130 | $ 650,000

16 |AE&N General Contracting L2327 $ 61,076,270 | $ 650,000

16 |AE&N General Contracting L2328 $ 61,682,880 | $ 650,000

17 |T&R Construction Services L2309 $ 89,590,620 | $ 1,000,000 Premier Ltr
17 |T&R Construction Services L2310 $ 89,590,620 | $ 1,000,000 (Phase 7A)
17 |T&R Construction Services L2311 $ 86,730,840 | $ 1,000,000

17 |T&R Construction Services L2312 $ 92,261,190 | $ 1,000,000

17 |T&R Construction Services L2313 $ 91,151,025 | $ 1,000,000

17 |T&R Construction Services L2314 $ 93,926,337 | $ 1,000,000

17 |T&R Construction Services L2315 $ 84,329,255 | $ 1,000,000

17 |T&R Construction Services L2316 $ 83,863,553 | $ 1,000,000

17 |T&R Construction Services L2317 $ 80,090,430 | $ 1,000,000




17 |T&R Construction Services L2318 $ 83,779,894 | $ 1,000,000
17 |T&R Construction Services L2319 $ 79,161,180 | $ 1,000,000
17 |T&R Construction Services L2320 $ 73,028,629 | $ 1,000,000
17 |T&R Construction Services L2321 $ 75,496,155 | $ 1,000,000
17 |T&R Construction Services L2322 $ 66,848,565 | $ 1,000,000
17 |T&R Construction Services L2323 $ 62,281,590 | $ 1,000,000
17 |T&R Construction Services L2324 $ 63,370,860 | $ 1,000,000
17 |T&R Construction Services L2325 $ 61,980,460 | $ 1,000,000
17 |T&R Construction Services L2326 $ 63,767,855 | $ 1,000,000
17 |T&R Construction Services L2327 $ 58,700,670 | $ 1,000,000
17 |T&R Construction Services L2328 $ 69,947,230 | $ 1,000,000
Assuria (Form of Tender
18 |A-Z General Contractor L2309 $ 89,367,390 | $ 650,000 Completed But Not
Signed)
18 |A-Z General Contractor L2310 $ 89,367,390 | $ 650,000
18 |A-Z General Contractor L2312 $ 87,025,995 | $ 650,000
18 |A-Z General Contractor L2313 $ 87,110,940 | $ 650,000
18 |A-Z General Contractor L2314 $ 93,476,670 | $ 650,000
18 [A-Z General Contractor L2315 $ 83,954,535 | $ 650,000
18 |A-Z General Contractor L2316 $ 83,246,993 | $ 650,000
18 |[A-Z General Contractor L2317 $ 81,301,238 | $ 650,000
18 |A-Z General Contractor L2318 $ 78,091,335 | $ 650,000
18 |[A-Z General Contractor L2319 $ 75,005,070 | $ 650,000
18 |[A-Z General Contractor L2321 $ 70,878,570 | $ 650,000
18 |A-Z General Contractor L2322 $ 70,257,600 | $ 650,000
18 |A-Z General Contractor L2323 $ 63,109,778 | $ 650,000
18 [A-Z General Contractor L2326 $ 52,353,200 | $ 650,000
18 |A-Z General Contractor L2327 $ 61,125,120 | $ 650,000
18 |[A-Z General Contractor L2328 $ 60,577,283 | $ 650,000




N&S Gumani & Sons Sawmill & Lumber Yard &

19 |Home Decoration Complex, Auto & Automative 86,208,740 650,000 Caricom
Accessories L2309
N&S Gumani & Sons Sawmill & Lumber Yard &

19 [Home Decoration Complex, Auto & Automative 80,997,630 650,000
Accessories L2310
N&S Gumani & Sons Sawmill & Lumber Yard &

19 |Home Decoration Complex, Auto & Automative 78,998,430 650,000
Accessories L2311
N&S Gumani & Sons Sawmill & Lumber Yard &

19 [Home Decoration Complex, Auto & Automative 85,826,160 650,000
Accessories L2312
N&S Gumani & Sons Sawmill & Lumber Yard &

19 |Home Decoration Complex, Auto & Automative 85,279,530 650,000
Accessories L.2313
N&S Gumani & Sons Sawmill & Lumber Yard &

19 [Home Decoration Complex, Auto & Automative 85,200,780 650,000
Accessories L2314
N&S Gumani & Sons Sawmill & Lumber Yard &

19 [Home Decoration Complex, Auto & Automative 82,938,450 650,000
Accessories L2315
N&S Gumani & Sons Sawmill & Lumber Yard &

19 [Home Decoration Complex, Auto & Automative 82,148,430 650,000
Accessories L2316
N&S Gumani & Sons Sawmill & Lumber Yard &

19 [Home Decoration Complex, Auto & Automative 81,307,485 650,000
Accessories L2317
N&S Gumani & Sons Sawmill & Lumber Yard &

19 [Home Decoration Complex, Auto & Automative 70,214,340 650,000

Accessories L2318




N&S Gumani & Sons Sawmill & Lumber Yard &

19 |Home Decoration Complex, Auto & Automative 73,760,295 650,000
Accessories L2319
N&S Gumani & Sons Sawmill & Lumber Yard &

19 [Home Decoration Complex, Auto & Automative 73,066,403 650,000
Accessories L2320
N&S Gumani & Sons Sawmill & Lumber Yard &

19 |Home Decoration Complex, Auto & Automative 69,942,916 650,000
Accessories L2321
N&S Gumani & Sons Sawmill & Lumber Yard &

19 [Home Decoration Complex, Auto & Automative 66,731,595 650,000
Accessories L2322
N&S Gumani & Sons Sawmill & Lumber Yard &

19 |Home Decoration Complex, Auto & Automative 61,770,660 650,000
Accessories .2323
N&S Gumani & Sons Sawmill & Lumber Yard &

19 [Home Decoration Complex, Auto & Automative 60,932,970 650,000
Accessories L2326
N&S Gumani & Sons Sawmill & Lumber Yard &

19 [Home Decoration Complex, Auto & Automative 60,763,710 650,000
Accessories L2327
N&S Gumani & Sons Sawmill & Lumber Yard &

19 [Home Decoration Complex, Auto & Automative 59,142,510 650,000

Accessories L2328




Date of Tender Opening: November 4, 2024

File Number: Ministry of Public Works (161/2024/31) - Miscellaneous Roads 2024 Phase 7C

. . . Form of
Bﬁg.er Name of Bidder Bid Amount & Currency Bid Se%ll::.%ﬁcr;]oum & Bid Security Agency GRA | NIS -Is—iegnncl?jr CH:;:S zlr?\S/:
1 |Angel Engineering L2329 $ 60,503,310 | $ 350,000 Caricom v v v 2
1 |Angel Engineering L2330 $ 55,413,855 | $ 350,000
1 |Angel Engineering L2331 $ 53,397,015 | $ 350,000
1 |Angel Engineering L2332 $ 49,173,967 | $ 350,000
1 |Angel Engineering L2333 $ 55,420,575 | $ 350,000
1 |Angel Engineering L2334 $ 50,788,500 | $ 350,000
1 |Angel Engineering L2335 $ 51,625,140 | $ 350,000
1 |Angel Engineering L2336 $ 50,432,655 | $ 350,000
1 |Angel Engineering L2337 $ 48,985,860 | $ 350,000
1 |Angel Engineering L2338 $ 47917715 | $ 350,000
1 |Angel Engineering L2341 $ 49,355,015 | $ 350,000
1 |Angel Engineering L2342 $ 46,227510 | $ 350,000
1 |Angel Engineering L2343 $ 48,743,310 | $ 350,000
1 |Angel Engineering L2344 $ 48375915 | $ 350,000
1 |Angel Engineering L2346 $ 46,255,755 | $ 350,000
1 |Angel Engineering L2347 $ 40,836,285 | $ 350,000
1 |Angel Engineering L2353 $ 34,386,990 | $ 350,000
1 |Angel Engineering L2355 $ 40,237,470 | $ 350,000
2 |Chenick & Sons Constsruction & Supplies L2329 $ 55,857,270 | $ 350,000 Assuria v v v 2
2 |Chenick & Sons Constsruction & Supplies L2330 $ 55,934,235 | $ 350,000
2 |Chenick & Sons Constsruction & Supplies L2331 $ 53,286,660 | $ 350,000
2 |Chenick & Sons Constsruction & Supplies L2332 $ 53,942283 | $ 350,000
2 |Chenick & Sons Constsruction & Supplies L2333 $ 55,483,470 | $ 350,000
2 |Chenick & Sons Constsruction & Supplies L2334 $ 53,346,405 | $ 350,000
2 |Chenick & Sons Constsruction & Supplies L2335 $ 53,195,100 | $ 350,000




2 |Chenick & Sons Constsruction & Supplies L2336 $ 52,360,245 | $ 350,000
2 |Chenick & Sons Constsruction & Supplies L2337 $ 50,308,125 | $ 350,000
2 |Chenick & Sons Constsruction & Supplies L2338 $ 50,909,985 | $ 350,000
2 |Chenick & Sons Constsruction & Supplies L2339 $ 72,507,750 | $ 350,000
2 |Chenick & Sons Constsruction & Supplies L2340 $ 66,758,370 | $ 350,000
2 |Chenick & Sons Constsruction & Supplies L2341 $ 48,833,820 | $ 350,000
2 |Chenick & Sons Constsruction & Supplies L2342 $ 47,763,870 | $ 350,000
2 |Chenick & Sons Constsruction & Supplies L2343 $ 48,451,515 | $ 350,000
2 |Chenick & Sons Constsruction & Supplies L2344 $ 47,090,925 | $ 350,000
2 |Chenick & Sons Constsruction & Supplies L2345 $ 49,304,010 | $ 350,000
2 |Chenick & Sons Constsruction & Supplies L2346 $ 46,835,355 | $ 350,000
3 | Polo Construction L2329 $ 60,000,255 | $ 350,000 Caricom
3 | Polo Construction L2330 $ 58,568,223 | $ 350,000
3 | Polo Construction L2331 $ 57,847,860 | $ 350,000
3 | Polo Construction L2332 $ 56,939,872 | $ 350,000
3 | Polo Construction L2333 $ 57,409,970 | $ 350,000
3 | Polo Construction L2334 $ 56,513,310 | $ 350,000
3 | Polo Construction L2335 $ 55,858,635 | $ 350,000
3 | Polo Construction L2336 $ 52,679,865 | $ 350,000
3 | Polo Construction L2337 $ 52,495,800 | $ 350,000
3 | Polo Construction L2338 $ 52,915,718 | $ 350,000
3 | Polo Construction L2339 $ 092,541,645 | $ 350,000
3 | Polo Construction L2340 $ 86,010,015 | $ 350,000
3 | Polo Construction L2341 $ 52,364,025 | $ 350,000
3 | Polo Construction L2342 $ 52,000,040 | $ 350,000
3 | Polo Construction L2344 $ 49592550 | $ 350,000
3 | Polo Construction L2345 $ 49,485,450 | $ 350,000
3 | Polo Construction L2347 $ 46,579,995 | $ 350,000
3 | Polo Construction L2348 $ 44,346,960 | $ 350,000
3 | Polo Construction L2349 $ 41,431,635 | $ 350,000




3 | Polo Construction L2351 $ 58,855,860 | $ 350,000
3 | Polo Construction L2352 $ 39,084,050 | $ 350,000
3 | Polo Construction L2353 $ 38,259,795 | $ 350,000
4 | V&A Construction & Maintenance L2329 $ 58,721,061 | $ 350,000 Premier Ltr
4 | V&A Construction & Maintenance L2333 $ 55,838,317 | $ 350,000
4 | V&A Construction & Maintenance L2334 $ 52,822,544 | $ 350,000
4 | V&A Construction & Maintenance L2342 $ 51,311,161 | $ 350,000
4 | V&A Construction & Maintenance L2343 $ 48,851,271 | $ 350,000
4 | V&A Construction & Maintenance L2344 $ 48,571,236 | $ 350,000
4 | V&A Construction & Maintenance L2345 $ 48,297,491 | $ 350,000
4 | V&A Construction & Maintenance L2350 $ 39,329,025 | $ 350,000
4 | V&A Construction & Maintenance L2351 $ 37,181,141 | $ 350,000
4 | V&A Construction & Maintenance L2352 $ 38,857,654 | $ 350,000
4 | V&A Construction & Maintenance L2353 $ 35,754,848 | $ 350,000
4 | V&A Construction & Maintenance L2354 $ 37,999,563 | $ 350,000
4 | V&A Construction & Maintenance L2357 $ 31,920,410 | $ 350,000
5 |D. Bishoo Construction Services L2329 $ 5122270 | $ 350,000 Premier v
5 |D. Bishoo Construction Services L2330 $ 51,734,235 | $ 350,000
5 |D. Bishoo Construction Services L2331 $ 51,186,660 | $ 350,000
5 |D. Bishoo Construction Services L2332 $ 53,838,383 | $ 350,000
5 |D. Bishoo Construction Services L2333 $ 55,378,470 | $ 350,000
5 |D. Bishoo Construction Services L2334 $ 53,241,405 | $ 350,000
5 |D. Bishoo Construction Services L2335 $ 48,995,100 | $ 350,000
5 |D. Bishoo Construction Services L2336 $ 50,260,245 | $ 350,000
5 |D. Bishoo Construction Services L2337 $ 50,098,125 | $ 350,000
5 |D. Bishoo Construction Services L2338 $ 50,069,985 | $ 350,000
5 |D. Bishoo Construction Services L2339 $ 72,297,750 | $ 350,000
5 |D. Bishoo Construction Services L2340 $ 66,548,370 | $ 350,000
5 |D. Bishoo Construction Services L2341 $ 41,468,820 | $ 350,000




5 |D. Bishoo Construction Services L2342 $ 46,713,870 | $ 350,000
5 |D. Bishoo Construction Services L2343 $ 47,401,415 | $ 350,000
5 |D. Bishoo Construction Services L2344 $ 48,566,175 | $ 350,000
5 |D. Bishoo Construction Services L2345 $ 49,199,010 | $ 350,000
5 |D. Bishoo Construction Services L2346 $ 44,735,355 | $ 350,000
5 |D. Bishoo Construction Services L2348 $ 39,583,950 | $ 350,000
5 |D. Bishoo Construction Services L2349 $ 40,084,055 | $ 350,000
5 |D. Bishoo Construction Services L2350 $ 39,229,025 | $ 350,000
5 |D. Bishoo Construction Services L2351 $ 39,219,600 | $ 350,000
6 |A&S Builders L2329 $ 62,476,995 | $ 350,000 Premier Ltr | Rec
6 |A&S Builders L2330 $ 56,890,260 | $ 350,000
6 |A&S Builders L2331 $ 57,157,065 | $ 350,000
6 |A&S Builders L2332 $ 59,934,420 | $ 350,000
6 |A&S Builders L2333 $ 59,412,990 | $ 350,000
6 |A&S Builders L2334 $ 53,294,850 | $ 350,000
6 |A&S Builders L2335 $ 52,779,615 | $ 350,000
6 |A&S Builders L2336 $ 52,918,215 | $ 350,000
6 |A&S Builders L2341 $ 51,478,350 | $ 350,000
6 |A&S Builders L2342 $ 48,567,750 | $ 350,000
6 |A&S Builders L2343 $ 50,868,405 | $ 350,000
6 |A&S Builders L2344 $ 40,795535 | $ 350,000
6 |A&S Builders L2345 $ 57,272,290 | $ 350,000
6 |A&S Builders L2346 $ 49,645,160 | $ 350,000
6 |A&S Builders L2347 $ 46,484,655 | $ 350,000
6 |A&S Builders L2348 $ 44 AAT7 445 | $ 350,000
6 |A&S Builders L2349 $ 43,305,465 | $ 350,000
6 |A&S Builders L2352 $ 45,238,200 | $ 350,000
6 |A&S Builders L2353 $ 37,729,230 | $ 350,000
6 |A&S Builders L2354 $ 46,697,490 | $ 350,000
6 |A&S Builders L2355 $ 39,578,490 | $ 350,000




6 |A&S Builders L2356 $ 35,420,805 | $ 350,000
6 |A&S Builders L2357 $ 37,176,405 | $ 350,000
6 |A&S Builders L2358 $ 29,763,000 | $ 350,000
7 |Vickram Contracting Services L2329 $ 52,208,730 | $ 350,000 Premier
7 |Vickram Contracting Services L2330 $ 49,392,420 | $ 350,000
7 |Vickram Contracting Services L2331 $ 47,825,085 | $ 350,000
7 |Vickram Contracting Services L2332 $ 52,735252 | $ 350,000
7 |Vickram Contracting Services L2333 $ 50,108,782 | $ 350,000
7 |Vickram Contracting Services L2334 $ 51,382,327 | $ 350,000
7 |Vickram Contracting Services L2335 $ 51,979,620 | $ 350,000
7 |Vickram Contracting Services L2336 $ 48,177,885 | $ 350,000
7 |Vickram Contracting Services L2337 $ 46,609,920 | $ 350,000
7 |Vickram Contracting Services L2338 $ 45,321,622 | $ 350,000
7 |Vickram Contracting Services L2341 $ 47,079,427 | $ 350,000
7 |Vickram Contracting Services L2342 $ 44,490,652 | $ 350,000
7 |Vickram Contracting Services L2343 $ 47,802,877 | $ 350,000
7 |Vickram Contracting Services L2344 $ A7,447977 | $ 350,000
7 |Vickram Contracting Services L2346 $ 46,551,750 | $ 350,000
7 |Vickram Contracting Services L2347 $ 42,191,205 | $ 350,000
7 |Vickram Contracting Services L2348 $ 39,909,135 | $ 350,000
7 |Vickram Contracting Services L2350 $ 39,329,025 | $ 350,000
7 |Vickram Contracting Services L2353 $ 34,449,082 | $ 350,000
7 |Vickram Contracting Services L2355 $ 34,083,892 | $ 350,000
7 |Vickram Contracting Services L2356 $ 31,035,532 | $ 350,000
7 |Vickram Contracting Services L2357 $ 30,612,802 | $ 350,000
8 |Homeline Hardware L2329 $ 54,132,078 | $ 350,000 Caricom
8 |Homeline Hardware L2330 $ 54,057,182 | $ 350,000
8 |Homeline Hardware L2331 $ 55,276,883 | $ 350,000
8 |Homeline Hardware L2332 $ 53,593,890 | $ 350,000




8 |Homeline Hardware L2333 $ 50,622,705 | $ 350,000
8 |Homeline Hardware L2334 $ 52,768,611 | $ 350,000
8 |Homeline Hardware L2335 $ 54,236,081 | $ 350,000
8 |Homeline Hardware L2336 $ 53,886,368 | $ 350,000
8 |Homeline Hardware L2341 $ 52,139,997 | $ 350,000
8 |Homeline Hardware L2342 $ 50,537,025 | $ 350,000
8 |Homeline Hardware L2343 $ 49,299,454 | $ 350,000
8 |Homeline Hardware L2344 $ 48,523,230 | $ 350,000
8 |Homeline Hardware L2345 $ 46,592,333 | $ 350,000
8 |Homeline Hardware L2346 $ 48,840,120 | $ 350,000
9 | Blues & Family Construction L2331 $ 51,449,160 | $ 350,000 Premier
9 | Blues & Family Construction L2332 $ 54,100,883 | $ 350,000
9 | Blues & Family Construction L2334 $ 53,503,905 | $ 350,000
9 | Blues & Family Construction L2335 $ 49,257,600 | $ 350,000
9 | Blues & Family Construction L2336 $ 50,522,745 | $ 350,000
9 | Blues & Family Construction L2337 $ 50,360,625 | $ 350,000
9 | Blues & Family Construction L2338 $ 50,332,485 | $ 350,000
9 | Blues & Family Construction L2348 $ 29,846,239 | $ 350,000
10 |Silverstar Enterprise L2329 $ 54,015,150 | $ 350,000 Assuria
10 |Silverstar Enterprise L2331 $ 56,990,535 | $ 350,000
10 |Silverstar Enterprise L2332 $ 56,968,327 | $ 350,000
10 |Silverstar Enterprise L2333 $ 57,200,272 | $ 350,000
10 |Silverstar Enterprise L2335 $ 52,876,425 | $ 350,000
10 |Silverstar Enterprise L2347 $ 44,902,935 | $ 350,000
10 |Silverstar Enterprise L2357 $ 33,672,975 | $ 350,000
11 |M.M.H Enterprise L2329 $ 57,896,580 | $ 350,000 Caricom
11 |M.M.H Enterprise L2330 $ 51,180,255 | $ 350,000
11 |M.M.H Enterprise L2331 $ 54,392,940 | $ 350,000




11 |M.M.H Enterprise L2332 $ 58,085,265 | $ 350,000
11 |M.M.H Enterprise L2333 $ 56,477,925 | $ 350,000
11 |M.M.H Enterprise L2334 $ 51,339,330 | $ 350,000
11 |M.M.H Enterprise L2335 $ 53,045,790 | $ 350,000
11 |M.M.H Enterprise L2336 $ 50,972,775 | $ 350,000
11 |M.M.H Enterprise L2338 $ 50,347,290 | $ 350,000
11 |M.M.H Enterprise L2341 $ 49,894,635 | $ 350,000
11 |M.M.H Enterprise L2342 $ 46,836,510 | $ 350,000
12 | Marvin Contracting Services L2329 $ 59,229,755 | $ 350,000 Caricom
12 | Marvin Contracting Services L2330 $ 57,255,635 | $ 350,000
12 | Marvin Contracting Services L2331 $ 55,272525 | $ 350,000
12 | Marvin Contracting Services L2332 $ 55911450 | $ 350,000
12 | Marvin Contracting Services L2333 $ 55,839,210 | $ 350,000
12 | Marvin Contracting Services L2334 $ 54,208,830 | $ 350,000
12 | Marvin Contracting Services L2335 $ 54,409,530 | $ 350,000
12 | Marvin Contracting Services L2336 $ 55,344,975 | $ 350,000
12 | Marvin Contracting Services L2337 $ 50,353,880 | $ 350,000
12 | Marvin Contracting Services L2338 $ 51,049,425 | $ 350,000
12 | Marvin Contracting Services L2339 $ 59,628,870 | $ 350,000
12 | Marvin Contracting Services L2340 $ 32,199,700 | $ 350,000
12 | Marvin Contracting Services L2341 $ 50,896,860 | $ 350,000
12 | Marvin Contracting Services L2342 $ 47,539,695 | $ 350,000
12 | Marvin Contracting Services L2343 $ 49,495,477 | $ 350,000
12 | Marvin Contracting Services L2344 $ 34,190,415 | $ 350,000
12 | Marvin Contracting Services L2345 $ 34,251,420 | $ 350,000
12 | Marvin Contracting Services L2346 $ 41,479,305 | $ 350,000
12 | Marvin Contracting Services L2347 $ 45,948,525 | $ 350,000
12 | Marvin Contracting Services L2348 $ 39,834,188 | $ 350,000
12 | Marvin Contracting Services L2349 $ 34,352,800 | $ 350,000
12 | Marvin Contracting Services L2350 $ 39,329,025 | $ 350,000




12 | Marvin Contracting Services L2351 $ 29,607,480 | $ 350,000

12 | Marvin Contracting Services L2352 $ 33,944,820 | $ 350,000

12 | Marvin Contracting Services L2353 $ 35,055,300 | $ 350,000

12 | Marvin Contracting Services L2354 $ 35,958,300 | $ 350,000

12 | Marvin Contracting Services L2355 $ 41,178,870 | $ 350,000

12 | Marvin Contracting Services L2356 $ 32,618,880 | $ 350,000

12 | Marvin Contracting Services L2357 $ 35,606,445 | $ 350,000

12 | Marvin Contracting Services L2358 $ 28,612290 | $ 350,000

13 |P&S Doma Construction Services L2330 $ 58,376,220 | $ 1,191,533 Assuria
13 |P&S Doma Construction Services L2331 $ 55,310,430 | $ 1,158,383

13 |P&S Doma Construction Services L2332 $ 56,560,717 | $ 1,147,901

13 |P&S Doma Construction Services L2335 $ 55,473,600 | $ 1,129,177

13 |P&S Doma Construction Services L2349 $ 39,467,400 | $ 829,973

14 [Mass Contracting & General Supplies L2329 $ 58,358,906 | $ 350,000 Assuria
14 |Mass Contracting & General Supplies L2332 $ 55,907,964 | $ 350,000

14 |Mass Contracting & General Supplies L2333 $ 55,705,503 | $ 350,000

14 |Mass Contracting & General Supplies L2335 $ 56,635,723 | $ 350,000

14 |Mass Contracting & General Supplies L2336 $ 55,365,775 | $ 350,000

14 |Mass Contracting & General Supplies L2341 $ 51,441,548 | $ 350,000

14 |Mass Contracting & General Supplies L2344 $ 49,503,216 | $ 350,000

14 |Mass Contracting & General Supplies L2346 $ 48,128,220 | $ 350,000

14 |Mass Contracting & General Supplies L2349 $ 39,843,353 | $ 350,000

14 |Mass Contracting & General Supplies L2352 $ 39,158,301 | $ 350,000

14 |Mass Contracting & General Supplies L2355 $ 37,349,517 | $ 350,000

14 |Mass Contracting & General Supplies L2356 $ 33,649,518 | $ 350,000

14 |Mass Contracting & General Supplies L2358 $ 29,776,614 | $ 350,000

15 |Dennis Tahal Engineering L2329 $ 52,274,775 | $ 350,000 Assuria
15 |Dennis Tahal Engineering L2333 $ 50,769,600 | $ 350,000




15 |Dennis Tahal Engineering L2335 $ 46,705,470 | $ 350,000
15 [Dennis Tahal Engineering L2347 $ 42,095,025 | $ 350,000
15 |Dennis Tahal Engineering L2355 $ 33,681,900 | $ 350,000
15 |Dennis Tahal Engineering L2357 $ 30,538,200 | $ 350,000
16 |Ali's Construction & Maintenance Services L2334 $ 56,643,615 | $ 350,000 Assuria
16 |Ali's Construction & Maintenance Services L2336 $ 54,097,470 | $ 350,000
16 |Ali's Construction & Maintenance Services L2342 $ 49,841,295 | $ 350,000
16 |Ali's Construction & Maintenance Services L2343 $ 50,082,270 | $ 350,000
16 |Ali's Construction & Maintenance Services L2344 $ 50,607,375 | $ 350,000
16 |Ali's Construction & Maintenance Services L2346 $ 47,743,500 | $ 350,000
16 |Ali's Construction & Maintenance Services L2348 $ 44,694,300 | $ 350,000
17 |Jai Giant Construction L2330 $ 58,276,743 | $ 350,000 Premier
17 |Jai Giant Construction L2332 $ 54,865,440 | $ 350,000
17 |Jai Giant Construction L2334 $ 53,812,657 | $ 350,000
17 |Jai Giant Construction L2335 $ 54,468,534 | $ 350,000
17 |Jai Giant Construction L2336 $ 51,693,495 | $ 350,000
17 |Jai Giant Construction L2341 $ 51,798,034 | $ 350,000
17 |Jai Giant Construction L2346 $ 48,731,057 | $ 350,000
17 |Jai Giant Construction L2348 $ 44,569,295 | $ 350,000
17 |Jai Giant Construction L2349 $ 39,894,477 | $ 350,000
17 |Jai Giant Construction L2353 $ 37,217,362 | $ 350,000
17 |Jai Giant Construction L2356 $ 34,301,474 | $ 350,000
18 |S&A Engineering Service L2330 $ 58,065,315 | $ 350,000 Premier
18 |S&A Engineering Service L2331 $ 57,718,553 | $ 350,000
18 |S&A Engineering Service L2334 $ 54,383,595 | $ 350,000
18 |S&A Engineering Service L2336 $ 53,982,128 | $ 350,000
18 |S&A Engineering Service L2337 $ 50,678,093 | $ 350,000
18 |S&A Engineering Service L2341 $ 51,214,643 | $ 350,000




18 [S&A Engineering Service L2342 $ 50,052,660 | $ 350,000
18 |S&A Engineering Service L2343 $ 51,633,173 | $ 350,000
18 [S&A Engineering Service L2344 $ 50,373,540 | $ 350,000
18 |S&A Engineering Service L2346 $ 48,536,145 | $ 350,000
18 [S&A Engineering Service L2348 $ 42,161,963 | $ 350,000
18 |S&A Engineering Service L2353 $ 36,205,260 | $ 350,000
18 |S&A Engineering Service L2356 $ 34,067,513 | $ 350,000
19 |JJ Construction L2329 $ 56,834,610 | $ 350,000 Caricom
19 [JJ Construction L2330 $ 57,024,024 | $ 350,000
19 [JJ Construction L2332 $ 53,778,690 | $ 350,000
19 |JJ Construction L2333 $ 53,025,315 | $ 350,000
19 [JJ Construction L2335 $ 52,727,115 | $ 350,000
19 |JJ Construction L2338 $ 50,395,989 | $ 350,000
19 |JJ Construction L2347 $ 44,596,545 | $ 350,000
20 |A.K Supplies & Sanitation L2333 $ 55,230,945 | $ 250,000 Premier
20 |A.K Supplies & Sanitation L2337 $ 54,687,150 | (L2359-2378)
20 |A.K Supplies & Sanitation L2338 $ 56,740,855 Each

20 |A.K Supplies & Sanitation L2339 $ 54,227,877

20 |A.K Supplies & Sanitation L2340 $ 52,920,830

20 |A.K Supplies & Sanitation L2341 $ 51,757,230

20 |A.K Supplies & Sanitation L2342 $ 52,032,435

20 |A.K Supplies & Sanitation L2343 $ 51,629,377

20 |A.K Supplies & Sanitation L2344 $ 50,883,840

20 |A.K Supplies & Sanitation L2345 $ 48,747,825

20 |A.K Supplies & Sanitation L2346 $ 48,568,905

20 |A.K Supplies & Sanitation L2347 $ 46,874,940

20 |A.K Supplies & Sanitation L2348 $ 44,977,380

20 |A.K Supplies & Sanitation L2349 $ 40,325,350

20 |A.K Supplies & Sanitation L2350 $ 39,329,025




20 |A.K Supplies & Sanitation L2351 $ 40,325,250

20 |A.K Supplies & Sanitation L2352 $ 39,835,530

20 |A.K Supplies & Sanitation L2353 $ 38,026,695

20 |A.K Supplies & Sanitation L2354 $ 38,591,595

20 |A.K Supplies & Sanitation L2355 $ 37,763,565

20 |A.K Supplies & Sanitation L2356 $ 34,414,695

20 |A.K Supplies & Sanitation L2357 $ 33,718,125

20 |A.K Supplies & Sanitation .2358 $ 30,244,515

21 |Aramco Construction Company L2329 $ 54,707,415 | $ 350,000 Caricom
21 |Aramco Construction Company L2330 $ 52,671,885 | $ 350,000
21 |Aramco Construction Company L2331 $ 51,971,955 | $ 350,000
21 |Aramco Construction Company L2332 $ 49,486,447 | $ 350,000
21 |Aramco Construction Company L2333 $ 52,209,990 | $ 350,000
21 |Aramco Construction Company L2334 $ 52,859,520 | $ 350,000
21 |Aramco Construction Company L2335 $ 51,651,250 | $ 350,000
21 |Aramco Construction Company L2336 $ 53,383,995 | $ 350,000
21 |Aramco Construction Company L2337 $ 52,345,860 | $ 350,000
21 |Aramco Construction Company L2338 $ 49,781,235 | $ 350,000
21 |Aramco Construction Company L2339 $ 71,689,170 | $ 350,000
21 |Aramco Construction Company L2340 $ 62,990,445 | $ 350,000
21 |Aramco Construction Company L2341 $ 52,417,680 | $ 350,000
21 |Aramco Construction Company L2342 $ 49,674,200 | $ 350,000
21 |Aramco Construction Company L2343 $ 51,641,100 | $ 350,000
21 |Aramco Construction Company L2344 $ 47,855,640 | $ 350,000
21 |Aramco Construction Company L2345 $ 48,931,785 | $ 350,000
21 |Aramco Construction Company L2346 $ 46,273,605 | $ 350,000
21 |Aramco Construction Company L2347 $ 46,866,225 | $ 350,000
21 |Aramco Construction Company L2348 $ 43,607,445 | $ 350,000
21 |Aramco Construction Company L2349 $ 39,860,205 | $ 350,000
21 |Aramco Construction Company L2350 $ 39,329,025 | $ 350,000




21 |Aramco Construction Company L2351 $ 39,555,600 | $ 350,000
21 |Aramco Construction Company L2352 $ 39,652,725 | $ 350,000
21 |Aramco Construction Company L2353 $ 38,298,015 | $ 350,000
21 |Aramco Construction Company L2354 $ 40,224,135 | $ 350,000
21 |Aramco Construction Company L2355 $ 37,643,025 | $ 350,000
21 |Aramco Construction Company L2356 $ 34,905,045 | $ 350,000
21 |Aramco Construction Company L2357 $ 33,393,150 | $ 350,000
21 |Aramco Construction Company L2358 $ 30,829,355 | $ 350,000
22 |Persaud Engineering & Hydraulics Services L2329 $ 60,635,085 | $ 350,000 Caricom
22 |Persaud Engineering & Hydraulics Services L2330 $ 58,704,030 | $ 350,000
22 |Persaud Engineering & Hydraulics Services L2331 $ 57,509,550 | $ 350,000
22 |Persaud Engineering & Hydraulics Services L2332 $ 56,575,155 | $ 350,000
22 |Persaud Engineering & Hydraulics Services L2333 $ 57,671,670 | $ 350,000
22 |Persaud Engineering & Hydraulics Services L2334 $ 55,381,935 | $ 350,000
22 |Persaud Engineering & Hydraulics Services L2335 $ 55,333,950 | $ 350,000
22 |Persaud Engineering & Hydraulics Services L2336 $ 56,133,945 | $ 350,000
22 |Persaud Engineering & Hydraulics Services L2337 $ 54,473,895 | $ 350,000
22 |Persaud Engineering & Hydraulics Services L2338 $ 54,727,785 | $ 350,000
22 |Persaud Engineering & Hydraulics Services L2341 $ 52,089,345 | $ 350,000
22 |Persaud Engineering & Hydraulics Services L2342 $ 50,990,730 | $ 350,000
22 |Persaud Engineering & Hydraulics Services L2343 $ 51,198,945 | $ 350,000
22 |Persaud Engineering & Hydraulics Services L2344 $ 50,818,320 | $ 350,000
22 |Persaud Engineering & Hydraulics Services L2346 $ 48,990,480 | $ 350,000
22 |Persaud Engineering & Hydraulics Services L2347 $ 45,804,360 | $ 350,000
22 |Persaud Engineering & Hydraulics Services L2348 $ 42,585,370 | $ 350,000
22 |Persaud Engineering & Hydraulics Services L2350 $ 39,329,025 | $ 350,000
22 |Persaud Engineering & Hydraulics Services L2353 $ 38,153,535 | $ 350,000
22 |Persaud Engineering & Hydraulics Services L2355 $ 39,051,785 | $ 350,000
22 |Persaud Engineering & Hydraulics Services L2356 $ 34,119,120 | $ 350,000
22 |Persaud Engineering & Hydraulics Services L2357 $ 35,654,640 | $ 350,000




23 |Brandon Establishment Zone L2329 $ 51,131,850 | $ 350,000 Premier
23 |Brandon Establishment Zone L2330 $ 52,242,925 | $ 350,000
23 |Brandon Establishment Zone L2331 $ 49,904,505 | $ 350,000
23 |Brandon Establishment Zone L2332 $ 51,283,522 | $ 350,000
23 |Brandon Establishment Zone L2333 $ 33,597,420 | $ 350,000
23 |Brandon Establishment Zone L2334 $ 53,008,085 | $ 350,000
23 |Brandon Establishment Zone L2335 $ 49,683,375 | $ 350,000
23 |Brandon Establishment Zone L2336 $ 50,222,655 | $ 350,000
23 |Brandon Establishment Zone L2341 $ 47,250,105 | $ 350,000
23 |Brandon Establishment Zone L2342 $ 46,249,665 | $ 350,000
23 |Brandon Establishment Zone L2343 $ 46,313,085 | $ 350,000
23 |Brandon Establishment Zone L2344 $ 45,230,115 | $ 350,000
23 |Brandon Establishment Zone L2347 $ 42,176,085 | $ 350,000
23 |Brandon Establishment Zone L2348 $ 42,387,450 | $ 350,000
23 |Brandon Establishment Zone L2349 $ 39,154,920 | $ 350,000
23 |Brandon Establishment Zone L2351 $ 37,612,995 | $ 350,000
24 |Sukhpaul's Business Enterprise L2329 $ 57,435,157 | $ 350,000 Premier
24 |Sukhpaul's Business Enterprise L2330 $ 55,946,572 | $ 350,000
24 |Sukhpaul's Business Enterprise L2331 $ 54,842,235 | $ 350,000
24 |Sukhpaul's Business Enterprise L2332 $ 56,136,255 | $ 350,000
24 |Sukhpaul's Business Enterprise L2333 $ 54,653,182 | $ 350,000
24 |Sukhpaul's Business Enterprise L2334 $ 51,981,938 | $ 350,000
24 |Sukhpaul's Business Enterprise L2335 $ 53,056,710 | $ 350,000
24 |Sukhpaul's Business Enterprise L2336 $ 52,654,430 | $ 350,000
24 |Sukhpaul's Business Enterprise L2337 $ 49,136,325 | $ 350,000
24 |Sukhpaul's Business Enterprise L2338 $ 50,495,497 | $ 350,000
24 |Sukhpaul's Business Enterprise L2339 $ 67,907,385 | $ 350,000
24 |Sukhpaul's Business Enterprise L2340 $ 62,301,645 | $ 350,000
24 |Sukhpaul's Business Enterprise L2341 $ 49,941,045 | $ 350,000




24 |Sukhpaul's Business Enterprise L2342 $ 47,539,537 | $ 350,000
24 |Sukhpaul's Business Enterprise L2343 $ 50,100,487 | $ 350,000
24 |Sukhpaul's Business Enterprise .2344 $ 49,707,346 | $ 350,000
24 |Sukhpaul's Business Enterprise L2345 $ 47,595,555 | $ 350,000
24 |Sukhpaul's Business Enterprise L2346 $ 47,103,630 | $ 350,000
24 |Sukhpaul's Business Enterprise L2347 $ 50,869,980 | $ 350,000
24 |Sukhpaul's Business Enterprise L2348 $ 39,361,035 | $ 350,000
24 |Sukhpaul's Business Enterprise L2349 $ 48,316,735 | $ 350,000
24 |Sukhpaul's Business Enterprise L2351 $ 37,143,330 | $ 350,000
24 |Sukhpaul's Business Enterprise L2352 $ 38,664,570 | $ 350,000
24 |Sukhpaul's Business Enterprise L2353 $ 31,738,350 | $ 350,000
24 |Sukhpaul's Business Enterprise L2354 $ 37,541,385 | $ 350,000
24 |Sukhpaul's Business Enterprise L2355 $ 37,251,742 | $ 350,000
24 |Sukhpaul's Business Enterprise L2356 $ 32,984,175 | $ 350,000
24 |Sukhpaul's Business Enterprise L2357 $ 33,067,230 | $ 350,000
24 |Sukhpaul's Business Enterprise L2358 $ 26,045,145 | $ 350,000
25 | Sukhraj Industries L2329 $ 60,641,454 | $ 350,000 Caricom
25 | Sukhraj Industries L2331 $ 56,317,800 | $ 350,000
25 | Sukhraj Industries L2332 $ 52,494,330 | $ 350,000
25 | Sukhraj Industries L2333 $ 55,750,506 | $ 350,000
25 | Sukhraj Industries L2334 $ 54,484,185 | $ 350,000
25 | Sukhraj Industries L2335 $ 54,088,545 | $ 350,000
25 | Sukhraj Industries L2336 $ 55,645,485 | $ 350,000
25 | Sukhraj Industries L2337 $ 58,653,420 | $ 350,000
25 | Sukhraj Industries L2338 $ 54,340,125 | $ 350,000
25 | Sukhraj Industries L2341 $ 54,325,535 | $ 350,000
25 | Sukhraj Industries L2342 $ 50,415,225 | $ 350,000
25 | Sukhraj Industries L2343 $ 51,721,950 | $ 350,000
25 | Sukhraj Industries L2344 $ 51,024,750 | $ 350,000
25 | Sukhraj Industries L2345 $ 53,625,495 | $ 350,000




25 | Sukhraj Industries L2346 $ 49,607,250 | $ 350,000
25 | Sukhraj Industries L2348 $ 42,620,655 | $ 350,000
25 | Sukhraj Industries L2349 $ 43,093,050 | $ 350,000
25 | Sukhraj Industries L2351 $ 38,683,575 | $ 350,000
25 | Sukhraj Industries L2352 $ 45,153,950 | $ 350,000
25 | Sukhraj Industries L2353 $ 37,429,770 | $ 350,000
25 | Sukhraj Industries L2354 $ 44,501,100 | $ 350,000
25 | Sukhraj Industries L2355 $ 38,928,435 | $ 350,000
25 | Sukhraj Industries L2356 $ 34,158,915 | $ 350,000
25 | Sukhraj Industries L2357 $ 35,580,090 | $ 350,000
25 | Sukhraj Industries L2358 $ 29,082,585 | $ 350,000
26 |[Satken Construction L2329 $ 54,677,469 | $ 350,000 Premier
26 |Satken Construction L2330 $ 53,093,778 | $ 350,000
26 |Satken Construction L2331 $ 55,146,735 | $ 350,000
26 |Satken Construction L2332 $ 53,510,940 | $ 350,000
26 |[Satken Construction L2333 $ 52,243,590 | $ 350,000
26 |Satken Construction L2334 $ 51,545,392 | $ 350,000
26 |[Satken Construction L2335 $ 50,472,030 | $ 350,000
26 |[Satken Construction L2336 $ 51,189,547 | $ 350,000
26 |[Satken Construction L2337 $ 47,482,627 | $ 350,000
26 |Satken Construction L2338 $ 49,456,575 | $ 350,000
26 |Satken Construction L2339 $ 70,959,840 | $ 350,000
26 |Satken Construction L2340 $ 54,978,557 | $ 350,000
26 |Satken Construction L2341 $ 48,202,402 | $ 350,000
26 |Satken Construction L2342 $ 46,989,915 | $ 350,000
26 |[Satken Construction L2343 $ 47,475,330 | $ 350,000
26 |Satken Construction L2344 $ 47,129,040 | $ 350,000
26 |[Satken Construction L2345 $ 45,210,300 | $ 350,000
26 |[Satken Construction L2346 $ 45,442,425 | $ 350,000
26 |Satken Construction L2347 $ 40,404,505 | $ 350,000




26 |Satken Construction L2348 $ 38,897,880 | $ 350,000
26 |Satken Construction L2349 $ 39,457,400 | $ 350,000
26 |Satken Construction L2350 $ 39,329,025 | $ 350,000
26 |Satken Construction L2351 $ 36,068,627 | $ 350,000
26 |Satken Construction L2352 $ 41,051,142 | $ 350,000
26 |Satken Construction L2353 $ 33,471,322 | $ 350,000
26 |Satken Construction L2354 $ 40,406,415 | $ 350,000
26 |Satken Construction L2355 $ 37,921,800 | $ 350,000
26 |Satken Construction L2356 $ 30,895,305 | $ 350,000
26 |Satken Construction L2357 $ 32,317,445 | $ 350,000
26 |Satken Construction L2358 $ 27572737 | $ 350,000
27 |Feroz Construction Services L2329 $ 58,797,690 | $ 350,000 Premier
27 |Feroz Construction Services L2330 $ 59,004,015 | $ 350,000
27 |Feroz Construction Services L2331 $ 56,576,835 | $ 350,000
27 |Feroz Construction Services L2332 $ 56,541,650 | $ 350,000
27 |Feroz Construction Services L2333 $ 56,187,495 | $ 350,000
27 |Feroz Construction Services L2334 $ 55,208,265 | $ 350,000
27 |Feroz Construction Services L2335 $ 55,858,355 | $ 350,000
27 |Feroz Construction Services L2336 $ 55,034,280 | $ 350,000
27 |Feroz Construction Services L2337 $ 56,131,215 | $ 350,000
27 |Feroz Construction Services L2338 $ 56,697,900 | $ 350,000
27 |Feroz Construction Services L2339 $ 73,097,955 | $ 350,000
27 |Feroz Construction Services L2340 $ 56,771,390 | $ 350,000
27 |Feroz Construction Services L2341 $ 52,350,060 | $ 350,000
27 |Feroz Construction Services L2342 $ 51,008,685 | $ 350,000
27 |Feroz Construction Services L2343 $ 50,931,300 | $ 350,000
27 |Feroz Construction Services L2344 $ 60,361,570 | $ 350,000
27 |Feroz Construction Services L2345 $ 49,891,695 | $ 350,000
27 |Feroz Construction Services L2346 $ 49,129,605 | $ 350,000
27 |Feroz Construction Services L2347 $ 45,785,880 | $ 350,000




27 |Feroz Construction Services L2348 $ 44,587,410 | $ 350,000

27 |Feroz Construction Services L2349 $ 43,625,400 | $ 350,000

27 |Feroz Construction Services L2351 $ 40,601,925 | $ 350,000

27 |Feroz Construction Services L2352 $ 39,728,955 | $ 350,000

27 |Feroz Construction Services L2353 $ 37,829,515 | $ 350,000

27 |Feroz Construction Services L2354 $ 40,400,850 | $ 350,000

27 |Feroz Construction Services L2355 $ 39,201,015 | $ 350,000

27 |Feroz Construction Services L2356 $ 36,634,395 | $ 350,000

27 |Feroz Construction Services L2357 $ 34,828,815 | $ 350,000

27 |Feroz Construction Services L2358 $ 31,456,950 | $ 350,000

27 |Feroz Construction Services L2359 $ 350,000

28 |Amaya Taro Construction L2329 $ 59,231,655 No Bid Security Seen
28 |Amaya Taro Construction L2332 $ 56,004,816

28 |Amaya Taro Construction L2336 $ 55,342,455

28 |Amaya Taro Construction L2342 $ 51,730,770

28 |Amaya Taro Construction L2343 $ 50,826,195

28 |Amaya Taro Construction L2344 $ 50,156,925

28 |Amaya Taro Construction L2346 $ 48,246,765

29 |Jason Gravesande General Contracting Service L2334 $ 54,909,490 | $ 350,000 Premier
29 |Jason Gravesande General Contracting Service L2336 $ 54,096,840 | $ 350,000

29 |Jason Gravesande General Contracting Service L2341 $ 51,122,610 | $ 350,000

29 |Jason Gravesande General Contracting Service L2342 $ 50,237,460 | $ 350,000

29 |Jason Gravesande General Contracting Service L2343 $ 49,393,365 | $ 350,000

29 |Jason Gravesande General Contracting Service L2344 $ 49,423,710 | $ 350,000

29 |Jason Gravesande General Contracting Service L2346 $ 39,329,025 | $ 350,000

29 |Jason Gravesande General Contracting Service L2350 $ 39,329,025 | $ 350,000

30 |EC Modern Designs L2329 $ 60,976,650 | $ 350,000 Caricom
30 |EC Modern Designs L2330 $ 57,927,685 | $ 350,000




30 |EC Modern Designs L2331 $ 56,440,650 | $ 350,000
30 [EC Modern Designs L2333 $ 57,780,660 | $ 350,000
30 [EC Modern Designs L2335 $ 55,031,655 | $ 350,000
30 |EC Modern Designs L2336 $ 55,875,120 | $ 350,000
30 |EC Modern Designs L2345 $ 54,987,345 | $ 350,000
30 |EC Modern Designs L2347 $ 43,055,565 | $ 350,000
30 |EC Modern Designs L2349 $ 43,178,100 | $ 350,000
30 |EC Modern Designs L2351 $ 38,455,935 | $ 350,000
30 |EC Modern Designs L2352 $ 37,865,835 | $ 350,000
30 |EC Modern Designs L2354 $ 44,378,710 | $ 350,000
30 |EC Modern Designs L2355 $ 38,561,985 | $ 350,000
30 [EC Modern Designs L2356 $ 34,983,900 | $ 350,000
30 |EC Modern Designs L2357 $ 35,493,360 | $ 350,000
30 |EC Modern Designs L2358 $ 30,270,345 | $ 350,000
31 [Nitesh Contracting L2329 $ 59,785,089 | $ 350,000 Caricom
31 |Nitesh Contracting L2330 $ 59,110,254 | $ 350,000
31 |Nitesh Contracting L2331 $ 56,422,980 | $ 350,000
31 |Nitesh Contracting L2332 $ 57,166,777 | $ 350,000
31 |Nitesh Contracting L2333 $ 57,091,188 | $ 350,000
31 |Nitesh Contracting L2334 $ 55,528,063 | $ 350,000
31 |Nitesh Contracting L2350 $ 58,814,012 | $ 350,000




Date of Tender Opening: November 4, 2024

File Number: Ministry of Public Works (162/2024/31) - Miscellaneous Roads 2024 Phase 7D

Bidder . . Bid Security . . Form of Hard| Flash

Name of Bidder Bid Amount & Currency Amount & Bid Security Agency GRA | NIS [ Tender .

No. Currency signed Copy| drive

1 |J Foo Construction L2359 $ 58,824,885 | $ 250,000 Premier v v v 2

1 |J Foo Construction L2361 $ 56,430,360 | $ 250,000

1 |J Foo Construction L2363 $ 55,972,035 | $ 250,000

1 |J Foo Construction L2364 $ 56,813,969 | $ 250,000

1 |J Foo Construction L2365 $ 55,075,545 | $ 250,000

1 |J Foo Construction L2366 $ 56,435,572 | $ 250,000

1 |J Foo Construction L2367 $ 50,951,985 | $ 250,000

1 |J Foo Construction L2369 $ 50,426,355 | $ 250,000

1 |J Foo Construction L2370 $ 50,083,058 | $ 250,000

1 |J Foo Construction L2371 $ 48,689,025 | $ 250,000

1 |J Foo Construction L2372 $ 48,282,675 | $ 250,000

1 |J Foo Construction L2373 $ 45343725 | $ 250,000

1 |J Foo Construction L2374 $ 43,744,785 | $ 250,000

1 |J Foo Construction L2375 $ 41,498,678 | $ 250,000

1 |J Foo Construction L2377 $ 39,287,850 | $ 250,000

1 |J Foo Construction L2378 $ 38,209,395 | $ 250,000

2 |E&Q Construction & Maintenance L2359 $ 45,688,650 | $ 250,000 Premier v v v 2

2 |E&Q Construction & Maintenance L2360 $ 48,580,875 | $ 250,000

2 |E&Q Construction & Maintenance L2361 $ 42,751,800 | $ 250,000

2 |E&Q Construction & Maintenance L2363 $ 28,641,800 | $ 250,000

2 |E&Q Construction & Maintenance L2364 $ 38,419,500 | $ 250,000

2 |E&Q Construction & Maintenance L2365 $ 39,591,300 | $ 250,000

2 |E&Q Construction & Maintenance L2366 $ 38,329,095 | $ 250,000




2 |E&Q Construction & Maintenance L2367 $ 41,783,070 | $ 250,000
2 |E&Q Construction & Maintenance L2368 $ 41,748525 | $ 250,000
2 |E&Q Construction & Maintenance L2369 $ 41571547 | $ 250,000
2 |E&Q Construction & Maintenance L2370 $ 40,004,002 | $ 250,000
2 |E&Q Construction & Maintenance L2371 $ 27,536,950 | $ 250,000
2 |E&Q Construction & Maintenance L2372 $ 26,835,375 | $ 250,000
2 |E&Q Construction & Maintenance L2373 $ 26,119,275 | $ 250,000
2 |E&Q Construction & Maintenance L2374 $ 40,024,530 | $ 250,000
2 |E&Q Construction & Maintenance L2375 $ 40,744,725 | $ 250,000
2 |E&Q Construction & Maintenance L2376 $ 35,008,056 | $ 250,000
2 |E&Q Construction & Maintenance L2377 $ 36,462,324 | $ 250,000
3 |KK Enterprise L2359 $ 59,002,178 | $ 250,000 Premier
3 |KK Enterprise L2360 $ 58,908,255 | $ 250,000
3 |KK Enterprise L2361 $ 57,911,595 | $ 250,000
3 |KK Enterprise L2363 $ 56,496,195 | $ 250,000
3 |KK Enterprise L2364 $ 56,599,568 | $ 250,000
3 |KK Enterprise L2365 $ 56,334,495 | $ 250,000
3 |KK Enterprise L2366 $ 56,433,930 | $ 250,000
3 |KK Enterprise L2367 $ 52,422,930 | $ 250,000
3 |KK Enterprise L2368 $ 52,095,068 | $ 250,000
3 |KK Enterprise L2369 $ 51,880,290 | $ 250,000
3 |KK Enterprise L2370 $ 51,502,238 | $ 250,000
3 |KK Enterprise L2371 $ 49,617,015 | $ 250,000
3 |KK Enterprise L2372 $ 49,617,015 | $ 250,000
3 |KK Enterprise L2373 $ 51,083,865 | $ 250,000
3 |KK Enterprise L2374 $ 52,622,745 | $ 250,000
3 |KK Enterprise L2375 $ 47,166,998 | $ 250,000
3 |KK Enterprise L2376 $ 40,972,470 | $ 250,000




3 |KK Enterprise L2377 $ 40,735,823 | $ 250,000
4 |D&D Contracting L2366 $ 53,913,615 | $ 250,000 Premier
4 |D&D Contracting L2367 $ 52,476,165 | $ 250,000
4 |D&D Contracting L2369 $ 49,401,030 | $ 250,000
4 |D&D Contracting L2370 $ 48,685,297 | $ 250,000
4 |D&D ContractinglL.2374 $ 43,445,377 | $ 250,000
4 |D&D Contracting L2377 $ 39,371,609 | $ 250,000
4 |D&D Contracting L2378 $ 38,885,595 | $ 250,000
Premier (Form of Tender
5 |KNP Enterprises L2368 $ 50,662,710 | $ 250,000 | Page Completed But Not
Signed)
5 |KNP ENterprises L2369 $ 50,413,860 | $ 250,000
5 |KNP Enterprises L2370 $ 51,233,385 | $ 250,000
5 |KNP ENterprises L2377 $ 39,968,565 | $ 250,000
5 |KNP ENterprises L2378 $ 38,284,680 | $ 250,000
Premier (Form of Tender
6 |K&H Investment & Building Management L2369 $ 50,130,360 | $ 250,000 | Page Completed But Not
Signed)
6 |K&H Investment & Building Management L2370 $ 50,949,885 | $ 250,000
6 |K&H Investment & Building Management L2377 $ 39,653,565 | $ 250,000
6 |K&H Investment & Building Management L2378 $ 38,862,915 | $ 250,000
7 |Jalil & Daughters Business Establishment L2359 $ 39,732,525 | $ 250,000 Caricom
7 |Jalil & Daughters Business Establishment L2360 $ 48,789,300 | $ 250,000
7 |Jalil & Daughters Business Establishment L2361 $ 35,287,350 | $ 250,000
7 |Jalil & Daughters Business Establishment L2363 $ 26,165,475 | $ 250,000




7 |Jalil & Daughters Business Establishment L2364 $ 34,078,275 | $ 250,000
7 |Jalil & Daughters Business Establishment L2365 $ 37,297,575 | $ 250,000
7 |Jalil & Daughters Business Establishmente L2366 $ 31,186,050 | $ 250,000
7 |Jalil & Daughters Business Establishment L2367 $ 39,611,777 | $ 250,000
7 |Jalil & Daughters Business Establishment L2369 $ 29,322,825 | $ 250,000
7 |Jalil & Daughters Business Establishment L2370 $ 28,874,475 | $ 250,000
7 |Jalil & Daughters Business Establishment L2371 $ 26,479,425 | $ 250,000
7 |Jalil & Daughters Business Establishment L2372 $ 24,406,725 | $ 250,000
7 |Jalil & Daughters Business Establishment L2373 $ 23,776,725 | $ 250,000
7 |Jalil & Daughters Business Establishment L2374 $ 28,020,825 | $ 250,000
7 |Jalil & Daughters Business Establishment L2375 $ 56,782,950 | $ 250,000
7 |Jalil & Daughters Business Establishment L2376 $ 31,026,975 | $ 250,000
7 |Jalil & Daughters Business Establishment L2377 $ 25,445,700 | $ 250,000
7 |Jalil & Daughters Business Establishment L2378 $ 23,776,725 | $ 250,000
8 [Z&Z Contracting Services L2359 $ 59,632,178 | $ 250,000 Assuria
8 |Z&Z Contracting Services L2360 $ 58,960,755 | $ 250,000
8 [Z&Z Contracting Services L2361 $ 57,397,095 | $ 250,000
8 |Z&Z Contracting Services L2363 $ 56,601,195 | $ 250,000
8 [Z&Z Contracting Services L2364 $ 56,610,068 | $ 250,000
8 |Z&Z Contracting Services L2365 $ 56,229,495 | $ 250,000
8 [Z&Z Contracting Services L2366 $ 56,173,320 | $ 250,000
8 [Z&Z Contracting Services L2367 $ 52,139,430 | $ 250,000
8 |Z&Z Contracting Services L2368 $ 52,095,330 | $ 250,000
8 [Z&Z Contracting ServicesL 2369 $ 51,743,790 | $ 250,000
8 [Z&Z Contracting Services L2370 $ 51,449,738 | $ 250,000
8 [Z&Z Contracting Services L2371 $ 49,613,865 | $ 250,000
8 [Z&Z Contracting Services L2372 $ 49,613,865 | $ 250,000




8 |Z&Z Contracting Services L2373 $ 46,806,739 | $ 250,000
8 |Z&Z Contracting Services L2374 $ 44,100,568 | $ 250,000
8 |Z&Z Contracting Services L2375 $ 40,256,398 | $ 250,000
8 |Z&Z Contracting Services L2376 $ 40,951,470 | $ 250,000
8 |Z&Z Contracting Services L2377 $ 40,731,823 | $ 250,000
8 |Z&Z Contracting ServicesL2378 $ 39,216,789 | $ 250,000
) ) Premier (Form of Tender
9 M. P_ersaud & Sons Construction & Maintenance $ 56.593,110 | $ 250,000 | Page Completed But Not
Services L2359 .
Signed)
9 M. P_ersaud & Sons Construction & Maintenance $ 50,848 665 | $ 250,000
Services L2366
9 M. P_ersaud & Sons Construction & Maintenance $ 26.224.024 | $ 250,000
Services L2367
9 M. P_ersaud & Sons Construction & Maintenance $ 46,046,725 | $ 250,000
Services L2369
9 M. P_ersaud & Sons Construction & Maintenance $ 46,997.790 | $ 250,000
Services L2370
9 M. P_ersaud & Sons Construction & Maintenance $ 41.271.300 | $ 250,000
Services L2374
9 M. P_ersaud & Sons Construction & Maintenance $ 36.797.776 | $ 250,000
Services L2377
9 M. P_ersaud & Sons Construction & Maintenance $ 37.989210 | $ 250,000
ServicesL2378
10 |More Than Expected L2359 $ 55,251,000 | $ 250,000 Premier
10 [More Than Expected L2360 $ 59,966,550 | $ 250,000
10 |More Than Expected L2361 $ 51,211,650 | $ 250,000
10 [More Than Expected L2363 $ 47,297,250 | $ 250,000




10 |More Than Expected L2364 $ 52,338,300 | $ 250,000
10 |More Than Expected L2365 $ 50,224,650 | $ 250,000
10 |More Than ExpectedlL2366 $ 48,430,200 | $ 250,000
10 |More Than Expected L2367 $ 46,785,800 | $ 250,000
10 |More Than Expected L2368 $ 47,530,350 | $ 250,000
10 |More Than Expected L2369 $ 46,198,425 | $ 250,000
10 |More Than Expected L2370 $ 46,051,425 | $ 250,000
10 |EMore Than Expected L2371 $ 43,657,950 | $ 250,000
10 [More Than Expected L2372 $ 42,926,100 | $ 250,000
10 [More Than Expected L2373 $ 42,219,450 | $ 250,000
11 |[King of Hardware L2359 $ 52,243,695 | $ 250,000 Premier
11 |King of Hardware L2360 $ 62,612,025 | $ 250,000
11 |King of Hardware L2361 $ 49,087,500 | $ 250,000
11 |King of Hardware L2363 $ 48,636,420 | $ 250,000
11 |King of Hardware L2364 $ 48,224,379 | $ 250,000
11 |King of Hardware L2365 $ 46,205,250 | $ 250,000
11 |King of Hardware L2368 $ 53,498,550 | $ 250,000
11 |King of Hardware L2369 $ 52,355,310 | $ 250,000
11 |King of Hardware L2370 $ 49,483,447 | $ 250,000
11 |King of Hardware L2371 $ 41,688,901 | $ 250,000
11 |King of Hardware L2372 $ 41,717,734 | $ 250,000
11 |King of Hardware L2373 $ 41,717,734 | $ 250,000
11 |King of Hardware L2374 $ 41,785,296 | $ 250,000
11 |King of Hardware L2375 $ 42,636,946 | $ 250,000
11 |King of Hardware L2376 $ 41,394,150 | $ 250,000
12 |Maria's Contracting & General Supplies L2359 $ 54,477,360 | $ 250,000 Premier
12 |Maria's Contracting & General Supplies L2360 $ 53,371,920 | $ 250,000




12 |Maria's Contracting & General Supplies L2368 $ 47,844,510 | $ 250,000
12 |Maria's Contracting & General Supplies L2371 $ 44,049,600 | $ 250,000
12 |Maria's Contracting & General Supplies L2372 $ 44,091,600 | $ 250,000
12 |Maria's Contracting & General Supplies L2373 $ 41,578,950 | $ 250,000
12 |Maria's Contracting & General Supplies L2374 $ 40,849,095 | $ 250,000
12 |Maria's Contracting & General Supplies L2375 $ 37,049,460 | $ 250,000
12 |Maria's Contracting & General Supplies L2378 $ 34,564,320 | $ 250,000
13 |L&C Contracting Services L2366 $ 34,121,693 | $ 250,000 Caricom
13 |L&C Contracting Services L2367 $ 36,049,545 | $ 250,000
13 |L&C Contracting Services L2370 $ 35,012,250 | $ 250,000
13 [L&C Contracting Services L2374 $ 32,222,085 | $ 250,000
13 [L&C Contracting Services L2378 $ 29,159,288 | $ 250,000
14 |Rishals Construction & Maintenance Services L2359 | $ 56,953,365 | $ 250,000 Premier
14 |Rishals Construction & Maintenance Services L2360 | $ 58,374,225 | $ 250,000
14 |Rishals Construction & Maintenance Services L2361 | $ 56,163,870 | $ 250,000
14 |Rishals Construction & Maintenance Services L2363 | $ 47,514,390 | $ 250,000
14 |Rishals Construction & Maintenance Services L2364 | $ 54,435,150 | $ 250,000
14 |Rishals Construction & Maintenance Services L2365 | $ 51,387,000 | $ 250,000
14 |Rishals Construction & Maintenance Services L2366 | $ 47,394,060 | $ 250,000




14 |Rishals Construction & Maintenance Services L2367 | $ 50,895,285 | $ 250,000
14 |Rishals Construction & Maintenance Services L2368 | $ 48,334,650 | $ 250,000
14 |Rishals Construction & Maintenance Services L2369 | $ 50,636,145 | $ 250,000
14 |Rishals Construction & Maintenance Services L2370 | $ 50,022,420 | $ 250,000
14 |Rishals Construction & Maintenance Services L2371 | $ 44,928,450 | $ 250,000
14 |Rishals Construction & Maintenance Services L2372 | $ 37,258,200 | $ 250,000
14 |Rishals Construction & Maintenance Services L2373 | $ 42,005,250 | $ 250,000
14 |Rishals Construction & Maintenance Services L2374 | $ 43,830,990 | $ 250,000
14 |Rishals Construction & Maintenance Services L2375 | $ 39,226,530 | $ 250,000
14 |Rishals Construction & Maintenance Services L2376 | $ 39,213,000 | $ 250,000
14 |Rishals Construction & Maintenance Services L2377 | $ 37,638,405 | $ 250,000
14 |Rishals Construction & Maintenance Services L2378 | $ 36,809,640 | $ 250,000
15 |K&S Consulting L2370 $ 47,032,545 | $ 250,000 Premier v
15 |K&S Consulting L2374 $ 42,344,190 | $ 250,000
16 |Danesh Contracting Services L2359 $ 58,159,238 | $ 250,000 Premier Ltr




16 |Danesh Contracting Services L2360 $ 58,228,170 | $ 250,000
16 |Danesh Contracting Services L2361 $ 57,006,600 | $ 250,000
16 |Danesh Contracting Services L2363 $ 55,056,750 | $ 250,000
16 [Danesh Contracting Services L2366 $ 52,008,495 | $ 250,000
16 [Danesh Contracting Services L2367 $ 48,937,425 | $ 250,000
16 |Danesh Contracting Services L2369 $ 49,841,643 | $ 250,000
16 |Danesh Contracting Services L2370 $ 48,518,925 | $ 250,000
16 |Danesh Contracting Services L2374 $ 43,518,353 | $ 250,000
16 |Danesh Contracting Services L2377 $ 39,486,825 | $ 250,000
16 |Danesh Contracting Services L2378 $ 37,977,923 | $ 250,000
17 |JS Engineering Services & Supplies L2359 $ 53,447,625 | $ 250,000 Caricom
17 |JS Engineering Services & Supplies L2360 $ 54,451,530 | $ 250,000
17 |JS Engineering Services & Supplies L2361 $ 49,063,245 | $ 250,000
17 |JS Engineering Services & Supplies L2363 $ 45,286,084 | $ 250,000
17 |JS Engineering Services & Supplies L2364 $ 48,418,545 | $ 250,000
17 |JS Engineering Services & Supplies L2365 $ 50,921,220 | $ 250,000
17 |JS Engineering Services & Supplies L2366 $ 53,078,760 | $ 250,000
17 |JS Engineering Services & Supplies L2367 $ 46,218,375 | $ 250,000
17 |JS Engineering Services & Supplies L2368 $ 49,742,380 | $ 250,000
17 |JS Engineering Services & Supplies L2369 $ 49,019,302 | $ 250,000
17 |JS Engineering Services & Supplies L2370 $ 47,261,760 | $ 250,000
17 |JS Engineering Services & Supplies L2371 $ 41,480,775 | $ 250,000
17 |JS Engineering Services & Supplies L2372 $ 40,389,825 | $ 250,000
17 |JS Engineering Services & Supplies L2373 $ 39,593,925 | $ 250,000
17 |JS Engineering Services & Supplies L2374 $ 43,069,635 | $ 250,000
17 |JS Engineering Services & Supplies L2375 $ 37,110,780 | $ 250,000
17 |JS Engineering Services & Supplies L2376 $ 37,500,645 | $ 250,000
17 |JS Engineering Services & Supplies L2377 $ 37,160,865 | $ 250,000




17 |JS Engineering Services & Supplies L2378 35,350,245 250,000
18 i;o;g;sional Engineering & Construction Service 35 893.725 250,000 Caricom
18 i;o;g(s)sional Engineering & Construction Service 38,898,300 250,000
18 i;o;gisional Engineering & Construction Service 30,241,050 250,000
18 irzt)sl‘g;sional Engineering & Construction Service 26,059,950 250,000
18 Professional Engineering & Construction Service 28,525,875 250,000
L2364 _ _ _
18 irzosfg;smnal Engineering & Construction Service 29 588475 250,000
18 irzo?:‘gésional Engineering & Construction Service 31,007,497 250,000
18 irzcg‘gisional Engineering & Construction Service 30,071,947 250,000
18 irzc;fg;sional Engineering & Construction Service 33,860,925 250,000
18 irzc;fg;sional Engineering & Construction Service 29 697,885 250,000
18 irzo?:‘?(s)sional Engineering & Construction Service 28.057.470 250,000
18 irzo;;eisional Engineering & Construction Service 21 275,625 250,000
18 Professional Engineering & Construction Service 21 275.625 250,000

L2372




Professional Engineering & Construction Service

18 12373 $ 21,118,125 | $ 250,000
18 ig‘?zsmnal Engineering & Construction Service $ 27768510 | $ 250,000
18 ig‘?;smnal Engineering & Construction Service $ 32,998,350 | $ 250,000
18 ig‘?(sasmnal Engineering & Construction Service $ 26.212.725 | $ 250,000
18 ir203f$§5|onal Engineering & Construction Service $ 25 477.935 | $ 250000
18 Professional Engineering & Construction Service $ 24092512 | $ 250000
L2378
19 |[Cardinal Enterprise L2359 $ 53,312,700 | $ 250,000 Premier
19 |[Cardinal Enterprise L2360 $ 60,354,000 | $ 250,000
19 |Cardinal Enterprise L2361 $ 47,420,100 | $ 250,000
19 |Cardinal Enterprise L2363 $ 38,758,650 | $ 250,000
19 |Cardinal Enterprise L2365 $ 52,299,450 | $ 250,000
19 |Cardinal Enterprise L2366 $ 52,763,550 | $ 250,000
19 |Cardinal Enterprise L2367 $ 48,563,550 | $ 250,000
19 |[Cardinal Enterprise L2368 $ 42,383,250 | $ 250,000
19 |[Cardinal Enterprise L2369 $ 44,692,200 | $ 250,000
19 |Cardinal Enterprise L2370 $ 43,723,050 | $ 250,000
19 |Cardinal Enterprise L2371 $ 39,334,050 | $ 250,000
19 |Cardinal Enterprise L2372 $ 40,284,050 | $ 250,000
19 |Cardinal Enterprise L2373 $ 38,284,050 | $ 250,000
20 |Amrita's Investment L2367 $ 30,491,980 | $ 250,000 Premier
20 |Amrita's Investment L2369 $ 48,137,617 | $ 250,000




20 |Amrita's Investment L2370 $ 47,990,145 | $ 250,000
20 |Amrita's Investment L2374 $ 42,425,565 | $ 250,000
20 |Amrita's Investment L2377 $ 38,407,556 | $ 250,000
20 |Amrita's Investment L2378 $ 37,389,135 | $ 250,000
21 |True Force Services Inc L2359 $ 39,540,375 | $ 250,000 Premier
21 |True Force Services Inc L2360 $ 43,576,575 | $ 250,000
21 |True Force Services Inc L2361 $ 33,671,400 | $ 250,000
21 |True Force Services Inc L2363 $ 29,287,125 | $ 250,000
21 |True Force Services Inc L2364 $ 35,571,900 | $ 250,000
21 |True Force Services Inc L2365 $ 33,066,075 | $ 250,000
21 |True Force Services Inc L2366 $ 34,267,405 | $ 250,000
21 |True Force Services Inc L2367 $ 32,182,395 | $ 250,000
21 |True Force Services Inc L2368 $ 36,097,950 | $ 250,000
21 |True Force Services Inc L2369 $ 32,052,143 | $ 250,000
21 |True Force Services Inc L2370 $ 30,118,725 | $ 250,000
21 |True Force Services Inc L2371 $ 29,459,850 | $ 250,000
21 |True Force Services Inc L2372 $ 29,459,850 | $ 250,000
21 |True Force Services Inc L2373 $ 29,260,350 | $ 250,000
21 |True Force Services Inc L2374 $ 30,013,305 | $ 250,000
21 |True Force Services Inc L2375 $ 38,136,525 | $ 250,000
21 |True Force Services Inc L2376 $ 32,643,450 | $ 250,000
21 |True Force Services Inc L2377 $ 31,455,821 | $ 250,000
21 |True Force Services Inc L2378 $ 31,413,165 | $ 250,000
22 |Chattergoon & Son Construction Service L2359 $ 51,412,988 | $ 250,000 Premier
22 |Chattergoon & Son Construction Service L2360 $ 50,717,310 | $ 250,000
22 |Chattergoon & Son Construction Service L2361 $ 54,934,190 | $ 250,000
22 |Chattergoon & Son Construction Service L2363 $ 47,274,675 | $ 250,000




22 |Chattergoon & Son Construction Service L2364 $ 55,667,850 | $ 250,000
22 |Chattergoon & Son Construction Service L2365 $ 54,176,325 | $ 250,000
22 |Chattergoon & Son Construction Service L2366 $ 49,162,995 | $ 250,000
22 |Chattergoon & Son Construction Service L2367 $ 48,666,320 | $ 250,000
22 |Chattergoon & Son Construction Service L2368 $ 51,144,450 | $ 250,000
22 |Chattergoon & Son Construction Service L2369 $ 49,665,578 | $ 250,000
22 |Chattergoon & Son Construction Service L2370 $ 49,617,435 | $ 250,000
22 |Chattergoon & Son Construction Service L2371 $ 48,493,725 | $ 250,000
22 |Chattergoon & Son Construction Service L2372 $ 49,050,200 | $ 250,000
22 |Chattergoon & Son Construction Service L2373 $ 46,591,125 | $ 250,000
22 |Chattergoon & Son Construction Service L2374 $ 40,874,085 | $ 250,000
22 |Chattergoon & Son Construction Service L2375 $ 39,265,800 | $ 250,000
23 |Taycom Trading Company L2377 $ 35,003,535 | $ 700,000 Assuria 2
23 |Taycom Trading Company L2378 $ 35,000,385 | $ 700,000
24 |R&P Construction L2359 $ 57,286,635 | $ 350,000 Premier 2
24 |R&P Construction L2360 $ 54,384,325 | $ 350,000
24 |R&P Construction L2361 $ 55,326,600 | $ 350,000
24 |R&P Construction L2363 $ 54,282,060 | $ 350,000
24 |R&P Construction L2365 $ 53,498,025 | $ 350,000
25 |N Ramnarine Construction L2366 $ 36,608,565 | $ 350,000 Premier 2
25 |N Ramnarine Construction L2367 $ 36,608,565 | $ 350,000
25 |N Ramnarine Construction L2374 $ 44747325 | $ 350,000
25 |N Ramnarine Construction L2378 $ 37,122,907 | $ 350,000
26 |Dundas Construction L2359 $ 350,000 |ASSuria (Form of Tender 32

Page Not Seen)




26 |Dundas Construction L2360 $ 350,000
26 |Dundas Construction L2361 $ 350,000
26 |Dundas Construction L2363 $ 350,000
26 |Dundas Construction L2364 $ 350,000
26 |Dundas Construction L2366 $ 602,600
26 |Dundas Construction L2367 $ 602,302
26 |Dundas Construction L2369 $ 480,922
26 |Dundas Construction L2370 $ 350,000
26 |Dundas Construction L2371 $ 350,000
26 |Dundas Construction L2372 $ 350,000
26 |Dundas Construction L2373 $ 350,000
26 |Dundas Construction L2374 $ 554,200
26 |Dundas Construction L2377 $ 439,113
26 |Dundas Construction L2378 $ 452,250




