
Bidder 
No. Name of Bidder Lots  Bid Amount & 

Currency 

 Bid Security 
Amount & 
Currency 

Bid Security Agency GRA NIS 
Form of 
Tender 
Signed 

Hard 
Copy

Flash 
Drive

1 S&J Enterprise L3104  $             57,956,850  $               915,781 Premier ✔ ✔ ✔ 2
1 S&J Enterprise L3105  $             42,915,484  $               682,527 
1 S&J Enterprise L3106
1 S&J Enterprise L3107
1 S&J Enterprise L3108  $             40,459,435  $               671,748 
1 S&J Enterprise L3109  $             39,164,565  $               625,919 
1 S&J Enterprise L3110  $             28,814,730  $               466,438 
1 S&J Enterprise L3111
1 S&J Enterprise L3112  $             60,033,225  $               971,536 
1 S&J Enterprise L3113
1 S&J Enterprise L3114
1 S&J Enterprise L3115
1 S&J Enterprise L3116
1 S&J Enterprise L3117
1 S&J Enterprise L3118
1 S&J Enterprise L3119
1 S&J Enterprise L3120
1 S&J Enterprise L3121
1 S&J Enterprise L3122  $             79,988,580  $            1,259,399 
1 S&J Enterprise L3123
1 S&J Enterprise L3124
1 S&J Enterprise L3125  $             38,708,250  $               602,875 
1 S&J Enterprise L3126
1 S&J Enterprise L3127  $             30,570,750  $               499,988 
1 S&J Enterprise L3128
1 S&J Enterprise L3129  $             56,941,185  $            1,030,365 
1 S&J Enterprise L3130  $            1,034,503 
1 S&J Enterprise L3131  $             53,247,338  $               872,232 

2 Chase Construction and Procurement Inc. L3104  $             58,589,475  $               915,781 Premier ✔ ✔ ✔ 2
2 Chase Construction and Procurement Inc. L3105  $             41,226,150  $               682,527 
2 Chase Construction and Procurement Inc. L3106  $             76,877,000  $            1,227,480 
2 Chase Construction and Procurement Inc. L3107  $           147,891,555  $            2,297,316 
2 Chase Construction and Procurement Inc. L3108  $             42,865,263  $               671,748 

Date of Tender Opening: September 17, 2025

File Number: Ministry of Public Works (152/2025/31) - Rehabilitation/Construction of Miscellaneous Roads Phase 8A-Region 4 Lots 3104-3131



2 Chase Construction and Procurement Inc. L3109  $             38,878,371  $               625,919 
2 Chase Construction and Procurement Inc. L3110  $             28,426,965  $               466,438 
2 Chase Construction and Procurement Inc. L3111  $             99,773,955  $            1,545,134 
2 Chase Construction and Procurement Inc. L3112  $             62,211,975  $               971,536 
2 Chase Construction and Procurement Inc. L3113  $           165,085,568  $            2,316,547 
2 Chase Construction and Procurement Inc. L3114  $             99,542,625  $            1,561,197 
2 Chase Construction and Procurement Inc. L3115  $           196,112,107  $            2,971,920 
2 Chase Construction and Procurement Inc. L3116  $             82,327,350  $            1,289,730 
2 Chase Construction and Procurement Inc. L3117  $           115,335,675  $            1,780,270 
2 Chase Construction and Procurement Inc. L3118  $           115,768,275  $            1,780,270 
2 Chase Construction and Procurement Inc. L3119  $           155,555,925  $            2,381,400 
2 Chase Construction and Procurement Inc. L3120  $           117,364,275  $            1,805,942 
2 Chase Construction and Procurement Inc. L3121  $           117,673,920  $            1,805,834 
2 Chase Construction and Procurement Inc. L3122  $             81,676,350  $            1,259,399 
2 Chase Construction and Procurement Inc. L3123  $           104,514,900  $            1,628,066 
2 Chase Construction and Procurement Inc. L3124  $             94,407,600  $            1,456,384 
2 Chase Construction and Procurement Inc. L3125  $             38,707,200  $               602,875 
2 Chase Construction and Procurement Inc. L3126  $           181,236,458  $            2,751,159 
2 Chase Construction and Procurement Inc. L3127  $             31,714,200  $               499,988 
2 Chase Construction and Procurement Inc. L3128  $             33,971,963  $               510,856 
2 Chase Construction and Procurement Inc. L3129  $             66,655,575  $            1,030,365 
2 Chase Construction and Procurement Inc. L3130  $             66,875,655  $            1,034,503 
2 Chase Construction and Procurement Inc. L3131  $             55,547,940  $               872,232 

3 Rickdore Business Solutions L3104  Standard Caricom ✔ ✔ ✔ 2
3 Rickdore Business Solutions L3105
3 Rickdore Business Solutions L3106
3 Rickdore Business Solutions L3107
3 Rickdore Business Solutions L3108  $             43,313,414 
3 Rickdore Business Solutions L3109  $             41,314,943 
3 Rickdore Business Solutions L3110
3 Rickdore Business Solutions L3111
3 Rickdore Business Solutions L3112  $             63,550,200 
3 Rickdore Business Solutions L3113
3 Rickdore Business Solutions L3114
3 Rickdore Business Solutions L3115
3 Rickdore Business Solutions L3116
3 Rickdore Business Solutions L3117
3 Rickdore Business Solutions L3118
3 Rickdore Business Solutions L3119



3 Rickdore Business Solutions L3120
3 Rickdore Business Solutions L3121
3 Rickdore Business Solutions L3122
3 Rickdore Business Solutions L3123
3 Rickdore Business Solutions L3124
3 Rickdore Business Solutions L3125
3 Rickdore Business Solutions L3126
3 Rickdore Business Solutions L3127
3 Rickdore Business Solutions L3128  $             34,144,635 
3 Rickdore Business Solutions L3129
3 Rickdore Business Solutions L3130
3 Rickdore Business Solutions L3131

4 Plans 4 U Enterprise L3104  Standard Caricom ✔ ✔ ✔ 2
4 Plans 4 U Enterprise L3105
4 Plans 4 U Enterprise L3106
4 Plans 4 U Enterprise L3107
4 Plans 4 U Enterprise L3108
4 Plans 4 U Enterprise L3109
4 Plans 4 U Enterprise L3110
4 Plans 4 U Enterprise L3111  $             95,893,638 
4 Plans 4 U Enterprise L3112
4 Plans 4 U Enterprise L3113  $           159,886,808 
4 Plans 4 U Enterprise L3114  $           100,063,530 
4 Plans 4 U Enterprise L3115  $           222,896,557 
4 Plans 4 U Enterprise L3116
4 Plans 4 U Enterprise L3117  $           117,043,920 
4 Plans 4 U Enterprise L3118  $           116,991,420 
4 Plans 4 U Enterprise L3119  $           155,096,970 
4 Plans 4 U Enterprise L3120  $           114,560,670 
4 Plans 4 U Enterprise L3121  $           123,014,231 
4 Plans 4 U Enterprise L3122
4 Plans 4 U Enterprise L3123  $           105,514,500 
4 Plans 4 U Enterprise L3124
4 Plans 4 U Enterprise L3125
4 Plans 4 U Enterprise L3126  $           182,505,420 
4 Plans 4 U Enterprise L3127
4 Plans 4 U Enterprise L3128
4 Plans 4 U Enterprise L3129
4 Plans 4 U Enterprise L3130



4 Plans 4 U Enterprise L3131

5 V&K Construction Services L3104  $             60,497,535  Standard ✔ ✔ ✔ 2
5 V&K Construction Services L3105
5 V&K Construction Services L3106
5 V&K Construction Services L3107
5 V&K Construction Services L3108
5 V&K Construction Services L3109
5 V&K Construction Services L3110
5 V&K Construction Services L3111
5 V&K Construction Services L3112
5 V&K Construction Services L3113
5 V&K Construction Services L3114
5 V&K Construction Services L3115
5 V&K Construction Services L3116
5 V&K Construction Services L3117
5 V&K Construction Services L3118
5 V&K Construction Services L3119
5 V&K Construction Services L3120
5 V&K Construction Services L3121
5 V&K Construction Services L3122
5 V&K Construction Services L3123
5 V&K Construction Services L3124
5 V&K Construction Services L3125
5 V&K Construction Services L3126
5 V&K Construction Services L3127
5 V&K Construction Services L3128
5 V&K Construction Services L3129
5 V&K Construction Services L3130
5 V&K Construction Services L3131

6 Ama General Construction Services L3104  $             60,661,125  Standard Caricom ✔ ✔ ✔ 2
6 Ama General Construction Services L3105  $             43,890,835 
6 Ama General Construction Services L3106
6 Ama General Construction Services L3107
6 Ama General Construction Services L3108
6 Ama General Construction Services L3109
6 Ama General Construction Services L3110
6 Ama General Construction Services L3111
6 Ama General Construction Services L3112  $             64,767,465 



6 Ama General Construction Services L3113
6 Ama General Construction Services L3114  $             86,237,550 
6 Ama General Construction Services L3115  $           118,283,025 
6 Ama General Construction Services L3116  $           116,754,225 
6 Ama General Construction Services L3117  $           162,937,478 
6 Ama General Construction Services L3118  $           118,944,525 
6 Ama General Construction Services L3119  $           118,874,280 
6 Ama General Construction Services L3120  $             82,794,222 
6 Ama General Construction Services L3121  $           104,598,270 
6 Ama General Construction Services L3122  $             98,455,350 
6 Ama General Construction Services L3123
6 Ama General Construction Services L3124  $           187,867,305 
6 Ama General Construction Services L3125
6 Ama General Construction Services L3126
6 Ama General Construction Services L3127
6 Ama General Construction Services L3128
6 Ama General Construction Services L3129  $             68,204,273 
6 Ama General Construction Services L3130  $             71,574,405 
6 Ama General Construction Services L3131  $             60,258,345 

7 Innovative Engineering Solutions L3104  $             55,956,495  Standard Premier ✔ ✔ ✔ 2
7 Innovative Engineering Solutions L3105
7 Innovative Engineering Solutions L3106
7 Innovative Engineering Solutions L3107
7 Innovative Engineering Solutions L3108
7 Innovative Engineering Solutions L3109
7 Innovative Engineering Solutions L3110
7 Innovative Engineering Solutions L3111
7 Innovative Engineering Solutions L3112
7 Innovative Engineering Solutions L3113
7 Innovative Engineering Solutions L3114
7 Innovative Engineering Solutions L3115
7 Innovative Engineering Solutions L3116  $             81,654,825 
7 Innovative Engineering Solutions L3117
7 Innovative Engineering Solutions L3118  $           107,644,635 
7 Innovative Engineering Solutions L3119  $           137,080,755 
7 Innovative Engineering Solutions L3120  $           108,014,498 
7 Innovative Engineering Solutions L3121
7 Innovative Engineering Solutions L3122  $             76,292,160 
7 Innovative Engineering Solutions L3123  $             92,423,363 



7 Innovative Engineering Solutions L3124  $             87,689,385 
7 Innovative Engineering Solutions L3125  $             37,998,188 
7 Innovative Engineering Solutions L3126
7 Innovative Engineering Solutions L3127
7 Innovative Engineering Solutions L3128
7 Innovative Engineering Solutions L3129
7 Innovative Engineering Solutions L3130
7 Innovative Engineering Solutions L3131

8 C.B. General Contracting Services Inc. L3104  Standard Nafico ✔ ✔ ✔ 2
8 C.B. General Contracting Services Inc. L3105
8 C.B. General Contracting Services Inc. L3106
8 C.B. General Contracting Services Inc. L3107  $           141,170,621 
8 C.B. General Contracting Services Inc. L3108
8 C.B. General Contracting Services Inc. L3109
8 C.B. General Contracting Services Inc. L3110
8 C.B. General Contracting Services Inc. L3111
8 C.B. General Contracting Services Inc. L3112
8 C.B. General Contracting Services Inc. L3113  $           139,337,940 
8 C.B. General Contracting Services Inc. L3114
8 C.B. General Contracting Services Inc. L3115  $           206,408,693 
8 C.B. General Contracting Services Inc. L3116
8 C.B. General Contracting Services Inc. L3117
8 C.B. General Contracting Services Inc. L3118
8 C.B. General Contracting Services Inc. L3119  $           142,626,980 
8 C.B. General Contracting Services Inc. L3120
8 C.B. General Contracting Services Inc. L3121
8 C.B. General Contracting Services Inc. L3122
8 C.B. General Contracting Services Inc. L3123
8 C.B. General Contracting Services Inc. L3124
8 C.B. General Contracting Services Inc. L3125
8 C.B. General Contracting Services Inc. L3126  $           171,062,760 
8 C.B. General Contracting Services Inc. L3127
8 C.B. General Contracting Services Inc. L3128
8 C.B. General Contracting Services Inc. L3129
8 C.B. General Contracting Services Inc. L3130
8 C.B. General Contracting Services Inc. L3131

9 Singh & Son Construction L3104  Standard Nil ✔ ✔ ✔ 2
9 Singh & Son Construction L3105



9 Singh & Son Construction L3106
9 Singh & Son Construction L3107
9 Singh & Son Construction L3108
9 Singh & Son Construction L3109
9 Singh & Son Construction L3110
9 Singh & Son Construction L3111
9 Singh & Son Construction L3112
9 Singh & Son Construction L3113  $           150,166,065 
9 Singh & Son Construction L3114
9 Singh & Son Construction L3115
9 Singh & Son Construction L3116  $             88,150,650 
9 Singh & Son Construction L3117  $           117,599,475 
9 Singh & Son Construction L3118  $           118,034,700 
9 Singh & Son Construction L3119  $           160,210,523 
9 Singh & Son Construction L3120  $           119,772,975 
9 Singh & Son Construction L3121  $           118,955,672 
9 Singh & Son Construction L3122  $             83,577,060 
9 Singh & Son Construction L3123
9 Singh & Son Construction L3124
9 Singh & Son Construction L3125
9 Singh & Son Construction L3126  $           183,720,915 
9 Singh & Son Construction L3127
9 Singh & Son Construction L3128
9 Singh & Son Construction L3129  $             68,012,280 
9 Singh & Son Construction L3130  $             68,064,255 
9 Singh & Son Construction L3131

10 Rishal's Construction & Maintenance Service L3104  $             56,516,145  Standard Premier ✔ ✔ ✔ 2
10 Rishal's Construction & Maintenance Service L3105
10 Rishal's Construction & Maintenance Service L3106  $             73,460,000 
10 Rishal's Construction & Maintenance Service L3107
10 Rishal's Construction & Maintenance Service L3108
10 Rishal's Construction & Maintenance Service L3109
10 Rishal's Construction & Maintenance Service L3110
10 Rishal's Construction & Maintenance Service L3111  $             95,036,947 
10 Rishal's Construction & Maintenance Service L3112  $             58,499,175 
10 Rishal's Construction & Maintenance Service L3113  $           137,027,625 
10 Rishal's Construction & Maintenance Service L3114  $             94,858,260 
10 Rishal's Construction & Maintenance Service L3115  $           189,486,297 
10 Rishal's Construction & Maintenance Service L3116  $             80,469,270 



10 Rishal's Construction & Maintenance Service L3117  $           111,177,255 
10 Rishal's Construction & Maintenance Service L3118  $           109,501,455 
10 Rishal's Construction & Maintenance Service L3119  $           146,334,090 
10 Rishal's Construction & Maintenance Service L3120  $           111,219,255 
10 Rishal's Construction & Maintenance Service L3121  $           109,672,248 
10 Rishal's Construction & Maintenance Service L3122  $             74,651,220 
10 Rishal's Construction & Maintenance Service L3123  $             93,226,350 
10 Rishal's Construction & Maintenance Service L3124  $             91,899,570 
10 Rishal's Construction & Maintenance Service L3125
10 Rishal's Construction & Maintenance Service L3126  $           169,549,140 
10 Rishal's Construction & Maintenance Service L3127
10 Rishal's Construction & Maintenance Service L3128
10 Rishal's Construction & Maintenance Service L3129
10 Rishal's Construction & Maintenance Service L3130
10 Rishal's Construction & Maintenance Service L3131

11 Eastern Build Solutions and Logistics L3104  Standard Caricom ✔ ✔ ✔ 2
11 Eastern Build Solutions and Logistics L3105
11 Eastern Build Solutions and Logistics L3106
11 Eastern Build Solutions and Logistics L3107
11 Eastern Build Solutions and Logistics L3108
11 Eastern Build Solutions and Logistics L3109
11 Eastern Build Solutions and Logistics L3110
11 Eastern Build Solutions and Logistics L3111
11 Eastern Build Solutions and Logistics L3112
11 Eastern Build Solutions and Logistics L3113
11 Eastern Build Solutions and Logistics L3114
11 Eastern Build Solutions and Logistics L3115
11 Eastern Build Solutions and Logistics L3116  $             77,295,593 
11 Eastern Build Solutions and Logistics L3117
11 Eastern Build Solutions and Logistics L3118
11 Eastern Build Solutions and Logistics L3119  $           146,071,748 
11 Eastern Build Solutions and Logistics L3120  $           109,914,546 
11 Eastern Build Solutions and Logistics L3121  $           109,462,847 
11 Eastern Build Solutions and Logistics L3122
11 Eastern Build Solutions and Logistics L3123
11 Eastern Build Solutions and Logistics L3124  $             87,865,365 
11 Eastern Build Solutions and Logistics L3125
11 Eastern Build Solutions and Logistics L3126
11 Eastern Build Solutions and Logistics L3127



11 Eastern Build Solutions and Logistics L3128  $             32,545,422 
11 Eastern Build Solutions and Logistics L3129  $             63,351,603 
11 Eastern Build Solutions and Logistics L3130  $             63,200,760 
11 Eastern Build Solutions and Logistics L3131

12 Zim's Construction L3104  $             58,584,225  Standard Caricom ✔ ✔ ✔ 2
12 Zim's Construction L3105  $             41,231,400 
12 Zim's Construction L3106  $             76,872,000 
12 Zim's Construction L3107  $           147,896,805 
12 Zim's Construction L3108  $             42,860,013 
12 Zim's Construction L3109  $             38,883,621 
12 Zim's Construction L3110  $             28,421,715 
12 Zim's Construction L3111  $             99,970,305 
12 Zim's Construction L3112  $             62,206,725 
12 Zim's Construction L3113  $           165,090,818 
12 Zim's Construction L3114  $             99,537,375 
12 Zim's Construction L3115  $           196,117,357 
12 Zim's Construction L3116  $             82,322,100 
12 Zim's Construction L3117  $           115,340,925 
12 Zim's Construction L3118  $           115,763,025 
12 Zim's Construction L3119  $           155,561,175 
12 Zim's Construction L3120  $           117,359,025 
12 Zim's Construction L3121  $           117,679,170 
12 Zim's Construction L3122  $             81,671,100 
12 Zim's Construction L3123  $           104,520,150 
12 Zim's Construction L3124  $             94,402,350 
12 Zim's Construction L3125  $             38,712,450 
12 Zim's Construction L3126  $           181,231,208 
12 Zim's Construction L3127  $             31,719,450 
12 Zim's Construction L3128  $             33,966,713 
12 Zim's Construction L3129  $             66,658,725 
12 Zim's Construction L3130  $             66,870,405 
12 Zim's Construction L3131  $             55,551,090 

13 Spar-Trives Enterprise L3104  Standard Premier ✔ ✔ ✔ 2
13 Spar-Trives Enterprise L3105  $             42,856,656 
13 Spar-Trives Enterprise L3106
13 Spar-Trives Enterprise L3107
13 Spar-Trives Enterprise L3108
13 Spar-Trives Enterprise L3109  $             40,972,131 



13 Spar-Trives Enterprise L3110
13 Spar-Trives Enterprise L3111
13 Spar-Trives Enterprise L3112
13 Spar-Trives Enterprise L3113
13 Spar-Trives Enterprise L3114
13 Spar-Trives Enterprise L3115
13 Spar-Trives Enterprise L3116
13 Spar-Trives Enterprise L3117
13 Spar-Trives Enterprise L3118
13 Spar-Trives Enterprise L3119
13 Spar-Trives Enterprise L3120
13 Spar-Trives Enterprise L3121
13 Spar-Trives Enterprise L3122
13 Spar-Trives Enterprise L3123
13 Spar-Trives Enterprise L3124
13 Spar-Trives Enterprise L3125
13 Spar-Trives Enterprise L3126
13 Spar-Trives Enterprise L3127
13 Spar-Trives Enterprise L3128
13 Spar-Trives Enterprise L3129  $             64,978,410 
13 Spar-Trives Enterprise L3130  $             65,248,365 
13 Spar-Trives Enterprise L3131  $             56,413,613 

14 NP Contracting and Transportation Services L3104  $             55,956,495  Standard Premier ✔ ✔ ✔ 2
14 NP Contracting and Transportation Services L3105
14 NP Contracting and Transportation Services L3106
14 NP Contracting and Transportation Services L3107
14 NP Contracting and Transportation Services L3108
14 NP Contracting and Transportation Services L3109
14 NP Contracting and Transportation Services L3110
14 NP Contracting and Transportation Services L3111
14 NP Contracting and Transportation Services L3112
14 NP Contracting and Transportation Services L3113
14 NP Contracting and Transportation Services L3114
14 NP Contracting and Transportation Services L3115
14 NP Contracting and Transportation Services L3116  $             81,654,825 
14 NP Contracting and Transportation Services L3117
14 NP Contracting and Transportation Services L3118  $           107,644,635 
14 NP Contracting and Transportation Services L3119  $           137,080,755 
14 NP Contracting and Transportation Services L3120  $           108,014,498 



14 NP Contracting and Transportation Services L3121
14 NP Contracting and Transportation Services L3122  $             76,292,160 
14 NP Contracting and Transportation Services L3123  $             92,423,363 
14 NP Contracting and Transportation Services L3124  $             87,689,385 
14 NP Contracting and Transportation Services L3125  $             37,998,188 
14 NP Contracting and Transportation Services L3126
14 NP Contracting and Transportation Services L3127
14 NP Contracting and Transportation Services L3128
14 NP Contracting and Transportation Services L3129
14 NP Contracting and Transportation Services L3130
14 NP Contracting and Transportation Services L3131

15 GY Construction and Supplies L3104  Standard Premier ✔ ✔ ✔ 2
15 GY Construction and Supplies L3105
15 GY Construction and Supplies L3106
15 GY Construction and Supplies L3107
15 GY Construction and Supplies L3108
15 GY Construction and Supplies L3109  $             42,360,711 
15 GY Construction and Supplies L3110  $             29,848,665 
15 GY Construction and Supplies L3111
15 GY Construction and Supplies L3112
15 GY Construction and Supplies L3113
15 GY Construction and Supplies L3114
15 GY Construction and Supplies L3115
15 GY Construction and Supplies L3116
15 GY Construction and Supplies L3117
15 GY Construction and Supplies L3118
15 GY Construction and Supplies L3119
15 GY Construction and Supplies L3120
15 GY Construction and Supplies L3121
15 GY Construction and Supplies L3122
15 GY Construction and Supplies L3123
15 GY Construction and Supplies L3124
15 GY Construction and Supplies L3125
15 GY Construction and Supplies L3126
15 GY Construction and Supplies L3127
15 GY Construction and Supplies L3128
15 GY Construction and Supplies L3129
15 GY Construction and Supplies L3130
15 GY Construction and Supplies L3131



16 DJ General Construction & Supplies L3104  Standard Premier ✔ ✔ ✔ 2
16 DJ General Construction & Supplies L3105
16 DJ General Construction & Supplies L3106
16 DJ General Construction & Supplies L3107
16 DJ General Construction & Supplies L3108
16 DJ General Construction & Supplies L3109
16 DJ General Construction & Supplies L3110
16 DJ General Construction & Supplies L3111
16 DJ General Construction & Supplies L3112
16 DJ General Construction & Supplies L3113  $           150,565,013 
16 DJ General Construction & Supplies L3114
16 DJ General Construction & Supplies L3115
16 DJ General Construction & Supplies L3116
16 DJ General Construction & Supplies L3117  $           112,990,406 
16 DJ General Construction & Supplies L3118  $           113,816,152 
16 DJ General Construction & Supplies L3119  $           151,627,443 
16 DJ General Construction & Supplies L3120  $           115,531,097 
16 DJ General Construction & Supplies L3121  $           112,826,734 
16 DJ General Construction & Supplies L3122  $             79,794,933 
16 DJ General Construction & Supplies L3123  $           100,016,174 
16 DJ General Construction & Supplies L3124
16 DJ General Construction & Supplies L3125
16 DJ General Construction & Supplies L3126
16 DJ General Construction & Supplies L3127
16 DJ General Construction & Supplies L3128
16 DJ General Construction & Supplies L3129
16 DJ General Construction & Supplies L3130
16 DJ General Construction & Supplies L3131

17 HEB Engineering Inc. L3104  Standard Nil ✔ ✔ ✔ 2
17 HEB Engineering Inc. L3105
17 HEB Engineering Inc. L3106
17 HEB Engineering Inc. L3107
17 HEB Engineering Inc. L3108
17 HEB Engineering Inc. L3109
17 HEB Engineering Inc. L3110
17 HEB Engineering Inc. L3111
17 HEB Engineering Inc. L3112
17 HEB Engineering Inc. L3113



17 HEB Engineering Inc. L3114
17 HEB Engineering Inc. L3115
17 HEB Engineering Inc. L3116
17 HEB Engineering Inc. L3117
17 HEB Engineering Inc. L3118
17 HEB Engineering Inc. L3119
17 HEB Engineering Inc. L3120
17 HEB Engineering Inc. L3121
17 HEB Engineering Inc. L3122
17 HEB Engineering Inc. L3123
17 HEB Engineering Inc. L3124
17 HEB Engineering Inc. L3125
17 HEB Engineering Inc. L3126
17 HEB Engineering Inc. L3127
17 HEB Engineering Inc. L3128  $             33,978,998 
17 HEB Engineering Inc. L3129  $             68,418,866 
17 HEB Engineering Inc. L3130  $             68,697,116 
17 HEB Engineering Inc. L3131  $             57,474,270 

18 B & N Construction Inc L3104  $             57,624,420  Standard Premier ✔ ✔ ✔ 2
18 B & N Construction Inc L3105  $             42,290,194 
18 B & N Construction Inc L3106  $             73,092,000 
18 B & N Construction Inc L3107
18 B & N Construction Inc L3108  $             42,684,700 
18 B & N Construction Inc L3109  $             37,426,830 
18 B & N Construction Inc L3110  $             29,205,855 
18 B & N Construction Inc L3111  $             94,680,981 
18 B & N Construction Inc L3112  $             61,857,600 
18 B & N Construction Inc L3113  $           145,451,880 
18 B & N Construction Inc L3114  $             97,272,735 
18 B & N Construction Inc L3115  $           194,244,451 
18 B & N Construction Inc L3116  $             80,615,745 
18 B & N Construction Inc L3117  $           111,863,430 
18 B & N Construction Inc L3118  $           111,863,430 
18 B & N Construction Inc L3119  $           148,625,715 
18 B & N Construction Inc L3120  $           112,745,430 
18 B & N Construction Inc L3121  $           114,999,108 
18 B & N Construction Inc L3122  $             79,412,760 
18 B & N Construction Inc L3123  $           100,477,650 
18 B & N Construction Inc L3124  $             90,483,645 



18 B & N Construction Inc L3125  $             38,055,150 
18 B & N Construction Inc L3126  $           173,901,525 
18 B & N Construction Inc L3127  $             31,656,450 
18 B & N Construction Inc L3128  $             33,914,265 
18 B & N Construction Inc L3129  $             66,959,085 
18 B & N Construction Inc L3130  $             67,413,360 
18 B & N Construction Inc L3131  $             57,092,438 

19 NK Enterprise L3104  $             60,347,910  Standard Premier ✔ ✔ ✔ 2
19 NK Enterprise L3105  $             44,021,802 
19 NK Enterprise L3106  $             79,246,800 
19 NK Enterprise L3107  $           151,898,828 
19 NK Enterprise L3108
19 NK Enterprise L3109
19 NK Enterprise L3110  $             30,379,283 
19 NK Enterprise L3111
19 NK Enterprise L3112  $             64,225,860 
19 NK Enterprise L3113
19 NK Enterprise L3114
19 NK Enterprise L3115  $           196,988,821 
19 NK Enterprise L3116  $             83,212,920 
19 NK Enterprise L3117  $           116,214,473 
19 NK Enterprise L3118  $           155,993,040 
19 NK Enterprise L3119  $           117,490,590 
19 NK Enterprise L3120
19 NK Enterprise L3121
19 NK Enterprise L3122  $             81,661,860 
19 NK Enterprise L3123  $             94,062,818 
19 NK Enterprise L3124  $             86,932,440 
19 NK Enterprise L3125  $             81,314,625 
19 NK Enterprise L3126  $           179,979,473 
19 NK Enterprise L3127  $             34,737,000 
19 NK Enterprise L3128
19 NK Enterprise L3129
19 NK Enterprise L3130  $             67,004,753 
19 NK Enterprise L3131  $             54,591,705 

20 SM Investments and Logistics Services L3104  Standard Premier ✔ ✔ ✔ 2
20 SM Investments and Logistics Services L3105
20 SM Investments and Logistics Services L3106



20 SM Investments and Logistics Services L3107
20 SM Investments and Logistics Services L3108
20 SM Investments and Logistics Services L3109  $             46,564,878 
20 SM Investments and Logistics Services L3110
20 SM Investments and Logistics Services L3111
20 SM Investments and Logistics Services L3112
20 SM Investments and Logistics Services L3113
20 SM Investments and Logistics Services L3114
20 SM Investments and Logistics Services L3115
20 SM Investments and Logistics Services L3116
20 SM Investments and Logistics Services L3117
20 SM Investments and Logistics Services L3118
20 SM Investments and Logistics Services L3119
20 SM Investments and Logistics Services L3120
20 SM Investments and Logistics Services L3121
20 SM Investments and Logistics Services L3122
20 SM Investments and Logistics Services L3123
20 SM Investments and Logistics Services L3124
20 SM Investments and Logistics Services L3125
20 SM Investments and Logistics Services L3126
20 SM Investments and Logistics Services L3127
20 SM Investments and Logistics Services L3128
20 SM Investments and Logistics Services L3129
20 SM Investments and Logistics Services L3130
20 SM Investments and Logistics Services L3131

21 General Procurement and Construction Inc L3104  Standard Premier ✔ ✔ ✔ 2
21 General Procurement and Construction Inc L3105
21 General Procurement and Construction Inc L3106
21 General Procurement and Construction Inc L3107  $           153,018,915 
21 General Procurement and Construction Inc L3108
21 General Procurement and Construction Inc L3109
21 General Procurement and Construction Inc L3110
21 General Procurement and Construction Inc L3111  $           102,928,175 
21 General Procurement and Construction Inc L3112  $             64,656,375 
21 General Procurement and Construction Inc L3113  $           158,306,505 
21 General Procurement and Construction Inc L3114
21 General Procurement and Construction Inc L3115  $           198,106,183 
21 General Procurement and Construction Inc L3116
21 General Procurement and Construction Inc L3117



21 General Procurement and Construction Inc L3118
21 General Procurement and Construction Inc L3119  $           158,441,483 
21 General Procurement and Construction Inc L3120  $           120,221,010 
21 General Procurement and Construction Inc L3121  $           120,295,497 
21 General Procurement and Construction Inc L3122  $             83,688,224 
21 General Procurement and Construction Inc L3123  $           108,527,370 
21 General Procurement and Construction Inc L3124  $             97,062,368 
21 General Procurement and Construction Inc L3125  $             40,128,375 
21 General Procurement and Construction Inc L3126
21 General Procurement and Construction Inc L3127
21 General Procurement and Construction Inc L3128  $             34,021,890 
21 General Procurement and Construction Inc L3129  $             68,560,632 
21 General Procurement and Construction Inc L3130  $             68,841,087 
21 General Procurement and Construction Inc L3131  $             58,137,450 

22 Mr. 25 General Services L3104  Standard CARICOM ✔ ✔ ✔ 2
22 Mr. 25 General Services L3105
22 Mr. 25 General Services L3106
22 Mr. 25 General Services L3107  $           145,754,040 
22 Mr. 25 General Services L3108
22 Mr. 25 General Services L3109
22 Mr. 25 General Services L3110
22 Mr. 25 General Services L3111
22 Mr. 25 General Services L3112
22 Mr. 25 General Services L3113
22 Mr. 25 General Services L3114
22 Mr. 25 General Services L3115
22 Mr. 25 General Services L3116  $             84,661,542 
22 Mr. 25 General Services L3117  $           112,381,563 
22 Mr. 25 General Services L3118  $           112,381,563 
22 Mr. 25 General Services L3119  $           143,014,530 
22 Mr. 25 General Services L3120
22 Mr. 25 General Services L3121
22 Mr. 25 General Services L3122  $             79,014,936 
22 Mr. 25 General Services L3123
22 Mr. 25 General Services L3124  $           176,928,866 
22 Mr. 25 General Services L3125
22 Mr. 25 General Services L3126
22 Mr. 25 General Services L3127
22 Mr. 25 General Services L3128



22 Mr. 25 General Services L3129
22 Mr. 25 General Services L3130
22 Mr. 25 General Services L3131

23 Cloud Construction L3104  Standard CARICOM ✔ ✔ ✔ 2
23 Cloud Construction L3105
23 Cloud Construction L3106  $             73,028,000 
23 Cloud Construction L3107  $           139,647,375 
23 Cloud Construction L3108
23 Cloud Construction L3109  $             41,517,645 
23 Cloud Construction L3110
23 Cloud Construction L3111
23 Cloud Construction L3112  $             61,733,700 
23 Cloud Construction L3113
23 Cloud Construction L3114
23 Cloud Construction L3115
23 Cloud Construction L3116  $             77,820,593 
23 Cloud Construction L3117
23 Cloud Construction L3118
23 Cloud Construction L3119  $           146,571,748 
23 Cloud Construction L3120  $           110,439,546 
23 Cloud Construction L3121  $           109,962,847 
23 Cloud Construction L3122
23 Cloud Construction L3123
23 Cloud Construction L3124  $             88,390,365 
23 Cloud Construction L3125
23 Cloud Construction L3126
23 Cloud Construction L3127
23 Cloud Construction L3128
23 Cloud Construction L3129
23 Cloud Construction L3130
23 Cloud Construction L3131

24 Amaya's Trading L3104  $             60,866,400  Standard CARICOM ✔ ✔ ✔ 2
24 Amaya's Trading L3105  $             45,250,530 
24 Amaya's Trading L3106
24 Amaya's Trading L3107
24 Amaya's Trading L3108
24 Amaya's Trading L3109  $             40,548,477 
24 Amaya's Trading L3110



24 Amaya's Trading L3111
24 Amaya's Trading L3112  $             67,294,185 
24 Amaya's Trading L3113  $           151,846,485 
24 Amaya's Trading L3114
24 Amaya's Trading L3115  $             88,056,990 
24 Amaya's Trading L3116  $           117,321,225 
24 Amaya's Trading L3117  $           116,749,605 
24 Amaya's Trading L3118  $           162,183,683 
24 Amaya's Trading L3119  $           118,312,425 
24 Amaya's Trading L3120  $           119,509,079 
24 Amaya's Trading L3121  $           119,509,079 
24 Amaya's Trading L3122  $             84,725,760 
24 Amaya's Trading L3123  $           104,314,350 
24 Amaya's Trading L3124  $           100,485,630 
24 Amaya's Trading L3125
24 Amaya's Trading L3126  $           188,433,968 
24 Amaya's Trading L3127
24 Amaya's Trading L3128
24 Amaya's Trading L3129  $             68,617,763 
24 Amaya's Trading L3130  $             68,666,325 
24 Amaya's Trading L3131  $             57,954,057 

25 Mohamed Rafi Yusoof L3104 No Bid Security Seen ✔ ✔ ✔ 2
25 Mohamed Rafi Yusoof L3105
25 Mohamed Rafi Yusoof L3106
25 Mohamed Rafi Yusoof L3107
25 Mohamed Rafi Yusoof L3108
25 Mohamed Rafi Yusoof L3109
25 Mohamed Rafi Yusoof L3110
25 Mohamed Rafi Yusoof L3111
25 Mohamed Rafi Yusoof L3112
25 Mohamed Rafi Yusoof L3113  $           151,300,328 
25 Mohamed Rafi Yusoof L3114
25 Mohamed Rafi Yusoof L3115
25 Mohamed Rafi Yusoof L3116
25 Mohamed Rafi Yusoof L3117
25 Mohamed Rafi Yusoof L3118  $           117,999,945 
25 Mohamed Rafi Yusoof L3119  $           160,795,005 
25 Mohamed Rafi Yusoof L3120  $           119,379,225 
25 Mohamed Rafi Yusoof L3121  $           119,732,348 



25 Mohamed Rafi Yusoof L3122  $             82,969,950 
25 Mohamed Rafi Yusoof L3123
25 Mohamed Rafi Yusoof L3124
25 Mohamed Rafi Yusoof L3125
25 Mohamed Rafi Yusoof L3126  $           182,881,808 
25 Mohamed Rafi Yusoof L3127
25 Mohamed Rafi Yusoof L3128
25 Mohamed Rafi Yusoof L3129  $             67,589,865 
25 Mohamed Rafi Yusoof L3130  $             67,766,370 
25 Mohamed Rafi Yusoof L3131

26 A. Mohamed's Equipment Rental L3104  Standard Caricom ✔ ✔ ✔ 2
26 A. Mohamed's Equipment Rental L3105
26 A. Mohamed's Equipment Rental L3106
26 A. Mohamed's Equipment Rental L3107
26 A. Mohamed's Equipment Rental L3108
26 A. Mohamed's Equipment Rental L3109  $             39,085,725 
26 A. Mohamed's Equipment Rental L3110  $             28,140,336 
26 A. Mohamed's Equipment Rental L3111
26 A. Mohamed's Equipment Rental L3112  $             62,221,950 
26 A. Mohamed's Equipment Rental L3113
26 A. Mohamed's Equipment Rental L3114
26 A. Mohamed's Equipment Rental L3115
26 A. Mohamed's Equipment Rental L3116
26 A. Mohamed's Equipment Rental L3117
26 A. Mohamed's Equipment Rental L3118  $           114,902,550 
26 A. Mohamed's Equipment Rental L3119
26 A. Mohamed's Equipment Rental L3120
26 A. Mohamed's Equipment Rental L3121
26 A. Mohamed's Equipment Rental L3122
26 A. Mohamed's Equipment Rental L3123
26 A. Mohamed's Equipment Rental L3124
26 A. Mohamed's Equipment Rental L3125
26 A. Mohamed's Equipment Rental L3126
26 A. Mohamed's Equipment Rental L3127
26 A. Mohamed's Equipment Rental L3128
26 A. Mohamed's Equipment Rental L3129
26 A. Mohamed's Equipment Rental L3130
26 A. Mohamed's Equipment Rental L3131



27 Prime Stone Construction Inc. L3104  Standard Premier ✔ ✔ ✔ 2
27 Prime Stone Construction Inc. L3105
27 Prime Stone Construction Inc. L3106
27 Prime Stone Construction Inc. L3107
27 Prime Stone Construction Inc. L3108
27 Prime Stone Construction Inc. L3109
27 Prime Stone Construction Inc. L3110
27 Prime Stone Construction Inc. L3111  $             97,011,482 
27 Prime Stone Construction Inc. L3112
27 Prime Stone Construction Inc. L3113  $           160,951,928 
27 Prime Stone Construction Inc. L3114  $           101,242,155 
27 Prime Stone Construction Inc. L3115  $           223,715,557 
27 Prime Stone Construction Inc. L3116
27 Prime Stone Construction Inc. L3117  $           117,730,920 
27 Prime Stone Construction Inc. L3118  $           118,104,420 
27 Prime Stone Construction Inc. L3119  $           158,299,470 
27 Prime Stone Construction Inc. L3120  $           118,340,670 
27 Prime Stone Construction Inc. L3121  $           124,494,311 
27 Prime Stone Construction Inc. L3122
27 Prime Stone Construction Inc. L3123  $           107,307,480 
27 Prime Stone Construction Inc. L3124
27 Prime Stone Construction Inc. L3125
27 Prime Stone Construction Inc. L3126  $           183,007,845 
27 Prime Stone Construction Inc. L3127
27 Prime Stone Construction Inc. L3128
27 Prime Stone Construction Inc. L3129
27 Prime Stone Construction Inc. L3130
27 Prime Stone Construction Inc. L3131

28 Permaul Trading & Distribution L3104  $             61,926,690  Standard Premier ✔ ✔ ✔ 2
28 Permaul Trading & Distribution L3105  $             44,535,714 
28 Permaul Trading & Distribution L3106  $             81,304,500 
28 Permaul Trading & Distribution L3107  $           152,596,710 
28 Permaul Trading & Distribution L3108  $             51,147,750 
28 Permaul Trading & Distribution L3109  $             41,053,629 
28 Permaul Trading & Distribution L3110  $             29,962,254 
28 Permaul Trading & Distribution L3111  $           113,673,210 
28 Permaul Trading & Distribution L3112  $             65,094,540 
28 Permaul Trading & Distribution L3113  $           132,328,245 
28 Permaul Trading & Distribution L3114  $           105,756,420 



28 Permaul Trading & Distribution L3115  $           259,908,058 
28 Permaul Trading & Distribution L3116  $             85,111,845 
28 Permaul Trading & Distribution L3117  $           118,400,520 
28 Permaul Trading & Distribution L3118  $           111,085,800 
28 Permaul Trading & Distribution L3119  $           150,670,170 
28 Permaul Trading & Distribution L3120  $           120,373,470 
28 Permaul Trading & Distribution L3121  $           114,249,688 
28 Permaul Trading & Distribution L3122  $             83,789,580 
28 Permaul Trading & Distribution L3123  $           101,816,085 
28 Permaul Trading & Distribution L3124  $             96,507,390 
28 Permaul Trading & Distribution L3125  $             60,282,600 
28 Permaul Trading & Distribution L3126  $           179,208,945 
28 Permaul Trading & Distribution L3127  $             48,982,500 
28 Permaul Trading & Distribution L3128  $             40,751,907 
28 Permaul Trading & Distribution L3129  $             67,075,995 
28 Permaul Trading & Distribution L3130  $             67,259,430 
28 Permaul Trading & Distribution L3131  $             57,131,708 

29 Premium Contracting Services & Supplies Inc. L3104  Standard Premier ✔ ✔ ✔ 2
29 Premium Contracting Services & Supplies Inc. L3105
29 Premium Contracting Services & Supplies Inc. L3106
29 Premium Contracting Services & Supplies Inc. L3107
29 Premium Contracting Services & Supplies Inc. L3108  $             42,091,854 
29 Premium Contracting Services & Supplies Inc. L3109  $             38,884,671 
29 Premium Contracting Services & Supplies Inc. L3110
29 Premium Contracting Services & Supplies Inc. L3111
29 Premium Contracting Services & Supplies Inc. L3112  $             61,323,675 
29 Premium Contracting Services & Supplies Inc. L3113  $           164,144,768 
29 Premium Contracting Services & Supplies Inc. L3114
29 Premium Contracting Services & Supplies Inc. L3115  $           194,810,926 
29 Premium Contracting Services & Supplies Inc. L3116
29 Premium Contracting Services & Supplies Inc. L3117
29 Premium Contracting Services & Supplies Inc. L3118
29 Premium Contracting Services & Supplies Inc. L3119
29 Premium Contracting Services & Supplies Inc. L3120
29 Premium Contracting Services & Supplies Inc. L3121
29 Premium Contracting Services & Supplies Inc. L3122
29 Premium Contracting Services & Supplies Inc. L3123
29 Premium Contracting Services & Supplies Inc. L3124
29 Premium Contracting Services & Supplies Inc. L3125



29 Premium Contracting Services & Supplies Inc. L3126
29 Premium Contracting Services & Supplies Inc. L3127
29 Premium Contracting Services & Supplies Inc. L3128
29 Premium Contracting Services & Supplies Inc. L3129
29 Premium Contracting Services & Supplies Inc. L3130
29 Premium Contracting Services & Supplies Inc. L3131

30 Troy Dainty Construction L3104  $             58,947,420  Standard Premier ✔ ✔ ✔ 2
30 Troy Dainty Construction L3105
30 Troy Dainty Construction L3106  $             73,930,500 
30 Troy Dainty Construction L3107
30 Troy Dainty Construction L3108
30 Troy Dainty Construction L3109
30 Troy Dainty Construction L3110  $             28,234,500 
30 Troy Dainty Construction L3111
30 Troy Dainty Construction L3112
30 Troy Dainty Construction L3113
30 Troy Dainty Construction L3114
30 Troy Dainty Construction L3115
30 Troy Dainty Construction L3116
30 Troy Dainty Construction L3117
30 Troy Dainty Construction L3118
30 Troy Dainty Construction L3119  $           112,564,707 
30 Troy Dainty Construction L3120  $             77,726,250 
30 Troy Dainty Construction L3121
30 Troy Dainty Construction L3122
30 Troy Dainty Construction L3123
30 Troy Dainty Construction L3124
30 Troy Dainty Construction L3125
30 Troy Dainty Construction L3126
30 Troy Dainty Construction L3127
30 Troy Dainty Construction L3128
30 Troy Dainty Construction L3129
30 Troy Dainty Construction L3130
30 Troy Dainty Construction L3131

31 Handel Garnett Construction Firm L3104  $             58,590,525  Standard Nafico ✔ ✔ ✔ 2
31 Handel Garnett Construction Firm L3105  $             41,225,100 
31 Handel Garnett Construction Firm L3106  $             76,878,000 
31 Handel Garnett Construction Firm L3107  $           147,890,505 



31 Handel Garnett Construction Firm L3108  $             42,866,313 
31 Handel Garnett Construction Firm L3109  $             38,877,321 
31 Handel Garnett Construction Firm L3110  $             28,428,015 
31 Handel Garnett Construction Firm L3111  $             99,772,905 
31 Handel Garnett Construction Firm L3112  $             62,213,025 
31 Handel Garnett Construction Firm L3113  $           165,084,518 
31 Handel Garnett Construction Firm L3114  $             99,543,675 
31 Handel Garnett Construction Firm L3115  $           196,111,057 
31 Handel Garnett Construction Firm L3116  $             82,328,400 
31 Handel Garnett Construction Firm L3117  $           115,334,625 
31 Handel Garnett Construction Firm L3118  $           115,769,325 
31 Handel Garnett Construction Firm L3119  $           155,554,875 
31 Handel Garnett Construction Firm L3120  $           117,365,325 
31 Handel Garnett Construction Firm L3121  $           117,672,870 
31 Handel Garnett Construction Firm L3122  $             81,677,400 
31 Handel Garnett Construction Firm L3123  $           104,513,850 
31 Handel Garnett Construction Firm L3124  $             94,408,650 
31 Handel Garnett Construction Firm L3125  $             38,706,150 
31 Handel Garnett Construction Firm L3126  $           181,237,508 
31 Handel Garnett Construction Firm L3127  $             31,713,150 
31 Handel Garnett Construction Firm L3128  $             33,973,013 
31 Handel Garnett Construction Firm L3129  $             66,656,625 
31 Handel Garnett Construction Firm L3130  $             66,876,705 
31 Handel Garnett Construction Firm L3131  $             55,541,640 

32 Troy Kowlessar General Construction Service L3104  Standard Premier ✔ ✔ ✔ 2
32 Troy Kowlessar General Construction Service L3105
32 Troy Kowlessar General Construction Service L3106
32 Troy Kowlessar General Construction Service L3107  $           150,613,470 
32 Troy Kowlessar General Construction Service L3108
32 Troy Kowlessar General Construction Service L3109
32 Troy Kowlessar General Construction Service L3110
32 Troy Kowlessar General Construction Service L3111
32 Troy Kowlessar General Construction Service L3112
32 Troy Kowlessar General Construction Service L3113
32 Troy Kowlessar General Construction Service L3114  $             85,609,545 
32 Troy Kowlessar General Construction Service L3115  $           117,685,365 
32 Troy Kowlessar General Construction Service L3116  $           118,002,465 
32 Troy Kowlessar General Construction Service L3117  $           158,339,370 
32 Troy Kowlessar General Construction Service L3118  $           119,950,425 



32 Troy Kowlessar General Construction Service L3119  $           119,222,372 
32 Troy Kowlessar General Construction Service L3120  $             83,307,945 
32 Troy Kowlessar General Construction Service L3121  $           105,060,900 
32 Troy Kowlessar General Construction Service L3122  $             99,149,505 
32 Troy Kowlessar General Construction Service L3123
32 Troy Kowlessar General Construction Service L3124  $           181,995,750 
32 Troy Kowlessar General Construction Service L3125
32 Troy Kowlessar General Construction Service L3126
32 Troy Kowlessar General Construction Service L3127
32 Troy Kowlessar General Construction Service L3128
32 Troy Kowlessar General Construction Service L3129
32 Troy Kowlessar General Construction Service L3130
32 Troy Kowlessar General Construction Service L3131

33 Pantheon Construction Inc. L3104 Standard Premier ✔ ✔ ✔ 2
33 Pantheon Construction Inc. L3105
33 Pantheon Construction Inc. L3106
33 Pantheon Construction Inc. L3107
33 Pantheon Construction Inc. L3108
33 Pantheon Construction Inc. L3109
33 Pantheon Construction Inc. L3110
33 Pantheon Construction Inc. L3111 92,704,469$             
33 Pantheon Construction Inc. L3112 61,461,068$             
33 Pantheon Construction Inc. L3113 145,000,000$            
33 Pantheon Construction Inc. L3114
33 Pantheon Construction Inc. L3115 185,221,972$            
33 Pantheon Construction Inc. L3116 78,347,010$             
33 Pantheon Construction Inc. L3117 110,027,100$            
33 Pantheon Construction Inc. L3118 110,027,100$            
33 Pantheon Construction Inc. L3119 144,431,300$            
33 Pantheon Construction Inc. L3120 109,200,000$            
33 Pantheon Construction Inc. L3121 109,000,000$            
33 Pantheon Construction Inc. L3122
33 Pantheon Construction Inc. L3123 97,016,650$             
33 Pantheon Construction Inc. L3124
33 Pantheon Construction Inc. L3125
33 Pantheon Construction Inc. L3126
33 Pantheon Construction Inc. L3127
33 Pantheon Construction Inc. L3128
33 Pantheon Construction Inc. L3129



33 Pantheon Construction Inc. L3130
33 Pantheon Construction Inc. L3131

34 Klean Freaks Cleaning and Contracting Firm L3104 Standard Caricom ✔ ✔ ✔ 2
34 Klean Freaks Cleaning and Contracting Firm L3105
34 Klean Freaks Cleaning and Contracting Firm L3106
34 Klean Freaks Cleaning and Contracting Firm L3107 80,288,000$             
34 Klean Freaks Cleaning and Contracting Firm L3108
34 Klean Freaks Cleaning and Contracting Firm L3109
34 Klean Freaks Cleaning and Contracting Firm L3110
34 Klean Freaks Cleaning and Contracting Firm L3111
34 Klean Freaks Cleaning and Contracting Firm L3112
34 Klean Freaks Cleaning and Contracting Firm L3113 153,026,668$            
34 Klean Freaks Cleaning and Contracting Firm L3114
34 Klean Freaks Cleaning and Contracting Firm L3115 197,661,343$            
34 Klean Freaks Cleaning and Contracting Firm L3116
34 Klean Freaks Cleaning and Contracting Firm L3117
34 Klean Freaks Cleaning and Contracting Firm L3118
34 Klean Freaks Cleaning and Contracting Firm L3119 158,147,178$            
34 Klean Freaks Cleaning and Contracting Firm L3120
34 Klean Freaks Cleaning and Contracting Firm L3121
34 Klean Freaks Cleaning and Contracting Firm L3122
34 Klean Freaks Cleaning and Contracting Firm L3123
34 Klean Freaks Cleaning and Contracting Firm L3124
34 Klean Freaks Cleaning and Contracting Firm L3125
34 Klean Freaks Cleaning and Contracting Firm L3126 191,416,860$            
34 Klean Freaks Cleaning and Contracting Firm L3127
34 Klean Freaks Cleaning and Contracting Firm L3128
34 Klean Freaks Cleaning and Contracting Firm L3129
34 Klean Freaks Cleaning and Contracting Firm L3130
34 Klean Freaks Cleaning and Contracting Firm L3131

35 Navin & Son's Construction L3104 Standard Assuria ✔ ✔ ✔ 2
35 Navin & Son's Construction L3105
35 Navin & Son's Construction L3106 78,322,200$             
35 Navin & Son's Construction L3107 148,543,290$            
35 Navin & Son's Construction L3108
35 Navin & Son's Construction L3109
35 Navin & Son's Construction L3110
35 Navin & Son's Construction L3111



35 Navin & Son's Construction L3112
35 Navin & Son's Construction L3113 121,407,440$            
35 Navin & Son's Construction L3114 74,369,400$             
35 Navin & Son's Construction L3115 188,437,295$            
35 Navin & Son's Construction L3116 82,101,233$             
35 Navin & Son's Construction L3117 113,351,385$            
35 Navin & Son's Construction L3118 112,290,885$            
35 Navin & Son's Construction L3119 142,329,200$            
35 Navin & Son's Construction L3120 110,043,885$            
35 Navin & Son's Construction L3121 109,087,560$            
35 Navin & Son's Construction L3122 79,069,410$             
35 Navin & Son's Construction L3123 100,315,005$            
35 Navin & Son's Construction L3124 92,752,590$             
35 Navin & Son's Construction L3125
35 Navin & Son's Construction L3126 177,695,205$            
35 Navin & Son's Construction L3127
35 Navin & Son's Construction L3128
35 Navin & Son's Construction L3129
35 Navin & Son's Construction L3130
35 Navin & Son's Construction L3131

36 New Castle Enterprise L3104 58,032,135$             Standard Premier ✔ ✔ ✔ 2
36 New Castle Enterprise L3105 43,557,152$             
36 New Castle Enterprise L3106 77,555,500$             
36 New Castle Enterprise L3107 146,469,015$            
36 New Castle Enterprise L3108
36 New Castle Enterprise L3109 39,626,669$             
36 New Castle Enterprise L3110 29,544,953$             
36 New Castle Enterprise L3111
36 New Castle Enterprise L3112 61,294,065$             
36 New Castle Enterprise L3113
36 New Castle Enterprise L3114
36 New Castle Enterprise L3115 193,838,261$            
36 New Castle Enterprise L3116 82,505,745$             
36 New Castle Enterprise L3117 116,569,478$            
36 New Castle Enterprise L3118 116,569,478$            
36 New Castle Enterprise L3119 150,679,700$            
36 New Castle Enterprise L3120 114,406,478$            
36 New Castle Enterprise L3121 114,629,440$            
36 New Castle Enterprise L3122 80,093,790$             



36 New Castle Enterprise L3123 103,430,670$            
36 New Castle Enterprise L3124 92,722,088$             
36 New Castle Enterprise L3125
36 New Castle Enterprise L3126 177,348,180$            
36 New Castle Enterprise L3127
36 New Castle Enterprise L3128
36 New Castle Enterprise L3129 66,637,830$             
36 New Castle Enterprise L3130 66,570,630$             
36 New Castle Enterprise L3131 55,784,269$             

37 Naven's Construction L3104 58,242,902$             Standard Caricom ✔ ✔ ✔ 2
37 Naven's Construction L3105
37 Naven's Construction L3106
37 Naven's Construction L3107
37 Naven's Construction L3108
37 Naven's Construction L3109
37 Naven's Construction L3110
37 Naven's Construction L3111 94,890,873$             
37 Naven's Construction L3112
37 Naven's Construction L3113 111,683,145$            
37 Naven's Construction L3114 104,258,700$            
37 Naven's Construction L3115 222,541,736$            
37 Naven's Construction L3116
37 Naven's Construction L3117
37 Naven's Construction L3118
37 Naven's Construction L3119
37 Naven's Construction L3120
37 Naven's Construction L3121
37 Naven's Construction L3122 82,427,373$             
37 Naven's Construction L3123
37 Naven's Construction L3124
37 Naven's Construction L3125
37 Naven's Construction L3126
37 Naven's Construction L3127
37 Naven's Construction L3128 36,301,650$             
37 Naven's Construction L3129 61,889,447$             
37 Naven's Construction L3130 63,632,447$             
37 Naven's Construction L3131 53,819,504$             

38 Green State Oil and Gas Services Inc. L3104 56,873,355$             Standard Premier ✔ ✔ ✔ 2



38 Green State Oil and Gas Services Inc. L3105 39,994,425$             
38 Green State Oil and Gas Services Inc. L3106
38 Green State Oil and Gas Services Inc. L3107
38 Green State Oil and Gas Services Inc. L3108
38 Green State Oil and Gas Services Inc. L3109 37,729,725$             
38 Green State Oil and Gas Services Inc. L3110
38 Green State Oil and Gas Services Inc. L3111
38 Green State Oil and Gas Services Inc. L3112
38 Green State Oil and Gas Services Inc. L3113
38 Green State Oil and Gas Services Inc. L3114
38 Green State Oil and Gas Services Inc. L3115
38 Green State Oil and Gas Services Inc. L3116
38 Green State Oil and Gas Services Inc. L3117
38 Green State Oil and Gas Services Inc. L3118
38 Green State Oil and Gas Services Inc. L3119
38 Green State Oil and Gas Services Inc. L3120
38 Green State Oil and Gas Services Inc. L3121
38 Green State Oil and Gas Services Inc. L3122
38 Green State Oil and Gas Services Inc. L3123
38 Green State Oil and Gas Services Inc. L3124
38 Green State Oil and Gas Services Inc. L3125
38 Green State Oil and Gas Services Inc. L3126
38 Green State Oil and Gas Services Inc. L3127
38 Green State Oil and Gas Services Inc. L3128
38 Green State Oil and Gas Services Inc. L3129
38 Green State Oil and Gas Services Inc. L3130
38 Green State Oil and Gas Services Inc. L3131

39 KV Contracting Services L3104 58,380,210$             Standard Caricom ✔ ✔ ✔ 2
39 KV Contracting Services L3105
39 KV Contracting Services L3106
39 KV Contracting Services L3107
39 KV Contracting Services L3108
39 KV Contracting Services L3109
39 KV Contracting Services L3110
39 KV Contracting Services L3111
39 KV Contracting Services L3112
39 KV Contracting Services L3113
39 KV Contracting Services L3114
39 KV Contracting Services L3115



39 KV Contracting Services L3116 81,451,860$             
39 KV Contracting Services L3117
39 KV Contracting Services L3118
39 KV Contracting Services L3119
39 KV Contracting Services L3120
39 KV Contracting Services L3121
39 KV Contracting Services L3122 80,950,640$             
39 KV Contracting Services L3123
39 KV Contracting Services L3124 94,570,560$             
39 KV Contracting Services L3125 37,362,150$             
39 KV Contracting Services L3126
39 KV Contracting Services L3127
39 KV Contracting Services L3128
39 KV Contracting Services L3129
39 KV Contracting Services L3130
39 KV Contracting Services L3131

40 Angad Ganesh Building & General Construction L3104 Standard Caricom ✔ ✔ ✔ 2
40 Angad Ganesh Building & General Construction L3105
40 Angad Ganesh Building & General Construction L3106
40 Angad Ganesh Building & General Construction L3107
40 Angad Ganesh Building & General Construction L3108
40 Angad Ganesh Building & General Construction L3109 41,235,900$             
40 Angad Ganesh Building & General Construction L3110 30,892,449$             
40 Angad Ganesh Building & General Construction L3111
40 Angad Ganesh Building & General Construction L3112
40 Angad Ganesh Building & General Construction L3113
40 Angad Ganesh Building & General Construction L3114
40 Angad Ganesh Building & General Construction L3115
40 Angad Ganesh Building & General Construction L3116
40 Angad Ganesh Building & General Construction L3117 118,390,524$            
40 Angad Ganesh Building & General Construction L3118 118,283,151$            
40 Angad Ganesh Building & General Construction L3119
40 Angad Ganesh Building & General Construction L3120 119,848,197$            
40 Angad Ganesh Building & General Construction L3121 120,377,214$            
40 Angad Ganesh Building & General Construction L3122 83,803,860$             
40 Angad Ganesh Building & General Construction L3123 106,242,360$            
40 Angad Ganesh Building & General Construction L3124 97,049,820$             
40 Angad Ganesh Building & General Construction L3125
40 Angad Ganesh Building & General Construction L3126



40 Angad Ganesh Building & General Construction L3127
40 Angad Ganesh Building & General Construction L3128
40 Angad Ganesh Building & General Construction L3129
40 Angad Ganesh Building & General Construction L3130
40 Angad Ganesh Building & General Construction L3131

41 Elite Edge Builders Construction & Supply Services L3104  $             56,734,755  Standard Assuria ✔ ✔ ✔ 2
41 Elite Edge Builders Construction & Supply Services L3105
41 Elite Edge Builders Construction & Supply Services L3106
41 Elite Edge Builders Construction & Supply Services L3107
41 Elite Edge Builders Construction & Supply Services L3108
41 Elite Edge Builders Construction & Supply Services L3109
41 Elite Edge Builders Construction & Supply Services L3110
41 Elite Edge Builders Construction & Supply Services L3111
41 Elite Edge Builders Construction & Supply Services L3112  $             58,778,265 
41 Elite Edge Builders Construction & Supply Services L3113
41 Elite Edge Builders Construction & Supply Services L3114  $             77,657,790 
41 Elite Edge Builders Construction & Supply Services L3115
41 Elite Edge Builders Construction & Supply Services L3116
41 Elite Edge Builders Construction & Supply Services L3117
41 Elite Edge Builders Construction & Supply Services L3118
41 Elite Edge Builders Construction & Supply Services L3119
41 Elite Edge Builders Construction & Supply Services L3120
41 Elite Edge Builders Construction & Supply Services L3121
41 Elite Edge Builders Construction & Supply Services L3122
41 Elite Edge Builders Construction & Supply Services L3123
41 Elite Edge Builders Construction & Supply Services L3124
41 Elite Edge Builders Construction & Supply Services L3125
41 Elite Edge Builders Construction & Supply Services L3126  $             35,026,425 
41 Elite Edge Builders Construction & Supply Services L3127
41 Elite Edge Builders Construction & Supply Services L3128  $             29,497,650 
41 Elite Edge Builders Construction & Supply Services L3129
41 Elite Edge Builders Construction & Supply Services L3130
41 Elite Edge Builders Construction & Supply Services L3131

42 NP Investment (NPI) L3104  $             60,596,130  Standard Premier [Copy] ✔ ✔ ✔ 2
42 NP Investment (NPI) L3105 .
42 NP Investment (NPI) L3106  $             79,923,000 
42 NP Investment (NPI) L3107
42 NP Investment (NPI) L3108



42 NP Investment (NPI) L3109
42 NP Investment (NPI) L3110
42 NP Investment (NPI) L3111
42 NP Investment (NPI) L3112  $             64,188,600 
42 NP Investment (NPI) L3113
42 NP Investment (NPI) L3114
42 NP Investment (NPI) L3115
42 NP Investment (NPI) L3116  $             83,571,180 
42 NP Investment (NPI) L3117
42 NP Investment (NPI) L3118
42 NP Investment (NPI) L3119
42 NP Investment (NPI) L3120
42 NP Investment (NPI) L3121
42 NP Investment (NPI) L3122  $             82,064,640 
42 NP Investment (NPI) L3123
42 NP Investment (NPI) L3124  $             96,193,230 
42 NP Investment (NPI) L3125
42 NP Investment (NPI) L3126
42 NP Investment (NPI) L3127
42 NP Investment (NPI) L3128
42 NP Investment (NPI) L3129  $             66,530,835 
42 NP Investment (NPI) L3130  $             67,321,485 
42 NP Investment (NPI) L3131

43 M.R Gate Automation & Engineering L3104  Standard Assuria ✔ ✔ ✔ 2
43 M.R Gate Automation & Engineering L3105
43 M.R Gate Automation & Engineering L3106
43 M.R Gate Automation & Engineering L3107
43 M.R Gate Automation & Engineering L3108
43 M.R Gate Automation & Engineering L3109
43 M.R Gate Automation & Engineering L3110
43 M.R Gate Automation & Engineering L3111  $             93,349,690 
43 M.R Gate Automation & Engineering L3112
43 M.R Gate Automation & Engineering L3113  $           141,504,235 
43 M.R Gate Automation & Engineering L3114  $             87,736,740 
43 M.R Gate Automation & Engineering L3115  $           171,015,202 
43 M.R Gate Automation & Engineering L3116
43 M.R Gate Automation & Engineering L3117
43 M.R Gate Automation & Engineering L3118
43 M.R Gate Automation & Engineering L3119



43 M.R Gate Automation & Engineering L3120
43 M.R Gate Automation & Engineering L3121
43 M.R Gate Automation & Engineering L3122
43 M.R Gate Automation & Engineering L3123
43 M.R Gate Automation & Engineering L3124
43 M.R Gate Automation & Engineering L3125
43 M.R Gate Automation & Engineering L3126
43 M.R Gate Automation & Engineering L3127
43 M.R Gate Automation & Engineering L3128
43 M.R Gate Automation & Engineering L3129  $             61,972,575 
43 M.R Gate Automation & Engineering L3130
43 M.R Gate Automation & Engineering L3131

44 DNJJ Construction Services L3104  $             54,916,575  Standard Nil ✔ ✔ ✔ 2
44 DNJJ Construction Services L3105  $             40,096,088 
44 DNJJ Construction Services L3106  $             72,654,225 
44 DNJJ Construction Services L3107
44 DNJJ Construction Services L3108  $             40,183,490 
44 DNJJ Construction Services L3109  $             36,996,540 
44 DNJJ Construction Services L3110
44 DNJJ Construction Services L3111
44 DNJJ Construction Services L3112
44 DNJJ Construction Services L3113
44 DNJJ Construction Services L3114
44 DNJJ Construction Services L3115
44 DNJJ Construction Services L3116
44 DNJJ Construction Services L3117
44 DNJJ Construction Services L3118
44 DNJJ Construction Services L3119
44 DNJJ Construction Services L3120
44 DNJJ Construction Services L3121
44 DNJJ Construction Services L3122
44 DNJJ Construction Services L3123
44 DNJJ Construction Services L3124
44 DNJJ Construction Services L3125
44 DNJJ Construction Services L3126
44 DNJJ Construction Services L3127
44 DNJJ Construction Services L3128
44 DNJJ Construction Services L3129
44 DNJJ Construction Services L3130



44 DNJJ Construction Services L3131

45 JS Engineering Services and Supplies L3104  Standard Assuria ✔ ✔ ✔ 2
45 JS Engineering Services and Supplies L3105
45 JS Engineering Services and Supplies L3106  $             80,228,400 
45 JS Engineering Services and Supplies L3107
45 JS Engineering Services and Supplies L3108  $             42,643,267 
45 JS Engineering Services and Supplies L3109  $             37,771,080 
45 JS Engineering Services and Supplies L3110  $             28,101,087 
45 JS Engineering Services and Supplies L3111  $             92,967,385 
45 JS Engineering Services and Supplies L3112  $             58,448,250 
45 JS Engineering Services and Supplies L3113  $           141,171,385 
45 JS Engineering Services and Supplies L3114  $             87,434,340 
45 JS Engineering Services and Supplies L3115  $           170,593,102 
45 JS Engineering Services and Supplies L3116
45 JS Engineering Services and Supplies L3117
45 JS Engineering Services and Supplies L3118
45 JS Engineering Services and Supplies L3119
45 JS Engineering Services and Supplies L3120
45 JS Engineering Services and Supplies L3121
45 JS Engineering Services and Supplies L3122
45 JS Engineering Services and Supplies L3123
45 JS Engineering Services and Supplies L3124
45 JS Engineering Services and Supplies L3125
45 JS Engineering Services and Supplies L3126
45 JS Engineering Services and Supplies L3127
45 JS Engineering Services and Supplies L3128  $             31,535,280 
45 JS Engineering Services and Supplies L3129  $             61,460,175 
45 JS Engineering Services and Supplies L3130  $             62,323,170 
45 JS Engineering Services and Supplies L3131  $             52,717,823 

46 NK Engineering Services L3104  Standard Caricom ✔ 2
46 NK Engineering Services L3105
46 NK Engineering Services L3106
46 NK Engineering Services L3107
46 NK Engineering Services L3108
46 NK Engineering Services L3109
46 NK Engineering Services L3110
46 NK Engineering Services L3111
46 NK Engineering Services L3112



46 NK Engineering Services L3113
46 NK Engineering Services L3114
46 NK Engineering Services L3115
46 NK Engineering Services L3116  $             70,816,465 
46 NK Engineering Services L3117  $           111,492,875 
46 NK Engineering Services L3118  $           111,492,875 
46 NK Engineering Services L3119  $           149,288,750 
46 NK Engineering Services L3120  $           111,492,875 
46 NK Engineering Services L3121  $           111,492,875 
46 NK Engineering Services L3122  $             77,488,320 
46 NK Engineering Services L3123  $             97,726,125 
46 NK Engineering Services L3124  $             89,817,590 
46 NK Engineering Services L3125
46 NK Engineering Services L3126
46 NK Engineering Services L3127
46 NK Engineering Services L3128
46 NK Engineering Services L3129
46 NK Engineering Services L3130
46 NK Engineering Services L3131

47 SP Engineering and Construction Services L3104  $             60,701,130  Standard Premier ✔ ✔ ✔ 2
47 SP Engineering and Construction Services L3105  $             45,357,071 
47 SP Engineering and Construction Services L3106  $             80,553,000 
47 SP Engineering and Construction Services L3107
47 SP Engineering and Construction Services L3108  $             46,072,168 
47 SP Engineering and Construction Services L3109  $             41,281,290 
47 SP Engineering and Construction Services L3110  $             29,757,715 
47 SP Engineering and Construction Services L3111  $           103,043,783 
47 SP Engineering and Construction Services L3112  $             64,346,100 
47 SP Engineering and Construction Services L3113  $           215,305,440 
47 SP Engineering and Construction Services L3114  $           103,185,180 
47 SP Engineering and Construction Services L3115  $           254,896,462 
47 SP Engineering and Construction Services L3116  $             84,096,180 
47 SP Engineering and Construction Services L3117  $           115,747,170 
47 SP Engineering and Construction Services L3118  $           115,747,170 
47 SP Engineering and Construction Services L3119  $           155,783,460 
47 SP Engineering and Construction Services L3120  $           117,595,770 
47 SP Engineering and Construction Services L3121  $           117,429,354 
47 SP Engineering and Construction Services L3122  $             82,904,640 
47 SP Engineering and Construction Services L3123  $           106,710,450 



47 SP Engineering and Construction Services L3124  $             96,403,230 
47 SP Engineering and Construction Services L3125  $             38,083,500 
47 SP Engineering and Construction Services L3126  $           183,348,308 
47 SP Engineering and Construction Services L3127  $             31,610,250 
47 SP Engineering and Construction Services L3128  $             33,737,025 
47 SP Engineering and Construction Services L3129  $             67,580,835 
47 SP Engineering and Construction Services L3130  $             68,371,485 
47 SP Engineering and Construction Services L3131  $             56,639,940 

48 DAKS Engineering Guyana L3104  Standard Premier ✔ ✔ ✔ 2
48 DAKS Engineering Guyana L3105
48 DAKS Engineering Guyana L3106
48 DAKS Engineering Guyana L3107  $           152,406,030 
48 DAKS Engineering Guyana L3108
48 DAKS Engineering Guyana L3109
48 DAKS Engineering Guyana L3110
48 DAKS Engineering Guyana L3111  $             98,770,350 
48 DAKS Engineering Guyana L3112
48 DAKS Engineering Guyana L3113  $           149,890,965 
48 DAKS Engineering Guyana L3114  $           102,410,700 
48 DAKS Engineering Guyana L3115  $           191,020,108 
48 DAKS Engineering Guyana L3116
48 DAKS Engineering Guyana L3117  $           116,671,380 
48 DAKS Engineering Guyana L3118  $           116,671,380 
48 DAKS Engineering Guyana L3119  $             52,627,900 
48 DAKS Engineering Guyana L3120  $           119,894,250 
48 DAKS Engineering Guyana L3121  $           118,482,052 
48 DAKS Engineering Guyana L3122  $             83,776,140 
48 DAKS Engineering Guyana L3123  $           105,125,580 
48 DAKS Engineering Guyana L3124  $             95,762,310 
48 DAKS Engineering Guyana L3125
48 DAKS Engineering Guyana L3126  $           181,747,253 
48 DAKS Engineering Guyana L3127
48 DAKS Engineering Guyana L3128
48 DAKS Engineering Guyana L3129
48 DAKS Engineering Guyana L3130
48 DAKS Engineering Guyana L3131

49 Nexwave Infrastructure L3104  Standard Premier ✔ ✔ ✔ 2
49 Nexwave Infrastructure L3105



49 Nexwave Infrastructure L3106
49 Nexwave Infrastructure L3107
49 Nexwave Infrastructure L3108
49 Nexwave Infrastructure L3109
49 Nexwave Infrastructure L3110
49 Nexwave Infrastructure L3111
49 Nexwave Infrastructure L3112
49 Nexwave Infrastructure L3113
49 Nexwave Infrastructure L3114
49 Nexwave Infrastructure L3115
49 Nexwave Infrastructure L3116
49 Nexwave Infrastructure L3117
49 Nexwave Infrastructure L3118
49 Nexwave Infrastructure L3119
49 Nexwave Infrastructure L3120
49 Nexwave Infrastructure L3121
49 Nexwave Infrastructure L3122
49 Nexwave Infrastructure L3123
49 Nexwave Infrastructure L3124
49 Nexwave Infrastructure L3125
49 Nexwave Infrastructure L3126
49 Nexwave Infrastructure L3127  $             36,697,500 
49 Nexwave Infrastructure L3128  $             33,904,710 
49 Nexwave Infrastructure L3129  $             61,465,425 
49 Nexwave Infrastructure L3130  $             62,599,425 
49 Nexwave Infrastructure L3131  $             52,694,775 

50 Multitech Engineering Services Inc. L3104  Standard Premier ✔ ✔ ✔ 0
50 Multitech Engineering Services Inc. L3105
50 Multitech Engineering Services Inc. L3106
50 Multitech Engineering Services Inc. L3107
50 Multitech Engineering Services Inc. L3108
50 Multitech Engineering Services Inc. L3109
50 Multitech Engineering Services Inc. L3110
50 Multitech Engineering Services Inc. L3111
50 Multitech Engineering Services Inc. L3112
50 Multitech Engineering Services Inc. L3113  $           152,358,203 
50 Multitech Engineering Services Inc. L3114
50 Multitech Engineering Services Inc. L3115  $           218,560,351 
50 Multitech Engineering Services Inc. L3116



50 Multitech Engineering Services Inc. L3117  $           111,263,670 
50 Multitech Engineering Services Inc. L3118  $           111,263,670 
50 Multitech Engineering Services Inc. L3119  $           148,096,935 
50 Multitech Engineering Services Inc. L3120  $           110,633,670 
50 Multitech Engineering Services Inc. L3121  $           112,784,259 
50 Multitech Engineering Services Inc. L3122  $             78,944,040 
50 Multitech Engineering Services Inc. L3123  $             97,340,250 
50 Multitech Engineering Services Inc. L3124
50 Multitech Engineering Services Inc. L3125
50 Multitech Engineering Services Inc. L3126
50 Multitech Engineering Services Inc. L3127
50 Multitech Engineering Services Inc. L3128
50 Multitech Engineering Services Inc. L3129
50 Multitech Engineering Services Inc. L3130
50 Multitech Engineering Services Inc. L3131

51 Feroz Construction Services L3104  $             52,855,950  Standard Premier ✔ ✔ ✔ 2
51 Feroz Construction Services L3105
51 Feroz Construction Services L3106
51 Feroz Construction Services L3107  $           131,762,925 
51 Feroz Construction Services L3108
51 Feroz Construction Services L3109  $             35,543,909 
51 Feroz Construction Services L3110
51 Feroz Construction Services L3111
51 Feroz Construction Services L3112  $             54,396,825 
51 Feroz Construction Services L3113
51 Feroz Construction Services L3114
51 Feroz Construction Services L3115
51 Feroz Construction Services L3116  $             73,807,650 
51 Feroz Construction Services L3117  $           100,954,875 
51 Feroz Construction Services L3118  $             99,442,875 
51 Feroz Construction Services L3119
51 Feroz Construction Services L3120  $           102,844,875 
51 Feroz Construction Services L3121  $           101,536,440 
51 Feroz Construction Services L3122  $             72,179,100 
51 Feroz Construction Services L3123  $             92,411,655 
51 Feroz Construction Services L3124  $             81,531,450 
51 Feroz Construction Services L3125
51 Feroz Construction Services L3126  $           155,765,910 
51 Feroz Construction Services L3127



51 Feroz Construction Services L3128
51 Feroz Construction Services L3129  $             58,178,400 
51 Feroz Construction Services L3130  $             59,502,450 
51 Feroz Construction Services L3131  $             49,685,318 

52 Bipat's Engineering Services L3104  Standard Nil ✔ 2
52 Bipat's Engineering Services L3105
52 Bipat's Engineering Services L3106
52 Bipat's Engineering Services L3107
52 Bipat's Engineering Services L3108
52 Bipat's Engineering Services L3109
52 Bipat's Engineering Services L3110
52 Bipat's Engineering Services L3111
52 Bipat's Engineering Services L3112
52 Bipat's Engineering Services L3113
52 Bipat's Engineering Services L3114
52 Bipat's Engineering Services L3115
52 Bipat's Engineering Services L3116
52 Bipat's Engineering Services L3117
52 Bipat's Engineering Services L3118
52 Bipat's Engineering Services L3119
52 Bipat's Engineering Services L3120
52 Bipat's Engineering Services L3121
52 Bipat's Engineering Services L3122
52 Bipat's Engineering Services L3123  $             33,577,950 
52 Bipat's Engineering Services L3124
52 Bipat's Engineering Services L3125
52 Bipat's Engineering Services L3126
52 Bipat's Engineering Services L3127
52 Bipat's Engineering Services L3128
52 Bipat's Engineering Services L3129
52 Bipat's Engineering Services L3130
52 Bipat's Engineering Services L3131

53 Truck Smart L3104  $             53,877,075  Standard Premier ✔ ✔ ✔ 2
53 Truck Smart L3105  $             40,159,358 
53 Truck Smart L3106  $             66,266,000 
53 Truck Smart L3107
53 Truck Smart L3108  $             44,586,898 
53 Truck Smart L3109  $             35,738,318 



53 Truck Smart L3110  $             26,137,125 
53 Truck Smart L3111  $             95,085,800 
53 Truck Smart L3112  $             59,025,225 
53 Truck Smart L3113  $           149,266,135 
53 Truck Smart L3114  $             95,214,925 
53 Truck Smart L3115  $           198,620,042 
53 Truck Smart L3116  $             75,121,200 
53 Truck Smart L3117  $           104,713,875 
53 Truck Smart L3118  $           104,986,875 
53 Truck Smart L3119  $           135,980,250 
53 Truck Smart L3120  $           109,323,375 
53 Truck Smart L3121  $           106,425,963 
53 Truck Smart L3122  $             76,060,950 
53 Truck Smart L3123  $             92,361,150 
53 Truck Smart L3124  $             88,462,500 
53 Truck Smart L3125  $             34,967,625 
53 Truck Smart L3126  $           155,936,925 
53 Truck Smart L3127  $             28,019,250 
53 Truck Smart L3128  $             36,953,175 
53 Truck Smart L3129  $             61,305,825 
53 Truck Smart L3130  $             62,140,575 
53 Truck Smart L3131  $             51,861,338 

54 K&K Hardy Construction L3104  Standard Premier ✔ ✔ ✔ 2
54 K&K Hardy Construction L3105
54 K&K Hardy Construction L3106  $             74,041,000 
54 K&K Hardy Construction L3107
54 K&K Hardy Construction L3108  $             42,750,957 
54 K&K Hardy Construction L3109
54 K&K Hardy Construction L3110
54 K&K Hardy Construction L3111  $             95,415,002 
54 K&K Hardy Construction L3112  $             61,479,600 
54 K&K Hardy Construction L3113  $           143,960,880 
54 K&K Hardy Construction L3114  $             96,680,850 
54 K&K Hardy Construction L3115
54 K&K Hardy Construction L3116
54 K&K Hardy Construction L3117  $           110,852,280 
54 K&K Hardy Construction L3118
54 K&K Hardy Construction L3119
54 K&K Hardy Construction L3120  $           111,987,330 



54 K&K Hardy Construction L3121  $           111,963,014 
54 K&K Hardy Construction L3122
54 K&K Hardy Construction L3123
54 K&K Hardy Construction L3124
54 K&K Hardy Construction L3125
54 K&K Hardy Construction L3126
54 K&K Hardy Construction L3127
54 K&K Hardy Construction L3128
54 K&K Hardy Construction L3129  $             65,276,925 
54 K&K Hardy Construction L3130  $             65,847,705 
54 K&K Hardy Construction L3131  $             55,186,005 

55 Ivor Allen L3104  $             60,470,760  Standard Premier ✔ ✔ ✔ 2
55 Ivor Allen L3105  $             43,030,221 
55 Ivor Allen L3106  $             80,106,040 
55 Ivor Allen L3107
55 Ivor Allen L3108  $             43,723,089 
55 Ivor Allen L3109  $             40,687,671 
55 Ivor Allen L3110
55 Ivor Allen L3111  $           109,447,354 
55 Ivor Allen L3112  $             71,692,740 
55 Ivor Allen L3113  $           153,703,578 
55 Ivor Allen L3114  $           103,822,950 
55 Ivor Allen L3115  $           226,692,400 
55 Ivor Allen L3116  $             94,911,180 
55 Ivor Allen L3117  $           116,406,990 
55 Ivor Allen L3118  $           117,561,990 
55 Ivor Allen L3119  $           158,241,300 
55 Ivor Allen L3120  $           118,356,840 
55 Ivor Allen L3121  $           118,367,390 
55 Ivor Allen L3122  $             83,770,470 
55 Ivor Allen L3123  $           101,040,870 
55 Ivor Allen L3124  $             95,770,920 
55 Ivor Allen L3125  $             44,444,400 
55 Ivor Allen L3126  $           199,123,425 
55 Ivor Allen L3127
55 Ivor Allen L3128  $             38,632,020 
55 Ivor Allen L3129  $             68,391,960 
55 Ivor Allen L3130  $             68,301,660 
55 Ivor Allen L3131  $             58,137,240 



56 Eagle Eye Construction Company L3104  $             61,031,670  Standard Premier ✔ ✔ ✔ 2
56 Eagle Eye Construction Company L3105  $             45,329,299 
56 Eagle Eye Construction Company L3106  $             80,584,500 
56 Eagle Eye Construction Company L3107
56 Eagle Eye Construction Company L3108  $             47,752,134 
56 Eagle Eye Construction Company L3109  $             41,052,962 
56 Eagle Eye Construction Company L3110  $             30,729,216 
56 Eagle Eye Construction Company L3111  $           103,505,147 
56 Eagle Eye Construction Company L3112  $             64,388,730 
56 Eagle Eye Construction Company L3113  $           154,405,585 
56 Eagle Eye Construction Company L3114  $           104,145,825 
56 Eagle Eye Construction Company L3115  $           211,160,394 
56 Eagle Eye Construction Company L3116  $             84,966,315 
56 Eagle Eye Construction Company L3117  $           117,168,345 
56 Eagle Eye Construction Company L3118  $           117,409,845 
56 Eagle Eye Construction Company L3119  $           153,830,145 
56 Eagle Eye Construction Company L3120  $           119,196,945 
56 Eagle Eye Construction Company L3121  $           119,366,862 
56 Eagle Eye Construction Company L3122  $             82,248,548 
56 Eagle Eye Construction Company L3123  $           107,645,423 
56 Eagle Eye Construction Company L3124  $             95,686,710 
56 Eagle Eye Construction Company L3125  $             52,342,763 
56 Eagle Eye Construction Company L3126  $           182,325,270 
56 Eagle Eye Construction Company L3127  $             47,508,825 
56 Eagle Eye Construction Company L3128  $             39,971,138 
56 Eagle Eye Construction Company L3129  $             68,081,160 
56 Eagle Eye Construction Company L3130  $             67,526,393 
56 Eagle Eye Construction Company L3131  $             57,204,158 

57 Bal Inc L3104  $             58,588,425  Standard Nafico ✔ ✔ ✔ 2
57 Bal Inc L3105  $             41,227,200 
57 Bal Inc L3106  $             76,876,000 
57 Bal Inc L3107  $           147,892,605 
57 Bal Inc L3108  $             42,864,213 
57 Bal Inc L3109  $             38,879,421 
57 Bal Inc L3110  $             28,425,915 
57 Bal Inc L3111  $             99,775,005 
57 Bal Inc L3112  $             62,210,925 
57 Bal Inc L3113  $           165,086,618 



57 Bal Inc L3114  $             99,541,575 
57 Bal Inc L3115  $           196,113,157 
57 Bal Inc L3116  $             82,326,300 
57 Bal Inc L3117  $           115,336,725 
57 Bal Inc L3118  $           115,767,225 
57 Bal Inc L3119  $           155,556,975 
57 Bal Inc L3120  $           117,363,225 
57 Bal Inc L3121  $           117,674,970 
57 Bal Inc L3122  $             81,675,300 
57 Bal Inc L3123  $           104,515,950 
57 Bal Inc L3124  $             94,406,550 
57 Bal Inc L3125  $             38,708,250 
57 Bal Inc L3126  $           181,235,408 
57 Bal Inc L3127  $             31,715,280 
57 Bal Inc L3128  $             33,970,913 
57 Bal Inc L3129  $             66,656,625 
57 Bal Inc L3130  $             66,874,605 
57 Bal Inc L3131  $             55,548,990 

58 J&A Lumber Yard and Contracting Services L3104  Standard Assuria ✔ ✔ ✔ 2
58 J&A Lumber Yard and Contracting Services L3105
58 J&A Lumber Yard and Contracting Services L3106
58 J&A Lumber Yard and Contracting Services L3107
58 J&A Lumber Yard and Contracting Services L3108
58 J&A Lumber Yard and Contracting Services L3109
58 J&A Lumber Yard and Contracting Services L3110
58 J&A Lumber Yard and Contracting Services L3111
58 J&A Lumber Yard and Contracting Services L3112
58 J&A Lumber Yard and Contracting Services L3113
58 J&A Lumber Yard and Contracting Services L3114
58 J&A Lumber Yard and Contracting Services L3115
58 J&A Lumber Yard and Contracting Services L3116  $             77,545,640 
58 J&A Lumber Yard and Contracting Services L3117  $           106,996,575 
58 J&A Lumber Yard and Contracting Services L3118  $           108,634,575 
58 J&A Lumber Yard and Contracting Services L3119  $           144,161,850 
58 J&A Lumber Yard and Contracting Services L3120  $           110,692,575 
58 J&A Lumber Yard and Contracting Services L3121  $           109,450,362 
58 J&A Lumber Yard and Contracting Services L3122  $             74,385,150 
58 J&A Lumber Yard and Contracting Services L3123  $             96,681,900 
58 J&A Lumber Yard and Contracting Services L3124  $             89,924,100 



58 J&A Lumber Yard and Contracting Services L3125
58 J&A Lumber Yard and Contracting Services L3126  $           169,788,030 
58 J&A Lumber Yard and Contracting Services L3127
58 J&A Lumber Yard and Contracting Services L3128
58 J&A Lumber Yard and Contracting Services L3129
58 J&A Lumber Yard and Contracting Services L3130
58 J&A Lumber Yard and Contracting Services L3131

59 Cotech Services L3104  $             52,786,650  Standard Assuria ✔ ✔ ✔ 2
59 Cotech Services L3105
59 Cotech Services L3106
59 Cotech Services L3107
59 Cotech Services L3108
59 Cotech Services L3109  $             35,637,026 
59 Cotech Services L3110
59 Cotech Services L3111
59 Cotech Services L3112  $             55,218,870 
59 Cotech Services L3113
59 Cotech Services L3114
59 Cotech Services L3115
59 Cotech Services L3116  $             74,647,230 
59 Cotech Services L3117  $           104,467,125 
59 Cotech Services L3118  $           104,467,125 
59 Cotech Services L3119  $           134,351,595 
59 Cotech Services L3120  $           105,349,125 
59 Cotech Services L3121  $           105,851,466 
59 Cotech Services L3122  $             73,644,375 
59 Cotech Services L3123  $             89,395,740 
59 Cotech Services L3124  $             84,226,695 
59 Cotech Services L3125
59 Cotech Services L3126  $             84,226,695 
59 Cotech Services L3127
59 Cotech Services L3128
59 Cotech Services L3129  $             58,447,305 
59 Cotech Services L3130  $             58,614,255 
59 Cotech Services L3131  $             49,255,553 

60 Seenarine's Construction & Landscaping Services L3104  Standard Caricom ✔ ✔ ✔ 2
60 Seenarine's Construction & Landscaping Services L3105
60 Seenarine's Construction & Landscaping Services L3106  $             79,478,100 



60 Seenarine's Construction & Landscaping Services L3107
60 Seenarine's Construction & Landscaping Services L3108
60 Seenarine's Construction & Landscaping Services L3109
60 Seenarine's Construction & Landscaping Services L3110  $             30,290,736 
60 Seenarine's Construction & Landscaping Services L3111
60 Seenarine's Construction & Landscaping Services L3112
60 Seenarine's Construction & Landscaping Services L3113
60 Seenarine's Construction & Landscaping Services L3114
60 Seenarine's Construction & Landscaping Services L3115
60 Seenarine's Construction & Landscaping Services L3116
60 Seenarine's Construction & Landscaping Services L3117
60 Seenarine's Construction & Landscaping Services L3118
60 Seenarine's Construction & Landscaping Services L3119
60 Seenarine's Construction & Landscaping Services L3120
60 Seenarine's Construction & Landscaping Services L3121
60 Seenarine's Construction & Landscaping Services L3122
60 Seenarine's Construction & Landscaping Services L3123
60 Seenarine's Construction & Landscaping Services L3124
60 Seenarine's Construction & Landscaping Services L3125
60 Seenarine's Construction & Landscaping Services L3126
60 Seenarine's Construction & Landscaping Services L3127
60 Seenarine's Construction & Landscaping Services L3128
60 Seenarine's Construction & Landscaping Services L3129
60 Seenarine's Construction & Landscaping Services L3130
60 Seenarine's Construction & Landscaping Services L3131

61 Real Time Logistics and Transportation Service L3104  Standard Caricom ✔ 2
61 Real Time Logistics and Transportation Service L3105
61 Real Time Logistics and Transportation Service L3106
61 Real Time Logistics and Transportation Service L3107
61 Real Time Logistics and Transportation Service L3108  $             42,960,824 
61 Real Time Logistics and Transportation Service L3109
61 Real Time Logistics and Transportation Service L3110
61 Real Time Logistics and Transportation Service L3111
61 Real Time Logistics and Transportation Service L3112
61 Real Time Logistics and Transportation Service L3113
61 Real Time Logistics and Transportation Service L3114
61 Real Time Logistics and Transportation Service L3115
61 Real Time Logistics and Transportation Service L3116
61 Real Time Logistics and Transportation Service L3117



61 Real Time Logistics and Transportation Service L3118
61 Real Time Logistics and Transportation Service L3119
61 Real Time Logistics and Transportation Service L3120
61 Real Time Logistics and Transportation Service L3121
61 Real Time Logistics and Transportation Service L3122
61 Real Time Logistics and Transportation Service L3123
61 Real Time Logistics and Transportation Service L3124
61 Real Time Logistics and Transportation Service L3125  $             38,421,075 
61 Real Time Logistics and Transportation Service L3126
61 Real Time Logistics and Transportation Service L3127
61 Real Time Logistics and Transportation Service L3128  $             32,261,880 
61 Real Time Logistics and Transportation Service L3129
61 Real Time Logistics and Transportation Service L3130
61 Real Time Logistics and Transportation Service L3131

62 Mohamed's Savannah Ranch Inc. L3104  $             59,537,429  Standard Nafico ✔ ✔ ✔ 2
62 Mohamed's Savannah Ranch Inc. L3105  $             44,480,044 
62 Mohamed's Savannah Ranch Inc. L3106  $             94,223,378 
62 Mohamed's Savannah Ranch Inc. L3107  $           151,701,204 
62 Mohamed's Savannah Ranch Inc. L3108  $             59,754,035 
62 Mohamed's Savannah Ranch Inc. L3109  $             40,226,193 
62 Mohamed's Savannah Ranch Inc. L3110  $             31,344,237 
62 Mohamed's Savannah Ranch Inc. L3111  $           103,791,946 
62 Mohamed's Savannah Ranch Inc. L3112  $             62,670,441 
62 Mohamed's Savannah Ranch Inc. L3113  $           145,666,980 
62 Mohamed's Savannah Ranch Inc. L3114  $           120,377,495 
62 Mohamed's Savannah Ranch Inc. L3115  $           224,493,875 
62 Mohamed's Savannah Ranch Inc. L3116  $             83,740,120 
62 Mohamed's Savannah Ranch Inc. L3117  $           107,906,612 
62 Mohamed's Savannah Ranch Inc. L3118  $           110,007,174 
62 Mohamed's Savannah Ranch Inc. L3119  $           156,466,746 
62 Mohamed's Savannah Ranch Inc. L3120  $           118,748,949 
62 Mohamed's Savannah Ranch Inc. L3121  $           122,719,006 
62 Mohamed's Savannah Ranch Inc. L3122  $             83,784,404 
62 Mohamed's Savannah Ranch Inc. L3123  $           108,241,100 
62 Mohamed's Savannah Ranch Inc. L3124  $             97,319,172 
62 Mohamed's Savannah Ranch Inc. L3125  $             75,143,349 
62 Mohamed's Savannah Ranch Inc. L3126  $           174,212,018 
62 Mohamed's Savannah Ranch Inc. L3127  $             62,748,559 
62 Mohamed's Savannah Ranch Inc. L3128  $             52,448,253 



62 Mohamed's Savannah Ranch Inc. L3129  $             68,801,147 
62 Mohamed's Savannah Ranch Inc. L3130  $             69,804,851 
62 Mohamed's Savannah Ranch Inc. L3131  $             60,871,364 

63 Zoom Contracting & Transport Service L3104  Standard Premier ✔ ✔ ✔ 2
63 Zoom Contracting & Transport Service L3105
63 Zoom Contracting & Transport Service L3106
63 Zoom Contracting & Transport Service L3107  $           141,106,665 
63 Zoom Contracting & Transport Service L3108
63 Zoom Contracting & Transport Service L3109
63 Zoom Contracting & Transport Service L3110
63 Zoom Contracting & Transport Service L3111  $             88,494,891 
63 Zoom Contracting & Transport Service L3112  $             59,232,075 
63 Zoom Contracting & Transport Service L3113  $           149,064,813 
63 Zoom Contracting & Transport Service L3114  $             92,516,235 
63 Zoom Contracting & Transport Service L3115  $           187,993,059 
63 Zoom Contracting & Transport Service L3116  $             79,631,475 
63 Zoom Contracting & Transport Service L3117  $           108,159,555 
63 Zoom Contracting & Transport Service L3118
63 Zoom Contracting & Transport Service L3119  $           144,841,463 
63 Zoom Contracting & Transport Service L3120  $           107,928,555 
63 Zoom Contracting & Transport Service L3121  $           111,760,572 
63 Zoom Contracting & Transport Service L3122  $             78,268,050 
63 Zoom Contracting & Transport Service L3123  $             95,435,550 
63 Zoom Contracting & Transport Service L3124  $             90,762,420 
63 Zoom Contracting & Transport Service L3125
63 Zoom Contracting & Transport Service L3126  $           170,419,605 
63 Zoom Contracting & Transport Service L3127
63 Zoom Contracting & Transport Service L3128
63 Zoom Contracting & Transport Service L3129  $             61,914,195 
63 Zoom Contracting & Transport Service L3130  $             63,686,595 
63 Zoom Contracting & Transport Service L3131

64 IEQUIP Inc. L3104  Standard Nafico ✔ ✔ ✔ 2
64 IEQUIP Inc. L3105
64 IEQUIP Inc. L3106  $             78,154,060 
64 IEQUIP Inc. L3107
64 IEQUIP Inc. L3108  $             51,043,664 
64 IEQUIP Inc. L3109  $             47,095,026 
64 IEQUIP Inc. L3110  $             30,660,248 



64 IEQUIP Inc. L3111  $           100,887,713 
64 IEQUIP Inc. L3112
64 IEQUIP Inc. L3113  $           154,136,151 
64 IEQUIP Inc. L3114  $           103,412,593 
64 IEQUIP Inc. L3115
64 IEQUIP Inc. L3116
64 IEQUIP Inc. L3117
64 IEQUIP Inc. L3118
64 IEQUIP Inc. L3119
64 IEQUIP Inc. L3120
64 IEQUIP Inc. L3121
64 IEQUIP Inc. L3122
64 IEQUIP Inc. L3123
64 IEQUIP Inc. L3124
64 IEQUIP Inc. L3125
64 IEQUIP Inc. L3126
64 IEQUIP Inc. L3127
64 IEQUIP Inc. L3128  $             45,615,551 
64 IEQUIP Inc. L3129  $             82,158,177 
64 IEQUIP Inc. L3130
64 IEQUIP Inc. L3131

65 K&P Project Management Inc. L3104  Standard Caricom ✔ ✔ ✔ 2
65 K&P Project Management Inc. L3105
65 K&P Project Management Inc. L3106
65 K&P Project Management Inc. L3107
65 K&P Project Management Inc. L3108
65 K&P Project Management Inc. L3109
65 K&P Project Management Inc. L3110
65 K&P Project Management Inc. L3111
65 K&P Project Management Inc. L3112
65 K&P Project Management Inc. L3113
65 K&P Project Management Inc. L3114
65 K&P Project Management Inc. L3115
65 K&P Project Management Inc. L3116  $             82,812,450 
65 K&P Project Management Inc. L3117  $           114,660,105 
65 K&P Project Management Inc. L3118  $           114,345,105 
65 K&P Project Management Inc. L3119  $           152,564,580 
65 K&P Project Management Inc. L3120  $           116,356,275 
65 K&P Project Management Inc. L3121  $           115,839,089 



65 K&P Project Management Inc. L3122  $             80,883,075 
65 K&P Project Management Inc. L3123  $           104,548,500 
65 K&P Project Management Inc. L3124  $             93,489,165 
65 K&P Project Management Inc. L3125
65 K&P Project Management Inc. L3126
65 K&P Project Management Inc. L3127
65 K&P Project Management Inc. L3128
65 K&P Project Management Inc. L3129
65 K&P Project Management Inc. L3130
65 K&P Project Management Inc. L3131

66 Matrix Contractors L3104  $             60,732,945  Standard Premier ✔ ✔ ✔ 2
66 Matrix Contractors L3105  $             44,864,364 
66 Matrix Contractors L3106  $             80,108,000 
66 Matrix Contractors L3107  $           151,705,260 
66 Matrix Contractors L3108  $             44,954,485 
66 Matrix Contractors L3109  $             41,928,615 
66 Matrix Contractors L3110  $             30,310,980 
66 Matrix Contractors L3111  $           101,452,055 
66 Matrix Contractors L3112  $             65,514,225 
66 Matrix Contractors L3113  $           155,482,215 
66 Matrix Contractors L3114  $           100,176,300 
66 Matrix Contractors L3115  $           197,508,581 
66 Matrix Contractors L3116  $             86,481,570 
66 Matrix Contractors L3117  $           117,841,605 
66 Matrix Contractors L3118  $           118,366,605 
66 Matrix Contractors L3119  $           153,166,300 
66 Matrix Contractors L3120  $           119,710,605 
66 Matrix Contractors L3121  $           118,251,588 
66 Matrix Contractors L3122  $             84,338,310 
66 Matrix Contractors L3123  $           106,728,300 
66 Matrix Contractors L3124  $             99,054,270 
66 Matrix Contractors L3125  $             39,650,100 
66 Matrix Contractors L3126  $           183,137,520 
66 Matrix Contractors L3127  $             32,961,600 
66 Matrix Contractors L3128
66 Matrix Contractors L3129  $             70,191,765 
66 Matrix Contractors L3130  $             70,470,015 
66 Matrix Contractors L3131  $             60,722,235 



67 ARK Trading L3104  $             56,893,410  Standard Premier ✔ ✔ ✔ 2
67 ARK Trading L3105  $             44,432,363 
67 ARK Trading L3106
67 ARK Trading L3107  $           141,140,370 
67 ARK Trading L3108  $             45,573,213 
67 ARK Trading L3109  $             37,621,830 
67 ARK Trading L3110  $             29,003,835 
67 ARK Trading L3111  $             97,113,454 
67 ARK Trading L3112  $             56,095,410 
67 ARK Trading L3113  $           134,728,965 
67 ARK Trading L3114  $             93,267,090 
67 ARK Trading L3115  $           183,351,656 
67 ARK Trading L3116  $             76,009,710 
67 ARK Trading L3117  $           105,890,190 
67 ARK Trading L3118  $           105,837,690 
67 ARK Trading L3119  $           132,046,400 
67 ARK Trading L3120  $           102,488,190 
67 ARK Trading L3121  $           102,237,490 
67 ARK Trading L3122  $             71,545,536 
67 ARK Trading L3123  $             90,595,575 
67 ARK Trading L3124  $             86,351,160 
67 ARK Trading L3125  $             35,392,875 
67 ARK Trading L3126  $           163,444,088 
67 ARK Trading L3127  $             29,413,650 
67 ARK Trading L3128  $             38,041,080 
67 ARK Trading L3129  $             61,804,208 
67 ARK Trading L3130  $             60,801,458 
67 ARK Trading L3131  $             51,104,655 

68 Mohamed Sayaid Enterprise L3104  Standard Premier ✔ ✔ ✔ 2
68 Mohamed Sayaid Enterprise L3105
68 Mohamed Sayaid Enterprise L3106
68 Mohamed Sayaid Enterprise L3107
68 Mohamed Sayaid Enterprise L3108
68 Mohamed Sayaid Enterprise L3109
68 Mohamed Sayaid Enterprise L3110  $             27,658,365 
68 Mohamed Sayaid Enterprise L3111  $             91,570,372 
68 Mohamed Sayaid Enterprise L3112  $             60,387,075 
68 Mohamed Sayaid Enterprise L3113  $           151,059,813 
68 Mohamed Sayaid Enterprise L3114  $             90,353,235 



68 Mohamed Sayaid Enterprise L3115  $           184,134,393 
68 Mohamed Sayaid Enterprise L3116  $             78,783,075 
68 Mohamed Sayaid Enterprise L3117  $           107,928,555 
68 Mohamed Sayaid Enterprise L3118  $           110,721,555 
68 Mohamed Sayaid Enterprise L3119  $           147,296,363 
68 Mohamed Sayaid Enterprise L3120  $           110,154,555 
68 Mohamed Sayaid Enterprise L3121  $           113,472,072 
68 Mohamed Sayaid Enterprise L3122  $             78,263,850 
68 Mohamed Sayaid Enterprise L3123  $             97,115,550 
68 Mohamed Sayaid Enterprise L3124  $             90,762,420 
68 Mohamed Sayaid Enterprise L3125
68 Mohamed Sayaid Enterprise L3126
68 Mohamed Sayaid Enterprise L3127
68 Mohamed Sayaid Enterprise L3128
68 Mohamed Sayaid Enterprise L3129
68 Mohamed Sayaid Enterprise L3130
68 Mohamed Sayaid Enterprise L3131

69 NL Contracting Services L3104  $             51,997,890  Standard Premier ✔ ✔ ✔ 2
69 NL Contracting Services L3105
69 NL Contracting Services L3106
69 NL Contracting Services L3107  $           130,514,769 
69 NL Contracting Services L3108
69 NL Contracting Services L3109  $             35,526,713 
69 NL Contracting Services L3110
69 NL Contracting Services L3111
69 NL Contracting Services L3112  $             53,906,181 
69 NL Contracting Services L3113
69 NL Contracting Services L3114
69 NL Contracting Services L3115
69 NL Contracting Services L3116  $             72,840,978 
69 NL Contracting Services L3117  $             99,994,755 
69 NL Contracting Services L3118  $             99,238,755 
69 NL Contracting Services L3119
69 NL Contracting Services L3120  $           101,731,035 
69 NL Contracting Services L3121  $           101,339,503 
69 NL Contracting Services L3122  $             72,036,216 
69 NL Contracting Services L3123  $             91,470,183 
69 NL Contracting Services L3124  $             80,642,394 
69 NL Contracting Services L3125



69 NL Contracting Services L3126  $           155,066,957 
69 NL Contracting Services L3127
69 NL Contracting Services L3128
69 NL Contracting Services L3129  $             58,042,509 
69 NL Contracting Services L3130  $             59,083,458 
69 NL Contracting Services L3131  $             49,571,445 

70 DS Construction Services and Supplies L3104  $             52,746,540  Standard Assuria ✔ ✔ ✔ 2
70 DS Construction Services and Supplies L3105  $             40,155,608 
70 DS Construction Services and Supplies L3106  $             67,568,600 
70 DS Construction Services and Supplies L3107  $           134,422,050 
70 DS Construction Services and Supplies L3108  $             53,055,466 
70 DS Construction Services and Supplies L3109  $             35,036,808 
70 DS Construction Services and Supplies L3110  $             26,820,990 
70 DS Construction Services and Supplies L3111  $             89,271,246 
70 DS Construction Services and Supplies L3112  $             56,112,630 
70 DS Construction Services and Supplies L3113  $           139,879,793 
70 DS Construction Services and Supplies L3114  $             85,814,820 
70 DS Construction Services and Supplies L3115  $           176,756,152 
70 DS Construction Services and Supplies L3116  $             71,596,245 
70 DS Construction Services and Supplies L3117  $           100,340,940 
70 DS Construction Services and Supplies L3118  $           100,999,500 
70 DS Construction Services and Supplies L3119  $           135,190,300 
70 DS Construction Services and Supplies L3120  $           101,151,540 
70 DS Construction Services and Supplies L3121  $           102,168,825 
70 DS Construction Services and Supplies L3122  $             71,428,146 
70 DS Construction Services and Supplies L3123  $             88,641,840 
70 DS Construction Services and Supplies L3124  $             81,702,600 
70 DS Construction Services and Supplies L3125  $             68,381,250 
70 DS Construction Services and Supplies L3126  $           156,411,855 
70 DS Construction Services and Supplies L3127  $             53,634,000 
70 DS Construction Services and Supplies L3128  $             42,295,050 
70 DS Construction Services and Supplies L3129  $             61,617,465 
70 DS Construction Services and Supplies L3130  $             62,089,965 
70 DS Construction Services and Supplies L3131  $             51,348,990 

71 DS Construction Services and Supplies L3104  Standard Nil ✔ ✔ ✔ 2
71 DS Construction Services and Supplies L3105
71 DS Construction Services and Supplies L3106
71 DS Construction Services and Supplies L3107



71 DS Construction Services and Supplies L3108  $             54,508,511 
71 DS Construction Services and Supplies L3109
71 DS Construction Services and Supplies L3110
71 DS Construction Services and Supplies L3111
71 DS Construction Services and Supplies L3112
71 DS Construction Services and Supplies L3113
71 DS Construction Services and Supplies L3114
71 DS Construction Services and Supplies L3115
71 DS Construction Services and Supplies L3116
71 DS Construction Services and Supplies L3117
71 DS Construction Services and Supplies L3118
71 DS Construction Services and Supplies L3119
71 DS Construction Services and Supplies L3120
71 DS Construction Services and Supplies L3121
71 DS Construction Services and Supplies L3122
71 DS Construction Services and Supplies L3123
71 DS Construction Services and Supplies L3124
71 DS Construction Services and Supplies L3125
71 DS Construction Services and Supplies L3126
71 DS Construction Services and Supplies L3127
71 DS Construction Services and Supplies L3128
71 DS Construction Services and Supplies L3129
71 DS Construction Services and Supplies L3130
71 DS Construction Services and Supplies L3131

72 Gilles Construction L3104  $             57,833,265  Standard Premier ✔ 2
72 Gilles Construction L3105
72 Gilles Construction L3106
72 Gilles Construction L3107
72 Gilles Construction L3108
72 Gilles Construction L3109  $             39,671,987 
72 Gilles Construction L3110
72 Gilles Construction L3111
72 Gilles Construction L3112  $             61,445,160 
72 Gilles Construction L3113
72 Gilles Construction L3114
72 Gilles Construction L3115
72 Gilles Construction L3116  $             81,692,625 
72 Gilles Construction L3117  $           113,330,490 
72 Gilles Construction L3118  $           113,330,490 



72 Gilles Construction L3119  $           149,411,220 
72 Gilles Construction L3120  $           115,259,340 
72 Gilles Construction L3121  $           115,707,287 
72 Gilles Construction L3122  $             80,459,295 
72 Gilles Construction L3123  $           103,114,725 
72 Gilles Construction L3124  $             92,313,795 
72 Gilles Construction L3125
72 Gilles Construction L3126  $           174,305,640 
72 Gilles Construction L3127
72 Gilles Construction L3128
72 Gilles Construction L3129  $             64,017,975 
72 Gilles Construction L3130  $             65,554,125 
72 Gilles Construction L3131  $             55,293,998 

73 Skyline General Contractors L3104  $             60,729,795  Standard Premier ✔ ✔ ✔ 2
73 Skyline General Contractors L3105  $             44,861,214 
73 Skyline General Contractors L3106  $             80,105,000 
73 Skyline General Contractors L3107  $           144,478,200 
73 Skyline General Contractors L3108  $             42,810,795 
73 Skyline General Contractors L3109  $             39,929,014 
73 Skyline General Contractors L3110  $             28,864,600 
73 Skyline General Contractors L3111  $             96,618,005 
73 Skyline General Contractors L3112  $             62,391,500 
73 Skyline General Contractors L3113  $           148,075,300 
73 Skyline General Contractors L3114  $             95,403,000 
73 Skyline General Contractors L3115  $           188,100,410 
73 Skyline General Contractors L3116  $             82,360,400 
73 Skyline General Contractors L3117  $           112,227,100 
73 Skyline General Contractors L3118  $           112,727,100 
73 Skyline General Contractors L3119  $           153,163,300 
73 Skyline General Contractors L3120  $           113,907,100 
73 Skyline General Contractors L3121  $           112,617,560 
73 Skyline General Contractors L3122  $             80,319,200 
73 Skyline General Contractors L3123  $           101,643,000 
73 Skyline General Contractors L3124  $             94,334,400 
73 Skyline General Contractors L3125  $             37,759,000 
73 Skyline General Contractors L3126  $           174,413,686 
73 Skyline General Contractors L3127  $             31,389,000 
73 Skyline General Contractors L3128
73 Skyline General Contractors L3129  $             66,846,300 



73 Skyline General Contractors L3130  $             67,111,300 
73 Skyline General Contractors L3131  $             57,827,700 

74 Elite Vision Construction & Services L3104  $             54,948,255  Standard Nafico ✔ ✔ ✔ 2
74 Elite Vision Construction & Services L3105
74 Elite Vision Construction & Services L3106
74 Elite Vision Construction & Services L3107  $           137,750,445 
74 Elite Vision Construction & Services L3108
74 Elite Vision Construction & Services L3109  $             37,633,217 
74 Elite Vision Construction & Services L3110
74 Elite Vision Construction & Services L3111
74 Elite Vision Construction & Services L3112  $             58,725,240 
74 Elite Vision Construction & Services L3113
74 Elite Vision Construction & Services L3114
74 Elite Vision Construction & Services L3115
74 Elite Vision Construction & Services L3116  $             77,925,330 
74 Elite Vision Construction & Services L3117  $           106,835,453 
74 Elite Vision Construction & Services L3118  $           106,849,103 
74 Elite Vision Construction & Services L3119  $           142,825,116 
74 Elite Vision Construction & Services L3120  $           108,690,855 
74 Elite Vision Construction & Services L3121  $           108,276,212 
74 Elite Vision Construction & Services L3122  $             75,580,470 
74 Elite Vision Construction & Services L3123  $             97,674,780 
74 Elite Vision Construction & Services L3124  $             87,535,140 
74 Elite Vision Construction & Services L3125
74 Elite Vision Construction & Services L3126  $           165,003,825 
74 Elite Vision Construction & Services L3127
74 Elite Vision Construction & Services L3128
74 Elite Vision Construction & Services L3129  $             61,931,835 
74 Elite Vision Construction & Services L3130  $             62,356,245 
74 Elite Vision Construction & Services L3131  $             52,781,846 

75 VK Construction L3104  $             60,564,978  Standard Nafico ✔ ✔ ✔ 2
75 VK Construction L3105  $             45,247,720 
75 VK Construction L3106  $             95,836,183 
75 VK Construction L3107  $           154,319,398 
75 VK Construction L3108  $             60,785,323 
75 VK Construction L3109  $             39,744,442 
75 VK Construction L3110  $             30,968,918 
75 VK Construction L3111  $           102,548,929 



75 VK Construction L3112  $             61,919,897 
75 VK Construction L3113  $           143,922,465 
75 VK Construction L3114  $           120,988,548 
75 VK Construction L3115  $           224,957,763 
75 VK Construction L3116  $             84,165,197 
75 VK Construction L3117  $           108,454,361 
75 VK Construction L3118  $           110,565,586 
75 VK Construction L3119  $           157,078,949 
75 VK Construction L3120  $           117,326,806 
75 VK Construction L3121  $           121,249,317 
75 VK Construction L3122  $             82,780,998 
75 VK Construction L3123  $           106,944,800 
75 VK Construction L3124  $             96,130,598 
75 VK Construction L3125  $             74,243,492 
75 VK Construction L3126  $           172,131,934 
75 VK Construction L3127  $             61,997,079 
75 VK Construction L3128  $             51,822,242 
75 VK Construction L3129  $             80,021,193 
75 VK Construction L3130  $             69,012,876 
75 VK Construction L3131  $             60,186,378 

76 Well Built Construction L3104  Standard Premier ✔ ✔ ✔ 2
76 Well Built Construction L3105
76 Well Built Construction L3106
76 Well Built Construction L3107
76 Well Built Construction L3108
76 Well Built Construction L3109
76 Well Built Construction L3110
76 Well Built Construction L3111  $             96,313,638 
76 Well Built Construction L3112
76 Well Built Construction L3113  $           153,734,858 
76 Well Built Construction L3114  $           100,431,030 
76 Well Built Construction L3115  $           223,211,557 
76 Well Built Construction L3116
76 Well Built Construction L3117  $           117,358,920 
76 Well Built Construction L3118  $           117,306,420 
76 Well Built Construction L3119  $           155,411,970 
76 Well Built Construction L3120  $           114,875,670 
76 Well Built Construction L3121  $           123,329,231 
76 Well Built Construction L3122



76 Well Built Construction L3123  $           105,829,500 
76 Well Built Construction L3124
76 Well Built Construction L3125
76 Well Built Construction L3126  $           182,820,420 
76 Well Built Construction L3127
76 Well Built Construction L3128
76 Well Built Construction L3129
76 Well Built Construction L3130
76 Well Built Construction L3131

77 Black's and Son Construction L3104  $             55,635,300  Standard Nafico ✔ ✔ ✔ 2
77 Black's and Son Construction L3105
77 Black's and Son Construction L3106
77 Black's and Son Construction L3107
77 Black's and Son Construction L3108
77 Black's and Son Construction L3109  $             34,234,583 
77 Black's and Son Construction L3110
77 Black's and Son Construction L3111
77 Black's and Son Construction L3112
77 Black's and Son Construction L3113
77 Black's and Son Construction L3114
77 Black's and Son Construction L3115
77 Black's and Son Construction L3116  $             73,132,815 
77 Black's and Son Construction L3117  $           101,717,700 
77 Black's and Son Construction L3118  $           101,717,700 
77 Black's and Son Construction L3119
77 Black's and Son Construction L3120  $           103,922,700 
77 Black's and Son Construction L3121  $           103,031,502 
77 Black's and Son Construction L3122  $             70,411,845 
77 Black's and Son Construction L3123  $             92,052,345 
77 Black's and Son Construction L3124  $             85,074,465 
77 Black's and Son Construction L3125
77 Black's and Son Construction L3126
77 Black's and Son Construction L3127
77 Black's and Son Construction L3128
77 Black's and Son Construction L3129  $             56,473,200 
77 Black's and Son Construction L3130  $             56,068,950 
77 Black's and Son Construction L3131  $             49,159,058 

78 Armani Enterprise L3104  Standard Assuria ✔ ✔ ✔ 2



78 Armani Enterprise L3105  $             40,104,878 
78 Armani Enterprise L3106
78 Armani Enterprise L3107
78 Armani Enterprise L3108  $             35,457,862 
78 Armani Enterprise L3109  $             33,721,988 
78 Armani Enterprise L3110  $             25,797,513 
78 Armani Enterprise L3111
78 Armani Enterprise L3112  $             55,480,425 
78 Armani Enterprise L3113
78 Armani Enterprise L3114
78 Armani Enterprise L3115
78 Armani Enterprise L3116
78 Armani Enterprise L3117
78 Armani Enterprise L3118
78 Armani Enterprise L3119
78 Armani Enterprise L3120
78 Armani Enterprise L3121
78 Armani Enterprise L3122
78 Armani Enterprise L3123
78 Armani Enterprise L3124
78 Armani Enterprise L3125
78 Armani Enterprise L3126
78 Armani Enterprise L3127
78 Armani Enterprise L3128
78 Armani Enterprise L3129
78 Armani Enterprise L3130
78 Armani Enterprise L3131

79 Wayne's Enterprise Inc. L3104  $             59,897,670  Standard Premier ✔ ✔ ✔ 2
79 Wayne's Enterprise Inc. L3105  $             44,400,049 
79 Wayne's Enterprise Inc. L3106  $             79,009,500 
79 Wayne's Enterprise Inc. L3107
79 Wayne's Enterprise Inc. L3108  $             46,702,134 
79 Wayne's Enterprise Inc. L3109  $             40,002,962 
79 Wayne's Enterprise Inc. L3110  $             30,267,216 
79 Wayne's Enterprise Inc. L3111  $           102,140,147 
79 Wayne's Enterprise Inc. L3112  $             61,238,730 
79 Wayne's Enterprise Inc. L3113  $           151,124,243 
79 Wayne's Enterprise Inc. L3114  $           102,749,325 
79 Wayne's Enterprise Inc. L3115  $           208,073,394 



79 Wayne's Enterprise Inc. L3116  $             81,291,315 
79 Wayne's Enterprise Inc. L3117  $           114,018,345 
79 Wayne's Enterprise Inc. L3118  $           114,049,845 
79 Wayne's Enterprise Inc. L3119  $           147,330,645 
79 Wayne's Enterprise Inc. L3120  $           114,996,945 
79 Wayne's Enterprise Inc. L3121  $           112,594,362 
79 Wayne's Enterprise Inc. L3122  $             78,027,548 
79 Wayne's Enterprise Inc. L3123  $           102,395,423 
79 Wayne's Enterprise Inc. L3124  $             92,011,710 
79 Wayne's Enterprise Inc. L3125  $             50,300,513 
79 Wayne's Enterprise Inc. L3126  $           177,774,675 
79 Wayne's Enterprise Inc. L3127  $             42,836,325 
79 Wayne's Enterprise Inc. L3128  $             37,482,638 
79 Wayne's Enterprise Inc. L3129  $             63,534,660 
79 Wayne's Enterprise Inc. L3130  $             64,029,893 
79 Wayne's Enterprise Inc. L3131  $             54,017,408 

80 S. Prakash Construction L3104  Standard Premier 2
80 S. Prakash Construction L3105  $             43,101,911 
80 S. Prakash Construction L3106
80 S. Prakash Construction L3107
80 S. Prakash Construction L3108
80 S. Prakash Construction L3109  $             36,638,370 
80 S. Prakash Construction L3110  $             24,865,368 
80 S. Prakash Construction L3111
80 S. Prakash Construction L3112  $             53,145,173 
80 S. Prakash Construction L3113
80 S. Prakash Construction L3114
80 S. Prakash Construction L3115
80 S. Prakash Construction L3116  $             68,200,440 
80 S. Prakash Construction L3117  $             94,082,263 
80 S. Prakash Construction L3118  $             94,711,733 
80 S. Prakash Construction L3119  $           127,508,800 
80 S. Prakash Construction L3120
80 S. Prakash Construction L3121  $             92,209,837 
80 S. Prakash Construction L3122  $             69,363,420 
80 S. Prakash Construction L3123  $             83,209,193 
80 S. Prakash Construction L3124  $             76,610,100 
80 S. Prakash Construction L3125
80 S. Prakash Construction L3126



80 S. Prakash Construction L3127
80 S. Prakash Construction L3128
80 S. Prakash Construction L3129  $             55,922,501 
80 S. Prakash Construction L3130  $             66,420,848 
80 S. Prakash Construction L3131  $             46,664,284 

81 Maximum Builders L3104  $             60,731,895  Standard Premier ✔ ✔ ✔ 2
81 Maximum Builders L3105  $             44,863,314 
81 Maximum Builders L3106  $             80,107,000 
81 Maximum Builders L3107  $           151,704,210 
81 Maximum Builders L3108  $             44,953,435 
81 Maximum Builders L3109  $             41,927,565 
81 Maximum Builders L3110  $             30,309,930 
81 Maximum Builders L3111  $           101,451,005 
81 Maximum Builders L3112  $             65,513,175 
81 Maximum Builders L3113  $           155,481,165 
81 Maximum Builders L3114  $           100,175,250 
81 Maximum Builders L3115  $           197,507,531 
81 Maximum Builders L3116  $             86,480,520 
81 Maximum Builders L3117  $           117,840,555 
81 Maximum Builders L3118  $           118,365,555 
81 Maximum Builders L3119  $           153,165,300 
81 Maximum Builders L3120  $           119,604,555 
81 Maximum Builders L3121  $           118,250,538 
81 Maximum Builders L3122  $             84,337,260 
81 Maximum Builders L3123  $           106,727,250 
81 Maximum Builders L3124  $             99,053,220 
81 Maximum Builders L3125  $             39,649,050 
81 Maximum Builders L3126  $           183,136,470 
81 Maximum Builders L3127  $             32,960,550 
81 Maximum Builders L3128
81 Maximum Builders L3129  $             70,190,715 
81 Maximum Builders L3130  $             70,468,965 
81 Maximum Builders L3131  $             60,721,185 

82 D. Chowkai & Sons Construction L3104  $             58,153,410  Standard Caricom ✔ ✔ ✔ 2
82 D. Chowkai & Sons Construction L3105  $             40,287,593 
82 D. Chowkai & Sons Construction L3106  $             76,685,750 
82 D. Chowkai & Sons Construction L3107  $           149,184,420 
82 D. Chowkai & Sons Construction L3108  $             42,119,188 



82 D. Chowkai & Sons Construction L3109  $             38,551,028 
82 D. Chowkai & Sons Construction L3110  $             28,914,270 
82 D. Chowkai & Sons Construction L3111  $           106,346,126 
82 D. Chowkai & Sons Construction L3112  $             63,210,000 
82 D. Chowkai & Sons Construction L3113  $           145,489,575 
82 D. Chowkai & Sons Construction L3114  $           113,725,920 
82 D. Chowkai & Sons Construction L3115  $           191,709,021 
82 D. Chowkai & Sons Construction L3116  $             83,761,860 
82 D. Chowkai & Sons Construction L3117  $           113,906,940 
82 D. Chowkai & Sons Construction L3118  $           113,906,940 
82 D. Chowkai & Sons Construction L3119  $           156,761,745 
82 D. Chowkai & Sons Construction L3120  $           116,552,940 
82 D. Chowkai & Sons Construction L3121  $           115,593,597 
82 D. Chowkai & Sons Construction L3122  $             80,535,630 
82 D. Chowkai & Sons Construction L3123  $           100,259,250 
82 D. Chowkai & Sons Construction L3124  $             94,435,110 
82 D. Chowkai & Sons Construction L3125  $             50,323,875 
82 D. Chowkai & Sons Construction L3126  $           180,442,695 
82 D. Chowkai & Sons Construction L3127  $             34,392,750 
82 D. Chowkai & Sons Construction L3128  $             33,965,190 
82 D. Chowkai & Sons Construction L3129  $             68,160,750 
82 D. Chowkai & Sons Construction L3130  $             68,439,000 
82 D. Chowkai & Sons Construction L3131  $             57,819,615 

83 R&S Builders Inc. L3104  Standard Premier ✔ ✔ ✔ 2
83 R&S Builders Inc. L3105
83 R&S Builders Inc. L3106  $             72,846,500 
83 R&S Builders Inc. L3107
83 R&S Builders Inc. L3108
83 R&S Builders Inc. L3109
83 R&S Builders Inc. L3110
83 R&S Builders Inc. L3111  $             96,933,711 
83 R&S Builders Inc. L3112
83 R&S Builders Inc. L3113
83 R&S Builders Inc. L3114  $             97,554,030 
83 R&S Builders Inc. L3115
83 R&S Builders Inc. L3116
83 R&S Builders Inc. L3117
83 R&S Builders Inc. L3118  $           109,995,270 
83 R&S Builders Inc. L3119



83 R&S Builders Inc. L3120
83 R&S Builders Inc. L3121
83 R&S Builders Inc. L3122  $             77,914,410 
83 R&S Builders Inc. L3123
83 R&S Builders Inc. L3124
83 R&S Builders Inc. L3125
83 R&S Builders Inc. L3126
83 R&S Builders Inc. L3127
83 R&S Builders Inc. L3128
83 R&S Builders Inc. L3129
83 R&S Builders Inc. L3130
83 R&S Builders Inc. L3131

84 Kascon Engineering Service L3104  Standard Premier ✔ ✔ ✔ 2
84 Kascon Engineering Service L3105
84 Kascon Engineering Service L3106
84 Kascon Engineering Service L3107
84 Kascon Engineering Service L3108
84 Kascon Engineering Service L3109
84 Kascon Engineering Service L3110
84 Kascon Engineering Service L3111  $             99,159,064 
84 Kascon Engineering Service L3112
84 Kascon Engineering Service L3113  $           140,477,400 
84 Kascon Engineering Service L3114  $           100,997,085 
84 Kascon Engineering Service L3115  $           202,526,172 
84 Kascon Engineering Service L3116
84 Kascon Engineering Service L3117  $           115,902,570 
84 Kascon Engineering Service L3118  $           115,332,945 
84 Kascon Engineering Service L3119  $           154,482,510 
84 Kascon Engineering Service L3120  $           117,767,790 
84 Kascon Engineering Service L3121  $           117,368,118 
84 Kascon Engineering Service L3122
84 Kascon Engineering Service L3123  $           101,379,915 
84 Kascon Engineering Service L3124  $             94,018,575 
84 Kascon Engineering Service L3125
84 Kascon Engineering Service L3126
84 Kascon Engineering Service L3127
84 Kascon Engineering Service L3128
84 Kascon Engineering Service L3129
84 Kascon Engineering Service L3130



84 Kascon Engineering Service L3131

85 Althea General Supplies & Contracting Services L3104  Standard Nafico ✔ ✔ ✔ 2
85 Althea General Supplies & Contracting Services L3105
85 Althea General Supplies & Contracting Services L3106
85 Althea General Supplies & Contracting Services L3107
85 Althea General Supplies & Contracting Services L3108
85 Althea General Supplies & Contracting Services L3109  $             37,761,835 
85 Althea General Supplies & Contracting Services L3110  $             26,552,012 
85 Althea General Supplies & Contracting Services L3111
85 Althea General Supplies & Contracting Services L3112
85 Althea General Supplies & Contracting Services L3113
85 Althea General Supplies & Contracting Services L3114
85 Althea General Supplies & Contracting Services L3115
85 Althea General Supplies & Contracting Services L3116
85 Althea General Supplies & Contracting Services L3117
85 Althea General Supplies & Contracting Services L3118
85 Althea General Supplies & Contracting Services L3119
85 Althea General Supplies & Contracting Services L3120
85 Althea General Supplies & Contracting Services L3121
85 Althea General Supplies & Contracting Services L3122
85 Althea General Supplies & Contracting Services L3123
85 Althea General Supplies & Contracting Services L3124
85 Althea General Supplies & Contracting Services L3125
85 Althea General Supplies & Contracting Services L3126
85 Althea General Supplies & Contracting Services L3127
85 Althea General Supplies & Contracting Services L3128
85 Althea General Supplies & Contracting Services L3129
85 Althea General Supplies & Contracting Services L3130
85 Althea General Supplies & Contracting Services L3131

86 Archicep L3104  $             57,193,038  Standard Assuria ✔ ✔ ✔ 2
86 Archicep L3105  $             41,856,125 
86 Archicep L3106
86 Archicep L3107
86 Archicep L3108  $             44,341,156 
86 Archicep L3109  $             38,984,159 
86 Archicep L3110  $             28,552,146 
86 Archicep L3111
86 Archicep L3112  $             59,721,291 



86 Archicep L3113
86 Archicep L3114
86 Archicep L3115
86 Archicep L3116
86 Archicep L3117
86 Archicep L3118  $           111,992,958 
86 Archicep L3119
86 Archicep L3120
86 Archicep L3121
86 Archicep L3122  $             78,041,145 
86 Archicep L3123
86 Archicep L3124
86 Archicep L3125  $             38,689,875 
86 Archicep L3126  $           173,980,212 
86 Archicep L3127  $             31,471,650 
86 Archicep L3128  $             32,631,743 
86 Archicep L3129  $             64,610,469 
86 Archicep L3130
86 Archicep L3131

87 Square General Contracting Services L3104  Standard Premier ✔ ✔ ✔ 1
87 Square General Contracting Services L3105
87 Square General Contracting Services L3106
87 Square General Contracting Services L3107
87 Square General Contracting Services L3108  $             41,582,678 
87 Square General Contracting Services L3109
87 Square General Contracting Services L3110
87 Square General Contracting Services L3111
87 Square General Contracting Services L3112  $             60,944,835 
87 Square General Contracting Services L3113
87 Square General Contracting Services L3114
87 Square General Contracting Services L3115
87 Square General Contracting Services L3116
87 Square General Contracting Services L3117  $           113,805,405 
87 Square General Contracting Services L3118
87 Square General Contracting Services L3119
87 Square General Contracting Services L3120
87 Square General Contracting Services L3121  $           116,089,180 
87 Square General Contracting Services L3122  $             79,957,920 
87 Square General Contracting Services L3123



87 Square General Contracting Services L3124
87 Square General Contracting Services L3125  $             36,885,975 
87 Square General Contracting Services L3126
87 Square General Contracting Services L3127  $             30,673,650 
87 Square General Contracting Services L3128  $             30,975,005 
87 Square General Contracting Services L3129  $             64,544,340 
87 Square General Contracting Services L3130  $             64,822,170 
87 Square General Contracting Services L3131  $             53,223,368 

88 Applied Services L3104  Bid page not found  Standard Premier (Copy) ✔ ✔ ✔ 2
88 Applied Services L3105  Bid page not found 
88 Applied Services L3106  Bid page not found 
88 Applied Services L3107  Bid page not found 
88 Applied Services L3108  Bid page not found 
88 Applied Services L3109  Bid page not found 
88 Applied Services L3110  Bid page not found 
88 Applied Services L3111  Bid page not found 
88 Applied Services L3112  Bid page not found 
88 Applied Services L3113  Bid page not found 
88 Applied Services L3114  Bid page not found 
88 Applied Services L3115  Bid page not found 
88 Applied Services L3116  Bid page not found 
88 Applied Services L3117  Bid page not found 
88 Applied Services L3118  Bid page not found 
88 Applied Services L3119  Bid page not found 
88 Applied Services L3120  Bid page not found 
88 Applied Services L3121  Bid page not found 
88 Applied Services L3122  Bid page not found 
88 Applied Services L3123  Bid page not found 
88 Applied Services L3124  Bid page not found 
88 Applied Services L3125  Bid page not found 
88 Applied Services L3126  Bid page not found 
88 Applied Services L3127  Bid page not found 
88 Applied Services L3128  Bid page not found 
88 Applied Services L3129  Bid page not found 
88 Applied Services L3130  Bid page not found 
88 Applied Services L3131  Bid page not found 

89 S.R Biysoondial Contracting L3104  Standard Premier ✔ ✔ ✔ 2
89 S.R Biysoondial Contracting L3105



89 S.R Biysoondial Contracting L3106
89 S.R Biysoondial Contracting L3107
89 S.R Biysoondial Contracting L3108
89 S.R Biysoondial Contracting L3109
89 S.R Biysoondial Contracting L3110
89 S.R Biysoondial Contracting L3111
89 S.R Biysoondial Contracting L3112
89 S.R Biysoondial Contracting L3113
89 S.R Biysoondial Contracting L3114
89 S.R Biysoondial Contracting L3115
89 S.R Biysoondial Contracting L3116  $             67,395,300 
89 S.R Biysoondial Contracting L3117  $             94,781,400 
89 S.R Biysoondial Contracting L3118  $             96,028,800 
89 S.R Biysoondial Contracting L3119  $           128,204,475 
89 S.R Biysoondial Contracting L3120  $             94,586,625 
89 S.R Biysoondial Contracting L3121  $             95,508,609 
89 S.R Biysoondial Contracting L3122  $             67,690,350 
89 S.R Biysoondial Contracting L3123  $             84,471,450 
89 S.R Biysoondial Contracting L3124  $             77,723,100 
89 S.R Biysoondial Contracting L3125
89 S.R Biysoondial Contracting L3126  $           147,634,440 
89 S.R Biysoondial Contracting L3127
89 S.R Biysoondial Contracting L3128
89 S.R Biysoondial Contracting L3129
89 S.R Biysoondial Contracting L3130
89 S.R Biysoondial Contracting L3131

90 Extreme Construction Inc. L3104  Standard Premier ✔ ✔ ✔ 2
90 Extreme Construction Inc. L3105
90 Extreme Construction Inc. L3106  $             79,278,000 
90 Extreme Construction Inc. L3107  $           149,561,265 
90 Extreme Construction Inc. L3108
90 Extreme Construction Inc. L3109
90 Extreme Construction Inc. L3110
90 Extreme Construction Inc. L3111  $           100,114,970 
90 Extreme Construction Inc. L3112
90 Extreme Construction Inc. L3113  $           150,796,788 
90 Extreme Construction Inc. L3114  $           100,140,915 
90 Extreme Construction Inc. L3115  $           199,374,349 
90 Extreme Construction Inc. L3116



90 Extreme Construction Inc. L3117  $           115,110,555 
90 Extreme Construction Inc. L3118  $           115,110,555 
90 Extreme Construction Inc. L3119  $           155,895,863 
90 Extreme Construction Inc. L3120  $           117,609,555 
90 Extreme Construction Inc. L3121  $           117,304,572 
90 Extreme Construction Inc. L3122
90 Extreme Construction Inc. L3123  $           105,490,350 
90 Extreme Construction Inc. L3124  $             95,173,470 
90 Extreme Construction Inc. L3125
90 Extreme Construction Inc. L3126  $           179,706,855 
90 Extreme Construction Inc. L3127
90 Extreme Construction Inc. L3128
90 Extreme Construction Inc. L3129
90 Extreme Construction Inc. L3130
90 Extreme Construction Inc. L3131

91 Holistic Contracting & Procurement Inc. L3104  $             60,043,410  Standard Caricom ✔ ✔ ✔ 2
91 Holistic Contracting & Procurement Inc. L3105  $             40,287,593 
91 Holistic Contracting & Procurement Inc. L3106  $             76,685,750 
91 Holistic Contracting & Procurement Inc. L3107  $           154,098,420 
91 Holistic Contracting & Procurement Inc. L3108  $             43,329,733 
91 Holistic Contracting & Procurement Inc. L3109  $             39,900,278 
91 Holistic Contracting & Procurement Inc. L3110  $             29,507,520 
91 Holistic Contracting & Procurement Inc. L3111  $           107,726,876 
91 Holistic Contracting & Procurement Inc. L3112  $             65,100,000 
91 Holistic Contracting & Procurement Inc. L3113  $           138,875,575 
91 Holistic Contracting & Procurement Inc. L3114  $           119,592,170 
91 Holistic Contracting & Procurement Inc. L3115  $           215,434,191 
91 Holistic Contracting & Procurement Inc. L3116  $             86,407,860 
91 Holistic Contracting & Procurement Inc. L3117  $           117,686,940 
91 Holistic Contracting & Procurement Inc. L3118  $           117,686,940 
91 Holistic Contracting & Procurement Inc. L3119  $           163,656,045 
91 Holistic Contracting & Procurement Inc. L3120  $           120,332,940 
91 Holistic Contracting & Procurement Inc. L3121  $           119,426,097 
91 Holistic Contracting & Procurement Inc. L3122  $             83,181,630 
91 Holistic Contracting & Procurement Inc. L3123  $           103,472,250 
91 Holistic Contracting & Procurement Inc. L3124  $             97,411,860 
91 Holistic Contracting & Procurement Inc. L3125  $             55,285,125 
91 Holistic Contracting & Procurement Inc. L3126  $           187,068,195 
91 Holistic Contracting & Procurement Inc. L3127  $             38,172,750 



91 Holistic Contracting & Procurement Inc. L3128  $             35,403,690 
91 Holistic Contracting & Procurement Inc. L3129  $             70,082,250 
91 Holistic Contracting & Procurement Inc. L3130  $             70,360,500 
91 Holistic Contracting & Procurement Inc. L3131  $             59,431,365 

92 V. Narine Central Lumber Yard L3104  $             57,411,417  Standard Caricom ✔ ✔ ✔ 2
92 V. Narine Central Lumber Yard L3105  $             42,879,338 
92 V. Narine Central Lumber Yard L3106  $             77,336,750 
92 V. Narine Central Lumber Yard L3107
92 V. Narine Central Lumber Yard L3108  $             42,249,333 
92 V. Narine Central Lumber Yard L3109  $             39,408,869 
92 V. Narine Central Lumber Yard L3110  $             29,273,055 
92 V. Narine Central Lumber Yard L3111
92 V. Narine Central Lumber Yard L3112  $             61,030,830 
92 V. Narine Central Lumber Yard L3113
92 V. Narine Central Lumber Yard L3114
92 V. Narine Central Lumber Yard L3115
92 V. Narine Central Lumber Yard L3116  $             80,949,225 
92 V. Narine Central Lumber Yard L3117
92 V. Narine Central Lumber Yard L3118
92 V. Narine Central Lumber Yard L3119
92 V. Narine Central Lumber Yard L3120
92 V. Narine Central Lumber Yard L3121
92 V. Narine Central Lumber Yard L3122  $             79,030,350 
92 V. Narine Central Lumber Yard L3123
92 V. Narine Central Lumber Yard L3124  $             91,320,443 
92 V. Narine Central Lumber Yard L3125  $             37,798,950 
92 V. Narine Central Lumber Yard L3126
92 V. Narine Central Lumber Yard L3127  $             31,364,550 
92 V. Narine Central Lumber Yard L3128  $             32,258,730 
92 V. Narine Central Lumber Yard L3129  $             65,130,975 
92 V. Narine Central Lumber Yard L3130  $             65,363,760 
92 V. Narine Central Lumber Yard L3131  $             54,715,868 

93 Lispen Enterprises L3104  Standard Nafico ✔ ✔ ✔ 2
93 Lispen Enterprises L3105
93 Lispen Enterprises L3106
93 Lispen Enterprises L3107
93 Lispen Enterprises L3108  $             38,485,792 
93 Lispen Enterprises L3109  $             35,375,912 



93 Lispen Enterprises L3110
93 Lispen Enterprises L3111
93 Lispen Enterprises L3112
93 Lispen Enterprises L3113
93 Lispen Enterprises L3114
93 Lispen Enterprises L3115
93 Lispen Enterprises L3116
93 Lispen Enterprises L3117
93 Lispen Enterprises L3118
93 Lispen Enterprises L3119
93 Lispen Enterprises L3120
93 Lispen Enterprises L3121
93 Lispen Enterprises L3122
93 Lispen Enterprises L3123
93 Lispen Enterprises L3124
93 Lispen Enterprises L3125
93 Lispen Enterprises L3126
93 Lispen Enterprises L3127
93 Lispen Enterprises L3128  $             28,494,270 
93 Lispen Enterprises L3129
93 Lispen Enterprises L3130
93 Lispen Enterprises L3131

94 3 S Legacy Enterprise L3104  $             56,768,355  Standard Premier ✔ ✔ ✔ 2
94 3 S Legacy Enterprise L3105  $             40,204,425 
94 3 S Legacy Enterprise L3106
94 3 S Legacy Enterprise L3107
94 3 S Legacy Enterprise L3108
94 3 S Legacy Enterprise L3109  $             37,519,725 
94 3 S Legacy Enterprise L3110
94 3 S Legacy Enterprise L3111
94 3 S Legacy Enterprise L3112
94 3 S Legacy Enterprise L3113
94 3 S Legacy Enterprise L3114
94 3 S Legacy Enterprise L3115
94 3 S Legacy Enterprise L3116
94 3 S Legacy Enterprise L3117
94 3 S Legacy Enterprise L3118
94 3 S Legacy Enterprise L3119
94 3 S Legacy Enterprise L3120



94 3 S Legacy Enterprise L3121
94 3 S Legacy Enterprise L3122
94 3 S Legacy Enterprise L3123
94 3 S Legacy Enterprise L3124
94 3 S Legacy Enterprise L3125
94 3 S Legacy Enterprise L3126
94 3 S Legacy Enterprise L3127
94 3 S Legacy Enterprise L3128
94 3 S Legacy Enterprise L3129
94 3 S Legacy Enterprise L3130
94 3 S Legacy Enterprise L3131  $             55,413,698 

95 LJS Construction L3104  Standard Premier ✔ ✔ ✔ 2
95 LJS Construction L3105
95 LJS Construction L3106
95 LJS Construction L3107  $           145,724,334 
95 LJS Construction L3108
95 LJS Construction L3109
95 LJS Construction L3110
95 LJS Construction L3111
95 LJS Construction L3112
95 LJS Construction L3113
95 LJS Construction L3114
95 LJS Construction L3115
95 LJS Construction L3116
95 LJS Construction L3117
95 LJS Construction L3118
95 LJS Construction L3119
95 LJS Construction L3120
95 LJS Construction L3121
95 LJS Construction L3122
95 LJS Construction L3123
95 LJS Construction L3124
95 LJS Construction L3125
95 LJS Construction L3126
95 LJS Construction L3127
95 LJS Construction L3128
95 LJS Construction L3129
95 LJS Construction L3130
95 LJS Construction L3131



96 First Change Builders Inc. L3104  $             60,306,649  Standard Assuria ✔ ✔ ✔ 2
96 First Change Builders Inc. L3105  $             44,438,064 
96 First Change Builders Inc. L3106  $             79,681,000 
96 First Change Builders Inc. L3107  $           153,063,960 
96 First Change Builders Inc. L3108
96 First Change Builders Inc. L3109  $             43,392,315 
96 First Change Builders Inc. L3110  $             29,884,680 
96 First Change Builders Inc. L3111  $           101,025,755 
96 First Change Builders Inc. L3112  $             66,662,929 
96 First Change Builders Inc. L3113
96 First Change Builders Inc. L3114
96 First Change Builders Inc. L3115  $           196,452,281 
96 First Change Builders Inc. L3116  $             87,525,270 
96 First Change Builders Inc. L3117  $           117,415,305 
96 First Change Builders Inc. L3118  $           117,940,305 
96 First Change Builders Inc. L3119  $           152,160,300 
96 First Change Builders Inc. L3120  $           119,179,305 
96 First Change Builders Inc. L3121  $           117,825,288 
96 First Change Builders Inc. L3122  $             85,487,010 
96 First Change Builders Inc. L3123  $           105,672,000 
96 First Change Builders Inc. L3124  $             98,627,970 
96 First Change Builders Inc. L3125  $             39,223,800 
96 First Change Builders Inc. L3126  $           179,826,345 
96 First Change Builders Inc. L3127  $             32,535,300 
96 First Change Builders Inc. L3128
96 First Change Builders Inc. L3129  $             69,418,965 
96 First Change Builders Inc. L3130  $             69,697,218 
96 First Change Builders Inc. L3131  $             58,684,185 

97 V.Lattif Contracting & Cleaning Services L3104  $             54,813,990  Standard Premier ✔ ✔ ✔ 2
97 V.Lattif Contracting & Cleaning Services L3105  $             39,403,140 
97 V.Lattif Contracting & Cleaning Services L3106  $             20,228,200 
97 V.Lattif Contracting & Cleaning Services L3107  $           140,373,975 
97 V.Lattif Contracting & Cleaning Services L3108  $             41,911,590 
97 V.Lattif Contracting & Cleaning Services L3109  $             35,205,450 
97 V.Lattif Contracting & Cleaning Services L3110  $             26,956,965 
97 V.Lattif Contracting & Cleaning Services L3111  $             91,454,160 
97 V.Lattif Contracting & Cleaning Services L3112  $             59,903,025 
97 V.Lattif Contracting & Cleaning Services L3113  $           138,139,575 



97 V.Lattif Contracting & Cleaning Services L3114  $             91,927,920 
97 V.Lattif Contracting & Cleaning Services L3115  $           194,472,390 
97 V.Lattif Contracting & Cleaning Services L3116  $             78,330,525 
97 V.Lattif Contracting & Cleaning Services L3117  $           108,671,850 
97 V.Lattif Contracting & Cleaning Services L3118  $           106,104,600 
97 V.Lattif Contracting & Cleaning Services L3119  $           144,638,025 
97 V.Lattif Contracting & Cleaning Services L3120  $           107,170,350 
97 V.Lattif Contracting & Cleaning Services L3121  $           111,448,788 
97 V.Lattif Contracting & Cleaning Services L3122  $             26,497,610 
97 V.Lattif Contracting & Cleaning Services L3123  $             96,138,108 
97 V.Lattif Contracting & Cleaning Services L3124  $             87,887,350 
97 V.Lattif Contracting & Cleaning Services L3125  $             35,474,500 
97 V.Lattif Contracting & Cleaning Services L3126  $           122,635,418 
97 V.Lattif Contracting & Cleaning Services L3127  $             28,907,500 
97 V.Lattif Contracting & Cleaning Services L3128  $             32,736,375 
97 V.Lattif Contracting & Cleaning Services L3129  $             63,854,525 
97 V.Lattif Contracting & Cleaning Services L3130  $             63,774,425 
97 V.Lattif Contracting & Cleaning Services L3131  $             52,854,555 

98 R&C Construction Inc. L3104  Standard Premier ✔ ✔ ✔ 2
98 R&C Construction Inc. L3105  $             42,357,476 
98 R&C Construction Inc. L3106
98 R&C Construction Inc. L3107
98 R&C Construction Inc. L3108
98 R&C Construction Inc. L3109
98 R&C Construction Inc. L3110
98 R&C Construction Inc. L3111
98 R&C Construction Inc. L3112
98 R&C Construction Inc. L3113
98 R&C Construction Inc. L3114
98 R&C Construction Inc. L3115
98 R&C Construction Inc. L3116
98 R&C Construction Inc. L3117
98 R&C Construction Inc. L3118
98 R&C Construction Inc. L3119
98 R&C Construction Inc. L3120
98 R&C Construction Inc. L3121
98 R&C Construction Inc. L3122
98 R&C Construction Inc. L3123
98 R&C Construction Inc. L3124



98 R&C Construction Inc. L3125
98 R&C Construction Inc. L3126
98 R&C Construction Inc. L3127
98 R&C Construction Inc. L3128
98 R&C Construction Inc. L3129
98 R&C Construction Inc. L3130
98 R&C Construction Inc. L3131

99 Grand Sourcing & Services L3104  $             58,164,645  Standard Premier ✔ ✔ ✔ 2
99 Grand Sourcing & Services L3105  $             42,146,744 
99 Grand Sourcing & Services L3106  $             70,789,000 
99 Grand Sourcing & Services L3107
99 Grand Sourcing & Services L3108  $             41,159,879 
99 Grand Sourcing & Services L3109  $             41,164,278 
99 Grand Sourcing & Services L3110  $             28,262,115 
99 Grand Sourcing & Services L3111
99 Grand Sourcing & Services L3112  $             60,780,825 
99 Grand Sourcing & Services L3113
99 Grand Sourcing & Services L3114
99 Grand Sourcing & Services L3115
99 Grand Sourcing & Services L3116  $             80,660,475 
99 Grand Sourcing & Services L3117
99 Grand Sourcing & Services L3118
99 Grand Sourcing & Services L3119
99 Grand Sourcing & Services L3120
99 Grand Sourcing & Services L3121
99 Grand Sourcing & Services L3122  $             79,716,000 
99 Grand Sourcing & Services L3123
99 Grand Sourcing & Services L3124  $             91,795,620 
99 Grand Sourcing & Services L3125
99 Grand Sourcing & Services L3126
99 Grand Sourcing & Services L3127
99 Grand Sourcing & Services L3128
99 Grand Sourcing & Services L3129
99 Grand Sourcing & Services L3130
99 Grand Sourcing & Services L3131

100 I.Khan Contracting Service L3104  $             56,051,520  Standard Assuria ✔ ✔ ✔ 2
100 I.Khan Contracting Service L3105
100 I.Khan Contracting Service L3106  $             75,531,750 



100 I.Khan Contracting Service L3107  $           147,149,100 
100 I.Khan Contracting Service L3108
100 I.Khan Contracting Service L3109
100 I.Khan Contracting Service L3110
100 I.Khan Contracting Service L3111
100 I.Khan Contracting Service L3112
100 I.Khan Contracting Service L3113
100 I.Khan Contracting Service L3114
100 I.Khan Contracting Service L3115
100 I.Khan Contracting Service L3116  $             79,908,780 
100 I.Khan Contracting Service L3117  $           113,056,440 
100 I.Khan Contracting Service L3118  $           113,056,440 
100 I.Khan Contracting Service L3119
100 I.Khan Contracting Service L3120  $           115,072,440 
100 I.Khan Contracting Service L3121
100 I.Khan Contracting Service L3122  $             78,235,920 
100 I.Khan Contracting Service L3123  $           101,818,080 
100 I.Khan Contracting Service L3124  $             91,936,740 
100 I.Khan Contracting Service L3125
100 I.Khan Contracting Service L3126
100 I.Khan Contracting Service L3127
100 I.Khan Contracting Service L3128
100 I.Khan Contracting Service L3129  $             65,118,270 
100 I.Khan Contracting Service L3130  $             63,142,170 
100 I.Khan Contracting Service L3131  $             53,833,500 

101 Energy Empire L3104  $             56,454,983  Standard Premier ✔ ✔ ✔ 2
101 Energy Empire L3105  $             46,779,405 
101 Energy Empire L3106  $             72,262,500 
101 Energy Empire L3107
101 Energy Empire L3108  $             52,389,658 
101 Energy Empire L3109  $             40,791,881 
101 Energy Empire L3110  $             31,645,614 
101 Energy Empire L3111  $             90,032,313 
101 Energy Empire L3112  $             58,620,713 
101 Energy Empire L3113  $           148,678,845 
101 Energy Empire L3114  $             96,791,153 
101 Energy Empire L3115  $           181,950,570 
101 Energy Empire L3116  $             74,988,375 
101 Energy Empire L3117  $           103,818,435 



101 Energy Empire L3118  $           104,345,063 
101 Energy Empire L3119  $           135,302,895 
101 Energy Empire L3120  $           103,716,113 
101 Energy Empire L3121  $           106,419,926 
101 Energy Empire L3122  $             75,594,225 
101 Energy Empire L3123  $             91,909,650 
101 Energy Empire L3124  $             86,857,050 
101 Energy Empire L3125  $             47,873,438 
101 Energy Empire L3126  $           165,469,553 
101 Energy Empire L3127  $             36,516,375 
101 Energy Empire L3128  $             43,013,408 
101 Energy Empire L3129  $             63,460,950 
101 Energy Empire L3130  $             44,988,200 
101 Energy Empire L3131  $             53,374,335 

102 Wazeer Khan and Sons Construction L3104  Standard Caricom ✔ ✔ ✔ 2
102 Wazeer Khan and Sons Construction L3105  $             42,405,801 
102 Wazeer Khan and Sons Construction L3106  $             81,083,500 
102 Wazeer Khan and Sons Construction L3107
102 Wazeer Khan and Sons Construction L3108  $             42,114,266 
102 Wazeer Khan and Sons Construction L3109
102 Wazeer Khan and Sons Construction L3110
102 Wazeer Khan and Sons Construction L3111
102 Wazeer Khan and Sons Construction L3112
102 Wazeer Khan and Sons Construction L3113  $           146,051,940 
102 Wazeer Khan and Sons Construction L3114  $           103,183,290 
102 Wazeer Khan and Sons Construction L3115
102 Wazeer Khan and Sons Construction L3116
102 Wazeer Khan and Sons Construction L3117
102 Wazeer Khan and Sons Construction L3118
102 Wazeer Khan and Sons Construction L3119  $           156,229,500 
102 Wazeer Khan and Sons Construction L3120  $           117,440,085 
102 Wazeer Khan and Sons Construction L3121
102 Wazeer Khan and Sons Construction L3122  $             83,525,190 
102 Wazeer Khan and Sons Construction L3123  $           104,112,750 
102 Wazeer Khan and Sons Construction L3124  $             93,726,780 
102 Wazeer Khan and Sons Construction L3125
102 Wazeer Khan and Sons Construction L3126
102 Wazeer Khan and Sons Construction L3127
102 Wazeer Khan and Sons Construction L3128



102 Wazeer Khan and Sons Construction L3129
102 Wazeer Khan and Sons Construction L3130
102 Wazeer Khan and Sons Construction L3131

103 BK International Inc. L3104  Standard Nafico ✔ ✔ ✔ 2
103 BK International Inc. L3105
103 BK International Inc. L3106
103 BK International Inc. L3107
103 BK International Inc. L3108
103 BK International Inc. L3109
103 BK International Inc. L3110
103 BK International Inc. L3111
103 BK International Inc. L3112
103 BK International Inc. L3113
103 BK International Inc. L3114
103 BK International Inc. L3115  $           268,870,155 
103 BK International Inc. L3116
103 BK International Inc. L3117
103 BK International Inc. L3118
103 BK International Inc. L3119  $           173,626,984 
103 BK International Inc. L3120
103 BK International Inc. L3121
103 BK International Inc. L3122
103 BK International Inc. L3123
103 BK International Inc. L3124
103 BK International Inc. L3125
103 BK International Inc. L3126  $           209,732,394 
103 BK International Inc. L3127
103 BK International Inc. L3128
103 BK International Inc. L3129
103 BK International Inc. L3130
103 BK International Inc. L3131

104 E.E.C.S (Empire Electrical Contracting Services) L3104  $             62,075,790  Standard Premier ✔ ✔ ✔ 2
104 E.E.C.S (Empire Electrical Contracting Services) L3105
104 E.E.C.S (Empire Electrical Contracting Services) L3106  $             70,139,800 
104 E.E.C.S (Empire Electrical Contracting Services) L3107  $           153,447,630 
104 E.E.C.S (Empire Electrical Contracting Services) L3108
104 E.E.C.S (Empire Electrical Contracting Services) L3109
104 E.E.C.S (Empire Electrical Contracting Services) L3110



104 E.E.C.S (Empire Electrical Contracting Services) L3111  $           100,663,176 
104 E.E.C.S (Empire Electrical Contracting Services) L3112  $             62,783,070 
104 E.E.C.S (Empire Electrical Contracting Services) L3113  $           139,489,770 
104 E.E.C.S (Empire Electrical Contracting Services) L3114  $             90,112,260 
104 E.E.C.S (Empire Electrical Contracting Services) L3115  $           191,579,789 
104 E.E.C.S (Empire Electrical Contracting Services) L3116  $             84,568,260 
104 E.E.C.S (Empire Electrical Contracting Services) L3117  $           116,483,850 
104 E.E.C.S (Empire Electrical Contracting Services) L3118  $           115,538,850 
104 E.E.C.S (Empire Electrical Contracting Services) L3119  $           151,004,595 
104 E.E.C.S (Empire Electrical Contracting Services) L3120  $           118,176,450 
104 E.E.C.S (Empire Electrical Contracting Services) L3121  $           117,978,655 
104 E.E.C.S (Empire Electrical Contracting Services) L3122  $             82,297,740 
104 E.E.C.S (Empire Electrical Contracting Services) L3123  $           100,417,170 
104 E.E.C.S (Empire Electrical Contracting Services) L3124  $             96,245,730 
104 E.E.C.S (Empire Electrical Contracting Services) L3125
104 E.E.C.S (Empire Electrical Contracting Services) L3126  $           178,726,470 
104 E.E.C.S (Empire Electrical Contracting Services) L3127
104 E.E.C.S (Empire Electrical Contracting Services) L3128
104 E.E.C.S (Empire Electrical Contracting Services) L3129  $             70,738,395 
104 E.E.C.S (Empire Electrical Contracting Services) L3130  $             71,016,645 
104 E.E.C.S (Empire Electrical Contracting Services) L3131

105 Capital Networks L3104  Standard Premier ✔ ✔ ✔ 2
105 Capital Networks L3105
105 Capital Networks L3106
105 Capital Networks L3107
105 Capital Networks L3108
105 Capital Networks L3109
105 Capital Networks L3110
105 Capital Networks L3111
105 Capital Networks L3112
105 Capital Networks L3113
105 Capital Networks L3114
105 Capital Networks L3115  $             36,369,375 
105 Capital Networks L3116
105 Capital Networks L3117  $             28,817,250 
105 Capital Networks L3118
105 Capital Networks L3119
105 Capital Networks L3120
105 Capital Networks L3121



105 Capital Networks L3122
105 Capital Networks L3123
105 Capital Networks L3124
105 Capital Networks L3125
105 Capital Networks L3126
105 Capital Networks L3127
105 Capital Networks L3128
105 Capital Networks L3129
105 Capital Networks L3130
105 Capital Networks L3131

106 R&C Contraction Inc. L3104  Standard Premier ✔ ✔ ✔ 2
106 R&C Contraction Inc. L3105
106 R&C Contraction Inc. L3106
106 R&C Contraction Inc. L3107  $           152,171,355 
106 R&C Contraction Inc. L3108
106 R&C Contraction Inc. L3109
106 R&C Contraction Inc. L3110
106 R&C Contraction Inc. L3111
106 R&C Contraction Inc. L3112
106 R&C Contraction Inc. L3113
106 R&C Contraction Inc. L3114
106 R&C Contraction Inc. L3115  $           219,164,825 
106 R&C Contraction Inc. L3116
106 R&C Contraction Inc. L3117
106 R&C Contraction Inc. L3118
106 R&C Contraction Inc. L3119
106 R&C Contraction Inc. L3120
106 R&C Contraction Inc. L3121
106 R&C Contraction Inc. L3122
106 R&C Contraction Inc. L3123
106 R&C Contraction Inc. L3124
106 R&C Contraction Inc. L3125
106 R&C Contraction Inc. L3126
106 R&C Contraction Inc. L3127
106 R&C Contraction Inc. L3128
106 R&C Contraction Inc. L3129
106 R&C Contraction Inc. L3130
106 R&C Contraction Inc. L3131



107 Ibracorp L3104  Standard Premier ✔ ✔ ✔ 2
107 Ibracorp L3105
107 Ibracorp L3106  $             75,313,500 
107 Ibracorp L3107
107 Ibracorp L3108
107 Ibracorp L3109
107 Ibracorp L3110
107 Ibracorp L3111  $             99,711,200 
107 Ibracorp L3112  $             60,496,170 
107 Ibracorp L3113
107 Ibracorp L3114  $           102,042,360 
107 Ibracorp L3115  $           198,005,199 
107 Ibracorp L3116
107 Ibracorp L3117
107 Ibracorp L3118
107 Ibracorp L3119
107 Ibracorp L3120
107 Ibracorp L3121
107 Ibracorp L3122
107 Ibracorp L3123
107 Ibracorp L3124
107 Ibracorp L3125
107 Ibracorp L3126
107 Ibracorp L3127
107 Ibracorp L3128
107 Ibracorp L3129
107 Ibracorp L3130
107 Ibracorp L3131

108 Nexus Construction & Machine Rental Inc. L3104  Bid page incomplete  Standard Premier ✔ ✔ 2
108 Nexus Construction & Machine Rental Inc. L3105
108 Nexus Construction & Machine Rental Inc. L3106
108 Nexus Construction & Machine Rental Inc. L3107
108 Nexus Construction & Machine Rental Inc. L3108
108 Nexus Construction & Machine Rental Inc. L3109
108 Nexus Construction & Machine Rental Inc. L3110
108 Nexus Construction & Machine Rental Inc. L3111
108 Nexus Construction & Machine Rental Inc. L3112
108 Nexus Construction & Machine Rental Inc. L3113
108 Nexus Construction & Machine Rental Inc. L3114



108 Nexus Construction & Machine Rental Inc. L3115
108 Nexus Construction & Machine Rental Inc. L3116
108 Nexus Construction & Machine Rental Inc. L3117
108 Nexus Construction & Machine Rental Inc. L3118
108 Nexus Construction & Machine Rental Inc. L3119
108 Nexus Construction & Machine Rental Inc. L3120
108 Nexus Construction & Machine Rental Inc. L3121
108 Nexus Construction & Machine Rental Inc. L3122
108 Nexus Construction & Machine Rental Inc. L3123
108 Nexus Construction & Machine Rental Inc. L3124
108 Nexus Construction & Machine Rental Inc. L3125
108 Nexus Construction & Machine Rental Inc. L3126
108 Nexus Construction & Machine Rental Inc. L3127
108 Nexus Construction & Machine Rental Inc. L3128
108 Nexus Construction & Machine Rental Inc. L3129
108 Nexus Construction & Machine Rental Inc. L3130
108 Nexus Construction & Machine Rental Inc. L3131

109 R&M Mining Investment Project Inc. L3104  $             57,170,610  Standard Caricom ✔ ✔ ✔ 2
109 R&M Mining Investment Project Inc. L3105  $             40,007,285 
109 R&M Mining Investment Project Inc. L3106  $             78,439,500 
109 R&M Mining Investment Project Inc. L3107
109 R&M Mining Investment Project Inc. L3108  $             43,967,107 
109 R&M Mining Investment Project Inc. L3109  $             38,870,322 
109 R&M Mining Investment Project Inc. L3110  $             26,324,571 
109 R&M Mining Investment Project Inc. L3111  $           102,060,508 
109 R&M Mining Investment Project Inc. L3112  $             61,630,800 
109 R&M Mining Investment Project Inc. L3113  $           152,491,416 
109 R&M Mining Investment Project Inc. L3114  $             97,844,250 
109 R&M Mining Investment Project Inc. L3115  $           194,176,500 
109 R&M Mining Investment Project Inc. L3116  $             82,951,260 
109 R&M Mining Investment Project Inc. L3117  $           115,076,640 
109 R&M Mining Investment Project Inc. L3118  $           114,814,140 
109 R&M Mining Investment Project Inc. L3119  $           154,079,730 
109 R&M Mining Investment Project Inc. L3120  $           117,298,440 
109 R&M Mining Investment Project Inc. L3121  $           117,281,464 
109 R&M Mining Investment Project Inc. L3122  $             80,683,470 
109 R&M Mining Investment Project Inc. L3123  $           102,859,050 
109 R&M Mining Investment Project Inc. L3124  $             94,460,310 
109 R&M Mining Investment Project Inc. L3125  $             38,296,125 



109 R&M Mining Investment Project Inc. L3126  $           179,380,095 
109 R&M Mining Investment Project Inc. L3127  $             30,633,750 
109 R&M Mining Investment Project Inc. L3128  $             33,887,123 
109 R&M Mining Investment Project Inc. L3129  $             63,706,440 
109 R&M Mining Investment Project Inc. L3130  $             64,092,210 
109 R&M Mining Investment Project Inc. L3131  $             54,892,320 

110 R&C Construction Inc. L3104  Standard Premier ✔ ✔ ✔ 2
110 R&C Construction Inc. L3105
110 R&C Construction Inc. L3106
110 R&C Construction Inc. L3107
110 R&C Construction Inc. L3108
110 R&C Construction Inc. L3109  $             41,373,120 
110 R&C Construction Inc. L3110
110 R&C Construction Inc. L3111
110 R&C Construction Inc. L3112
110 R&C Construction Inc. L3113
110 R&C Construction Inc. L3114
110 R&C Construction Inc. L3115
110 R&C Construction Inc. L3116
110 R&C Construction Inc. L3117
110 R&C Construction Inc. L3118
110 R&C Construction Inc. L3119
110 R&C Construction Inc. L3120
110 R&C Construction Inc. L3121
110 R&C Construction Inc. L3122
110 R&C Construction Inc. L3123
110 R&C Construction Inc. L3124
110 R&C Construction Inc. L3125
110 R&C Construction Inc. L3126
110 R&C Construction Inc. L3127
110 R&C Construction Inc. L3128
110 R&C Construction Inc. L3129
110 R&C Construction Inc. L3130
110 R&C Construction Inc. L3131

111 HM&M Civil Works & Construction L3104  Standard Nil ✔ ✔ ✔ 1
111 HM&M Civil Works & Construction L3105
111 HM&M Civil Works & Construction L3106
111 HM&M Civil Works & Construction L3107



111 HM&M Civil Works & Construction L3108
111 HM&M Civil Works & Construction L3109
111 HM&M Civil Works & Construction L3110  $             28,490,385 
111 HM&M Civil Works & Construction L3111
111 HM&M Civil Works & Construction L3112
111 HM&M Civil Works & Construction L3113
111 HM&M Civil Works & Construction L3114
111 HM&M Civil Works & Construction L3115
111 HM&M Civil Works & Construction L3116
111 HM&M Civil Works & Construction L3117
111 HM&M Civil Works & Construction L3118
111 HM&M Civil Works & Construction L3119
111 HM&M Civil Works & Construction L3120
111 HM&M Civil Works & Construction L3121
111 HM&M Civil Works & Construction L3122
111 HM&M Civil Works & Construction L3123
111 HM&M Civil Works & Construction L3124
111 HM&M Civil Works & Construction L3125
111 HM&M Civil Works & Construction L3126
111 HM&M Civil Works & Construction L3127
111 HM&M Civil Works & Construction L3128
111 HM&M Civil Works & Construction L3129
111 HM&M Civil Works & Construction L3130
111 HM&M Civil Works & Construction L3131

112 Renish Construction & Association L3104  $             60,574,605  Standard Premier ✔ ✔ ✔ 2
112 Renish Construction & Association L3105  $             44,316,821 
112 Renish Construction & Association L3106  $             81,449,000 
112 Renish Construction & Association L3107
112 Renish Construction & Association L3108  $             43,683,042 
112 Renish Construction & Association L3109  $             40,909,290 
112 Renish Construction & Association L3110  $             30,560,880 
112 Renish Construction & Association L3111  $           101,676,388 
112 Renish Construction & Association L3112  $             64,395,975 
112 Renish Construction & Association L3113  $           153,381,585 
112 Renish Construction & Association L3114  $           106,028,580 
112 Renish Construction & Association L3115  $           176,282,386 
112 Renish Construction & Association L3116  $             79,637,565 
112 Renish Construction & Association L3117  $           106,731,240 
112 Renish Construction & Association L3118  $           106,731,240 



112 Renish Construction & Association L3119  $           130,499,250 
112 Renish Construction & Association L3120  $           108,354,855 
112 Renish Construction & Association L3121  $           109,128,881 
112 Renish Construction & Association L3122
112 Renish Construction & Association L3123  $             96,235,335 
112 Renish Construction & Association L3124  $             87,995,565 
112 Renish Construction & Association L3125
112 Renish Construction & Association L3126
112 Renish Construction & Association L3127
112 Renish Construction & Association L3128
112 Renish Construction & Association L3129
112 Renish Construction & Association L3130
112 Renish Construction & Association L3131

113 Yhadram & Sons Construction Establishment L3104  Standard Caricom ✔ ✔ ✔ 2
113 Yhadram & Sons Construction Establishment L3105  $             40,524,878 
113 Yhadram & Sons Construction Establishment L3106  $             72,237,500 
113 Yhadram & Sons Construction Establishment L3107
113 Yhadram & Sons Construction Establishment L3108  $             36,576,641 
113 Yhadram & Sons Construction Establishment L3109  $             34,141,988 
113 Yhadram & Sons Construction Establishment L3110  $             26,217,513 
113 Yhadram & Sons Construction Establishment L3111  $             90,634,620 
113 Yhadram & Sons Construction Establishment L3112  $             55,900,425 
113 Yhadram & Sons Construction Establishment L3113  $           133,820,863 
113 Yhadram & Sons Construction Establishment L3114  $             91,556,998 
113 Yhadram & Sons Construction Establishment L3115  $           171,669,745 
113 Yhadram & Sons Construction Establishment L3116
113 Yhadram & Sons Construction Establishment L3117  $           102,424,715 
113 Yhadram & Sons Construction Establishment L3118  $           103,187,805 
113 Yhadram & Sons Construction Establishment L3119
113 Yhadram & Sons Construction Establishment L3120  $           105,224,805 
113 Yhadram & Sons Construction Establishment L3121  $           103,654,971 
113 Yhadram & Sons Construction Establishment L3122  $             74,135,460 
113 Yhadram & Sons Construction Establishment L3123  $             87,546,900 
113 Yhadram & Sons Construction Establishment L3124  $             85,380,120 
113 Yhadram & Sons Construction Establishment L3125
113 Yhadram & Sons Construction Establishment L3126
113 Yhadram & Sons Construction Establishment L3127  $             27,102,705 
113 Yhadram & Sons Construction Establishment L3128  $             30,873,465 
113 Yhadram & Sons Construction Establishment L3129  $             60,927,720 



113 Yhadram & Sons Construction Establishment L3130
113 Yhadram & Sons Construction Establishment L3131

114 Proconstruct Solutions L3104  Standard Premier ✔ ✔ ✔ 2
114 Proconstruct Solutions L3105
114 Proconstruct Solutions L3106
114 Proconstruct Solutions L3107
114 Proconstruct Solutions L3108
114 Proconstruct Solutions L3109
114 Proconstruct Solutions L3110
114 Proconstruct Solutions L3111
114 Proconstruct Solutions L3112
114 Proconstruct Solutions L3113
114 Proconstruct Solutions L3114
114 Proconstruct Solutions L3115
114 Proconstruct Solutions L3116
114 Proconstruct Solutions L3117
114 Proconstruct Solutions L3118  $           112,126,770 
114 Proconstruct Solutions L3119
114 Proconstruct Solutions L3120
114 Proconstruct Solutions L3121
114 Proconstruct Solutions L3122
114 Proconstruct Solutions L3123
114 Proconstruct Solutions L3124
114 Proconstruct Solutions L3125
114 Proconstruct Solutions L3126
114 Proconstruct Solutions L3127
114 Proconstruct Solutions L3128
114 Proconstruct Solutions L3129
114 Proconstruct Solutions L3130
114 Proconstruct Solutions L3131

115 Work Force Construction L3104  Standard Premier ✔ ✔ ✔ 2
115 Work Force Construction L3105
115 Work Force Construction L3106
115 Work Force Construction L3107
115 Work Force Construction L3108
115 Work Force Construction L3109
115 Work Force Construction L3110
115 Work Force Construction L3111



115 Work Force Construction L3112
115 Work Force Construction L3113
115 Work Force Construction L3114
115 Work Force Construction L3115
115 Work Force Construction L3116
115 Work Force Construction L3117  $           112,664,370 
115 Work Force Construction L3118
115 Work Force Construction L3119
115 Work Force Construction L3120
115 Work Force Construction L3121
115 Work Force Construction L3122
115 Work Force Construction L3123
115 Work Force Construction L3124
115 Work Force Construction L3125
115 Work Force Construction L3126
115 Work Force Construction L3127
115 Work Force Construction L3128
115 Work Force Construction L3129
115 Work Force Construction L3130
115 Work Force Construction L3131

116 Ceraturium L3104  $             59,689,350  Standard Premier ✔ ✔ ✔ 0
116 Ceraturium L3105  $             40,061,618 
116 Ceraturium L3106  $             66,953,000 
116 Ceraturium L3107
116 Ceraturium L3108  $             39,641,385 
116 Ceraturium L3109  $             35,038,005 
116 Ceraturium L3110  $             30,936,570 
116 Ceraturium L3111
116 Ceraturium L3112  $             58,240,350 
116 Ceraturium L3113
116 Ceraturium L3114
116 Ceraturium L3115
116 Ceraturium L3116  $             75,925,500 
116 Ceraturium L3117
116 Ceraturium L3118
116 Ceraturium L3119
116 Ceraturium L3120
116 Ceraturium L3121
116 Ceraturium L3122  $             73,073,700 



116 Ceraturium L3123
116 Ceraturium L3124  $             89,036,220 
116 Ceraturium L3125
116 Ceraturium L3126
116 Ceraturium L3127
116 Ceraturium L3128
116 Ceraturium L3129
116 Ceraturium L3130
116 Ceraturium L3131

117 C.Jorree Farming & Contracting Services L3104  $             57,153,810  Standard Caricom(Copy) ✔ ✔ ✔ 1
117 C.Jorree Farming & Contracting Services L3105  $             42,045,334 
117 C.Jorree Farming & Contracting Services L3106  $             75,280,000 
117 C.Jorree Farming & Contracting Services L3107
117 C.Jorree Farming & Contracting Services L3108  $             42,563,645 
117 C.Jorree Farming & Contracting Services L3109  $             38,419,710 
117 C.Jorree Farming & Contracting Services L3110  $             28,950,495 
117 C.Jorree Farming & Contracting Services L3111  $             94,404,831 
117 C.Jorree Farming & Contracting Services L3112  $             61,364,520 
117 C.Jorree Farming & Contracting Services L3113  $           142,812,180 
117 C.Jorree Farming & Contracting Services L3114  $             96,926,235 
117 C.Jorree Farming & Contracting Services L3115  $           193,730,791 
117 C.Jorree Farming & Contracting Services L3116  $             79,957,395 
117 C.Jorree Farming & Contracting Services L3117  $           110,922,210 
117 C.Jorree Farming & Contracting Services L3118  $           110,922,210 
117 C.Jorree Farming & Contracting Services L3119  $           146,660,325 
117 C.Jorree Farming & Contracting Services L3120  $           111,804,210 
117 C.Jorree Farming & Contracting Services L3121  $           114,047,598 
117 C.Jorree Farming & Contracting Services L3122  $             78,753,150 
117 C.Jorree Farming & Contracting Services L3123  $             99,678,180 
117 C.Jorree Farming & Contracting Services L3124  $             89,744,235 
117 C.Jorree Farming & Contracting Services L3125  $             38,055,150 
117 C.Jorree Farming & Contracting Services L3126  $           171,925,635 
117 C.Jorree Farming & Contracting Services L3127  $             30,144,450 
117 C.Jorree Farming & Contracting Services L3128  $             31,523,835 
117 C.Jorree Farming & Contracting Services L3129  $             65,885,925 
117 C.Jorree Farming & Contracting Services L3130  $             66,343,200 
117 C.Jorree Farming & Contracting Services L3131  $             56,192,588 

118 Oneika & Son's Development L3104  Standard Premier ✔ ✔ ✔ 1



118 Oneika & Son's Development L3105  $             41,045,955 
118 Oneika & Son's Development L3106
118 Oneika & Son's Development L3107
118 Oneika & Son's Development L3108  $             42,243,750 
118 Oneika & Son's Development L3109  $             31,930,354 
118 Oneika & Son's Development L3110  $             25,981,687 
118 Oneika & Son's Development L3111
118 Oneika & Son's Development L3112  $             61,817,753 
118 Oneika & Son's Development L3113
118 Oneika & Son's Development L3114
118 Oneika & Son's Development L3115
118 Oneika & Son's Development L3116
118 Oneika & Son's Development L3117
118 Oneika & Son's Development L3118
118 Oneika & Son's Development L3119
118 Oneika & Son's Development L3120
118 Oneika & Son's Development L3121
118 Oneika & Son's Development L3122
118 Oneika & Son's Development L3123
118 Oneika & Son's Development L3124
118 Oneika & Son's Development L3125
118 Oneika & Son's Development L3126
118 Oneika & Son's Development L3127
118 Oneika & Son's Development L3128  $             31,691,685 
118 Oneika & Son's Development L3129  $             63,201,978 
118 Oneika & Son's Development L3130
118 Oneika & Son's Development L3131

119 KHE Engineering L3104  $             55,636,560  Standard Nil ✔ ✔ ✔ 2
119 KHE Engineering L3105  $             41,342,952 
119 KHE Engineering L3106  $             75,160,000 
119 KHE Engineering L3107
119 KHE Engineering L3108  $             42,523,480 
119 KHE Engineering L3109  $             35,840,367 
119 KHE Engineering L3110  $             25,796,211 
119 KHE Engineering L3111  $             97,378,785 
119 KHE Engineering L3112  $             59,376,578 
119 KHE Engineering L3113  $           140,162,211 
119 KHE Engineering L3114  $             97,703,655 
119 KHE Engineering L3115  $           194,698,167 



119 KHE Engineering L3116
119 KHE Engineering L3117  $           111,918,756 
119 KHE Engineering L3118  $           111,918,765 
119 KHE Engineering L3119
119 KHE Engineering L3120  $           107,676,765 
119 KHE Engineering L3121  $           109,897,893 
119 KHE Engineering L3122  $             78,177,158 
119 KHE Engineering L3123  $             96,003,327 
119 KHE Engineering L3124  $             89,807,143 
119 KHE Engineering L3125  $             63,967,575 
119 KHE Engineering L3126
119 KHE Engineering L3127
119 KHE Engineering L3128  $             36,078,525 
119 KHE Engineering L3129  $             63,143,483 
119 KHE Engineering L3130
119 KHE Engineering L3131  $             53,587,545 

120 R&R Tropical Timber Trading Inc. L3104  Standard Nil ✔ ✔ ✔ 2
120 R&R Tropical Timber Trading Inc. L3105
120 R&R Tropical Timber Trading Inc. L3106
120 R&R Tropical Timber Trading Inc. L3107
120 R&R Tropical Timber Trading Inc. L3108
120 R&R Tropical Timber Trading Inc. L3109
120 R&R Tropical Timber Trading Inc. L3110
120 R&R Tropical Timber Trading Inc. L3111
120 R&R Tropical Timber Trading Inc. L3112
120 R&R Tropical Timber Trading Inc. L3113
120 R&R Tropical Timber Trading Inc. L3114
120 R&R Tropical Timber Trading Inc. L3115
120 R&R Tropical Timber Trading Inc. L3116  $             81,703,005 
120 R&R Tropical Timber Trading Inc. L3117
120 R&R Tropical Timber Trading Inc. L3118  $           112,668,990 
120 R&R Tropical Timber Trading Inc. L3119
120 R&R Tropical Timber Trading Inc. L3120  $           115,138,538 
120 R&R Tropical Timber Trading Inc. L3121
120 R&R Tropical Timber Trading Inc. L3122
120 R&R Tropical Timber Trading Inc. L3123  $           101,012,436 
120 R&R Tropical Timber Trading Inc. L3124
120 R&R Tropical Timber Trading Inc. L3125
120 R&R Tropical Timber Trading Inc. L3126



120 R&R Tropical Timber Trading Inc. L3127
120 R&R Tropical Timber Trading Inc. L3128
120 R&R Tropical Timber Trading Inc. L3129
120 R&R Tropical Timber Trading Inc. L3130
120 R&R Tropical Timber Trading Inc. L3131

121 Da Silva-Line Group L3104  $             54,825,488  Standard Caricom ✔ ✔ ✔ 1
121 Da Silva-Line Group L3105  $             40,655,934 
121 Da Silva-Line Group L3106
121 Da Silva-Line Group L3107
121 Da Silva-Line Group L3108
121 Da Silva-Line Group L3109  $             38,371,095 
121 Da Silva-Line Group L3110  $             29,433,600 
121 Da Silva-Line Group L3111
121 Da Silva-Line Group L3112
121 Da Silva-Line Group L3113
121 Da Silva-Line Group L3114
121 Da Silva-Line Group L3115
121 Da Silva-Line Group L3116
121 Da Silva-Line Group L3117
121 Da Silva-Line Group L3118
121 Da Silva-Line Group L3119
121 Da Silva-Line Group L3120
121 Da Silva-Line Group L3121
121 Da Silva-Line Group L3122
121 Da Silva-Line Group L3123
121 Da Silva-Line Group L3124
121 Da Silva-Line Group L3125
121 Da Silva-Line Group L3126
121 Da Silva-Line Group L3127  $             15,918,000 
121 Da Silva-Line Group L3128  $             35,258,108 
121 Da Silva-Line Group L3129
121 Da Silva-Line Group L3130  $             74,839,118 
121 Da Silva-Line Group L3131  $             55,104,289 

122 Satesh and Son Construction L3104  Standard Premier ✔ ✔ ✔ 2
122 Satesh and Son Construction L3105  $             39,264,878 
122 Satesh and Son Construction L3106  $             70,977,500 
122 Satesh and Son Construction L3107
122 Satesh and Son Construction L3108  $             35,064,637 



122 Satesh and Son Construction L3109  $             32,881,988 
122 Satesh and Son Construction L3110  $             24,957,513 
122 Satesh and Son Construction L3111  $             88,529,895 
122 Satesh and Son Construction L3112  $             54,640,425 
122 Satesh and Son Construction L3113  $           132,142,185 
122 Satesh and Son Construction L3114  $             90,616,890 
122 Satesh and Son Construction L3115  $           170,409,745 
122 Satesh and Son Construction L3116
122 Satesh and Son Construction L3117
122 Satesh and Son Construction L3118
122 Satesh and Son Construction L3119
122 Satesh and Son Construction L3120
122 Satesh and Son Construction L3121
122 Satesh and Son Construction L3122  $             72,875,460 
122 Satesh and Son Construction L3123
122 Satesh and Son Construction L3124  $             84,120,120 
122 Satesh and Son Construction L3125
122 Satesh and Son Construction L3126
122 Satesh and Son Construction L3127
122 Satesh and Son Construction L3128
122 Satesh and Son Construction L3129  $             59,667,720 
122 Satesh and Son Construction L3130
122 Satesh and Son Construction L3131

123 Detect Logistics L3104  $             55,929,983  Standard Premier ✔ ✔ ✔ 0
123 Detect Logistics L3105  $             46,516,905 
123 Detect Logistics L3106  $             72,000,500 
123 Detect Logistics L3107
123 Detect Logistics L3108  $             52,127,158 
123 Detect Logistics L3109  $             40,791,881 
123 Detect Logistics L3110  $             31,645,614 
123 Detect Logistics L3111  $             90,032,313 
123 Detect Logistics L3112  $             58,620,713 
123 Detect Logistics L3113  $           148,678,845 
123 Detect Logistics L3114  $             96,791,153 
123 Detect Logistics L3115  $           181,950,570 
123 Detect Logistics L3116  $             74,988,375 
123 Detect Logistics L3117  $           103,818,435 
123 Detect Logistics L3118  $           104,345,063 
123 Detect Logistics L3119  $           135,302,895 



123 Detect Logistics L3120  $           103,716,113 
123 Detect Logistics L3121  $           106,419,926 
123 Detect Logistics L3122  $             75,594,225 
123 Detect Logistics L3123  $             91,909,630 
123 Detect Logistics L3124  $             86,857,050 
123 Detect Logistics L3125  $             47,873,438 
123 Detect Logistics L3126  $           165,469,553 
123 Detect Logistics L3127  $             36,516,325 
123 Detect Logistics L3128  $             43,013,408 
123 Detect Logistics L3129  $             63,460,950 
123 Detect Logistics L3130  $             62,345,115 
123 Detect Logistics L3131  $             53,374,335 

124 G.S.K Excavation Services Inc. L3104  $             55,929,983  Standard Assuria ✔ ✔ ✔ 2
124 G.S.K Excavation Services Inc. L3105
124 G.S.K Excavation Services Inc. L3106
124 G.S.K Excavation Services Inc. L3107
124 G.S.K Excavation Services Inc. L3108
124 G.S.K Excavation Services Inc. L3109
124 G.S.K Excavation Services Inc. L3110
124 G.S.K Excavation Services Inc. L3111  $             98,948,534 
124 G.S.K Excavation Services Inc. L3112
124 G.S.K Excavation Services Inc. L3113  $           150,108,683 
124 G.S.K Excavation Services Inc. L3114
124 G.S.K Excavation Services Inc. L3115
124 G.S.K Excavation Services Inc. L3116
124 G.S.K Excavation Services Inc. L3117  $           113,836,748 
124 G.S.K Excavation Services Inc. L3118  $           113,679,248 
124 G.S.K Excavation Services Inc. L3119  $           150,695,475 
124 G.S.K Excavation Services Inc. L3120  $           113,227,748 
124 G.S.K Excavation Services Inc. L3121  $           113,147,255 
124 G.S.K Excavation Services Inc. L3122  $             79,186,275 
124 G.S.K Excavation Services Inc. L3123  $           103,259,573 
124 G.S.K Excavation Services Inc. L3124  $             92,411,550 
124 G.S.K Excavation Services Inc. L3125  $             37,695,000 
124 G.S.K Excavation Services Inc. L3126  $           177,677,738 
124 G.S.K Excavation Services Inc. L3127
124 G.S.K Excavation Services Inc. L3128
124 G.S.K Excavation Services Inc. L3129
124 G.S.K Excavation Services Inc. L3130



124 G.S.K Excavation Services Inc. L3131

125 Mason's Innovative Construction & General Supplies L3104  $             58,334,850  Standard Caricom ✔ ✔ ✔ 2
125 Mason's Innovative Construction & General Supplies L3105
125 Mason's Innovative Construction & General Supplies L3106  $             78,597,000 
125 Mason's Innovative Construction & General Supplies L3107
125 Mason's Innovative Construction & General Supplies L3108  $             43,884,947 
125 Mason's Innovative Construction & General Supplies L3109
125 Mason's Innovative Construction & General Supplies L3110
125 Mason's Innovative Construction & General Supplies L3111  $           102,020,029 
125 Mason's Innovative Construction & General Supplies L3112  $             63,845,250 
125 Mason's Innovative Construction & General Supplies L3113  $           152,484,570 
125 Mason's Innovative Construction & General Supplies L3114
125 Mason's Innovative Construction & General Supplies L3115
125 Mason's Innovative Construction & General Supplies L3116  $             83,844,600 
125 Mason's Innovative Construction & General Supplies L3117  $           117,279,750 
125 Mason's Innovative Construction & General Supplies L3118  $           117,279,750 
125 Mason's Innovative Construction & General Supplies L3119
125 Mason's Innovative Construction & General Supplies L3120  $           118,818,210 
125 Mason's Innovative Construction & General Supplies L3121  $           120,033,585 
125 Mason's Innovative Construction & General Supplies L3122  $             83,900,250 
125 Mason's Innovative Construction & General Supplies L3123  $           105,182,700 
125 Mason's Innovative Construction & General Supplies L3124  $             96,747,000 
125 Mason's Innovative Construction & General Supplies L3125
125 Mason's Innovative Construction & General Supplies L3126  $           180,260,715 
125 Mason's Innovative Construction & General Supplies L3127
125 Mason's Innovative Construction & General Supplies L3128
125 Mason's Innovative Construction & General Supplies L3129  $             69,300,420 
125 Mason's Innovative Construction & General Supplies L3130  $             68,903,520 
125 Mason's Innovative Construction & General Supplies L3131  $             57,974,385 

126 PO Construction and General Supplies L3104  $             54,198,315  Standard Caricom ✔ ✔ ✔ 2
126 PO Construction and General Supplies L3105
126 PO Construction and General Supplies L3106
126 PO Construction and General Supplies L3107
126 PO Construction and General Supplies L3108
126 PO Construction and General Supplies L3109
126 PO Construction and General Supplies L3110
126 PO Construction and General Supplies L3111
126 PO Construction and General Supplies L3112  $             57,954,750 



126 PO Construction and General Supplies L3113
126 PO Construction and General Supplies L3114
126 PO Construction and General Supplies L3115
126 PO Construction and General Supplies L3116  $             76,294,890 
126 PO Construction and General Supplies L3117  $           104,846,322 
126 PO Construction and General Supplies L3118  $           106,195,782 
126 PO Construction and General Supplies L3119
126 PO Construction and General Supplies L3120  $           107,841,668 
126 PO Construction and General Supplies L3121  $           107,998,828 
126 PO Construction and General Supplies L3122  $             74,161,721 
126 PO Construction and General Supplies L3123
126 PO Construction and General Supplies L3124  $             87,355,674 
126 PO Construction and General Supplies L3125
126 PO Construction and General Supplies L3126
126 PO Construction and General Supplies L3127
126 PO Construction and General Supplies L3128
126 PO Construction and General Supplies L3129  $             60,943,197 
126 PO Construction and General Supplies L3130
126 PO Construction and General Supplies L3131

127 Clean Star Construction Services L3104  Standard Premier ✔ ✔ ✔ 1
127 Clean Star Construction Services L3105
127 Clean Star Construction Services L3106
127 Clean Star Construction Services L3107  $           149,492,175 
127 Clean Star Construction Services L3108
127 Clean Star Construction Services L3109
127 Clean Star Construction Services L3110
127 Clean Star Construction Services L3111
127 Clean Star Construction Services L3112  $             60,780,090 
127 Clean Star Construction Services L3113
127 Clean Star Construction Services L3114
127 Clean Star Construction Services L3115
127 Clean Star Construction Services L3116
127 Clean Star Construction Services L3117  $           113,920,191 
127 Clean Star Construction Services L3118
127 Clean Star Construction Services L3119  $           153,352,080 
127 Clean Star Construction Services L3120
127 Clean Star Construction Services L3121  $           116,898,169 
127 Clean Star Construction Services L3122
127 Clean Star Construction Services L3123  $           103,390,161 



127 Clean Star Construction Services L3124  $             93,986,886 
127 Clean Star Construction Services L3125
127 Clean Star Construction Services L3126
127 Clean Star Construction Services L3127
127 Clean Star Construction Services L3128
127 Clean Star Construction Services L3129  $             64,464,288 
127 Clean Star Construction Services L3130  $             64,608,033 
127 Clean Star Construction Services L3131  $             54,607,035 

128 VR Construction Inc. L3104  Standard Premier ✔ ✔ ✔ 2
128 VR Construction Inc. L3105
128 VR Construction Inc. L3106
128 VR Construction Inc. L3107
128 VR Construction Inc. L3108
128 VR Construction Inc. L3109
128 VR Construction Inc. L3110
128 VR Construction Inc. L3111
128 VR Construction Inc. L3112
128 VR Construction Inc. L3113
128 VR Construction Inc. L3114
128 VR Construction Inc. L3115
128 VR Construction Inc. L3116
128 VR Construction Inc. L3117
128 VR Construction Inc. L3118
128 VR Construction Inc. L3119  $           149,370,270 
128 VR Construction Inc. L3120
128 VR Construction Inc. L3121
128 VR Construction Inc. L3122
128 VR Construction Inc. L3123
128 VR Construction Inc. L3124
128 VR Construction Inc. L3125
128 VR Construction Inc. L3126
128 VR Construction Inc. L3127
128 VR Construction Inc. L3128
128 VR Construction Inc. L3129
128 VR Construction Inc. L3130
128 VR Construction Inc. L3131

129 Fredericks Logging and Lumber Enterprises L3104  Standard Caricom ✔ 2
129 Fredericks Logging and Lumber Enterprises L3105



129 Fredericks Logging and Lumber Enterprises L3106
129 Fredericks Logging and Lumber Enterprises L3107  $           143,126,340 
129 Fredericks Logging and Lumber Enterprises L3108
129 Fredericks Logging and Lumber Enterprises L3109
129 Fredericks Logging and Lumber Enterprises L3110
129 Fredericks Logging and Lumber Enterprises L3111
129 Fredericks Logging and Lumber Enterprises L3112
129 Fredericks Logging and Lumber Enterprises L3113
129 Fredericks Logging and Lumber Enterprises L3114
129 Fredericks Logging and Lumber Enterprises L3115  $           111,147,015 
129 Fredericks Logging and Lumber Enterprises L3116  $           110,013,015 
129 Fredericks Logging and Lumber Enterprises L3117  $           148,282,995 
129 Fredericks Logging and Lumber Enterprises L3118  $           112,438,515 
129 Fredericks Logging and Lumber Enterprises L3119  $           111,701,168 
129 Fredericks Logging and Lumber Enterprises L3120
129 Fredericks Logging and Lumber Enterprises L3121
129 Fredericks Logging and Lumber Enterprises L3122  $             99,226,575 
129 Fredericks Logging and Lumber Enterprises L3123
129 Fredericks Logging and Lumber Enterprises L3124  $           173,887,991 
129 Fredericks Logging and Lumber Enterprises L3125
129 Fredericks Logging and Lumber Enterprises L3126
129 Fredericks Logging and Lumber Enterprises L3127
129 Fredericks Logging and Lumber Enterprises L3128
129 Fredericks Logging and Lumber Enterprises L3129
129 Fredericks Logging and Lumber Enterprises L3130
129 Fredericks Logging and Lumber Enterprises L3131

130 Sizwe Jackson Consultancy Service L3104  $                          -    Standard Premier ✔ ✔ ✔ 2
130 Sizwe Jackson Consultancy Service L3105  $                          -   
130 Sizwe Jackson Consultancy Service L3106  $                          -   
130 Sizwe Jackson Consultancy Service L3107  $                          -   
130 Sizwe Jackson Consultancy Service L3108  $                          -   
130 Sizwe Jackson Consultancy Service L3109  $                          -   
130 Sizwe Jackson Consultancy Service L3110  $                          -   
130 Sizwe Jackson Consultancy Service L3111  $                          -   
130 Sizwe Jackson Consultancy Service L3112  $                          -   
130 Sizwe Jackson Consultancy Service L3113  $                          -   
130 Sizwe Jackson Consultancy Service L3114  $                          -   
130 Sizwe Jackson Consultancy Service L3115  $           198,760,356 
130 Sizwe Jackson Consultancy Service L3116  $                          -   



130 Sizwe Jackson Consultancy Service L3117  $                          -   
130 Sizwe Jackson Consultancy Service L3118  $                          -   
130 Sizwe Jackson Consultancy Service L3119  $                          -   
130 Sizwe Jackson Consultancy Service L3120  $                          -   
130 Sizwe Jackson Consultancy Service L3121  $                          -   
130 Sizwe Jackson Consultancy Service L3122  $                          -   
130 Sizwe Jackson Consultancy Service L3123  $                          -   
130 Sizwe Jackson Consultancy Service L3124  $             96,584,460 
130 Sizwe Jackson Consultancy Service L3125  $                          -   
130 Sizwe Jackson Consultancy Service L3126  $                          -   
130 Sizwe Jackson Consultancy Service L3127  $             58,467,675 
130 Sizwe Jackson Consultancy Service L3128  $                          -   
130 Sizwe Jackson Consultancy Service L3129  $             68,583,690 
130 Sizwe Jackson Consultancy Service L3130  $             69,125,490 
130 Sizwe Jackson Consultancy Service L3131  $             58,100,753 

131 Delta Construction Services L3104  Standard Premier ✔ ✔ ✔ 2
131 Delta Construction Services L3105
131 Delta Construction Services L3106
131 Delta Construction Services L3107
131 Delta Construction Services L3108
131 Delta Construction Services L3109
131 Delta Construction Services L3110  $             27,726,510 
131 Delta Construction Services L3111
131 Delta Construction Services L3112  $             58,457,385 
131 Delta Construction Services L3113
131 Delta Construction Services L3114
131 Delta Construction Services L3115
131 Delta Construction Services L3116  $             77,127,330 
131 Delta Construction Services L3117
131 Delta Construction Services L3118
131 Delta Construction Services L3119
131 Delta Construction Services L3120
131 Delta Construction Services L3121
131 Delta Construction Services L3122  $             75,313,560 
131 Delta Construction Services L3123
131 Delta Construction Services L3124  $             87,878,700 
131 Delta Construction Services L3125  $             47,003,250 
131 Delta Construction Services L3126
131 Delta Construction Services L3127



131 Delta Construction Services L3128
131 Delta Construction Services L3129
131 Delta Construction Services L3130
131 Delta Construction Services L3131

132 Ambassador Construction & Equipment Rental L3104  Standard Assuria ✔ ✔ ✔ 2
132 Ambassador Construction & Equipment Rental L3105
132 Ambassador Construction & Equipment Rental L3106
132 Ambassador Construction & Equipment Rental L3107
132 Ambassador Construction & Equipment Rental L3108  $             43,020,658 
132 Ambassador Construction & Equipment Rental L3109
132 Ambassador Construction & Equipment Rental L3110
132 Ambassador Construction & Equipment Rental L3111
132 Ambassador Construction & Equipment Rental L3112
132 Ambassador Construction & Equipment Rental L3113
132 Ambassador Construction & Equipment Rental L3114
132 Ambassador Construction & Equipment Rental L3115  $           192,009,263 
132 Ambassador Construction & Equipment Rental L3116
132 Ambassador Construction & Equipment Rental L3117
132 Ambassador Construction & Equipment Rental L3118
132 Ambassador Construction & Equipment Rental L3119
132 Ambassador Construction & Equipment Rental L3120
132 Ambassador Construction & Equipment Rental L3121
132 Ambassador Construction & Equipment Rental L3122
132 Ambassador Construction & Equipment Rental L3123
132 Ambassador Construction & Equipment Rental L3124
132 Ambassador Construction & Equipment Rental L3125
132 Ambassador Construction & Equipment Rental L3126
132 Ambassador Construction & Equipment Rental L3127
132 Ambassador Construction & Equipment Rental L3128  $             33,870,375 
132 Ambassador Construction & Equipment Rental L3129  $             63,290,325 
132 Ambassador Construction & Equipment Rental L3130  $             64,745,625 
132 Ambassador Construction & Equipment Rental L3131  $             53,478,075 

133 D.D.A Enterprise L3104  Standard Nafico ✔ ✔ ✔ 2
133 D.D.A Enterprise L3105
133 D.D.A Enterprise L3106  $             80,828,000 
133 D.D.A Enterprise L3107
133 D.D.A Enterprise L3108
133 D.D.A Enterprise L3109  $             40,239,951 



133 D.D.A Enterprise L3110
133 D.D.A Enterprise L3111
133 D.D.A Enterprise L3112
133 D.D.A Enterprise L3113
133 D.D.A Enterprise L3114
133 D.D.A Enterprise L3115
133 D.D.A Enterprise L3116  $           117,728,132 
133 D.D.A Enterprise L3117  $           157,916,240 
133 D.D.A Enterprise L3118  $           118,287,778 
133 D.D.A Enterprise L3119
133 D.D.A Enterprise L3120
133 D.D.A Enterprise L3121
133 D.D.A Enterprise L3122
133 D.D.A Enterprise L3123
133 D.D.A Enterprise L3124
133 D.D.A Enterprise L3125
133 D.D.A Enterprise L3126  $             40,855,500 
133 D.D.A Enterprise L3127  $             62,406,588 
133 D.D.A Enterprise L3128
133 D.D.A Enterprise L3129
133 D.D.A Enterprise L3130
133 D.D.A Enterprise L3131

134 The Builders L3104  $             58,549,680  Standard Caricom ✔ ✔ ✔ 2
134 The Builders L3105  $             42,116,026 
134 The Builders L3106
134 The Builders L3107  $           149,860,725 
134 The Builders L3108
134 The Builders L3109  $             40,137,651 
134 The Builders L3110  $             30,142,875 
134 The Builders L3111
134 The Builders L3112  $             57,887,655 
134 The Builders L3113  $           138,727,365 
134 The Builders L3114
134 The Builders L3115  $           183,126,311 
134 The Builders L3116  $             79,531,200 
134 The Builders L3117  $           113,458,275 
134 The Builders L3118  $           112,536,375 
134 The Builders L3119  $           150,621,030 
134 The Builders L3120  $           112,200,375 



134 The Builders L3121  $           111,955,053 
134 The Builders L3122  $             77,060,445 
134 The Builders L3123  $             93,614,535 
134 The Builders L3124  $             86,160,375 
134 The Builders L3125
134 The Builders L3126  $           177,289,020 
134 The Builders L3127
134 The Builders L3128  $             33,805,275 
134 The Builders L3129  $             63,078,015 
134 The Builders L3130  $             63,356,265 
134 The Builders L3131  $             53,607,540 

135 A. Sookhoo Construction Services L3104  $             57,954,645  Standard Caricom (Copy) ✔ ✔ ✔ 2
135 A. Sookhoo Construction Services L3105  $             41,936,744 
135 A. Sookhoo Construction Services L3106  $             70,631,000 
135 A. Sookhoo Construction Services L3107  $           143,492,265 
135 A. Sookhoo Construction Services L3108  $             41,002,379 
135 A. Sookhoo Construction Services L3109  $             37,751,778 
135 A. Sookhoo Construction Services L3110  $             28,078,365 
135 A. Sookhoo Construction Services L3111  $             92,429,571 
135 A. Sookhoo Construction Services L3112
135 A. Sookhoo Construction Services L3113
135 A. Sookhoo Construction Services L3114
135 A. Sookhoo Construction Services L3115
135 A. Sookhoo Construction Services L3116
135 A. Sookhoo Construction Services L3117
135 A. Sookhoo Construction Services L3118
135 A. Sookhoo Construction Services L3119
135 A. Sookhoo Construction Services L3120  $           110,889,555 
135 A. Sookhoo Construction Services L3121  $           113,682,072 
135 A. Sookhoo Construction Services L3122  $             79,532,250 
135 A. Sookhoo Construction Services L3123  $             98,085,750 
135 A. Sookhoo Construction Services L3124  $             91,638,120 
135 A. Sookhoo Construction Services L3125  $             37,185,750 
135 A. Sookhoo Construction Services L3126  $           174,891,555 
135 A. Sookhoo Construction Services L3127
135 A. Sookhoo Construction Services L3128
135 A. Sookhoo Construction Services L3129
135 A. Sookhoo Construction Services L3130
135 A. Sookhoo Construction Services L3131



136 Mohamed's Excavating Construction Inc. L3104  Standard Nafico ✔ ✔ ✔ 2
136 Mohamed's Excavating Construction Inc. L3105
136 Mohamed's Excavating Construction Inc. L3106
136 Mohamed's Excavating Construction Inc. L3107  $           132,887,370 
136 Mohamed's Excavating Construction Inc. L3108
136 Mohamed's Excavating Construction Inc. L3109
136 Mohamed's Excavating Construction Inc. L3110
136 Mohamed's Excavating Construction Inc. L3111  $             94,434,306 
136 Mohamed's Excavating Construction Inc. L3112
136 Mohamed's Excavating Construction Inc. L3113  $           136,303,965 
136 Mohamed's Excavating Construction Inc. L3114  $             94,317,090 
136 Mohamed's Excavating Construction Inc. L3115  $           180,597,656 
136 Mohamed's Excavating Construction Inc. L3116
136 Mohamed's Excavating Construction Inc. L3117  $           107,465,190 
136 Mohamed's Excavating Construction Inc. L3118  $           107,412,690 
136 Mohamed's Excavating Construction Inc. L3119  $           127,356,400 
136 Mohamed's Excavating Construction Inc. L3120  $           104,063,190 
136 Mohamed's Excavating Construction Inc. L3121  $           105,887,490 
136 Mohamed's Excavating Construction Inc. L3122
136 Mohamed's Excavating Construction Inc. L3123  $             92,485,575 
136 Mohamed's Excavating Construction Inc. L3124
136 Mohamed's Excavating Construction Inc. L3125
136 Mohamed's Excavating Construction Inc. L3126  $           156,818,588 
136 Mohamed's Excavating Construction Inc. L3127
136 Mohamed's Excavating Construction Inc. L3128
136 Mohamed's Excavating Construction Inc. L3129
136 Mohamed's Excavating Construction Inc. L3130
136 Mohamed's Excavating Construction Inc. L3131

137 AAS General Construction and Office Supply L3104  Standard Premier ✔ ✔ 3
137 AAS General Construction and Office Supply L3105  $             37,000,000 
137 AAS General Construction and Office Supply L3106
137 AAS General Construction and Office Supply L3107
137 AAS General Construction and Office Supply L3108  $             35,000,000 
137 AAS General Construction and Office Supply L3109
137 AAS General Construction and Office Supply L3110  $             25,000,000 
137 AAS General Construction and Office Supply L3111
137 AAS General Construction and Office Supply L3112
137 AAS General Construction and Office Supply L3113



137 AAS General Construction and Office Supply L3114
137 AAS General Construction and Office Supply L3115
137 AAS General Construction and Office Supply L3116
137 AAS General Construction and Office Supply L3117
137 AAS General Construction and Office Supply L3118
137 AAS General Construction and Office Supply L3119
137 AAS General Construction and Office Supply L3120
137 AAS General Construction and Office Supply L3121
137 AAS General Construction and Office Supply L3122
137 AAS General Construction and Office Supply L3123
137 AAS General Construction and Office Supply L3124
137 AAS General Construction and Office Supply L3125
137 AAS General Construction and Office Supply L3126
137 AAS General Construction and Office Supply L3127
137 AAS General Construction and Office Supply L3128
137 AAS General Construction and Office Supply L3129
137 AAS General Construction and Office Supply L3130
137 AAS General Construction and Office Supply L3131

138 MB Construction and General Supplies L3104  $             56,230,062  Standard Caricom ✔ ✔ 3
138 MB Construction and General Supplies L3105
138 MB Construction and General Supplies L3106
138 MB Construction and General Supplies L3107
138 MB Construction and General Supplies L3108
138 MB Construction and General Supplies L3109
138 MB Construction and General Supplies L3110
138 MB Construction and General Supplies L3111
138 MB Construction and General Supplies L3112  $             57,352,134 
138 MB Construction and General Supplies L3113
138 MB Construction and General Supplies L3114
138 MB Construction and General Supplies L3115
138 MB Construction and General Supplies L3116  $             75,236,490 
138 MB Construction and General Supplies L3117  $           105,980,322 
138 MB Construction and General Supplies L3118  $           105,439,782 
138 MB Construction and General Supplies L3119
138 MB Construction and General Supplies L3120  $           107,985,056 
138 MB Construction and General Supplies L3121  $           104,427,628 
138 MB Construction and General Supplies L3122  $             75,255,401 
138 MB Construction and General Supplies L3123
138 MB Construction and General Supplies L3124  $             86,438,394 



138 MB Construction and General Supplies L3125
138 MB Construction and General Supplies L3126
138 MB Construction and General Supplies L3127
138 MB Construction and General Supplies L3128
138 MB Construction and General Supplies L3129  $             63,352,821 
138 MB Construction and General Supplies L3130
138 MB Construction and General Supplies L3131

139 P.P Building Contracting L3104  $             59,456,145  Standard Caricom (Caricom) ✔ ✔ ✔ 3
139 P.P Building Contracting L3105  $             41,115,570 
139 P.P Building Contracting L3106  $             75,541,000 
139 P.P Building Contracting L3107  $           147,852,915 
139 P.P Building Contracting L3108  $             43,647,608 
139 P.P Building Contracting L3109  $             36,892,290 
139 P.P Building Contracting L3110  $             25,917,150 
139 P.P Building Contracting L3111  $             92,813,259 
139 P.P Building Contracting L3112  $             59,581,725 
139 P.P Building Contracting L3113  $           141,195,180 
139 P.P Building Contracting L3114  $             84,310,800 
139 P.P Building Contracting L3115  $           179,166,519 
139 P.P Building Contracting L3116  $             76,991,670 
139 P.P Building Contracting L3117  $           107,314,305 
139 P.P Building Contracting L3118  $           107,314,305 
139 P.P Building Contracting L3119  $           147,968,415 
139 P.P Building Contracting L3120  $           112,774,305 
139 P.P Building Contracting L3121  $           111,821,787 
139 P.P Building Contracting L3122  $             78,731,310 
139 P.P Building Contracting L3123  $             97,679,400 
139 P.P Building Contracting L3124  $             92,384,670 
139 P.P Building Contracting L3125  $             56,394,750 
139 P.P Building Contracting L3126  $           170,619,630 
139 P.P Building Contracting L3127  $             43,627,500 
139 P.P Building Contracting L3128  $             37,139,550 
139 P.P Building Contracting L3129  $             60,073,965 
139 P.P Building Contracting L3130  $             62,166,615 
139 P.P Building Contracting L3131  $             52,140,585 

140 KAL Investments Inc. L3104  $             59,957,625  Standard Assuria ✔ ✔ ✔ 2
140 KAL Investments Inc. L3105
140 KAL Investments Inc. L3106



140 KAL Investments Inc. L3107  $           150,746,558 
140 KAL Investments Inc. L3108
140 KAL Investments Inc. L3109  $             40,483,019 
140 KAL Investments Inc. L3110  $             30,442,650 
140 KAL Investments Inc. L3111
140 KAL Investments Inc. L3112  $             62,891,483 
140 KAL Investments Inc. L3113
140 KAL Investments Inc. L3114
140 KAL Investments Inc. L3115
140 KAL Investments Inc. L3116  $             82,880,753 
140 KAL Investments Inc. L3117  $           116,122,178 
140 KAL Investments Inc. L3118  $           116,122,178 
140 KAL Investments Inc. L3119  $           155,823,045 
140 KAL Investments Inc. L3120  $           116,436,180 
140 KAL Investments Inc. L3121  $           117,217,494 
140 KAL Investments Inc. L3122  $             81,557,808 
140 KAL Investments Inc. L3123  $           100,410,555 
140 KAL Investments Inc. L3124  $             95,214,473 
140 KAL Investments Inc. L3125
140 KAL Investments Inc. L3126  $           180,914,145 
140 KAL Investments Inc. L3127
140 KAL Investments Inc. L3128
140 KAL Investments Inc. L3129  $             67,194,015 
140 KAL Investments Inc. L3130
140 KAL Investments Inc. L3131  $             67,469,220 

141 Novelty Builders Logistics Trading & General 
Construction L3104  $             57,920,915  Standard Premier ✔ ✔ ✔ 2

141 Novelty Builders Logistics Trading & General 
Construction L3105

141 Novelty Builders Logistics Trading & General 
Construction L3106

141 Novelty Builders Logistics Trading & General 
Construction L3107

141 Novelty Builders Logistics Trading & General 
Construction L3108

141 Novelty Builders Logistics Trading & General 
Construction L3109

141 Novelty Builders Logistics Trading & General 
Construction L3110



141 Novelty Builders Logistics Trading & General 
Construction L3111

141 Novelty Builders Logistics Trading & General 
Construction L3112

141 Novelty Builders Logistics Trading & General 
Construction L3113

141 Novelty Builders Logistics Trading & General 
Construction L3114

141 Novelty Builders Logistics Trading & General 
Construction L3115

141 Novelty Builders Logistics Trading & General 
Construction L3116

141 Novelty Builders Logistics Trading & General 
Construction L3117

141 Novelty Builders Logistics Trading & General 
Construction L3118  $           112,668,990 

141 Novelty Builders Logistics Trading & General 
Construction L3119

141 Novelty Builders Logistics Trading & General 
Construction L3120

141 Novelty Builders Logistics Trading & General 
Construction L3121  $           114,308,416 

141 Novelty Builders Logistics Trading & General 
Construction L3122  $             80,386,257 

141 Novelty Builders Logistics Trading & General 
Construction L3123  $             95,014,915 

141 Novelty Builders Logistics Trading & General 
Construction L3124

141 Novelty Builders Logistics Trading & General 
Construction L3125

141 Novelty Builders Logistics Trading & General 
Construction L3126

141 Novelty Builders Logistics Trading & General 
Construction L3127

141 Novelty Builders Logistics Trading & General 
Construction L3128

141 Novelty Builders Logistics Trading & General 
Construction L3129

141 Novelty Builders Logistics Trading & General 
Construction L3130



141 Novelty Builders Logistics Trading & General 
Construction L3131

142 R. Razack Business Enterprise L3104  Standard Premier ✔ ✔ ✔ 2
142 R. Razack Business Enterprise L3105
142 R. Razack Business Enterprise L3106
142 R. Razack Business Enterprise L3107
142 R. Razack Business Enterprise L3108
142 R. Razack Business Enterprise L3109
142 R. Razack Business Enterprise L3110
142 R. Razack Business Enterprise L3111  $           102,030,451 
142 R. Razack Business Enterprise L3112
142 R. Razack Business Enterprise L3113
142 R. Razack Business Enterprise L3114
142 R. Razack Business Enterprise L3115  $           194,271,110 
142 R. Razack Business Enterprise L3116
142 R. Razack Business Enterprise L3117  $           114,454,095 
142 R. Razack Business Enterprise L3118
142 R. Razack Business Enterprise L3119  $           149,965,856 
142 R. Razack Business Enterprise L3120
142 R. Razack Business Enterprise L3121
142 R. Razack Business Enterprise L3122  $             80,386,257 
142 R. Razack Business Enterprise L3123
142 R. Razack Business Enterprise L3124
142 R. Razack Business Enterprise L3125
142 R. Razack Business Enterprise L3126  $           179,838,881 
142 R. Razack Business Enterprise L3127
142 R. Razack Business Enterprise L3128
142 R. Razack Business Enterprise L3129
142 R. Razack Business Enterprise L3130
142 R. Razack Business Enterprise L3131

143 Onyx Engineering Inc. L3104  Standard Premier ✔ ✔ ✔ 2
143 Onyx Engineering Inc. L3105  $             43,663,164 
143 Onyx Engineering Inc. L3106  $             79,681,000 
143 Onyx Engineering Inc. L3107  $           147,439,215 
143 Onyx Engineering Inc. L3108  $             46,298,209 
143 Onyx Engineering Inc. L3109  $             43,392,315 
143 Onyx Engineering Inc. L3110  $             29,884,680 
143 Onyx Engineering Inc. L3111  $             99,727,357 



143 Onyx Engineering Inc. L3112  $             61,988,325 
143 Onyx Engineering Inc. L3113  $           157,382,820 
143 Onyx Engineering Inc. L3114  $           100,696,500 
143 Onyx Engineering Inc. L3115  $           193,342,496 
143 Onyx Engineering Inc. L3116  $             81,519,270 
143 Onyx Engineering Inc. L3117  $           117,415,305 
143 Onyx Engineering Inc. L3118  $           115,000,305 
143 Onyx Engineering Inc. L3119  $           146,162,300 
143 Onyx Engineering Inc. L3120  $           114,034,305 
143 Onyx Engineering Inc. L3121  $           113,214,738 
143 Onyx Engineering Inc. L3122  $             79,680,510 
143 Onyx Engineering Inc. L3123  $             96,121,200 
143 Onyx Engineering Inc. L3124  $             89,092,920 
143 Onyx Engineering Inc. L3125  $             39,223,800 
143 Onyx Engineering Inc. L3126  $           178,216,170 
143 Onyx Engineering Inc. L3127  $             32,535,300 
143 Onyx Engineering Inc. L3128
143 Onyx Engineering Inc. L3129  $             67,535,790 
143 Onyx Engineering Inc. L3130  $             69,697,215 
143 Onyx Engineering Inc. L3131  $             58,390,710 

144 Benchmark Construction L3104  $             55,704,180  Standard Premier ✔ ✔ ✔ 2
144 Benchmark Construction L3105
144 Benchmark Construction L3106
144 Benchmark Construction L3107
144 Benchmark Construction L3108
144 Benchmark Construction L3109
144 Benchmark Construction L3110
144 Benchmark Construction L3111
144 Benchmark Construction L3112  $             58,702,350 
144 Benchmark Construction L3113
144 Benchmark Construction L3114
144 Benchmark Construction L3115
144 Benchmark Construction L3116
144 Benchmark Construction L3117
144 Benchmark Construction L3118
144 Benchmark Construction L3119
144 Benchmark Construction L3120
144 Benchmark Construction L3121
144 Benchmark Construction L3122



144 Benchmark Construction L3123
144 Benchmark Construction L3124
144 Benchmark Construction L3125
144 Benchmark Construction L3126
144 Benchmark Construction L3127
144 Benchmark Construction L3128
144 Benchmark Construction L3129  $             63,711,428 
144 Benchmark Construction L3130  $             64,374,660 
144 Benchmark Construction L3131  $             54,387,113 

145 Hoosein Logistics & Supplies Inc. L3104  $             59,534,580  Standard Caricom ✔ ✔ ✔ 2
145 Hoosein Logistics & Supplies Inc. L3105  $             45,488,811 
145 Hoosein Logistics & Supplies Inc. L3106  $             81,083,500 
145 Hoosein Logistics & Supplies Inc. L3107
145 Hoosein Logistics & Supplies Inc. L3108  $             44,081,798 
145 Hoosein Logistics & Supplies Inc. L3109  $             41,344,215 
145 Hoosein Logistics & Supplies Inc. L3110  $             30,189,810 
145 Hoosein Logistics & Supplies Inc. L3111  $           102,903,129 
145 Hoosein Logistics & Supplies Inc. L3112  $             64,598,100 
145 Hoosein Logistics & Supplies Inc. L3113  $           154,410,165 
145 Hoosein Logistics & Supplies Inc. L3114  $           103,985,490 
145 Hoosein Logistics & Supplies Inc. L3115  $           198,019,773 
145 Hoosein Logistics & Supplies Inc. L3116  $             85,677,480 
145 Hoosein Logistics & Supplies Inc. L3117  $           118,414,170 
145 Hoosein Logistics & Supplies Inc. L3118  $           118,477,170 
145 Hoosein Logistics & Supplies Inc. L3119  $           158,644,500 
145 Hoosein Logistics & Supplies Inc. L3120
145 Hoosein Logistics & Supplies Inc. L3121
145 Hoosein Logistics & Supplies Inc. L3122
145 Hoosein Logistics & Supplies Inc. L3123
145 Hoosein Logistics & Supplies Inc. L3124
145 Hoosein Logistics & Supplies Inc. L3125
145 Hoosein Logistics & Supplies Inc. L3126
145 Hoosein Logistics & Supplies Inc. L3127
145 Hoosein Logistics & Supplies Inc. L3128
145 Hoosein Logistics & Supplies Inc. L3129
145 Hoosein Logistics & Supplies Inc. L3130
145 Hoosein Logistics & Supplies Inc. L3131

146 Tahir Xan Enterprise L3104  $             56,734,755  Standard Assuria ✔ ✔ ✔ 2



146 Tahir Xan Enterprise L3105
146 Tahir Xan Enterprise L3106
146 Tahir Xan Enterprise L3107
146 Tahir Xan Enterprise L3108
146 Tahir Xan Enterprise L3109
146 Tahir Xan Enterprise L3110
146 Tahir Xan Enterprise L3111
146 Tahir Xan Enterprise L3112  $             58,778,265 
146 Tahir Xan Enterprise L3113
146 Tahir Xan Enterprise L3114  $             77,657,790 
146 Tahir Xan Enterprise L3115
146 Tahir Xan Enterprise L3116
146 Tahir Xan Enterprise L3117
146 Tahir Xan Enterprise L3118
146 Tahir Xan Enterprise L3119
146 Tahir Xan Enterprise L3120
146 Tahir Xan Enterprise L3121
146 Tahir Xan Enterprise L3122
146 Tahir Xan Enterprise L3123
146 Tahir Xan Enterprise L3124
146 Tahir Xan Enterprise L3125  $             35,026,425 
146 Tahir Xan Enterprise L3126
146 Tahir Xan Enterprise L3127  $             29,497,650 
146 Tahir Xan Enterprise L3128
146 Tahir Xan Enterprise L3129
146 Tahir Xan Enterprise L3130
146 Tahir Xan Enterprise L3131

147 SAWA Investment Inc. L3104  Standard Premier (Copy) ✔ ✔ ✔ 2
147 SAWA Investment Inc. L3105
147 SAWA Investment Inc. L3106
147 SAWA Investment Inc. L3107
147 SAWA Investment Inc. L3108
147 SAWA Investment Inc. L3109
147 SAWA Investment Inc. L3110
147 SAWA Investment Inc. L3111
147 SAWA Investment Inc. L3112
147 SAWA Investment Inc. L3113
147 SAWA Investment Inc. L3114
147 SAWA Investment Inc. L3115



147 SAWA Investment Inc. L3116
147 SAWA Investment Inc. L3117
147 SAWA Investment Inc. L3118
147 SAWA Investment Inc. L3119
147 SAWA Investment Inc. L3120
147 SAWA Investment Inc. L3121
147 SAWA Investment Inc. L3122
147 SAWA Investment Inc. L3123
147 SAWA Investment Inc. L3124  $             92,026,830 
147 SAWA Investment Inc. L3125
147 SAWA Investment Inc. L3126
147 SAWA Investment Inc. L3127
147 SAWA Investment Inc. L3128
147 SAWA Investment Inc. L3129  $             68,717,355 
147 SAWA Investment Inc. L3130  $             63,461,685 
147 SAWA Investment Inc. L3131  $             53,453,295 

148 Gharbaran Construction L3104  $             57,421,875  Standard Premier ✔ ✔ ✔ 2
148 Gharbaran Construction L3105  $             45,382,193 
148 Gharbaran Construction L3106  $             81,113,000 
148 Gharbaran Construction L3107  $           155,121,540 
148 Gharbaran Construction L3108  $             44,105,198 
148 Gharbaran Construction L3109  $             38,532,548 
148 Gharbaran Construction L3110  $             31,833,795 
148 Gharbaran Construction L3111  $           106,172,829 
148 Gharbaran Construction L3112  $             59,800,050 
148 Gharbaran Construction L3113  $           140,238,420 
148 Gharbaran Construction L3114  $           101,229,450 
148 Gharbaran Construction L3115  $           197,544,008 
148 Gharbaran Construction L3116  $             85,711,920 
148 Gharbaran Construction L3117  $           116,812,080 
148 Gharbaran Construction L3118  $           116,812,080 
148 Gharbaran Construction L3119  $           156,154,740 
148 Gharbaran Construction L3120  $           119,249,130 
148 Gharbaran Construction L3121  $           118,236,237 
148 Gharbaran Construction L3122  $             82,615,890 
148 Gharbaran Construction L3123  $           105,481,110 
148 Gharbaran Construction L3124  $             96,200,370 
148 Gharbaran Construction L3125
148 Gharbaran Construction L3126  $           181,537,320 



148 Gharbaran Construction L3127
148 Gharbaran Construction L3128
148 Gharbaran Construction L3129  $             67,192,965 
148 Gharbaran Construction L3130  $             67,142,565 
148 Gharbaran Construction L3131  $             56,860,860 

149 Puran Bros Disposal Inc. L3104  Standard Assuria ✔ ✔ ✔ 2
149 Puran Bros Disposal Inc. L3105
149 Puran Bros Disposal Inc. L3106
149 Puran Bros Disposal Inc. L3107  $           151,021,815 
149 Puran Bros Disposal Inc. L3108
149 Puran Bros Disposal Inc. L3109
149 Puran Bros Disposal Inc. L3110
149 Puran Bros Disposal Inc. L3111
149 Puran Bros Disposal Inc. L3112
149 Puran Bros Disposal Inc. L3113
149 Puran Bros Disposal Inc. L3114
149 Puran Bros Disposal Inc. L3115
149 Puran Bros Disposal Inc. L3116
149 Puran Bros Disposal Inc. L3117  $           116,831,453 
149 Puran Bros Disposal Inc. L3118  $           116,831,453 
149 Puran Bros Disposal Inc. L3119  $           156,506,805 
149 Puran Bros Disposal Inc. L3120  $           116,488,628 
149 Puran Bros Disposal Inc. L3121  $           118,255,017 
149 Puran Bros Disposal Inc. L3122
149 Puran Bros Disposal Inc. L3123  $           101,356,658 
149 Puran Bros Disposal Inc. L3124
149 Puran Bros Disposal Inc. L3125
149 Puran Bros Disposal Inc. L3126  $           182,052,975 
149 Puran Bros Disposal Inc. L3127
149 Puran Bros Disposal Inc. L3128
149 Puran Bros Disposal Inc. L3129
149 Puran Bros Disposal Inc. L3130
149 Puran Bros Disposal Inc. L3131

150 R.Y.E.A & Associates L3104  Standard Premier ✔ ✔ ✔ 0
150 R.Y.E.A & Associates L3105
150 R.Y.E.A & Associates L3106
150 R.Y.E.A & Associates L3107
150 R.Y.E.A & Associates L3108



150 R.Y.E.A & Associates L3109  $             37,258,070 
150 R.Y.E.A & Associates L3110  $             29,826,951 
150 R.Y.E.A & Associates L3111
150 R.Y.E.A & Associates L3112
150 R.Y.E.A & Associates L3113
150 R.Y.E.A & Associates L3114
150 R.Y.E.A & Associates L3115
150 R.Y.E.A & Associates L3116
150 R.Y.E.A & Associates L3117
150 R.Y.E.A & Associates L3118  $           115,001,061 
150 R.Y.E.A & Associates L3119
150 R.Y.E.A & Associates L3120  $           115,381,161 
150 R.Y.E.A & Associates L3121  $           116,453,619 
150 R.Y.E.A & Associates L3122  $             80,216,262 
150 R.Y.E.A & Associates L3123
150 R.Y.E.A & Associates L3124
150 R.Y.E.A & Associates L3125
150 R.Y.E.A & Associates L3126
150 R.Y.E.A & Associates L3127
150 R.Y.E.A & Associates L3128
150 R.Y.E.A & Associates L3129  $             63,978,138 
150 R.Y.E.A & Associates L3130  $             64,031,583 
150 R.Y.E.A & Associates L3131

151 Z&J Enterprise Inc L3104  Standard Premier ✔ ✔ ✔ 2
151 Z&J Enterprise Inc L3105
151 Z&J Enterprise Inc L3106  $             73,486,500 
151 Z&J Enterprise Inc L3107
151 Z&J Enterprise Inc L3108
151 Z&J Enterprise Inc L3109
151 Z&J Enterprise Inc L3110
151 Z&J Enterprise Inc L3111  $             97,578,096 
151 Z&J Enterprise Inc L3112
151 Z&J Enterprise Inc L3113
151 Z&J Enterprise Inc L3114  $             98,138,618 
151 Z&J Enterprise Inc L3115
151 Z&J Enterprise Inc L3116
151 Z&J Enterprise Inc L3117
151 Z&J Enterprise Inc L3118  $           110,486,670 
151 Z&J Enterprise Inc L3119



151 Z&J Enterprise Inc L3120
151 Z&J Enterprise Inc L3121
151 Z&J Enterprise Inc L3122  $             78,400,140 
151 Z&J Enterprise Inc L3123  $             97,231,050 
151 Z&J Enterprise Inc L3124
151 Z&J Enterprise Inc L3125
151 Z&J Enterprise Inc L3126  $           175,302,630 
151 Z&J Enterprise Inc L3127
151 Z&J Enterprise Inc L3128
151 Z&J Enterprise Inc L3129
151 Z&J Enterprise Inc L3130
151 Z&J Enterprise Inc L3131

152 VS Construction & Rice Industries L3104  Standard Assuria ✔ ✔ ✔ 2
152 VS Construction & Rice Industries L3105
152 VS Construction & Rice Industries L3106  $             80,438,400 
152 VS Construction & Rice Industries L3107
152 VS Construction & Rice Industries L3108  $             42,829,117 
152 VS Construction & Rice Industries L3109  $             37,976,355 
152 VS Construction & Rice Industries L3110  $             28,242,627 
152 VS Construction & Rice Industries L3111  $             93,188,725 
152 VS Construction & Rice Industries L3112  $             58,637,250 
152 VS Construction & Rice Industries L3113  $           141,398,185 
152 VS Construction & Rice Industries L3114  $             87,535,140 
152 VS Construction & Rice Industries L3115  $           170,804,152 
152 VS Construction & Rice Industries L3116
152 VS Construction & Rice Industries L3117
152 VS Construction & Rice Industries L3118
152 VS Construction & Rice Industries L3119
152 VS Construction & Rice Industries L3120
152 VS Construction & Rice Industries L3121
152 VS Construction & Rice Industries L3122
152 VS Construction & Rice Industries L3123
152 VS Construction & Rice Industries L3124
152 VS Construction & Rice Industries L3125
152 VS Construction & Rice Industries L3126
152 VS Construction & Rice Industries L3127
152 VS Construction & Rice Industries L3128  $             31,729,950 
152 VS Construction & Rice Industries L3129  $             61,716,375 
152 VS Construction & Rice Industries L3130  $             62,565,090 



152 VS Construction & Rice Industries L3131  $             52,932,443 

153 AJM Enterprise L3104  Standard Premier ✔ ✔ ✔ 2
153 AJM Enterprise L3105
153 AJM Enterprise L3106
153 AJM Enterprise L3107
153 AJM Enterprise L3108
153 AJM Enterprise L3109
153 AJM Enterprise L3110
153 AJM Enterprise L3111
153 AJM Enterprise L3112
153 AJM Enterprise L3113  $           152,093,078 
153 AJM Enterprise L3114
153 AJM Enterprise L3115  $           218,208,601 
153 AJM Enterprise L3116
153 AJM Enterprise L3117  $           110,738,670 
153 AJM Enterprise L3118
153 AJM Enterprise L3119  $           147,571,935 
153 AJM Enterprise L3120  $           110,423,670 
153 AJM Enterprise L3121  $           112,252,434 
153 AJM Enterprise L3122
153 AJM Enterprise L3123
153 AJM Enterprise L3124
153 AJM Enterprise L3125
153 AJM Enterprise L3126
153 AJM Enterprise L3127
153 AJM Enterprise L3128
153 AJM Enterprise L3129
153 AJM Enterprise L3130
153 AJM Enterprise L3131

154 S. Jagmohan Construction & General Supplies Inc. L3104  Standard Premier ✔ ✔ ✔ 2
154 S. Jagmohan Construction & General Supplies Inc. L3105
154 S. Jagmohan Construction & General Supplies Inc. L3106
154 S. Jagmohan Construction & General Supplies Inc. L3107  $           154,107,240 
154 S. Jagmohan Construction & General Supplies Inc. L3108
154 S. Jagmohan Construction & General Supplies Inc. L3109
154 S. Jagmohan Construction & General Supplies Inc. L3110
154 S. Jagmohan Construction & General Supplies Inc. L3111  $             90,788,169 
154 S. Jagmohan Construction & General Supplies Inc. L3112



154 S. Jagmohan Construction & General Supplies Inc. L3113  $           177,547,629 
154 S. Jagmohan Construction & General Supplies Inc. L3114  $             95,983,440 
154 S. Jagmohan Construction & General Supplies Inc. L3115  $           226,690,464 
154 S. Jagmohan Construction & General Supplies Inc. L3116
154 S. Jagmohan Construction & General Supplies Inc. L3117  $           118,789,755 
154 S. Jagmohan Construction & General Supplies Inc. L3118  $           118,789,755 
154 S. Jagmohan Construction & General Supplies Inc. L3119  $           149,768,640 
154 S. Jagmohan Construction & General Supplies Inc. L3120  $           118,600,755 
154 S. Jagmohan Construction & General Supplies Inc. L3121  $           119,283,969 
154 S. Jagmohan Construction & General Supplies Inc. L3122
154 S. Jagmohan Construction & General Supplies Inc. L3123  $           100,223,970 
154 S. Jagmohan Construction & General Supplies Inc. L3124
154 S. Jagmohan Construction & General Supplies Inc. L3125
154 S. Jagmohan Construction & General Supplies Inc. L3126  $           175,576,230 
154 S. Jagmohan Construction & General Supplies Inc. L3127
154 S. Jagmohan Construction & General Supplies Inc. L3128
154 S. Jagmohan Construction & General Supplies Inc. L3129
154 S. Jagmohan Construction & General Supplies Inc. L3130
154 S. Jagmohan Construction & General Supplies Inc. L3131

155 B.M Property Investments Inc. L3104  $             60,961,425  Standard Caricom (Copy) ✔ ✔ ✔ 2
155 B.M Property Investments Inc. L3105  $             45,506,681 
155 B.M Property Investments Inc. L3106  $             81,732,000 
155 B.M Property Investments Inc. L3107
155 B.M Property Investments Inc. L3108  $             44,788,590 
155 B.M Property Investments Inc. L3109  $             41,727,345 
155 B.M Property Investments Inc. L3110  $             31,003,035 
155 B.M Property Investments Inc. L3111  $           103,008,140 
155 B.M Property Investments Inc. L3112  $             64,764,525 
155 B.M Property Investments Inc. L3113  $           154,435,890 
155 B.M Property Investments Inc. L3114  $           104,079,150 
155 B.M Property Investments Inc. L3115  $           198,127,178 
155 B.M Property Investments Inc. L3116  $             85,980,300 
155 B.M Property Investments Inc. L3117
155 B.M Property Investments Inc. L3118  $           118,684,650 
155 B.M Property Investments Inc. L3119  $           158,753,175 
155 B.M Property Investments Inc. L3120  $           120,390,375 
155 B.M Property Investments Inc. L3121  $           120,388,653 
155 B.M Property Investments Inc. L3122  $             83,959,050 
155 B.M Property Investments Inc. L3123  $           108,537,450 



155 B.M Property Investments Inc. L3124  $             97,084,260 
155 B.M Property Investments Inc. L3125
155 B.M Property Investments Inc. L3126
155 B.M Property Investments Inc. L3127
155 B.M Property Investments Inc. L3128  $             34,048,875 
155 B.M Property Investments Inc. L3129  $             68,690,475 
155 B.M Property Investments Inc. L3130  $             68,964,525 
155 B.M Property Investments Inc. L3131  $             58,147,688 

156 Kall Guy Inc. L3104  $             60,032,910  Standard Premier ✔ ✔ ✔ 1
156 Kall Guy Inc. L3105  $             43,955,810 
156 Kall Guy Inc. L3106  $             78,414,500 
156 Kall Guy Inc. L3107  $           151,284,578 
156 Kall Guy Inc. L3108
156 Kall Guy Inc. L3109
156 Kall Guy Inc. L3110  $             30,339,278 
156 Kall Guy Inc. L3111
156 Kall Guy Inc. L3112  $             63,979,860 
156 Kall Guy Inc. L3113
156 Kall Guy Inc. L3114
156 Kall Guy Inc. L3115  $           196,566,221 
156 Kall Guy Inc. L3116  $             82,960,920 
156 Kall Guy Inc. L3117  $           115,899,473 
156 Kall Guy Inc. L3118
156 Kall Guy Inc. L3119  $           155,704,290 
156 Kall Guy Inc. L3120  $           117,280,590 
156 Kall Guy Inc. L3121
156 Kall Guy Inc. L3122  $             81,432,540 
156 Kall Guy Inc. L3123  $             93,810,518 
156 Kall Guy Inc. L3124  $             86,648,940 
156 Kall Guy Inc. L3125  $             80,810,625 
156 Kall Guy Inc. L3126  $           179,870,693 
156 Kall Guy Inc. L3127  $             37,230,000 
156 Kall Guy Inc. L3128
156 Kall Guy Inc. L3129
156 Kall Guy Inc. L3130  $             66,752,753 
156 Kall Guy Inc. L3131  $             54,451,005 

157 Guyamerica Construction L3104  Standard Caricom ✔ ✔ ✔ 2
157 Guyamerica Construction L3105



157 Guyamerica Construction L3106
157 Guyamerica Construction L3107
157 Guyamerica Construction L3108
157 Guyamerica Construction L3109
157 Guyamerica Construction L3110
157 Guyamerica Construction L3111
157 Guyamerica Construction L3112
157 Guyamerica Construction L3113
157 Guyamerica Construction L3114
157 Guyamerica Construction L3115
157 Guyamerica Construction L3116
157 Guyamerica Construction L3117  $           130,680,428 
157 Guyamerica Construction L3118  $           130,680,428 
157 Guyamerica Construction L3119  $           174,525,225 
157 Guyamerica Construction L3120  $           132,444,428 
157 Guyamerica Construction L3121  $           132,449,111 
157 Guyamerica Construction L3122
157 Guyamerica Construction L3123
157 Guyamerica Construction L3124
157 Guyamerica Construction L3125
157 Guyamerica Construction L3126
157 Guyamerica Construction L3127
157 Guyamerica Construction L3128
157 Guyamerica Construction L3129
157 Guyamerica Construction L3130
157 Guyamerica Construction L3131

158 S. Triple J's Enterprise L3104  $             55,818,630  Standard Premier ✔ ✔ ✔ 1
158 S. Triple J's Enterprise L3105
158 S. Triple J's Enterprise L3106
158 S. Triple J's Enterprise L3107
158 S. Triple J's Enterprise L3108
158 S. Triple J's Enterprise L3109
158 S. Triple J's Enterprise L3110
158 S. Triple J's Enterprise L3111
158 S. Triple J's Enterprise L3112  $             58,702,350 
158 S. Triple J's Enterprise L3113
158 S. Triple J's Enterprise L3114
158 S. Triple J's Enterprise L3115
158 S. Triple J's Enterprise L3116  $             78,279,180 



158 S. Triple J's Enterprise L3117
158 S. Triple J's Enterprise L3118
158 S. Triple J's Enterprise L3119
158 S. Triple J's Enterprise L3120
158 S. Triple J's Enterprise L3121
158 S. Triple J's Enterprise L3122
158 S. Triple J's Enterprise L3123
158 S. Triple J's Enterprise L3124  $             88,367,580 
158 S. Triple J's Enterprise L3125
158 S. Triple J's Enterprise L3126
158 S. Triple J's Enterprise L3127
158 S. Triple J's Enterprise L3128
158 S. Triple J's Enterprise L3129  $             64,199,048 
158 S. Triple J's Enterprise L3130  $             64,477,298 
158 S. Triple J's Enterprise L3131  $             54,452,318 

159 The Dependable Construction & General Services L3104  $             60,143,927  Standard Caricom ✔ ✔ ✔ 2
159 The Dependable Construction & General Services L3105
159 The Dependable Construction & General Services L3106
159 The Dependable Construction & General Services L3107
159 The Dependable Construction & General Services L3108
159 The Dependable Construction & General Services L3109  $             40,183,266 
159 The Dependable Construction & General Services L3110
159 The Dependable Construction & General Services L3111
159 The Dependable Construction & General Services L3112  $             66,840,165 
159 The Dependable Construction & General Services L3113  $           146,660,010 
159 The Dependable Construction & General Services L3114
159 The Dependable Construction & General Services L3115
159 The Dependable Construction & General Services L3116  $             86,498,370 
159 The Dependable Construction & General Services L3117
159 The Dependable Construction & General Services L3118  $           117,411,525 
159 The Dependable Construction & General Services L3119  $           158,569,110 
159 The Dependable Construction & General Services L3120  $           117,747,525 
159 The Dependable Construction & General Services L3121  $           117,191,450 
159 The Dependable Construction & General Services L3122  $             83,025,390 
159 The Dependable Construction & General Services L3123  $           103,680,150 
159 The Dependable Construction & General Services L3124  $             98,005,425 
159 The Dependable Construction & General Services L3125
159 The Dependable Construction & General Services L3126  $           184,670,768 
159 The Dependable Construction & General Services L3127



159 The Dependable Construction & General Services L3128
159 The Dependable Construction & General Services L3129  $             68,087,712 
159 The Dependable Construction & General Services L3130  $             67,728,255 
159 The Dependable Construction & General Services L3131  $             58,960,109 

160 A&K Construction & Maintenance Services L3104  $             59,522,925  Standard Caricom ✔ ✔ ✔ 2
160 A&K Construction & Maintenance Services L3105  $             42,968,744 
160 A&K Construction & Maintenance Services L3106
160 A&K Construction & Maintenance Services L3107
160 A&K Construction & Maintenance Services L3108
160 A&K Construction & Maintenance Services L3109
160 A&K Construction & Maintenance Services L3110
160 A&K Construction & Maintenance Services L3111
160 A&K Construction & Maintenance Services L3112  $             63,922,425 
160 A&K Construction & Maintenance Services L3113
160 A&K Construction & Maintenance Services L3114  $             84,922,950 
160 A&K Construction & Maintenance Services L3115  $           116,823,525 
160 A&K Construction & Maintenance Services L3116  $           115,771,289 
160 A&K Construction & Maintenance Services L3117  $           160,644,855 
160 A&K Construction & Maintenance Services L3118  $           118,822,589 
160 A&K Construction & Maintenance Services L3119  $           118,037,483 
160 A&K Construction & Maintenance Services L3120  $             81,580,884 
160 A&K Construction & Maintenance Services L3121  $           101,605,330 
160 A&K Construction & Maintenance Services L3122  $             96,982,200 
160 A&K Construction & Maintenance Services L3123
160 A&K Construction & Maintenance Services L3124  $           183,117,105 
160 A&K Construction & Maintenance Services L3125
160 A&K Construction & Maintenance Services L3126
160 A&K Construction & Maintenance Services L3127  $             67,893,546 
160 A&K Construction & Maintenance Services L3128  $             68,970,405 
160 A&K Construction & Maintenance Services L3129  $             57,840,405 
160 A&K Construction & Maintenance Services L3130
160 A&K Construction & Maintenance Services L3131

161 Faldhari Singh and Son Contracting Services L3104  $             60,973,395  Standard Assuria ✔ ✔ ✔ 2
161 Faldhari Singh and Son Contracting Services L3105
161 Faldhari Singh and Son Contracting Services L3106
161 Faldhari Singh and Son Contracting Services L3107
161 Faldhari Singh and Son Contracting Services L3108
161 Faldhari Singh and Son Contracting Services L3109



161 Faldhari Singh and Son Contracting Services L3110  $             30,547,335 
161 Faldhari Singh and Son Contracting Services L3111
161 Faldhari Singh and Son Contracting Services L3112  $             63,599,025 
161 Faldhari Singh and Son Contracting Services L3113
161 Faldhari Singh and Son Contracting Services L3114
161 Faldhari Singh and Son Contracting Services L3115
161 Faldhari Singh and Son Contracting Services L3116
161 Faldhari Singh and Son Contracting Services L3117
161 Faldhari Singh and Son Contracting Services L3118
161 Faldhari Singh and Son Contracting Services L3119  $           155,287,440 
161 Faldhari Singh and Son Contracting Services L3120
161 Faldhari Singh and Son Contracting Services L3121
161 Faldhari Singh and Son Contracting Services L3122
161 Faldhari Singh and Son Contracting Services L3123  $           103,470,150 
161 Faldhari Singh and Son Contracting Services L3124  $             95,972,520 
161 Faldhari Singh and Son Contracting Services L3125  $             39,798,675 
161 Faldhari Singh and Son Contracting Services L3126
161 Faldhari Singh and Son Contracting Services L3127
161 Faldhari Singh and Son Contracting Services L3128
161 Faldhari Singh and Son Contracting Services L3129
161 Faldhari Singh and Son Contracting Services L3130
161 Faldhari Singh and Son Contracting Services L3131

162 Dijiris Engineering and Construction L3104  $             60,654,269  Standard Nafico ✔ ✔ ✔ 2
162 Dijiris Engineering and Construction L3105
162 Dijiris Engineering and Construction L3106
162 Dijiris Engineering and Construction L3107
162 Dijiris Engineering and Construction L3108
162 Dijiris Engineering and Construction L3109
162 Dijiris Engineering and Construction L3110
162 Dijiris Engineering and Construction L3111
162 Dijiris Engineering and Construction L3112
162 Dijiris Engineering and Construction L3113
162 Dijiris Engineering and Construction L3114
162 Dijiris Engineering and Construction L3115
162 Dijiris Engineering and Construction L3116  $             88,794,111 
162 Dijiris Engineering and Construction L3117  $           119,452,442 
162 Dijiris Engineering and Construction L3118  $           119,452,442 
162 Dijiris Engineering and Construction L3119  $           155,460,890 
162 Dijiris Engineering and Construction L3120  $           124,391,642 



162 Dijiris Engineering and Construction L3121  $           121,161,010 
162 Dijiris Engineering and Construction L3122  $             84,249,648 
162 Dijiris Engineering and Construction L3123  $           105,202,755 
162 Dijiris Engineering and Construction L3124  $           100,290,456 
162 Dijiris Engineering and Construction L3125
162 Dijiris Engineering and Construction L3126  $           179,158,719 
162 Dijiris Engineering and Construction L3127
162 Dijiris Engineering and Construction L3128
162 Dijiris Engineering and Construction L3129
162 Dijiris Engineering and Construction L3130
162 Dijiris Engineering and Construction L3131

163 R Persaud Excavation Services L3104  Standard Assuria ✔ ✔ ✔ 2
163 R Persaud Excavation Services L3105
163 R Persaud Excavation Services L3106  $             77,458,500 
163 R Persaud Excavation Services L3107
163 R Persaud Excavation Services L3108  $             43,829,100 
163 R Persaud Excavation Services L3109
163 R Persaud Excavation Services L3110
163 R Persaud Excavation Services L3111
163 R Persaud Excavation Services L3112
163 R Persaud Excavation Services L3113
163 R Persaud Excavation Services L3114
163 R Persaud Excavation Services L3115
163 R Persaud Excavation Services L3116
163 R Persaud Excavation Services L3117
163 R Persaud Excavation Services L3118
163 R Persaud Excavation Services L3119
163 R Persaud Excavation Services L3120
163 R Persaud Excavation Services L3121
163 R Persaud Excavation Services L3122
163 R Persaud Excavation Services L3123
163 R Persaud Excavation Services L3124
163 R Persaud Excavation Services L3125  $             39,713,625 
163 R Persaud Excavation Services L3126
163 R Persaud Excavation Services L3127  $             33,332,250 
163 R Persaud Excavation Services L3128
163 R Persaud Excavation Services L3129
163 R Persaud Excavation Services L3130
163 R Persaud Excavation Services L3131



164 Gryphon Engineering Inc. L3104  $             57,090,600  Standard Premier ✔ ✔ ✔ 2
164 Gryphon Engineering Inc. L3105  $             42,790,650 
164 Gryphon Engineering Inc. L3106
164 Gryphon Engineering Inc. L3107  $           147,508,200 
164 Gryphon Engineering Inc. L3108  $             41,601,788 
164 Gryphon Engineering Inc. L3109  $             36,335,775 
164 Gryphon Engineering Inc. L3110  $             26,185,425 
164 Gryphon Engineering Inc. L3111
164 Gryphon Engineering Inc. L3112  $             61,463,850 
164 Gryphon Engineering Inc. L3113
164 Gryphon Engineering Inc. L3114
164 Gryphon Engineering Inc. L3115
164 Gryphon Engineering Inc. L3116  $             81,452,700 
164 Gryphon Engineering Inc. L3117  $           114,039,450 
164 Gryphon Engineering Inc. L3118  $           114,039,450 
164 Gryphon Engineering Inc. L3119  $           150,812,550 
164 Gryphon Engineering Inc. L3120  $           109,757,550 
164 Gryphon Engineering Inc. L3121  $           117,665,625 
164 Gryphon Engineering Inc. L3122  $             82,721,100 
164 Gryphon Engineering Inc. L3123  $           104,569,500 
164 Gryphon Engineering Inc. L3124  $             95,060,700 
164 Gryphon Engineering Inc. L3125  $             39,982,425 
164 Gryphon Engineering Inc. L3126  $           182,335,650 
164 Gryphon Engineering Inc. L3127  $             30,368,100 
164 Gryphon Engineering Inc. L3128
164 Gryphon Engineering Inc. L3129
164 Gryphon Engineering Inc. L3130
164 Gryphon Engineering Inc. L3131

165 Moore and Son Business Enterprise L3104  $             60,549,825  Standard Caricom ✔ ✔ ✔ 2
165 Moore and Son Business Enterprise L3105  $             44,676,039 
165 Moore and Son Business Enterprise L3106
165 Moore and Son Business Enterprise L3107
165 Moore and Son Business Enterprise L3108
165 Moore and Son Business Enterprise L3109
165 Moore and Son Business Enterprise L3110
165 Moore and Son Business Enterprise L3111
165 Moore and Son Business Enterprise L3112
165 Moore and Son Business Enterprise L3113  $           148,492,838 



165 Moore and Son Business Enterprise L3114
165 Moore and Son Business Enterprise L3115
165 Moore and Son Business Enterprise L3116  $           117,761,700 
165 Moore and Son Business Enterprise L3117  $             83,656,860 
165 Moore and Son Business Enterprise L3118
165 Moore and Son Business Enterprise L3119
165 Moore and Son Business Enterprise L3120
165 Moore and Son Business Enterprise L3121
165 Moore and Son Business Enterprise L3122  $             96,676,335 
165 Moore and Son Business Enterprise L3123
165 Moore and Son Business Enterprise L3124  $           182,899,238 
165 Moore and Son Business Enterprise L3125
165 Moore and Son Business Enterprise L3126
165 Moore and Son Business Enterprise L3127
165 Moore and Son Business Enterprise L3128
165 Moore and Son Business Enterprise L3129  $             67,669,980 
165 Moore and Son Business Enterprise L3130  $             67,710,300 
165 Moore and Son Business Enterprise L3131  $             58,541,884 

166 O&O General Contracting Services L3104  $             57,635,970  Standard Premier ✔ ✔ ✔ 2
166 O&O General Contracting Services L3105
166 O&O General Contracting Services L3106  $             74,125,000 
166 O&O General Contracting Services L3107  $           142,215,990 
166 O&O General Contracting Services L3108
166 O&O General Contracting Services L3109
166 O&O General Contracting Services L3110
166 O&O General Contracting Services L3111  $             95,575,967 
166 O&O General Contracting Services L3112  $             61,126,800 
166 O&O General Contracting Services L3113  $           143,634,540 
166 O&O General Contracting Services L3114  $             96,567,450 
166 O&O General Contracting Services L3115  $           184,617,616 
166 O&O General Contracting Services L3116  $             80,968,020 
166 O&O General Contracting Services L3117  $           110,222,280 
166 O&O General Contracting Services L3118  $           110,726,280 
166 O&O General Contracting Services L3119  $           147,486,255 
166 O&O General Contracting Services L3120  $           111,971,580 
166 O&O General Contracting Services L3121  $           111,931,105 
166 O&O General Contracting Services L3122  $             78,169,350 
166 O&O General Contracting Services L3123
166 O&O General Contracting Services L3124  $             90,202,770 



166 O&O General Contracting Services L3125
166 O&O General Contracting Services L3126  $           170,468,963 
166 O&O General Contracting Services L3127
166 O&O General Contracting Services L3128
166 O&O General Contracting Services L3129  $             65,533,125 
166 O&O General Contracting Services L3130  $             65,681,175 
166 O&O General Contracting Services L3131  $             55,325,550 

167 K. Rocke General Construction L3104  $             39,175,118  Standard Caricom ✔ ✔ ✔ 2
167 K. Rocke General Construction L3105
167 K. Rocke General Construction L3106
167 K. Rocke General Construction L3107
167 K. Rocke General Construction L3108
167 K. Rocke General Construction L3109  $             36,030,713 
167 K. Rocke General Construction L3110  $             27,116,880 
167 K. Rocke General Construction L3111
167 K. Rocke General Construction L3112
167 K. Rocke General Construction L3113
167 K. Rocke General Construction L3114
167 K. Rocke General Construction L3115
167 K. Rocke General Construction L3116
167 K. Rocke General Construction L3117
167 K. Rocke General Construction L3118
167 K. Rocke General Construction L3119
167 K. Rocke General Construction L3120
167 K. Rocke General Construction L3121
167 K. Rocke General Construction L3122
167 K. Rocke General Construction L3123
167 K. Rocke General Construction L3124
167 K. Rocke General Construction L3125
167 K. Rocke General Construction L3126
167 K. Rocke General Construction L3127
167 K. Rocke General Construction L3128  $             29,823,150 
167 K. Rocke General Construction L3129  $             59,344,425 
167 K. Rocke General Construction L3130
167 K. Rocke General Construction L3131

168 STP Investments Inc. L3104  $             60,806,130  Standard Premier ✔ ✔ ✔ 2
168 STP Investments Inc. L3105  $             45,147,071 
168 STP Investments Inc. L3106  $             80,133,000 



168 STP Investments Inc. L3107
168 STP Investments Inc. L3108  $             45,652,168 
168 STP Investments Inc. L3109  $             41,696,565 
168 STP Investments Inc. L3110  $             29,492,715 
168 STP Investments Inc. L3111  $           102,518,783 
168 STP Investments Inc. L3112  $             64,451,100 
168 STP Investments Inc. L3113  $           215,830,440 
168 STP Investments Inc. L3114  $           103,704,930 
168 STP Investments Inc. L3115  $           255,807,683 
168 STP Investments Inc. L3116  $             85,335,180 
168 STP Investments Inc. L3117  $           116,230,170 
168 STP Investments Inc. L3118  $           116,230,170 
168 STP Investments Inc. L3119  $           154,208,460 
168 STP Investments Inc. L3120  $           118,393,170 
168 STP Investments Inc. L3121  $           118,240,458 
168 STP Investments Inc. L3122  $             83,114,640 
168 STP Investments Inc. L3123  $           107,802,450 
168 STP Investments Inc. L3124  $             96,987,030 
168 STP Investments Inc. L3125  $             40,010,250 
168 STP Investments Inc. L3126  $           183,033,308 
168 STP Investments Inc. L3127  $             32,450,250 
168 STP Investments Inc. L3128  $             33,212,025 
168 STP Investments Inc. L3129  $             67,811,835 
168 STP Investments Inc. L3130  $             68,090,085 
168 STP Investments Inc. L3131  $             57,186,990 

169 K&A Contracting Services L3104  Standard Assuria ✔ ✔ ✔ 2
169 K&A Contracting Services L3105
169 K&A Contracting Services L3106  $             80,123,400 
169 K&A Contracting Services L3107
169 K&A Contracting Services L3108  $             42,401,158 
169 K&A Contracting Services L3109  $             37,501,230 
169 K&A Contracting Services L3110  $             27,978,027 
169 K&A Contracting Services L3111  $             92,705,830 
169 K&A Contracting Services L3112  $             58,259,250 
169 K&A Contracting Services L3113  $           140,944,585 
169 K&A Contracting Services L3114  $             87,232,740 
169 K&A Contracting Services L3115  $           170,382,052 
169 K&A Contracting Services L3116
169 K&A Contracting Services L3117



169 K&A Contracting Services L3118
169 K&A Contracting Services L3119
169 K&A Contracting Services L3120
169 K&A Contracting Services L3121
169 K&A Contracting Services L3122
169 K&A Contracting Services L3123
169 K&A Contracting Services L3124
169 K&A Contracting Services L3125
169 K&A Contracting Services L3126
169 K&A Contracting Services L3127
169 K&A Contracting Services L3128  $             31,314,780 
169 K&A Contracting Services L3129  $             61,203,975 
169 K&A Contracting Services L3130  $             62,066,970 
169 K&A Contracting Services L3131  $             52,503,203 

170 Ecobuild Solutions L3104  Standard Caricom (Copy) ✔ ✔ ✔ 2
170 Ecobuild Solutions L3105
170 Ecobuild Solutions L3106  $             72,503,000 
170 Ecobuild Solutions L3107  $           139,122,375 
170 Ecobuild Solutions L3108
170 Ecobuild Solutions L3109  $             40,992,645 
170 Ecobuild Solutions L3110
170 Ecobuild Solutions L3111
170 Ecobuild Solutions L3112  $             61,208,700 
170 Ecobuild Solutions L3113
170 Ecobuild Solutions L3114
170 Ecobuild Solutions L3115
170 Ecobuild Solutions L3116
170 Ecobuild Solutions L3117
170 Ecobuild Solutions L3118
170 Ecobuild Solutions L3119
170 Ecobuild Solutions L3120
170 Ecobuild Solutions L3121
170 Ecobuild Solutions L3122
170 Ecobuild Solutions L3123
170 Ecobuild Solutions L3124
170 Ecobuild Solutions L3125
170 Ecobuild Solutions L3126
170 Ecobuild Solutions L3127
170 Ecobuild Solutions L3128



170 Ecobuild Solutions L3129
170 Ecobuild Solutions L3130
170 Ecobuild Solutions L3131  $             52,284,068 

171 VALS Construction L3104  Standard Premier ✔ ✔ ✔ 2
171 VALS Construction L3105
171 VALS Construction L3106
171 VALS Construction L3107
171 VALS Construction L3108
171 VALS Construction L3109
171 VALS Construction L3110
171 VALS Construction L3111
171 VALS Construction L3112
171 VALS Construction L3113  $           166,650,519 
171 VALS Construction L3114
171 VALS Construction L3115  $           264,121,367 
171 VALS Construction L3116
171 VALS Construction L3117  $           126,037,805 
171 VALS Construction L3118  $           126,064,055 
171 VALS Construction L3119  $           156,598,895 
171 VALS Construction L3120  $           126,506,105 
171 VALS Construction L3121  $           127,767,547 
171 VALS Construction L3122
171 VALS Construction L3123
171 VALS Construction L3124
171 VALS Construction L3125
171 VALS Construction L3126
171 VALS Construction L3127
171 VALS Construction L3128
171 VALS Construction L3129
171 VALS Construction L3130
171 VALS Construction L3131

172 V.K Excavator Rental L3104  $             56,686,350  Standard Assuria ✔ ✔ ✔ 2
172 V.K Excavator Rental L3105
172 V.K Excavator Rental L3106
172 V.K Excavator Rental L3107
172 V.K Excavator Rental L3108  $             41,200,918 
172 V.K Excavator Rental L3109
172 V.K Excavator Rental L3110



172 V.K Excavator Rental L3111  $             88,865,271 
172 V.K Excavator Rental L3112
172 V.K Excavator Rental L3113  $           137,813,205 
172 V.K Excavator Rental L3114  $             97,979,805 
172 V.K Excavator Rental L3115
172 V.K Excavator Rental L3116  $             82,104,225 
172 V.K Excavator Rental L3117  $           113,674,050 
172 V.K Excavator Rental L3118
172 V.K Excavator Rental L3119  $           152,324,550 
172 V.K Excavator Rental L3120  $           112,915,330 
172 V.K Excavator Rental L3121
172 V.K Excavator Rental L3122  $             79,217,880 
172 V.K Excavator Rental L3123  $             99,797,985 
172 V.K Excavator Rental L3124  $             92,907,150 
172 V.K Excavator Rental L3125
172 V.K Excavator Rental L3126  $           181,464,825 
172 V.K Excavator Rental L3127
172 V.K Excavator Rental L3128
172 V.K Excavator Rental L3129
172 V.K Excavator Rental L3130
172 V.K Excavator Rental L3131

173 Queenstown Enterprises L3104  Standard Caricom (Copy) ✔ ✔ ✔ 2
173 Queenstown Enterprises L3105
173 Queenstown Enterprises L3106
173 Queenstown Enterprises L3107
173 Queenstown Enterprises L3108
173 Queenstown Enterprises L3109
173 Queenstown Enterprises L3110
173 Queenstown Enterprises L3111  $             96,313,638 
173 Queenstown Enterprises L3112
173 Queenstown Enterprises L3113  $           160,306,808 
173 Queenstown Enterprises L3114  $           100,431,030 
173 Queenstown Enterprises L3115  $           223,211,557 
173 Queenstown Enterprises L3116
173 Queenstown Enterprises L3117  $           117,358,920 
173 Queenstown Enterprises L3118  $           117,306,420 
173 Queenstown Enterprises L3119  $           155,411,970 
173 Queenstown Enterprises L3120  $           114,875,670 
173 Queenstown Enterprises L3121  $           123,329,231 



173 Queenstown Enterprises L3122
173 Queenstown Enterprises L3123  $           105,829,500 
173 Queenstown Enterprises L3124
173 Queenstown Enterprises L3125
173 Queenstown Enterprises L3126  $           182,820,420 
173 Queenstown Enterprises L3127
173 Queenstown Enterprises L3128
173 Queenstown Enterprises L3129
173 Queenstown Enterprises L3130
173 Queenstown Enterprises L3131

174 KGM Construction & Supplies Inc. L3104  Standard Premier ✔ ✔ ✔ 2
174 KGM Construction & Supplies Inc. L3105
174 KGM Construction & Supplies Inc. L3106
174 KGM Construction & Supplies Inc. L3107
174 KGM Construction & Supplies Inc. L3108
174 KGM Construction & Supplies Inc. L3109
174 KGM Construction & Supplies Inc. L3110
174 KGM Construction & Supplies Inc. L3111  $             99,227,913 
174 KGM Construction & Supplies Inc. L3112
174 KGM Construction & Supplies Inc. L3113  $           160,218,608 
174 KGM Construction & Supplies Inc. L3114  $             98,994,630 
174 KGM Construction & Supplies Inc. L3115  $           223,936,057 
174 KGM Construction & Supplies Inc. L3116
174 KGM Construction & Supplies Inc. L3117  $           117,673,920 
174 KGM Construction & Supplies Inc. L3118  $           117,799,920 
174 KGM Construction & Supplies Inc. L3119  $           155,701,770 
174 KGM Construction & Supplies Inc. L3120  $           115,453,170 
174 KGM Construction & Supplies Inc. L3121  $           124,268,372 
174 KGM Construction & Supplies Inc. L3122
174 KGM Construction & Supplies Inc. L3123  $           106,383,900 
174 KGM Construction & Supplies Inc. L3124
174 KGM Construction & Supplies Inc. L3125
174 KGM Construction & Supplies Inc. L3126  $           183,172,695 
174 KGM Construction & Supplies Inc. L3127
174 KGM Construction & Supplies Inc. L3128
174 KGM Construction & Supplies Inc. L3129
174 KGM Construction & Supplies Inc. L3130
174 KGM Construction & Supplies Inc. L3131



175 Dream Chaser Contracting Services & Stationery 
Supplies L3104  Standard Caricom ✔ ✔ ✔ 2

175 Dream Chaser Contracting Services & Stationery 
Supplies L3105  $             38,610,776 

175 Dream Chaser Contracting Services & Stationery 
Supplies L3106

175 Dream Chaser Contracting Services & Stationery 
Supplies L3107

175 Dream Chaser Contracting Services & Stationery 
Supplies L3108  $             39,679,895 

175 Dream Chaser Contracting Services & Stationery 
Supplies L3109

175 Dream Chaser Contracting Services & Stationery 
Supplies L3110

175 Dream Chaser Contracting Services & Stationery 
Supplies L3111

175 Dream Chaser Contracting Services & Stationery 
Supplies L3112

175 Dream Chaser Contracting Services & Stationery 
Supplies L3113  $           133,424,550 

175 Dream Chaser Contracting Services & Stationery 
Supplies L3114

175 Dream Chaser Contracting Services & Stationery 
Supplies L3115

175 Dream Chaser Contracting Services & Stationery 
Supplies L3116

175 Dream Chaser Contracting Services & Stationery 
Supplies L3117

175 Dream Chaser Contracting Services & Stationery 
Supplies L3118

175 Dream Chaser Contracting Services & Stationery 
Supplies L3119

175 Dream Chaser Contracting Services & Stationery 
Supplies L3120

175 Dream Chaser Contracting Services & Stationery 
Supplies L3121

175 Dream Chaser Contracting Services & Stationery 
Supplies L3122

175 Dream Chaser Contracting Services & Stationery 
Supplies L3123



175 Dream Chaser Contracting Services & Stationery 
Supplies L3124

175 Dream Chaser Contracting Services & Stationery 
Supplies L3125

175 Dream Chaser Contracting Services & Stationery 
Supplies L3126

175 Dream Chaser Contracting Services & Stationery 
Supplies L3127

175 Dream Chaser Contracting Services & Stationery 
Supplies L3128  $             33,578,685 

175 Dream Chaser Contracting Services & Stationery 
Supplies L3129  $             65,886,608 

175 Dream Chaser Contracting Services & Stationery 
Supplies L3130  $             65,081,258 

175 Dream Chaser Contracting Services & Stationery 
Supplies L3131

176 A&A Engineering Services L3104  $             58,876,335  Standard Caricom ✔ ✔ ✔ 2
176 A&A Engineering Services L3105
176 A&A Engineering Services L3106
176 A&A Engineering Services L3107  $           147,744,608 
176 A&A Engineering Services L3108  $             43,805,822 
176 A&A Engineering Services L3109  $             40,850,067 
176 A&A Engineering Services L3110
176 A&A Engineering Services L3111
176 A&A Engineering Services L3112  $             60,601,853 
176 A&A Engineering Services L3113
176 A&A Engineering Services L3114
176 A&A Engineering Services L3115
176 A&A Engineering Services L3116  $             80,326,103 
176 A&A Engineering Services L3117  $           111,659,258 
176 A&A Engineering Services L3118  $           110,808,600 
176 A&A Engineering Services L3119  $           150,546,690 
176 A&A Engineering Services L3120  $           112,987,980 
176 A&A Engineering Services L3121  $           113,889,976 
176 A&A Engineering Services L3122  $             78,240,960 
176 A&A Engineering Services L3123  $           101,837,348 
176 A&A Engineering Services L3124  $             91,916,265 
176 A&A Engineering Services L3125
176 A&A Engineering Services L3126  $           175,351,238 



176 A&A Engineering Services L3127
176 A&A Engineering Services L3128
176 A&A Engineering Services L3129  $             63,820,628 
176 A&A Engineering Services L3130  $             64,106,228 
176 A&A Engineering Services L3131  $             54,006,803 

177 B&J Civil Works L3104  Standard Caricom (Caricom) ✔ ✔ ✔ 2
177 B&J Civil Works L3105
177 B&J Civil Works L3106
177 B&J Civil Works L3107
177 B&J Civil Works L3108
177 B&J Civil Works L3109  $             40,156,184 
177 B&J Civil Works L3110
177 B&J Civil Works L3111
177 B&J Civil Works L3112
177 B&J Civil Works L3113
177 B&J Civil Works L3114
177 B&J Civil Works L3115
177 B&J Civil Works L3116
177 B&J Civil Works L3117
177 B&J Civil Works L3118
177 B&J Civil Works L3119
177 B&J Civil Works L3120
177 B&J Civil Works L3121
177 B&J Civil Works L3122
177 B&J Civil Works L3123
177 B&J Civil Works L3124
177 B&J Civil Works L3125
177 B&J Civil Works L3126
177 B&J Civil Works L3127
177 B&J Civil Works L3128  $             39,001,305 
177 B&J Civil Works L3129  $             69,081,157 
177 B&J Civil Works L3130  $             69,470,707 
177 B&J Civil Works L3131  $             58,041,823 

178 S&R Smokez Enterprise L3104  $             58,970,625  Standard Assuria ✔ ✔ ✔ 2
178 S&R Smokez Enterprise L3105
178 S&R Smokez Enterprise L3106
178 S&R Smokez Enterprise L3107
178 S&R Smokez Enterprise L3108



178 S&R Smokez Enterprise L3109
178 S&R Smokez Enterprise L3110
178 S&R Smokez Enterprise L3111
178 S&R Smokez Enterprise L3112
178 S&R Smokez Enterprise L3113
178 S&R Smokez Enterprise L3114
178 S&R Smokez Enterprise L3115
178 S&R Smokez Enterprise L3116
178 S&R Smokez Enterprise L3117
178 S&R Smokez Enterprise L3118
178 S&R Smokez Enterprise L3119
178 S&R Smokez Enterprise L3120
178 S&R Smokez Enterprise L3121
178 S&R Smokez Enterprise L3122
178 S&R Smokez Enterprise L3123
178 S&R Smokez Enterprise L3124
178 S&R Smokez Enterprise L3125
178 S&R Smokez Enterprise L3126
178 S&R Smokez Enterprise L3127
178 S&R Smokez Enterprise L3128
178 S&R Smokez Enterprise L3129
178 S&R Smokez Enterprise L3130
178 S&R Smokez Enterprise L3131

179 JSB Investments Inc. L3104  $             59,185,560  Standard Caricom ✔ ✔ ✔ 2
179 JSB Investments Inc. L3105
179 JSB Investments Inc. L3106
179 JSB Investments Inc. L3107  $           148,469,685 
179 JSB Investments Inc. L3108
179 JSB Investments Inc. L3109
179 JSB Investments Inc. L3110
179 JSB Investments Inc. L3111  $             99,881,150 
179 JSB Investments Inc. L3112
179 JSB Investments Inc. L3113
179 JSB Investments Inc. L3114
179 JSB Investments Inc. L3115
179 JSB Investments Inc. L3116  $             83,883,660 
179 JSB Investments Inc. L3117
179 JSB Investments Inc. L3118  $           115,359,615 
179 JSB Investments Inc. L3119  $           154,600,320 



179 JSB Investments Inc. L3120
179 JSB Investments Inc. L3121  $           116,855,937 
179 JSB Investments Inc. L3122
179 JSB Investments Inc. L3123
179 JSB Investments Inc. L3124
179 JSB Investments Inc. L3125
179 JSB Investments Inc. L3126
179 JSB Investments Inc. L3127
179 JSB Investments Inc. L3128
179 JSB Investments Inc. L3129
179 JSB Investments Inc. L3130
179 JSB Investments Inc. L3131

180 Aronco Services L3104  Standard Premier ✔ ✔ ✔ 2
180 Aronco Services L3105
180 Aronco Services L3106  $             75,017,250 
180 Aronco Services L3107
180 Aronco Services L3108
180 Aronco Services L3109
180 Aronco Services L3110
180 Aronco Services L3111  $           101,543,122 
180 Aronco Services L3112
180 Aronco Services L3113  $           151,419,713 
180 Aronco Services L3114  $           103,612,215 
180 Aronco Services L3115  $           195,798,776 
180 Aronco Services L3116
180 Aronco Services L3117
180 Aronco Services L3118
180 Aronco Services L3119
180 Aronco Services L3120
180 Aronco Services L3121
180 Aronco Services L3122
180 Aronco Services L3123
180 Aronco Services L3124
180 Aronco Services L3125
180 Aronco Services L3126
180 Aronco Services L3127
180 Aronco Services L3128
180 Aronco Services L3129  $             67,654,928 
180 Aronco Services L3130  $             68,155,778 



180 Aronco Services L3131  $             57,252,809 

181 Triple (FFF) Contracting & Supplies Services L3104  $             54,151,020  Standard Premier ✔ ✔ ✔ 2
181 Triple (FFF) Contracting & Supplies Services L3105
181 Triple (FFF) Contracting & Supplies Services L3106
181 Triple (FFF) Contracting & Supplies Services L3107
181 Triple (FFF) Contracting & Supplies Services L3108
181 Triple (FFF) Contracting & Supplies Services L3109  $             40,283,699 
181 Triple (FFF) Contracting & Supplies Services L3110  $             25,599,966 
181 Triple (FFF) Contracting & Supplies Services L3111
181 Triple (FFF) Contracting & Supplies Services L3112  $             56,303,100 
181 Triple (FFF) Contracting & Supplies Services L3113
181 Triple (FFF) Contracting & Supplies Services L3114
181 Triple (FFF) Contracting & Supplies Services L3115
181 Triple (FFF) Contracting & Supplies Services L3116
181 Triple (FFF) Contracting & Supplies Services L3117
181 Triple (FFF) Contracting & Supplies Services L3118
181 Triple (FFF) Contracting & Supplies Services L3119
181 Triple (FFF) Contracting & Supplies Services L3120
181 Triple (FFF) Contracting & Supplies Services L3121
181 Triple (FFF) Contracting & Supplies Services L3122
181 Triple (FFF) Contracting & Supplies Services L3123
181 Triple (FFF) Contracting & Supplies Services L3124
181 Triple (FFF) Contracting & Supplies Services L3125  $             38,277,750 
181 Triple (FFF) Contracting & Supplies Services L3126
181 Triple (FFF) Contracting & Supplies Services L3127  $             29,158,500 
181 Triple (FFF) Contracting & Supplies Services L3128
181 Triple (FFF) Contracting & Supplies Services L3129
181 Triple (FFF) Contracting & Supplies Services L3130
181 Triple (FFF) Contracting & Supplies Services L3131

182 Singh Builders & Earth Moving L3104  $             56,731,251  Standard Premier ✔ ✔ ✔ 2
182 Singh Builders & Earth Moving L3105  $             42,915,647 
182 Singh Builders & Earth Moving L3106  $             71,936,000 
182 Singh Builders & Earth Moving L3107  $           139,074,747 
182 Singh Builders & Earth Moving L3108  $             43,861,482 
182 Singh Builders & Earth Moving L3109  $             39,252,525 
182 Singh Builders & Earth Moving L3110  $             28,529,277 
182 Singh Builders & Earth Moving L3111  $             92,034,034 
182 Singh Builders & Earth Moving L3112  $             59,079,825 



182 Singh Builders & Earth Moving L3113  $           137,929,680 
182 Singh Builders & Earth Moving L3114  $             79,316,706 
182 Singh Builders & Earth Moving L3115  $           108,253,509 
182 Singh Builders & Earth Moving L3116  $           108,621,009 
182 Singh Builders & Earth Moving L3117  $           144,900,567 
182 Singh Builders & Earth Moving L3118  $           110,721,009 
182 Singh Builders & Earth Moving L3119  $           110,849,435 
182 Singh Builders & Earth Moving L3120  $             78,070,398 
182 Singh Builders & Earth Moving L3121  $             98,135,730 
182 Singh Builders & Earth Moving L3122  $             90,349,476 
182 Singh Builders & Earth Moving L3123  $             39,109,875 
182 Singh Builders & Earth Moving L3124  $           179,075,214 
182 Singh Builders & Earth Moving L3125  $             33,601,050 
182 Singh Builders & Earth Moving L3126  $             34,992,825 
182 Singh Builders & Earth Moving L3127  $             63,951,447 
182 Singh Builders & Earth Moving L3128  $             65,998,947 
182 Singh Builders & Earth Moving L3129  $             53,174,321 
182 Singh Builders & Earth Moving L3130  $             33,601,050 
182 Singh Builders & Earth Moving L3131  $             34,992,825 

183 Hard Runnings Investments Inc. L3104  $             60,805,410  Standard Premier ✔ ✔ ✔ 1
183 Hard Runnings Investments Inc. L3105  $             44,045,997 
183 Hard Runnings Investments Inc. L3106  $             80,077,500 
183 Hard Runnings Investments Inc. L3107  $           152,103,578 
183 Hard Runnings Investments Inc. L3108
183 Hard Runnings Investments Inc. L3109
183 Hard Runnings Investments Inc. L3110  $             30,989,293 
183 Hard Runnings Investments Inc. L3111
183 Hard Runnings Investments Inc. L3112  $             64,389,360 
183 Hard Runnings Investments Inc. L3113
183 Hard Runnings Investments Inc. L3114
183 Hard Runnings Investments Inc. L3115  $           197,199,371 
183 Hard Runnings Investments Inc. L3116  $             83,964,920 
183 Hard Runnings Investments Inc. L3117  $           116,529,473 
183 Hard Runnings Investments Inc. L3118
183 Hard Runnings Investments Inc. L3119  $           187,148,040 
183 Hard Runnings Investments Inc. L3120  $           117,700,590 
183 Hard Runnings Investments Inc. L3121
183 Hard Runnings Investments Inc. L3122  $             81,891,180 
183 Hard Runnings Investments Inc. L3123  $             94,319,818 



183 Hard Runnings Investments Inc. L3124  $             87,215,940 
183 Hard Runnings Investments Inc. L3125  $             81,818,625 
183 Hard Runnings Investments Inc. L3126  $           180,088,283 
183 Hard Runnings Investments Inc. L3127  $             35,238,000 
183 Hard Runnings Investments Inc. L3128
183 Hard Runnings Investments Inc. L3129
183 Hard Runnings Investments Inc. L3130  $             67,256,753 
183 Hard Runnings Investments Inc. L3131  $             54,873,105 

184 Sawh Construction Inc. L3104  $             55,713,630  Standard Premier ✔ ✔ ✔ 2
184 Sawh Construction Inc. L3105
184 Sawh Construction Inc. L3106
184 Sawh Construction Inc. L3107
184 Sawh Construction Inc. L3108
184 Sawh Construction Inc. L3109
184 Sawh Construction Inc. L3110
184 Sawh Construction Inc. L3111
184 Sawh Construction Inc. L3112  $             58,597,350 
184 Sawh Construction Inc. L3113
184 Sawh Construction Inc. L3114
184 Sawh Construction Inc. L3115
184 Sawh Construction Inc. L3116  $             78,121,680 
184 Sawh Construction Inc. L3117
184 Sawh Construction Inc. L3118
184 Sawh Construction Inc. L3119
184 Sawh Construction Inc. L3120
184 Sawh Construction Inc. L3121
184 Sawh Construction Inc. L3122
184 Sawh Construction Inc. L3123
184 Sawh Construction Inc. L3124  $             88,210,080 
184 Sawh Construction Inc. L3125
184 Sawh Construction Inc. L3126
184 Sawh Construction Inc. L3127
184 Sawh Construction Inc. L3128
184 Sawh Construction Inc. L3129  $             64,041,548 
184 Sawh Construction Inc. L3130  $             64,319,798 
184 Sawh Construction Inc. L3131  $             54,294,818 

185 The Acacia Group L3104  $             54,243,630  Standard Caricom ✔ ✔ ✔ 1
185 The Acacia Group L3105  $             40,863,174 



185 The Acacia Group L3106  $             71,644,500 
185 The Acacia Group L3107  $           135,902,918 
185 The Acacia Group L3108  $             39,226,682 
185 The Acacia Group L3109  $             37,737,008 
185 The Acacia Group L3110  $             27,854,054 
185 The Acacia Group L3111  $             91,279,949 
185 The Acacia Group L3112  $             57,480,203 
185 The Acacia Group L3113  $           147,788,655 
185 The Acacia Group L3114  $             91,973,018 
185 The Acacia Group L3115  $           174,187,598 
185 The Acacia Group L3116  $             75,622,838 
185 The Acacia Group L3117  $             96,765,690 
185 The Acacia Group L3118  $             96,765,690 
185 The Acacia Group L3119  $           134,858,350 
185 The Acacia Group L3120  $           102,675,090 
185 The Acacia Group L3121  $             99,427,100 
185 The Acacia Group L3122  $             74,994,843 
185 The Acacia Group L3123  $             92,101,412 
185 The Acacia Group L3124  $             85,612,170 
185 The Acacia Group L3125  $             35,826,000 
185 The Acacia Group L3126  $           159,089,708 
185 The Acacia Group L3127  $             28,783,125 
185 The Acacia Group L3128  $             30,419,760 
185 The Acacia Group L3129  $             60,137,175 
185 The Acacia Group L3130  $             60,971,925 
185 The Acacia Group L3131  $             49,707,499 

186 Zeebo and Sons Construction Inc. L3104  Standard Premier ✔ ✔ ✔ 1
186 Zeebo and Sons Construction Inc. L3105
186 Zeebo and Sons Construction Inc. L3106
186 Zeebo and Sons Construction Inc. L3107  $           146,428,510 
186 Zeebo and Sons Construction Inc. L3108
186 Zeebo and Sons Construction Inc. L3109
186 Zeebo and Sons Construction Inc. L3110
186 Zeebo and Sons Construction Inc. L3111  $           101,332,077 
186 Zeebo and Sons Construction Inc. L3112
186 Zeebo and Sons Construction Inc. L3113  $           162,755,471 
186 Zeebo and Sons Construction Inc. L3114  $           102,346,923 
186 Zeebo and Sons Construction Inc. L3115  $           187,341,392 
186 Zeebo and Sons Construction Inc. L3116



186 Zeebo and Sons Construction Inc. L3117  $           111,226,420 
186 Zeebo and Sons Construction Inc. L3118  $           113,023,103 
186 Zeebo and Sons Construction Inc. L3119  $           156,844,085 
186 Zeebo and Sons Construction Inc. L3120  $           115,510,420 
186 Zeebo and Sons Construction Inc. L3121  $           112,726,177 
186 Zeebo and Sons Construction Inc. L3122
186 Zeebo and Sons Construction Inc. L3123  $           101,082,895 
186 Zeebo and Sons Construction Inc. L3124
186 Zeebo and Sons Construction Inc. L3125
186 Zeebo and Sons Construction Inc. L3126  $           177,610,500 
186 Zeebo and Sons Construction Inc. L3127
186 Zeebo and Sons Construction Inc. L3128
186 Zeebo and Sons Construction Inc. L3129
186 Zeebo and Sons Construction Inc. L3130
186 Zeebo and Sons Construction Inc. L3131

187 Zeebo and Sons Construction Inc. L3104  $             55,929,983  Standard Assuria ✔ ✔ ✔ 2
187 Zeebo and Sons Construction Inc. L3105  $             36,805,916 
187 Zeebo and Sons Construction Inc. L3106  $             77,847,000 
187 Zeebo and Sons Construction Inc. L3107  $           147,880,268 
187 Zeebo and Sons Construction Inc. L3108  $             41,799,463 
187 Zeebo and Sons Construction Inc. L3109  $             35,047,128 
187 Zeebo and Sons Construction Inc. L3110  $             27,441,036 
187 Zeebo and Sons Construction Inc. L3111  $           100,854,194 
187 Zeebo and Sons Construction Inc. L3112  $             57,569,873 
187 Zeebo and Sons Construction Inc. L3113  $           144,243,960 
187 Zeebo and Sons Construction Inc. L3114  $             99,313,095 
187 Zeebo and Sons Construction Inc. L3115  $           188,255,660 
187 Zeebo and Sons Construction Inc. L3116  $             76,545,945 
187 Zeebo and Sons Construction Inc. L3117  $           107,792,843 
187 Zeebo and Sons Construction Inc. L3118  $           107,372,843 
187 Zeebo and Sons Construction Inc. L3119  $           139,807,500 
187 Zeebo and Sons Construction Inc. L3120  $           110,239,343 
187 Zeebo and Sons Construction Inc. L3121  $           111,155,573 
187 Zeebo and Sons Construction Inc. L3122  $             76,175,610 
187 Zeebo and Sons Construction Inc. L3123  $             95,123,175 
187 Zeebo and Sons Construction Inc. L3124  $             87,497,970 
187 Zeebo and Sons Construction Inc. L3125  $             32,223,765 
187 Zeebo and Sons Construction Inc. L3126  $           167,623,200 
187 Zeebo and Sons Construction Inc. L3127  $             27,777,750 



187 Zeebo and Sons Construction Inc. L3128  $             32,729,760 
187 Zeebo and Sons Construction Inc. L3129  $             63,254,940 
187 Zeebo and Sons Construction Inc. L3130  $             63,951,510 
187 Zeebo and Sons Construction Inc. L3131  $             54,175,958 

188 N. Bhopaul and Son Trucking and Construction Service L3104  Standard Premier ✔ ✔ ✔ 1
188 N. Bhopaul and Son Trucking and Construction Service L3105
188 N. Bhopaul and Son Trucking and Construction Service L3106  $             77,516,000 
188 N. Bhopaul and Son Trucking and Construction Service L3107
188 N. Bhopaul and Son Trucking and Construction Service L3108
188 N. Bhopaul and Son Trucking and Construction Service L3109
188 N. Bhopaul and Son Trucking and Construction Service L3110
188 N. Bhopaul and Son Trucking and Construction Service L3111  $             99,190,959 
188 N. Bhopaul and Son Trucking and Construction Service L3112
188 N. Bhopaul and Son Trucking and Construction Service L3113  $           154,410,165 
188 N. Bhopaul and Son Trucking and Construction Service L3114  $           100,895,340 
188 N. Bhopaul and Son Trucking and Construction Service L3115  $           187,818,006 
188 N. Bhopaul and Son Trucking and Construction Service L3116
188 N. Bhopaul and Son Trucking and Construction Service L3117  $           114,965,970 
188 N. Bhopaul and Son Trucking and Construction Service L3118  $           118,477,170 
188 N. Bhopaul and Son Trucking and Construction Service L3119  $           154,520,100 
188 N. Bhopaul and Son Trucking and Construction Service L3120  $           117,826,170 
188 N. Bhopaul and Son Trucking and Construction Service L3121  $           116,387,090 
188 N. Bhopaul and Son Trucking and Construction Service L3122
188 N. Bhopaul and Son Trucking and Construction Service L3123
188 N. Bhopaul and Son Trucking and Construction Service L3124
188 N. Bhopaul and Son Trucking and Construction Service L3125
188 N. Bhopaul and Son Trucking and Construction Service L3126
188 N. Bhopaul and Son Trucking and Construction Service L3127
188 N. Bhopaul and Son Trucking and Construction Service L3128
188 N. Bhopaul and Son Trucking and Construction Service L3129
188 N. Bhopaul and Son Trucking and Construction Service L3130
188 N. Bhopaul and Son Trucking and Construction Service L3131

189 AMIC General Contracting Service L3104  Standard Caricom ✔ ✔ ✔ 2
189 AMIC General Contracting Service L3105
189 AMIC General Contracting Service L3106  $             70,946,000 
189 AMIC General Contracting Service L3107
189 AMIC General Contracting Service L3108  $             41,317,379 
189 AMIC General Contracting Service L3109  $             38,066,778 



189 AMIC General Contracting Service L3110
189 AMIC General Contracting Service L3111  $             92,744,571 
189 AMIC General Contracting Service L3112  $             60,912,075 
189 AMIC General Contracting Service L3113  $           151,059,813 
189 AMIC General Contracting Service L3114
189 AMIC General Contracting Service L3115
189 AMIC General Contracting Service L3116
189 AMIC General Contracting Service L3117  $           111,561,555 
189 AMIC General Contracting Service L3118  $           111,561,555 
189 AMIC General Contracting Service L3119  $           147,821,363 
189 AMIC General Contracting Service L3120  $           111,204,555 
189 AMIC General Contracting Service L3121  $           113,997,072 
189 AMIC General Contracting Service L3122  $             79,847,250 
189 AMIC General Contracting Service L3123  $             98,400,750 
189 AMIC General Contracting Service L3124  $             91,953,120 
189 AMIC General Contracting Service L3125  $             37,500,750 
189 AMIC General Contracting Service L3126
189 AMIC General Contracting Service L3127
189 AMIC General Contracting Service L3128
189 AMIC General Contracting Service L3129
189 AMIC General Contracting Service L3130
189 AMIC General Contracting Service L3131

190 United Building Solutions L3104  $             54,975,375  Standard Nafico ✔ ✔ ✔ 2
190 United Building Solutions L3105
190 United Building Solutions L3106
190 United Building Solutions L3107  $           137,799,585 
190 United Building Solutions L3108
190 United Building Solutions L3109  $             37,674,272 
190 United Building Solutions L3110
190 United Building Solutions L3111
190 United Building Solutions L3112  $             58,763,040 
190 United Building Solutions L3113
190 United Building Solutions L3114
190 United Building Solutions L3115
190 United Building Solutions L3116  $             77,978,250 
190 United Building Solutions L3117  $           106,860,653 
190 United Building Solutions L3118  $           106,821,803 
190 United Building Solutions L3119  $           142,881,653 
190 United Building Solutions L3120  $           108,694,635 



190 United Building Solutions L3121  $           108,314,537 
190 United Building Solutions L3122
190 United Building Solutions L3123
190 United Building Solutions L3124
190 United Building Solutions L3125
190 United Building Solutions L3126
190 United Building Solutions L3127
190 United Building Solutions L3128
190 United Building Solutions L3129
190 United Building Solutions L3130
190 United Building Solutions L3131

191 A.M Shaffi Contracting L3104  Standard Nil ✔ ✔ 2
191 A.M Shaffi Contracting L3105  $             43,101,911 
191 A.M Shaffi Contracting L3106
191 A.M Shaffi Contracting L3107
191 A.M Shaffi Contracting L3108
191 A.M Shaffi Contracting L3109  $             36,638,370 
191 A.M Shaffi Contracting L3110  $             24,865,386 
191 A.M Shaffi Contracting L3111
191 A.M Shaffi Contracting L3112  $             53,145,173 
191 A.M Shaffi Contracting L3113
191 A.M Shaffi Contracting L3114
191 A.M Shaffi Contracting L3115
191 A.M Shaffi Contracting L3116  $             68,200,440 
191 A.M Shaffi Contracting L3117  $             94,082,263 
191 A.M Shaffi Contracting L3118  $             94,711,733 
191 A.M Shaffi Contracting L3119  $           127,508,800 
191 A.M Shaffi Contracting L3120
191 A.M Shaffi Contracting L3121  $             92,209,837 
191 A.M Shaffi Contracting L3122  $             69,363,420 
191 A.M Shaffi Contracting L3123  $             83,209,193 
191 A.M Shaffi Contracting L3124  $             76,610,100 
191 A.M Shaffi Contracting L3125
191 A.M Shaffi Contracting L3126
191 A.M Shaffi Contracting L3127
191 A.M Shaffi Contracting L3128
191 A.M Shaffi Contracting L3129  $             55,922,501 
191 A.M Shaffi Contracting L3130  $             66,420,848 
191 A.M Shaffi Contracting L3131  $             46,664,284 



192 MC Realty & Construction L3104  Standard Caricom ✔ ✔ ✔ 2
192 MC Realty & Construction L3105  $             45,783,578 
192 MC Realty & Construction L3106  $             81,579,200 
192 MC Realty & Construction L3107
192 MC Realty & Construction L3108  $             52,812,638 
192 MC Realty & Construction L3109  $             42,373,425 
192 MC Realty & Construction L3110
192 MC Realty & Construction L3111  $           104,442,576 
192 MC Realty & Construction L3112
192 MC Realty & Construction L3113  $           163,628,430 
192 MC Realty & Construction L3114
192 MC Realty & Construction L3115
192 MC Realty & Construction L3116
192 MC Realty & Construction L3117
192 MC Realty & Construction L3118
192 MC Realty & Construction L3119
192 MC Realty & Construction L3120
192 MC Realty & Construction L3121
192 MC Realty & Construction L3122
192 MC Realty & Construction L3123
192 MC Realty & Construction L3124
192 MC Realty & Construction L3125
192 MC Realty & Construction L3126
192 MC Realty & Construction L3127
192 MC Realty & Construction L3128  $             36,135,435 
192 MC Realty & Construction L3129  $             67,770,675 
192 MC Realty & Construction L3130  $             67,791,675 
192 MC Realty & Construction L3131  $             57,464,085 

193 Mastercraft Service L3104  $             48,395,235  Standard Caricom ✔ ✔ ✔ 2
193 Mastercraft Service L3105  $             37,746,919 
193 Mastercraft Service L3106
193 Mastercraft Service L3107
193 Mastercraft Service L3108  $             41,120,239 
193 Mastercraft Service L3109  $             33,777,236 
193 Mastercraft Service L3110  $             24,076,521 
193 Mastercraft Service L3111
193 Mastercraft Service L3112  $             51,792,195 
193 Mastercraft Service L3113



193 Mastercraft Service L3114
193 Mastercraft Service L3115
193 Mastercraft Service L3116
193 Mastercraft Service L3117
193 Mastercraft Service L3118
193 Mastercraft Service L3119
193 Mastercraft Service L3120
193 Mastercraft Service L3121
193 Mastercraft Service L3122
193 Mastercraft Service L3123
193 Mastercraft Service L3124
193 Mastercraft Service L3125  $             32,106,375 
193 Mastercraft Service L3126
193 Mastercraft Service L3127  $             27,163,500 
193 Mastercraft Service L3128  $             31,414,530 
193 Mastercraft Service L3129  $             55,097,700 
193 Mastercraft Service L3130  $             55,638,870 
193 Mastercraft Service L3131  $             46,805,483 

194 Pan Construction Services L3104  $             48,722,835  Standard Caricom ✔ ✔ ✔ 2
194 Pan Construction Services L3105  $             37,778,576 
194 Pan Construction Services L3106
194 Pan Construction Services L3107
194 Pan Construction Services L3108  $             41,213,164 
194 Pan Construction Services L3109  $             33,798,236 
194 Pan Construction Services L3110  $             24,110,121 
194 Pan Construction Services L3111
194 Pan Construction Services L3112  $             51,167,655 
194 Pan Construction Services L3113
194 Pan Construction Services L3114
194 Pan Construction Services L3115
194 Pan Construction Services L3116
194 Pan Construction Services L3117
194 Pan Construction Services L3118
194 Pan Construction Services L3119
194 Pan Construction Services L3120
194 Pan Construction Services L3121
194 Pan Construction Services L3122
194 Pan Construction Services L3123
194 Pan Construction Services L3124



194 Pan Construction Services L3125  $             33,429,375 
194 Pan Construction Services L3126
194 Pan Construction Services L3127  $             26,491,500 
194 Pan Construction Services L3128  $             32,094,930 
194 Pan Construction Services L3129  $             54,649,350 
194 Pan Construction Services L3130  $             55,715,730 
194 Pan Construction Services L3131  $             46,558,628 

195 Smart Invescon L3104  Standard Assuria ✔ ✔ ✔ 2
195 Smart Invescon L3105
195 Smart Invescon L3106
195 Smart Invescon L3107
195 Smart Invescon L3108
195 Smart Invescon L3109
195 Smart Invescon L3110
195 Smart Invescon L3111
195 Smart Invescon L3112  $             60,933,075 
195 Smart Invescon L3113
195 Smart Invescon L3114
195 Smart Invescon L3115
195 Smart Invescon L3116
195 Smart Invescon L3117
195 Smart Invescon L3118
195 Smart Invescon L3119
195 Smart Invescon L3120
195 Smart Invescon L3121
195 Smart Invescon L3122
195 Smart Invescon L3123
195 Smart Invescon L3124
195 Smart Invescon L3125
195 Smart Invescon L3126
195 Smart Invescon L3127
195 Smart Invescon L3128
195 Smart Invescon L3129
195 Smart Invescon L3130
195 Smart Invescon L3131

196 Associated Construction Services L3104  Standard Premier ✔ ✔ ✔ 2
196 Associated Construction Services L3105
196 Associated Construction Services L3106



196 Associated Construction Services L3107
196 Associated Construction Services L3108
196 Associated Construction Services L3109
196 Associated Construction Services L3110
196 Associated Construction Services L3111
196 Associated Construction Services L3112
196 Associated Construction Services L3113
196 Associated Construction Services L3114
196 Associated Construction Services L3115
196 Associated Construction Services L3116
196 Associated Construction Services L3117
196 Associated Construction Services L3118
196 Associated Construction Services L3119
196 Associated Construction Services L3120
196 Associated Construction Services L3121
196 Associated Construction Services L3122
196 Associated Construction Services L3123
196 Associated Construction Services L3124
196 Associated Construction Services L3125
196 Associated Construction Services L3126  $           218,979,390 
196 Associated Construction Services L3127
196 Associated Construction Services L3128
196 Associated Construction Services L3129
196 Associated Construction Services L3130
196 Associated Construction Services L3131

197 Expert Builders & Supplies Contractors L3104  Standard Premier ✔ ✔ ✔ 2
197 Expert Builders & Supplies Contractors L3105
197 Expert Builders & Supplies Contractors L3106
197 Expert Builders & Supplies Contractors L3107  $           179,798,220 
197 Expert Builders & Supplies Contractors L3108
197 Expert Builders & Supplies Contractors L3109
197 Expert Builders & Supplies Contractors L3110
197 Expert Builders & Supplies Contractors L3111
197 Expert Builders & Supplies Contractors L3112
197 Expert Builders & Supplies Contractors L3113  $           210,658,770 
197 Expert Builders & Supplies Contractors L3114
197 Expert Builders & Supplies Contractors L3115
197 Expert Builders & Supplies Contractors L3116
197 Expert Builders & Supplies Contractors L3117



197 Expert Builders & Supplies Contractors L3118
197 Expert Builders & Supplies Contractors L3119  $           190,540,560 
197 Expert Builders & Supplies Contractors L3120
197 Expert Builders & Supplies Contractors L3121
197 Expert Builders & Supplies Contractors L3122
197 Expert Builders & Supplies Contractors L3123
197 Expert Builders & Supplies Contractors L3124
197 Expert Builders & Supplies Contractors L3125
197 Expert Builders & Supplies Contractors L3126  $           225,012,105 
197 Expert Builders & Supplies Contractors L3127
197 Expert Builders & Supplies Contractors L3128
197 Expert Builders & Supplies Contractors L3129
197 Expert Builders & Supplies Contractors L3130
197 Expert Builders & Supplies Contractors L3131

198 Lereg Engineering L3104  $             60,168,339  Standard Assuria ✔ ✔ ✔ 2
198 Lereg Engineering L3105
198 Lereg Engineering L3106  $             81,309,920 
198 Lereg Engineering L3107  $           152,413,636 
198 Lereg Engineering L3108  $             43,630,652 
198 Lereg Engineering L3109  $             39,837,831 
198 Lereg Engineering L3110  $             30,963,874 
198 Lereg Engineering L3111  $           102,688,736 
198 Lereg Engineering L3112  $             64,367,589 
198 Lereg Engineering L3113  $           152,797,264 
198 Lereg Engineering L3114  $           146,314,566 
198 Lereg Engineering L3115
198 Lereg Engineering L3116  $             84,171,039 
198 Lereg Engineering L3117  $           118,477,055 
198 Lereg Engineering L3118  $           117,096,260 
198 Lereg Engineering L3119  $           157,319,400 
198 Lereg Engineering L3120  $           119,756,771 
198 Lereg Engineering L3121  $           120,126,738 
198 Lereg Engineering L3122  $             82,607,744 
198 Lereg Engineering L3123
198 Lereg Engineering L3124
198 Lereg Engineering L3125
198 Lereg Engineering L3126
198 Lereg Engineering L3127
198 Lereg Engineering L3128



198 Lereg Engineering L3129
198 Lereg Engineering L3130
198 Lereg Engineering L3131

199 J&S Engineering & Contracting Enterprise L3104  $             52,065,930  Standard Premier ✔ ✔ ✔ 2
199 J&S Engineering & Contracting Enterprise L3105
199 J&S Engineering & Contracting Enterprise L3106
199 J&S Engineering & Contracting Enterprise L3107  $           130,691,673 
199 J&S Engineering & Contracting Enterprise L3108
199 J&S Engineering & Contracting Enterprise L3109  $             35,538,177 
199 J&S Engineering & Contracting Enterprise L3110
199 J&S Engineering & Contracting Enterprise L3111
199 J&S Engineering & Contracting Enterprise L3112  $             53,981,277 
199 J&S Engineering & Contracting Enterprise L3113
199 J&S Engineering & Contracting Enterprise L3114
199 J&S Engineering & Contracting Enterprise L3115
199 J&S Engineering & Contracting Enterprise L3116  $             73,250,226 
199 J&S Engineering & Contracting Enterprise L3117  $           100,130,835 
199 J&S Engineering & Contracting Enterprise L3118  $             99,374,835 
199 J&S Engineering & Contracting Enterprise L3119
199 J&S Engineering & Contracting Enterprise L3120  $           101,297,595 
199 J&S Engineering & Contracting Enterprise L3121  $           101,470,794 
199 J&S Engineering & Contracting Enterprise L3122  $             72,131,472 
199 J&S Engineering & Contracting Enterprise L3123  $             91,526,631 
199 J&S Engineering & Contracting Enterprise L3124  $             80,705,898 
199 J&S Engineering & Contracting Enterprise L3125
199 J&S Engineering & Contracting Enterprise L3126  $           155,109,975 
199 J&S Engineering & Contracting Enterprise L3127
199 J&S Engineering & Contracting Enterprise L3128
199 J&S Engineering & Contracting Enterprise L3129  $             58,133,103 
199 J&S Engineering & Contracting Enterprise L3130  $             59,140,746 
199 J&S Engineering & Contracting Enterprise L3131  $             49,647,360 

200 K. Mulchand Investment L3104  $             59,620,680  Standard Caricom ✔ ✔ ✔ 2
200 K. Mulchand Investment L3105
200 K. Mulchand Investment L3106  $             65,305,800 
200 K. Mulchand Investment L3107
200 K. Mulchand Investment L3108
200 K. Mulchand Investment L3109  $             37,045,890 
200 K. Mulchand Investment L3110  $             37,958,550 



200 K. Mulchand Investment L3111
200 K. Mulchand Investment L3112  $             59,589,915 
200 K. Mulchand Investment L3113
200 K. Mulchand Investment L3114
200 K. Mulchand Investment L3115  $           206,186,694 
200 K. Mulchand Investment L3116
200 K. Mulchand Investment L3117  $           121,835,070 
200 K. Mulchand Investment L3118
200 K. Mulchand Investment L3119  $           148,912,680 
200 K. Mulchand Investment L3120  $           117,257,070 
200 K. Mulchand Investment L3121  $           126,034,335 
200 K. Mulchand Investment L3122  $             78,046,500 
200 K. Mulchand Investment L3123  $           111,772,500 
200 K. Mulchand Investment L3124  $             96,912,510 
200 K. Mulchand Investment L3125
200 K. Mulchand Investment L3126  $           178,439,478 
200 K. Mulchand Investment L3127
200 K. Mulchand Investment L3128  $             37,625,280 
200 K. Mulchand Investment L3129  $             65,160,375 
200 K. Mulchand Investment L3130  $             56,262,435 
200 K. Mulchand Investment L3131  $             55,438,845 

201 Yehweh Conglomerate L3104  Standard Caricom ✔ ✔ ✔ 2
201 Yehweh Conglomerate L3105
201 Yehweh Conglomerate L3106  $             74,410,000 
201 Yehweh Conglomerate L3107
201 Yehweh Conglomerate L3108  $             37,356,791 
201 Yehweh Conglomerate L3109
201 Yehweh Conglomerate L3110
201 Yehweh Conglomerate L3111
201 Yehweh Conglomerate L3112  $             57,368,493 
201 Yehweh Conglomerate L3113
201 Yehweh Conglomerate L3114
201 Yehweh Conglomerate L3115
201 Yehweh Conglomerate L3116
201 Yehweh Conglomerate L3117  $           111,346,704 
201 Yehweh Conglomerate L3118  $           111,346,704 
201 Yehweh Conglomerate L3119  $           151,298,847 
201 Yehweh Conglomerate L3120  $           113,930,660 
201 Yehweh Conglomerate L3121  $           113,498,536 



201 Yehweh Conglomerate L3122  $             76,058,609 
201 Yehweh Conglomerate L3123  $           101,068,527 
201 Yehweh Conglomerate L3124  $             90,366,045 
201 Yehweh Conglomerate L3125
201 Yehweh Conglomerate L3126
201 Yehweh Conglomerate L3127
201 Yehweh Conglomerate L3128
201 Yehweh Conglomerate L3129
201 Yehweh Conglomerate L3130
201 Yehweh Conglomerate L3131

202 CMT Enterprise L3104  $             56,734,755  Standard Demerara Fire ✔ ✔ ✔ 2
202 CMT Enterprise L3105
202 CMT Enterprise L3106
202 CMT Enterprise L3107
202 CMT Enterprise L3108
202 CMT Enterprise L3109
202 CMT Enterprise L3110
202 CMT Enterprise L3111
202 CMT Enterprise L3112  $             58,778,265 
202 CMT Enterprise L3113
202 CMT Enterprise L3114  $             77,657,790 
202 CMT Enterprise L3115
202 CMT Enterprise L3116
202 CMT Enterprise L3117
202 CMT Enterprise L3118
202 CMT Enterprise L3119
202 CMT Enterprise L3120
202 CMT Enterprise L3121
202 CMT Enterprise L3122
202 CMT Enterprise L3123
202 CMT Enterprise L3124
202 CMT Enterprise L3125
202 CMT Enterprise L3126
202 CMT Enterprise L3127
202 CMT Enterprise L3128
202 CMT Enterprise L3129
202 CMT Enterprise L3130
202 CMT Enterprise L3131



203 R&C Construction Inc. L3104  Standard Premier ✔ ✔ ✔ 2
203 R&C Construction Inc. L3105
203 R&C Construction Inc. L3106
203 R&C Construction Inc. L3107
203 R&C Construction Inc. L3108
203 R&C Construction Inc. L3109
203 R&C Construction Inc. L3110
203 R&C Construction Inc. L3111
203 R&C Construction Inc. L3112
203 R&C Construction Inc. L3113  $           152,190,833 
203 R&C Construction Inc. L3114
203 R&C Construction Inc. L3115
203 R&C Construction Inc. L3116
203 R&C Construction Inc. L3117
203 R&C Construction Inc. L3118
203 R&C Construction Inc. L3119
203 R&C Construction Inc. L3120
203 R&C Construction Inc. L3121
203 R&C Construction Inc. L3122
203 R&C Construction Inc. L3123
203 R&C Construction Inc. L3124
203 R&C Construction Inc. L3125
203 R&C Construction Inc. L3126
203 R&C Construction Inc. L3127
203 R&C Construction Inc. L3128
203 R&C Construction Inc. L3129
203 R&C Construction Inc. L3130
203 R&C Construction Inc. L3131

204 AL Fer Construction & General Services Inc. L3104  Standard Premier ✔ ✔ ✔ 2
204 AL Fer Construction & General Services Inc. L3105
204 AL Fer Construction & General Services Inc. L3106
204 AL Fer Construction & General Services Inc. L3107  $           145,806,549 
204 AL Fer Construction & General Services Inc. L3108
204 AL Fer Construction & General Services Inc. L3109
204 AL Fer Construction & General Services Inc. L3110
204 AL Fer Construction & General Services Inc. L3111
204 AL Fer Construction & General Services Inc. L3112
204 AL Fer Construction & General Services Inc. L3113
204 AL Fer Construction & General Services Inc. L3114  $           142,814,530 



204 AL Fer Construction & General Services Inc. L3115  $           112,407,813 
204 AL Fer Construction & General Services Inc. L3116  $             81,999,292 
204 AL Fer Construction & General Services Inc. L3117  $           112,407,813 
204 AL Fer Construction & General Services Inc. L3118  $           112,355,313 
204 AL Fer Construction & General Services Inc. L3119  $           143,814,530 
204 AL Fer Construction & General Services Inc. L3120  $             78,962,436 
204 AL Fer Construction & General Services Inc. L3121  $           103,167,960 
204 AL Fer Construction & General Services Inc. L3122  $             79,014,936 
204 AL Fer Construction & General Services Inc. L3123
204 AL Fer Construction & General Services Inc. L3124  $           126,876,366 
204 AL Fer Construction & General Services Inc. L3125  $             11,807,250 
204 AL Fer Construction & General Services Inc. L3126
204 AL Fer Construction & General Services Inc. L3127
204 AL Fer Construction & General Services Inc. L3128
204 AL Fer Construction & General Services Inc. L3129
204 AL Fer Construction & General Services Inc. L3130
204 AL Fer Construction & General Services Inc. L3131

205 Toolsie Persaud Quarries Inc. L3104  Standard Caricom ✔ ✔ ✔ 2
205 Toolsie Persaud Quarries Inc. L3105
205 Toolsie Persaud Quarries Inc. L3106  $             74,912,000 
205 Toolsie Persaud Quarries Inc. L3107
205 Toolsie Persaud Quarries Inc. L3108
205 Toolsie Persaud Quarries Inc. L3109
205 Toolsie Persaud Quarries Inc. L3110
205 Toolsie Persaud Quarries Inc. L3111
205 Toolsie Persaud Quarries Inc. L3112
205 Toolsie Persaud Quarries Inc. L3113
205 Toolsie Persaud Quarries Inc. L3114
205 Toolsie Persaud Quarries Inc. L3115
205 Toolsie Persaud Quarries Inc. L3116
205 Toolsie Persaud Quarries Inc. L3117  $           134,856,603 
205 Toolsie Persaud Quarries Inc. L3118  $           134,856,603 
205 Toolsie Persaud Quarries Inc. L3119  $           175,908,264 
205 Toolsie Persaud Quarries Inc. L3120  $           130,068,603 
205 Toolsie Persaud Quarries Inc. L3121  $           129,913,035 
205 Toolsie Persaud Quarries Inc. L3122  $             92,997,891 
205 Toolsie Persaud Quarries Inc. L3123  $           111,363,735 
205 Toolsie Persaud Quarries Inc. L3124  $           106,433,292 
205 Toolsie Persaud Quarries Inc. L3125



205 Toolsie Persaud Quarries Inc. L3126
205 Toolsie Persaud Quarries Inc. L3127
205 Toolsie Persaud Quarries Inc. L3128
205 Toolsie Persaud Quarries Inc. L3129  $             74,469,024 
205 Toolsie Persaud Quarries Inc. L3130  $             74,830,749 
205 Toolsie Persaud Quarries Inc. L3131  $             63,528,854 

206 L. Pool Civil Works L3104  Standard Assuria ✔ ✔ ✔ 2
206 L. Pool Civil Works L3105
206 L. Pool Civil Works L3106
206 L. Pool Civil Works L3107
206 L. Pool Civil Works L3108
206 L. Pool Civil Works L3109
206 L. Pool Civil Works L3110
206 L. Pool Civil Works L3111
206 L. Pool Civil Works L3112
206 L. Pool Civil Works L3113
206 L. Pool Civil Works L3114
206 L. Pool Civil Works L3115
206 L. Pool Civil Works L3116  $             83,551,020 
206 L. Pool Civil Works L3117
206 L. Pool Civil Works L3118
206 L. Pool Civil Works L3119
206 L. Pool Civil Works L3120
206 L. Pool Civil Works L3121
206 L. Pool Civil Works L3122  $             81,958,065 
206 L. Pool Civil Works L3123
206 L. Pool Civil Works L3124  $             94,126,830 
206 L. Pool Civil Works L3125
206 L. Pool Civil Works L3126
206 L. Pool Civil Works L3127
206 L. Pool Civil Works L3128
206 L. Pool Civil Works L3129  $             67,923,345 
206 L. Pool Civil Works L3130  $             68,285,070 
206 L. Pool Civil Works L3131  $             57,393,735 

207 Tri-Con Industries Inc. L3104  Standard Premier ✔ ✔ ✔ 2
207 Tri-Con Industries Inc. L3105
207 Tri-Con Industries Inc. L3106
207 Tri-Con Industries Inc. L3107



207 Tri-Con Industries Inc. L3108
207 Tri-Con Industries Inc. L3109
207 Tri-Con Industries Inc. L3110
207 Tri-Con Industries Inc. L3111
207 Tri-Con Industries Inc. L3112
207 Tri-Con Industries Inc. L3113  $           165,367,708 
207 Tri-Con Industries Inc. L3114
207 Tri-Con Industries Inc. L3115  $           262,234,606 
207 Tri-Con Industries Inc. L3116
207 Tri-Con Industries Inc. L3117  $           123,412,800 
207 Tri-Con Industries Inc. L3118  $           123,439,050 
207 Tri-Con Industries Inc. L3119  $           154,809,165 
207 Tri-Con Industries Inc. L3120  $           123,933,600 
207 Tri-Con Industries Inc. L3121  $           125,143,061 
207 Tri-Con Industries Inc. L3122
207 Tri-Con Industries Inc. L3123
207 Tri-Con Industries Inc. L3124
207 Tri-Con Industries Inc. L3125
207 Tri-Con Industries Inc. L3126
207 Tri-Con Industries Inc. L3127
207 Tri-Con Industries Inc. L3128
207 Tri-Con Industries Inc. L3129
207 Tri-Con Industries Inc. L3130
207 Tri-Con Industries Inc. L3131

208 F4L Construction and Services L3104  Standard Premier ✔ ✔ ✔ 2
208 F4L Construction and Services L3105  $             43,101,911 
208 F4L Construction and Services L3106
208 F4L Construction and Services L3107
208 F4L Construction and Services L3108
208 F4L Construction and Services L3109  $             36,638,370 
208 F4L Construction and Services L3110  $             24,865,386 
208 F4L Construction and Services L3111
208 F4L Construction and Services L3112  $             53,145,173 
208 F4L Construction and Services L3113
208 F4L Construction and Services L3114
208 F4L Construction and Services L3115
208 F4L Construction and Services L3116  $             68,200,440 
208 F4L Construction and Services L3117  $             94,082,263 
208 F4L Construction and Services L3118  $             94,711,733 



208 F4L Construction and Services L3119  $           127,508,800 
208 F4L Construction and Services L3120
208 F4L Construction and Services L3121  $             92,209,837 
208 F4L Construction and Services L3122  $             69,363,420 
208 F4L Construction and Services L3123  $             83,209,193 
208 F4L Construction and Services L3124  $             76,610,100 
208 F4L Construction and Services L3125
208 F4L Construction and Services L3126
208 F4L Construction and Services L3127
208 F4L Construction and Services L3128
208 F4L Construction and Services L3129  $             55,922,501 
208 F4L Construction and Services L3130  $             66,420,848 
208 F4L Construction and Services L3131  $             46,664,284 

209 Moore Than Expected L3104  $             55,538,175  Standard Premier ✔ ✔ ✔ 2
209 Moore Than Expected L3105
209 Moore Than Expected L3106
209 Moore Than Expected L3107  $           137,037,180 
209 Moore Than Expected L3108
209 Moore Than Expected L3109  $             37,005,165 
209 Moore Than Expected L3110  $             28,718,004 
209 Moore Than Expected L3111
209 Moore Than Expected L3112  $             56,671,020 
209 Moore Than Expected L3113
209 Moore Than Expected L3114
209 Moore Than Expected L3115
209 Moore Than Expected L3116  $             73,648,785 
209 Moore Than Expected L3117  $           110,914,755 
209 Moore Than Expected L3118  $           111,742,365 
209 Moore Than Expected L3119  $           139,015,485 
209 Moore Than Expected L3120  $           103,019,805 
209 Moore Than Expected L3121  $           111,564,453 
209 Moore Than Expected L3122  $             80,978,520 
209 Moore Than Expected L3123  $             98,152,425 
209 Moore Than Expected L3124  $             84,361,410 
209 Moore Than Expected L3125
209 Moore Than Expected L3126  $           162,302,430 
209 Moore Than Expected L3127
209 Moore Than Expected L3128
209 Moore Than Expected L3129  $             63,078,225 



209 Moore Than Expected L3130  $             62,160,315 
209 Moore Than Expected L3131  $             53,029,830 

210 Mahase Construction L3104  $             45,518,980  Standard Premier ✔ ✔ ✔ 2
210 Mahase Construction L3105  $             29,434,880 
210 Mahase Construction L3106  $             67,490,000 
210 Mahase Construction L3107  $           133,853,047 
210 Mahase Construction L3108  $             38,333,000 
210 Mahase Construction L3109  $             31,356,880 
210 Mahase Construction L3110  $             23,127,260 
210 Mahase Construction L3111  $             84,210,000 
210 Mahase Construction L3112  $             55,315,600 
210 Mahase Construction L3113  $           136,595,900 
210 Mahase Construction L3114  $             96,665,000 
210 Mahase Construction L3115  $           186,764,140 
210 Mahase Construction L3116  $             69,189,880 
210 Mahase Construction L3117  $             95,431,040 
210 Mahase Construction L3118  $             91,548,048 
210 Mahase Construction L3119  $           121,738,940 
210 Mahase Construction L3120  $           100,202,040 
210 Mahase Construction L3121  $             94,970,460 
210 Mahase Construction L3122  $             65,323,160 
210 Mahase Construction L3123  $             83,635,340 
210 Mahase Construction L3124  $             79,159,840 
210 Mahase Construction L3125  $             39,259,000 
210 Mahase Construction L3126  $           140,761,260 
210 Mahase Construction L3127  $             25,725,000 
210 Mahase Construction L3128  $             35,315,800 
210 Mahase Construction L3129  $             55,291,340 
210 Mahase Construction L3130  $             61,891,940 
210 Mahase Construction L3131  $             49,653,680 

211 Preta Ragbeer General Construction L3104  $             59,620,680  Standard Caricom ✔ ✔ ✔ 2
211 Preta Ragbeer General Construction L3105
211 Preta Ragbeer General Construction L3106  $             65,305,800 
211 Preta Ragbeer General Construction L3107
211 Preta Ragbeer General Construction L3108
211 Preta Ragbeer General Construction L3109  $             37,045,890 
211 Preta Ragbeer General Construction L3110  $             37,958,550 
211 Preta Ragbeer General Construction L3111



211 Preta Ragbeer General Construction L3112  $             59,589,915 
211 Preta Ragbeer General Construction L3113
211 Preta Ragbeer General Construction L3114
211 Preta Ragbeer General Construction L3115  $           206,186,694 
211 Preta Ragbeer General Construction L3116
211 Preta Ragbeer General Construction L3117  $           121,835,070 
211 Preta Ragbeer General Construction L3118
211 Preta Ragbeer General Construction L3119  $           148,912,680 
211 Preta Ragbeer General Construction L3120  $           117,257,070 
211 Preta Ragbeer General Construction L3121  $           126,034,335 
211 Preta Ragbeer General Construction L3122  $             78,046,500 
211 Preta Ragbeer General Construction L3123  $           111,772,500 
211 Preta Ragbeer General Construction L3124  $             96,912,510 
211 Preta Ragbeer General Construction L3125
211 Preta Ragbeer General Construction L3126  $           178,439,478 
211 Preta Ragbeer General Construction L3127
211 Preta Ragbeer General Construction L3128  $             37,625,280 
211 Preta Ragbeer General Construction L3129  $             65,160,375 
211 Preta Ragbeer General Construction L3130  $             56,262,435 
211 Preta Ragbeer General Construction L3131  $             55,438,845 

212 R.P Construction Agency L3104  $             57,255,366  Standard Caricom ✔ ✔ ✔ 2
212 R.P Construction Agency L3105  $             41,344,200 
212 R.P Construction Agency L3106  $             72,755,200 
212 R.P Construction Agency L3107  $           141,288,210 
212 R.P Construction Agency L3108  $             41,929,909 
212 R.P Construction Agency L3109  $             39,596,620 
212 R.P Construction Agency L3110  $             25,948,535 
212 R.P Construction Agency L3111  $             93,708,136 
212 R.P Construction Agency L3112  $             59,170,650 
212 R.P Construction Agency L3113  $           139,127,940 
212 R.P Construction Agency L3114  $             97,951,729 
212 R.P Construction Agency L3115  $           206,456,489 
212 R.P Construction Agency L3116  $             75,614,196 
212 R.P Construction Agency L3117  $           109,903,794 
212 R.P Construction Agency L3118  $           109,903,794 
212 R.P Construction Agency L3119  $           142,734,640 
212 R.P Construction Agency L3120  $           111,393,019 
212 R.P Construction Agency L3121  $           111,229,266 
212 R.P Construction Agency L3122  $             78,240,708 



212 R.P Construction Agency L3123  $             98,018,655 
212 R.P Construction Agency L3124  $             86,765,616 
212 R.P Construction Agency L3125  $             39,851,700 
212 R.P Construction Agency L3126  $           171,189,159 
212 R.P Construction Agency L3127  $             32,132,100 
212 R.P Construction Agency L3128  $             31,167,906 
212 R.P Construction Agency L3129  $             60,197,802 
212 R.P Construction Agency L3130  $             61,031,712 
212 R.P Construction Agency L3131  $             51,926,921 

213 Chrome Construction Inc. L3104  Standard Premier ✔ ✔ ✔ 2
213 Chrome Construction Inc. L3105
213 Chrome Construction Inc. L3106
213 Chrome Construction Inc. L3107  $           148,662,360 
213 Chrome Construction Inc. L3108
213 Chrome Construction Inc. L3109
213 Chrome Construction Inc. L3110
213 Chrome Construction Inc. L3111  $             98,513,630 
213 Chrome Construction Inc. L3112
213 Chrome Construction Inc. L3113  $           149,202,795 
213 Chrome Construction Inc. L3114  $           100,649,850 
213 Chrome Construction Inc. L3115  $           192,546,638 
213 Chrome Construction Inc. L3116
213 Chrome Construction Inc. L3117  $           113,929,305 
213 Chrome Construction Inc. L3118  $           113,698,305 
213 Chrome Construction Inc. L3119  $           152,141,115 
213 Chrome Construction Inc. L3120  $           115,693,305 
213 Chrome Construction Inc. L3121  $           115,554,684 
213 Chrome Construction Inc. L3122
213 Chrome Construction Inc. L3123  $           103,765,725 
213 Chrome Construction Inc. L3124
213 Chrome Construction Inc. L3125
213 Chrome Construction Inc. L3126  $           176,904,045 
213 Chrome Construction Inc. L3127
213 Chrome Construction Inc. L3128
213 Chrome Construction Inc. L3129
213 Chrome Construction Inc. L3130
213 Chrome Construction Inc. L3131

214 Z. Khan Construction L3104  $             52,092,075  Standard Premier ✔ ✔ ✔ 2



214 Z. Khan Construction L3105
214 Z. Khan Construction L3106
214 Z. Khan Construction L3107  $           130,759,650 
214 Z. Khan Construction L3108
214 Z. Khan Construction L3109  $             35,543,252 
214 Z. Khan Construction L3110
214 Z. Khan Construction L3111
214 Z. Khan Construction L3112  $             54,009,375 
214 Z. Khan Construction L3113
214 Z. Khan Construction L3114
214 Z. Khan Construction L3115
214 Z. Khan Construction L3116  $             73,265,850 
214 Z. Khan Construction L3117  $           100,166,745 
214 Z. Khan Construction L3118  $             98,671,125 
214 Z. Khan Construction L3119
214 Z. Khan Construction L3120  $           101,821,125 
214 Z. Khan Construction L3121  $           101,505,442 
214 Z. Khan Construction L3122  $             72,156,609 
214 Z. Khan Construction L3123  $             91,970,655 
214 Z. Khan Construction L3124  $             81,120,375 
214 Z. Khan Construction L3125
214 Z. Khan Construction L3126  $           155,731,622 
214 Z. Khan Construction L3127
214 Z. Khan Construction L3128
214 Z. Khan Construction L3129  $             58,157,264 
214 Z. Khan Construction L3130  $             59,323,110 
214 Z. Khan Construction L3131  $             49,667,609 

215 JD Investments Inc. L3104  Standard Premier ✔ ✔ ✔ 2
215 JD Investments Inc. L3105
215 JD Investments Inc. L3106
215 JD Investments Inc. L3107
215 JD Investments Inc. L3108
215 JD Investments Inc. L3109
215 JD Investments Inc. L3110
215 JD Investments Inc. L3111
215 JD Investments Inc. L3112  $             62,522,250 
215 JD Investments Inc. L3113
215 JD Investments Inc. L3114
215 JD Investments Inc. L3115



215 JD Investments Inc. L3116
215 JD Investments Inc. L3117
215 JD Investments Inc. L3118
215 JD Investments Inc. L3119
215 JD Investments Inc. L3120  $           117,322,170 
215 JD Investments Inc. L3121  $           117,900,674 
215 JD Investments Inc. L3122  $             81,808,860 
215 JD Investments Inc. L3123  $           105,328,650 
215 JD Investments Inc. L3124  $             96,119,730 
215 JD Investments Inc. L3125
215 JD Investments Inc. L3126
215 JD Investments Inc. L3127
215 JD Investments Inc. L3128
215 JD Investments Inc. L3129  $             63,603,300 
215 JD Investments Inc. L3130  $             68,340,615 
215 JD Investments Inc. L3131

216 Plant Construction Development & Transportation 
Services L3104  $             48,300,735  Standard Caricom ✔ ✔ ✔ 2

216 Plant Construction Development & Transportation 
Services L3105  $             37,736,524 

216 Plant Construction Development & Transportation 
Services L3106

216 Plant Construction Development & Transportation 
Services L3107

216 Plant Construction Development & Transportation 
Services L3108  $             40,878,130 

216 Plant Construction Development & Transportation 
Services L3109  $             33,654,071 

216 Plant Construction Development & Transportation 
Services L3110  $             24,015,033 

216 Plant Construction Development & Transportation 
Services L3111

216 Plant Construction Development & Transportation 
Services L3112  $             51,545,655 

216 Plant Construction Development & Transportation 
Services L3113

216 Plant Construction Development & Transportation 
Services L3114



216 Plant Construction Development & Transportation 
Services L3115

216 Plant Construction Development & Transportation 
Services L3116

216 Plant Construction Development & Transportation 
Services L3117

216 Plant Construction Development & Transportation 
Services L3118

216 Plant Construction Development & Transportation 
Services L3119

216 Plant Construction Development & Transportation 
Services L3120

216 Plant Construction Development & Transportation 
Services L3121

216 Plant Construction Development & Transportation 
Services L3122

216 Plant Construction Development & Transportation 
Services L3123

216 Plant Construction Development & Transportation 
Services L3124

216 Plant Construction Development & Transportation 
Services L3125  $             33,324,375 

216 Plant Construction Development & Transportation 
Services L3126

216 Plant Construction Development & Transportation 
Services L3127  $             26,659,500 

216 Plant Construction Development & Transportation 
Services L3128  $             31,511,130 

216 Plant Construction Development & Transportation 
Services L3129  $             54,905,550 

216 Plant Construction Development & Transportation 
Services L3130  $             55,382,670 

216 Plant Construction Development & Transportation 
Services L3131  $             46,698,173 

217 Engineered Construction Company L3104  $             56,449,680  Standard Caricom ✔ ✔ ✔ 2
217 Engineered Construction Company L3105  $             40,370,007 
217 Engineered Construction Company L3106
217 Engineered Construction Company L3107  $           141,460,725 
217 Engineered Construction Company L3108



217 Engineered Construction Company L3109  $             38,578,401 
217 Engineered Construction Company L3110  $             29,008,035 
217 Engineered Construction Company L3111
217 Engineered Construction Company L3112
217 Engineered Construction Company L3113  $           133,239,540 
217 Engineered Construction Company L3114
217 Engineered Construction Company L3115  $           179,254,646 
217 Engineered Construction Company L3116
217 Engineered Construction Company L3117  $           109,468,275 
217 Engineered Construction Company L3118  $           108,546,375 
217 Engineered Construction Company L3119  $           147,456,330 
217 Engineered Construction Company L3120  $           108,210,375 
217 Engineered Construction Company L3121  $           109,445,555 
217 Engineered Construction Company L3122  $             75,808,845 
217 Engineered Construction Company L3123  $             91,473,735 
217 Engineered Construction Company L3124  $             84,759,675 
217 Engineered Construction Company L3125
217 Engineered Construction Company L3126  $           173,103,720 
217 Engineered Construction Company L3127
217 Engineered Construction Company L3128  $             32,251,275 
217 Engineered Construction Company L3129  $             61,715,115 
217 Engineered Construction Company L3130  $             61,993,365 
217 Engineered Construction Company L3131  $             52,430,490 

218 Zameer Mohamed General Construction L3104  Standard Nafico ✔ ✔ ✔ 2
218 Zameer Mohamed General Construction L3105
218 Zameer Mohamed General Construction L3106
218 Zameer Mohamed General Construction L3107  $           130,179,945 
218 Zameer Mohamed General Construction L3108
218 Zameer Mohamed General Construction L3109
218 Zameer Mohamed General Construction L3110
218 Zameer Mohamed General Construction L3111
218 Zameer Mohamed General Construction L3112
218 Zameer Mohamed General Construction L3113
218 Zameer Mohamed General Construction L3114  $             64,305,045 
218 Zameer Mohamed General Construction L3115  $             91,046,445 
218 Zameer Mohamed General Construction L3116
218 Zameer Mohamed General Construction L3117
218 Zameer Mohamed General Construction L3118
218 Zameer Mohamed General Construction L3119



218 Zameer Mohamed General Construction L3120
218 Zameer Mohamed General Construction L3121
218 Zameer Mohamed General Construction L3122
218 Zameer Mohamed General Construction L3123
218 Zameer Mohamed General Construction L3124
218 Zameer Mohamed General Construction L3125
218 Zameer Mohamed General Construction L3126
218 Zameer Mohamed General Construction L3127
218 Zameer Mohamed General Construction L3128
218 Zameer Mohamed General Construction L3129
218 Zameer Mohamed General Construction L3130
218 Zameer Mohamed General Construction L3131

219 SOC Construction L3104  $             60,350,000  Standard Premier ✔ ✔ ✔ 2
219 SOC Construction L3105  $             49,698,431 
219 SOC Construction L3106  $             72,262,500 
219 SOC Construction L3107
219 SOC Construction L3108  $             49,134,763 
219 SOC Construction L3109  $             45,282,327 
219 SOC Construction L3110  $             34,745,214 
219 SOC Construction L3111  $             94,987,148 
219 SOC Construction L3112  $             63,509,513 
219 SOC Construction L3113  $           172,102,508 
219 SOC Construction L3114  $             94,664,000 
219 SOC Construction L3115  $           180,438,570 
219 SOC Construction L3116  $           102,481,575 
219 SOC Construction L3117  $           105,456,435 
219 SOC Construction L3118  $           104,256,863 
219 SOC Construction L3119  $           135,302,895 
219 SOC Construction L3120  $           106,740,113 
219 SOC Construction L3121  $           106,419,926 
219 SOC Construction L3122  $             76,942,425 
219 SOC Construction L3123  $             93,698,850 
219 SOC Construction L3124  $             84,985,950 
219 SOC Construction L3125  $             47,873,438 
219 SOC Construction L3126  $           161,744,359 
219 SOC Construction L3127  $             36,516,375 
219 SOC Construction L3128  $             43,013,408 
219 SOC Construction L3129  $             63,460,950 
219 SOC Construction L3130  $             62,345,115 



219 SOC Construction L3131  $             53,374,335 

220 R&R General Construction and Supplies L3104  $             56,383,425  Standard Premier ✔ ✔ ✔ 2
220 R&R General Construction and Supplies L3105
220 R&R General Construction and Supplies L3106
220 R&R General Construction and Supplies L3107  $           140,986,335 
220 R&R General Construction and Supplies L3108
220 R&R General Construction and Supplies L3109  $             37,966,067 
220 R&R General Construction and Supplies L3110
220 R&R General Construction and Supplies L3111
220 R&R General Construction and Supplies L3112  $             60,211,200 
220 R&R General Construction and Supplies L3113
220 R&R General Construction and Supplies L3114
220 R&R General Construction and Supplies L3115
220 R&R General Construction and Supplies L3116  $             79,451,610 
220 R&R General Construction and Supplies L3117  $           109,505,025 
220 R&R General Construction and Supplies L3118  $           108,939,075 
220 R&R General Construction and Supplies L3119  $           146,332,895 
220 R&R General Construction and Supplies L3120  $           111,688,290 
220 R&R General Construction and Supplies L3121  $           111,655,656 
220 R&R General Construction and Supplies L3122  $             77,964,180 
220 R&R General Construction and Supplies L3123  $           100,290,750 
220 R&R General Construction and Supplies L3124  $             90,398,910 
220 R&R General Construction and Supplies L3125
220 R&R General Construction and Supplies L3126  $           168,940,365 
220 R&R General Construction and Supplies L3127
220 R&R General Construction and Supplies L3128
220 R&R General Construction and Supplies L3129  $             63,300,720 
220 R&R General Construction and Supplies L3130  $             63,741,720 
220 R&R General Construction and Supplies L3131  $             53,656,943 

221 Deodat Sewkumarcharran Construction L3104  Bid page  not found  Standard Premier (Copy) ✔ ✔ ✔ 2
221 Deodat Sewkumarcharran Construction L3105  Bid page  not found 
221 Deodat Sewkumarcharran Construction L3106  Bid page  not found 
221 Deodat Sewkumarcharran Construction L3107  Bid page  not found 
221 Deodat Sewkumarcharran Construction L3108  Bid page  not found 
221 Deodat Sewkumarcharran Construction L3109  Bid page  not found 
221 Deodat Sewkumarcharran Construction L3110  Bid page  not found 
221 Deodat Sewkumarcharran Construction L3111  Bid page  not found 
221 Deodat Sewkumarcharran Construction L3112  Bid page  not found 



221 Deodat Sewkumarcharran Construction L3113  Bid page  not found 
221 Deodat Sewkumarcharran Construction L3114  Bid page  not found 
221 Deodat Sewkumarcharran Construction L3115  Bid page  not found 
221 Deodat Sewkumarcharran Construction L3116  Bid page  not found 
221 Deodat Sewkumarcharran Construction L3117  Bid page  not found 
221 Deodat Sewkumarcharran Construction L3118  Bid page  not found 
221 Deodat Sewkumarcharran Construction L3119  Bid page  not found 
221 Deodat Sewkumarcharran Construction L3120  Bid page  not found 
221 Deodat Sewkumarcharran Construction L3121  Bid page  not found 
221 Deodat Sewkumarcharran Construction L3122  Bid page  not found 
221 Deodat Sewkumarcharran Construction L3123  Bid page  not found 
221 Deodat Sewkumarcharran Construction L3124  Bid page  not found 
221 Deodat Sewkumarcharran Construction L3125  Bid page  not found 
221 Deodat Sewkumarcharran Construction L3126  Bid page  not found 
221 Deodat Sewkumarcharran Construction L3127  Bid page  not found 
221 Deodat Sewkumarcharran Construction L3128  Bid page  not found 
221 Deodat Sewkumarcharran Construction L3129  Bid page  not found 
221 Deodat Sewkumarcharran Construction L3130  Bid page  not found 
221 Deodat Sewkumarcharran Construction L3131  Bid page  not found 

222 RJ Enterprise and General Construction L3104  $             57,478,470  Standard Premier ✔ ✔ ✔ 2
222 RJ Enterprise and General Construction L3105
222 RJ Enterprise and General Construction L3106  $             74,083,000 
222 RJ Enterprise and General Construction L3107  $           142,625,490 
222 RJ Enterprise and General Construction L3108
222 RJ Enterprise and General Construction L3109
222 RJ Enterprise and General Construction L3110
222 RJ Enterprise and General Construction L3111  $             95,230,834 
222 RJ Enterprise and General Construction L3112  $             61,290,600 
222 RJ Enterprise and General Construction L3113  $           143,797,710 
222 RJ Enterprise and General Construction L3114  $             96,529,650 
222 RJ Enterprise and General Construction L3115  $           184,762,516 
222 RJ Enterprise and General Construction L3116  $             80,615,220 
222 RJ Enterprise and General Construction L3117  $           110,537,280 
222 RJ Enterprise and General Construction L3118  $           110,411,280 
222 RJ Enterprise and General Construction L3119  $           147,601,755 
222 RJ Enterprise and General Construction L3120  $           111,877,080 
222 RJ Enterprise and General Construction L3121  $           111,867,286 
222 RJ Enterprise and General Construction L3122  $             78,345,750 
222 RJ Enterprise and General Construction L3123



222 RJ Enterprise and General Construction L3124  $             90,146,070 
222 RJ Enterprise and General Construction L3125
222 RJ Enterprise and General Construction L3126  $           170,757,450 
222 RJ Enterprise and General Construction L3127
222 RJ Enterprise and General Construction L3128
222 RJ Enterprise and General Construction L3129  $             65,405,025 
222 RJ Enterprise and General Construction L3130  $             65,514,645 
222 RJ Enterprise and General Construction L3131  $             55,465,095 

223 Navin Construction L3104  Standard Premier ✔ ✔ ✔ 2
223 Navin Construction L3105
223 Navin Construction L3106
223 Navin Construction L3107
223 Navin Construction L3108
223 Navin Construction L3109
223 Navin Construction L3110
223 Navin Construction L3111
223 Navin Construction L3112
223 Navin Construction L3113
223 Navin Construction L3114
223 Navin Construction L3115  $           186,630,369 
223 Navin Construction L3116  $             79,203,075 
223 Navin Construction L3117  $           110,280,555 
223 Navin Construction L3118  $           110,280,555 
223 Navin Construction L3119  $           146,311,463 
223 Navin Construction L3120  $           109,923,555 
223 Navin Construction L3121  $           112,705,572 
223 Navin Construction L3122  $             78,473,850 
223 Navin Construction L3123  $             96,590,550 
223 Navin Construction L3124  $             89,117,070 
223 Navin Construction L3125  $             37,290,780 
223 Navin Construction L3126  $           174,996,555 
223 Navin Construction L3127  $             31,169,250 
223 Navin Construction L3128  $             32,725,770 
223 Navin Construction L3129
223 Navin Construction L3130
223 Navin Construction L3131

224 M.K Hanif Construction Service L3104  Standard Premier ✔ ✔ ✔ 2
224 M.K Hanif Construction Service L3105



224 M.K Hanif Construction Service L3106
224 M.K Hanif Construction Service L3107
224 M.K Hanif Construction Service L3108
224 M.K Hanif Construction Service L3109
224 M.K Hanif Construction Service L3110
224 M.K Hanif Construction Service L3111
224 M.K Hanif Construction Service L3112
224 M.K Hanif Construction Service L3113
224 M.K Hanif Construction Service L3114
224 M.K Hanif Construction Service L3115  $           182,649,693 
224 M.K Hanif Construction Service L3116  $             77,615,475 
224 M.K Hanif Construction Service L3117  $           108,768,555 
224 M.K Hanif Construction Service L3118  $           108,768,555 
224 M.K Hanif Construction Service L3119  $           145,326,563 
224 M.K Hanif Construction Service L3120  $           109,167,555 
224 M.K Hanif Construction Service L3121  $           111,939,072 
224 M.K Hanif Construction Service L3122  $             77,944,650 
224 M.K Hanif Construction Service L3123  $             95,305,350 
224 M.K Hanif Construction Service L3124  $             87,926,370 
224 M.K Hanif Construction Service L3125  $             35,306,250 
224 M.K Hanif Construction Service L3126  $           172,346,355 
224 M.K Hanif Construction Service L3127  $             29,657,250 
224 M.K Hanif Construction Service L3128  $             32,918,970 
224 M.K Hanif Construction Service L3129  $             62,565,195 
224 M.K Hanif Construction Service L3130
224 M.K Hanif Construction Service L3131

225 Avionics Engineering Inc. L3104  Standard Nil ✔ ✔ ✔ 2
225 Avionics Engineering Inc. L3105
225 Avionics Engineering Inc. L3106
225 Avionics Engineering Inc. L3107
225 Avionics Engineering Inc. L3108
225 Avionics Engineering Inc. L3109
225 Avionics Engineering Inc. L3110
225 Avionics Engineering Inc. L3111
225 Avionics Engineering Inc. L3112
225 Avionics Engineering Inc. L3113  $           146,952,855 
225 Avionics Engineering Inc. L3114
225 Avionics Engineering Inc. L3115  $           187,625,949 
225 Avionics Engineering Inc. L3116



225 Avionics Engineering Inc. L3117
225 Avionics Engineering Inc. L3118
225 Avionics Engineering Inc. L3119  $           153,397,650 
225 Avionics Engineering Inc. L3120
225 Avionics Engineering Inc. L3121
225 Avionics Engineering Inc. L3122
225 Avionics Engineering Inc. L3123
225 Avionics Engineering Inc. L3124
225 Avionics Engineering Inc. L3125
225 Avionics Engineering Inc. L3126  $           175,791,420 
225 Avionics Engineering Inc. L3127
225 Avionics Engineering Inc. L3128
225 Avionics Engineering Inc. L3129
225 Avionics Engineering Inc. L3130
225 Avionics Engineering Inc. L3131

226 Avionics Engineering Inc. L3104  $             69,458,130  Standard Premier ✔ ✔ ✔ 2
226 Avionics Engineering Inc. L3105
226 Avionics Engineering Inc. L3106
226 Avionics Engineering Inc. L3107
226 Avionics Engineering Inc. L3108
226 Avionics Engineering Inc. L3109
226 Avionics Engineering Inc. L3110
226 Avionics Engineering Inc. L3111
226 Avionics Engineering Inc. L3112
226 Avionics Engineering Inc. L3113
226 Avionics Engineering Inc. L3114
226 Avionics Engineering Inc. L3115
226 Avionics Engineering Inc. L3116
226 Avionics Engineering Inc. L3117  $           133,255,920 
226 Avionics Engineering Inc. L3118  $           134,489,565 
226 Avionics Engineering Inc. L3119
226 Avionics Engineering Inc. L3120  $           135,203,565 
226 Avionics Engineering Inc. L3121  $           136,244,934 
226 Avionics Engineering Inc. L3122
226 Avionics Engineering Inc. L3123
226 Avionics Engineering Inc. L3124
226 Avionics Engineering Inc. L3125
226 Avionics Engineering Inc. L3126
226 Avionics Engineering Inc. L3127



226 Avionics Engineering Inc. L3128
226 Avionics Engineering Inc. L3129
226 Avionics Engineering Inc. L3130
226 Avionics Engineering Inc. L3131

227 S.A.M Civil Works L3104  Standard Nil ✔ ✔ ✔ 2
227 S.A.M Civil Works L3105  $             45,423,604 
227 S.A.M Civil Works L3106
227 S.A.M Civil Works L3107
227 S.A.M Civil Works L3108
227 S.A.M Civil Works L3109  $             40,843,431 
227 S.A.M Civil Works L3110  $             29,572,830 
227 S.A.M Civil Works L3111
227 S.A.M Civil Works L3112
227 S.A.M Civil Works L3113
227 S.A.M Civil Works L3114
227 S.A.M Civil Works L3115
227 S.A.M Civil Works L3116
227 S.A.M Civil Works L3117
227 S.A.M Civil Works L3118
227 S.A.M Civil Works L3119
227 S.A.M Civil Works L3120
227 S.A.M Civil Works L3121
227 S.A.M Civil Works L3122
227 S.A.M Civil Works L3123
227 S.A.M Civil Works L3124
227 S.A.M Civil Works L3125  $             33,048,750 
227 S.A.M Civil Works L3126
227 S.A.M Civil Works L3127  $             68,328,015 
227 S.A.M Civil Works L3128  $             68,578,440 
227 S.A.M Civil Works L3129  $             57,527,085 
227 S.A.M Civil Works L3130  $             33,048,750 
227 S.A.M Civil Works L3131  $             33,313,245 

228 Abdul Gaffur General Construction, Sawmilling, Sand, 
Loam, Laterite L3104  Standard Premier ✔ ✔ ✔ 2

228 Abdul Gaffur General Construction, Sawmilling, Sand, 
Loam, Laterite L3105

228 Abdul Gaffur General Construction, Sawmilling, Sand, 
Loam, Laterite L3106



228 Abdul Gaffur General Construction, Sawmilling, Sand, 
Loam, Laterite L3107  $           129,009,878 

228 Abdul Gaffur General Construction, Sawmilling, Sand, 
Loam, Laterite L3108

228 Abdul Gaffur General Construction, Sawmilling, Sand, 
Loam, Laterite L3109

228 Abdul Gaffur General Construction, Sawmilling, Sand, 
Loam, Laterite L3110

228 Abdul Gaffur General Construction, Sawmilling, Sand, 
Loam, Laterite L3111

228 Abdul Gaffur General Construction, Sawmilling, Sand, 
Loam, Laterite L3112

228 Abdul Gaffur General Construction, Sawmilling, Sand, 
Loam, Laterite L3113

228 Abdul Gaffur General Construction, Sawmilling, Sand, 
Loam, Laterite L3114  $             71,366,925 

228 Abdul Gaffur General Construction, Sawmilling, Sand, 
Loam, Laterite L3115  $           196,844,235 

228 Abdul Gaffur General Construction, Sawmilling, Sand, 
Loam, Laterite L3116

228 Abdul Gaffur General Construction, Sawmilling, Sand, 
Loam, Laterite L3117

228 Abdul Gaffur General Construction, Sawmilling, Sand, 
Loam, Laterite L3118

228 Abdul Gaffur General Construction, Sawmilling, Sand, 
Loam, Laterite L3119  $           134,264,970 

228 Abdul Gaffur General Construction, Sawmilling, Sand, 
Loam, Laterite L3120

228 Abdul Gaffur General Construction, Sawmilling, Sand, 
Loam, Laterite L3121  $             99,565,568 

228 Abdul Gaffur General Construction, Sawmilling, Sand, 
Loam, Laterite L3122

228 Abdul Gaffur General Construction, Sawmilling, Sand, 
Loam, Laterite L3123  $             85,394,632 

228 Abdul Gaffur General Construction, Sawmilling, Sand, 
Loam, Laterite L3124

228 Abdul Gaffur General Construction, Sawmilling, Sand, 
Loam, Laterite L3125

228 Abdul Gaffur General Construction, Sawmilling, Sand, 
Loam, Laterite L3126



228 Abdul Gaffur General Construction, Sawmilling, Sand, 
Loam, Laterite L3127

228 Abdul Gaffur General Construction, Sawmilling, Sand, 
Loam, Laterite L3128

228 Abdul Gaffur General Construction, Sawmilling, Sand, 
Loam, Laterite L3129

228 Abdul Gaffur General Construction, Sawmilling, Sand, 
Loam, Laterite L3130  $             61,495,770 

228 Abdul Gaffur General Construction, Sawmilling, Sand, 
Loam, Laterite L3131

229 Anwar's Logistics and Construction Company L3104  $             60,625,422 No Bid Security Seen ✔ ✔ ✔ 2
229 Anwar's Logistics and Construction Company L3105  $             45,292,877 
229 Anwar's Logistics and Construction Company L3106  $             95,930,525 
229 Anwar's Logistics and Construction Company L3107  $           154,473,409 
229 Anwar's Logistics and Construction Company L3108  $             60,845,987 
229 Anwar's Logistics and Construction Company L3109  $             40,266,339 
229 Anwar's Logistics and Construction Company L3110  $             31,388,114 
229 Anwar's Logistics and Construction Company L3111  $           103,895,532 
229 Anwar's Logistics and Construction Company L3112  $             62,732,986 
229 Anwar's Logistics and Construction Company L3113  $           145,812,356 
229 Anwar's Logistics and Construction Company L3114  $           120,377,495 
229 Anwar's Logistics and Construction Company L3115  $           228,596,301 
229 Anwar's Logistics and Construction Company L3116  $             85,270,396 
229 Anwar's Logistics and Construction Company L3117  $           109,878,510 
229 Anwar's Logistics and Construction Company L3118  $           112,017,457 
229 Anwar's Logistics and Construction Company L3119  $           159,141,602 
229 Anwar's Logistics and Construction Company L3120  $           118,876,911 
229 Anwar's Logistics and Construction Company L3121  $           122,841,480 
229 Anwar's Logistics and Construction Company L3122  $             83,868,022 
229 Anwar's Logistics and Construction Company L3123  $           108,349,125 
229 Anwar's Logistics and Construction Company L3124  $             97,377,408 
229 Anwar's Logistics and Construction Company L3125  $             75,218,343 
229 Anwar's Logistics and Construction Company L3126  $           174,385,359 
229 Anwar's Logistics and Construction Company L3127  $             62,811,182 
229 Anwar's Logistics and Construction Company L3128  $             52,500,420 
229 Anwar's Logistics and Construction Company L3129  $             68,866,143 
229 Anwar's Logistics and Construction Company L3130  $             69,870,849 
229 Anwar's Logistics and Construction Company L3131  $             60,587,226 



230 JC Mining and Construction L3104  $             54,052,110  Standard Assuria ✔ ✔ ✔ 2
230 JC Mining and Construction L3105  $             41,096,081 
230 JC Mining and Construction L3106
230 JC Mining and Construction L3107  $           141,444,240 
230 JC Mining and Construction L3108  $             42,970,533 
230 JC Mining and Construction L3109  $             36,171,975 
230 JC Mining and Construction L3110
230 JC Mining and Construction L3111  $             94,705,674 
230 JC Mining and Construction L3112  $             62,175,540 
230 JC Mining and Construction L3113
230 JC Mining and Construction L3114  $           103,927,950 
230 JC Mining and Construction L3115
230 JC Mining and Construction L3116  $             79,567,635 
230 JC Mining and Construction L3117  $           108,127,688 
230 JC Mining and Construction L3118  $           108,127,688 
230 JC Mining and Construction L3119
230 JC Mining and Construction L3120
230 JC Mining and Construction L3121
230 JC Mining and Construction L3122
230 JC Mining and Construction L3123
230 JC Mining and Construction L3124
230 JC Mining and Construction L3125
230 JC Mining and Construction L3126  $           177,352,935 
230 JC Mining and Construction L3127  $             32,350,500 
230 JC Mining and Construction L3128
230 JC Mining and Construction L3129
230 JC Mining and Construction L3130
230 JC Mining and Construction L3131

231 V&K Construction Service L3104  Standard Assuria ✔ ✔ ✔ 2
231 V&K Construction Service L3105
231 V&K Construction Service L3106
231 V&K Construction Service L3107
231 V&K Construction Service L3108
231 V&K Construction Service L3109
231 V&K Construction Service L3110
231 V&K Construction Service L3111
231 V&K Construction Service L3112
231 V&K Construction Service L3113
231 V&K Construction Service L3114  $             83,903,694 



231 V&K Construction Service L3115
231 V&K Construction Service L3116
231 V&K Construction Service L3117
231 V&K Construction Service L3118
231 V&K Construction Service L3119
231 V&K Construction Service L3120
231 V&K Construction Service L3121
231 V&K Construction Service L3122  $             96,451,551 
231 V&K Construction Service L3123
231 V&K Construction Service L3124
231 V&K Construction Service L3125
231 V&K Construction Service L3126
231 V&K Construction Service L3127
231 V&K Construction Service L3128
231 V&K Construction Service L3129
231 V&K Construction Service L3130
231 V&K Construction Service L3131

232 Ameer's Enterprises L3104  $             58,059,645  Standard Caricom ✔ ✔ ✔ 2
232 Ameer's Enterprises L3105  $             42,041,744 
232 Ameer's Enterprises L3106  $             70,736,000 
232 Ameer's Enterprises L3107
232 Ameer's Enterprises L3108  $             41,107,379 
232 Ameer's Enterprises L3109  $             37,856,778 
232 Ameer's Enterprises L3110  $             28,183,365 
232 Ameer's Enterprises L3111
232 Ameer's Enterprises L3112  $             60,702,075 
232 Ameer's Enterprises L3113
232 Ameer's Enterprises L3114
232 Ameer's Enterprises L3115
232 Ameer's Enterprises L3116  $             80,576,475 
232 Ameer's Enterprises L3117
232 Ameer's Enterprises L3118
232 Ameer's Enterprises L3119
232 Ameer's Enterprises L3120
232 Ameer's Enterprises L3121
232 Ameer's Enterprises L3122  $             79,637,250 
232 Ameer's Enterprises L3123
232 Ameer's Enterprises L3124  $             91,743,120 
232 Ameer's Enterprises L3125  $             37,290,750 



232 Ameer's Enterprises L3126
232 Ameer's Enterprises L3127
232 Ameer's Enterprises L3128  $             32,708,970 
232 Ameer's Enterprises L3129  $             63,174,195 
232 Ameer's Enterprises L3130
232 Ameer's Enterprises L3131

233 You Nailed It Contracting Service L3104  Standard Caricom (Copy) ✔ ✔ ✔ 2
233 You Nailed It Contracting Service L3105
233 You Nailed It Contracting Service L3106
233 You Nailed It Contracting Service L3107
233 You Nailed It Contracting Service L3108
233 You Nailed It Contracting Service L3109
233 You Nailed It Contracting Service L3110
233 You Nailed It Contracting Service L3111  $             96,103,638 
233 You Nailed It Contracting Service L3112
233 You Nailed It Contracting Service L3113  $           160,096,808 
233 You Nailed It Contracting Service L3114  $           100,168,530 
233 You Nailed It Contracting Service L3115  $           223,001,557 
233 You Nailed It Contracting Service L3116
233 You Nailed It Contracting Service L3117  $           117,148,920 
233 You Nailed It Contracting Service L3118  $           117,096,420 
233 You Nailed It Contracting Service L3119  $           155,201,970 
233 You Nailed It Contracting Service L3120  $           114,665,670 
233 You Nailed It Contracting Service L3121  $           123,119,231 
233 You Nailed It Contracting Service L3122
233 You Nailed It Contracting Service L3123  $           105,619,500 
233 You Nailed It Contracting Service L3124
233 You Nailed It Contracting Service L3125
233 You Nailed It Contracting Service L3126  $           182,610,420 
233 You Nailed It Contracting Service L3127
233 You Nailed It Contracting Service L3128
233 You Nailed It Contracting Service L3129
233 You Nailed It Contracting Service L3130
233 You Nailed It Contracting Service L3131

234 Kanuku Builders & Suppliers Contractors L3104  Standard Premier ✔ ✔ ✔ 2
234 Kanuku Builders & Suppliers Contractors L3105
234 Kanuku Builders & Suppliers Contractors L3106
234 Kanuku Builders & Suppliers Contractors L3107  $           179,880,120 



234 Kanuku Builders & Suppliers Contractors L3108
234 Kanuku Builders & Suppliers Contractors L3109
234 Kanuku Builders & Suppliers Contractors L3110
234 Kanuku Builders & Suppliers Contractors L3111
234 Kanuku Builders & Suppliers Contractors L3112
234 Kanuku Builders & Suppliers Contractors L3113  $           210,632,520 
234 Kanuku Builders & Suppliers Contractors L3114
234 Kanuku Builders & Suppliers Contractors L3115
234 Kanuku Builders & Suppliers Contractors L3116
234 Kanuku Builders & Suppliers Contractors L3117
234 Kanuku Builders & Suppliers Contractors L3118
234 Kanuku Builders & Suppliers Contractors L3119  $           190,517,460 
234 Kanuku Builders & Suppliers Contractors L3120
234 Kanuku Builders & Suppliers Contractors L3121
234 Kanuku Builders & Suppliers Contractors L3122
234 Kanuku Builders & Suppliers Contractors L3123
234 Kanuku Builders & Suppliers Contractors L3124
234 Kanuku Builders & Suppliers Contractors L3125
234 Kanuku Builders & Suppliers Contractors L3126  $           224,989,005 
234 Kanuku Builders & Suppliers Contractors L3127
234 Kanuku Builders & Suppliers Contractors L3128
234 Kanuku Builders & Suppliers Contractors L3129
234 Kanuku Builders & Suppliers Contractors L3130
234 Kanuku Builders & Suppliers Contractors L3131

235 R&C Construction Inc. L3104  Standard Premier ✔ ✔ ✔ 2
235 R&C Construction Inc. L3105
235 R&C Construction Inc. L3106  $             79,296,700 
235 R&C Construction Inc. L3107
235 R&C Construction Inc. L3108
235 R&C Construction Inc. L3109
235 R&C Construction Inc. L3110
235 R&C Construction Inc. L3111
235 R&C Construction Inc. L3112
235 R&C Construction Inc. L3113
235 R&C Construction Inc. L3114
235 R&C Construction Inc. L3115
235 R&C Construction Inc. L3116
235 R&C Construction Inc. L3117
235 R&C Construction Inc. L3118



235 R&C Construction Inc. L3119
235 R&C Construction Inc. L3120
235 R&C Construction Inc. L3121
235 R&C Construction Inc. L3122
235 R&C Construction Inc. L3123
235 R&C Construction Inc. L3124
235 R&C Construction Inc. L3125
235 R&C Construction Inc. L3126
235 R&C Construction Inc. L3127
235 R&C Construction Inc. L3128
235 R&C Construction Inc. L3129
235 R&C Construction Inc. L3130
235 R&C Construction Inc. L3131

236 Basheir's & Son's Construction Inc. L3104  $             60,444,090  Standard Nafico ✔ ✔ ✔ 2
236 Basheir's & Son's Construction Inc. L3105  $             45,157,405 
236 Basheir's & Son's Construction Inc. L3106  $             95,646,500 
236 Basheir's & Son's Construction Inc. L3107  $           154,011,375 
236 Basheir's & Son's Construction Inc. L3108  $             60,663,994 
236 Basheir's & Son's Construction Inc. L3109  $             40,145,901 
236 Basheir's & Son's Construction Inc. L3110  $             31,281,684 
236 Basheir's & Son's Construction Inc. L3111  $           103,584,776 
236 Basheir's & Son's Construction Inc. L3112  $             62,545,350 
236 Basheir's & Son's Construction Inc. L3113  $           145,376,228 
236 Basheir's & Son's Construction Inc. L3114  $           122,210,655 
236 Basheir's & Son's Construction Inc. L3115  $           227,912,564 
236 Basheir's & Son's Construction Inc. L3116  $             85,015,350 
236 Basheir's & Son's Construction Inc. L3117  $           109,549,860 
236 Basheir's & Son's Construction Inc. L3118  $           111,682,410 
236 Basheir's & Son's Construction Inc. L3119  $           158,665,605 
236 Basheir's & Son's Construction Inc. L3120  $           118,511,925 
236 Basheir's & Son's Construction Inc. L3121  $           122,474,058 
236 Basheir's & Son's Construction Inc. L3122  $             83,617,170 
236 Basheir's & Son's Construction Inc. L3123  $           108,025,050 
236 Basheir's & Son's Construction Inc. L3124  $             97,086,150 
236 Basheir's & Son's Construction Inc. L3125  $             74,993,363 
236 Basheir's & Son's Construction Inc. L3126  $           173,865,338 
236 Basheir's & Son's Construction Inc. L3127  $             62,623,313 
236 Basheir's & Son's Construction Inc. L3128  $             52,343,918 
236 Basheir's & Son's Construction Inc. L3129  $             68,671,155 



236 Basheir's & Son's Construction Inc. L3130  $             69,672,855 
236 Basheir's & Son's Construction Inc. L3131  $             60,757,200 

237 Platinum Investments Inc. L3104  Standard Premier ✔ ✔ ✔ 2
237 Platinum Investments Inc. L3105
237 Platinum Investments Inc. L3106  $             73,537,500 
237 Platinum Investments Inc. L3107  $           143,664,465 
237 Platinum Investments Inc. L3108
237 Platinum Investments Inc. L3109
237 Platinum Investments Inc. L3110
237 Platinum Investments Inc. L3111  $             92,744,571 
237 Platinum Investments Inc. L3112
237 Platinum Investments Inc. L3113  $           150,538,026 
237 Platinum Investments Inc. L3114  $             93,077,985 
237 Platinum Investments Inc. L3115  $           186,820,797 
237 Platinum Investments Inc. L3116
237 Platinum Investments Inc. L3117  $           109,209,555 
237 Platinum Investments Inc. L3118  $           109,209,555 
237 Platinum Investments Inc. L3119  $           149,266,163 
237 Platinum Investments Inc. L3120  $           110,679,555 
237 Platinum Investments Inc. L3121  $           113,472,072 
237 Platinum Investments Inc. L3122
237 Platinum Investments Inc. L3123  $             98,518,350 
237 Platinum Investments Inc. L3124  $             89,712,420 
237 Platinum Investments Inc. L3125
237 Platinum Investments Inc. L3126  $           174,996,555 
237 Platinum Investments Inc. L3127
237 Platinum Investments Inc. L3128
237 Platinum Investments Inc. L3129
237 Platinum Investments Inc. L3130
237 Platinum Investments Inc. L3131

238 Firma General Contracting Service L3104  $             47,480,790  Standard Premier ✔ ✔ ✔ 2
238 Firma General Contracting Service L3105  $             36,453,816 
238 Firma General Contracting Service L3106
238 Firma General Contracting Service L3107
238 Firma General Contracting Service L3108
238 Firma General Contracting Service L3109  $             30,616,446 
238 Firma General Contracting Service L3110
238 Firma General Contracting Service L3111



238 Firma General Contracting Service L3112
238 Firma General Contracting Service L3113
238 Firma General Contracting Service L3114
238 Firma General Contracting Service L3115
238 Firma General Contracting Service L3116
238 Firma General Contracting Service L3117
238 Firma General Contracting Service L3118
238 Firma General Contracting Service L3119
238 Firma General Contracting Service L3120
238 Firma General Contracting Service L3121
238 Firma General Contracting Service L3122  $             67,091,010 
238 Firma General Contracting Service L3123
238 Firma General Contracting Service L3124
238 Firma General Contracting Service L3125
238 Firma General Contracting Service L3126
238 Firma General Contracting Service L3127
238 Firma General Contracting Service L3128
238 Firma General Contracting Service L3129  $             53,082,015 
238 Firma General Contracting Service L3130  $             53,285,610 
238 Firma General Contracting Service L3131  $             44,671,725 

239 CI Construction Supplies L3104  $             59,829,945  Standard Assuria ✔ ✔ ✔ 2
239 CI Construction Supplies L3105  $             39,589,204 
239 CI Construction Supplies L3106  $             75,576,000 
239 CI Construction Supplies L3107  $           151,335,818 
239 CI Construction Supplies L3108  $             43,224,014 
239 CI Construction Supplies L3109  $             39,173,618 
239 CI Construction Supplies L3110  $             29,055,600 
239 CI Construction Supplies L3111  $           101,138,683 
239 CI Construction Supplies L3112  $             62,105,243 
239 CI Construction Supplies L3113  $           150,705,030 
239 CI Construction Supplies L3114  $           101,627,925 
239 CI Construction Supplies L3115  $           194,316,880 
239 CI Construction Supplies L3116  $             82,221,563 
239 CI Construction Supplies L3117  $           114,917,618 
239 CI Construction Supplies L3118  $           115,012,118 
239 CI Construction Supplies L3119  $           154,257,128 
239 CI Construction Supplies L3120  $           116,643,818 
239 CI Construction Supplies L3121  $           116,752,560 
239 CI Construction Supplies L3122  $             80,483,813 



239 CI Construction Supplies L3123  $           105,911,243 
239 CI Construction Supplies L3124  $             94,983,788 
239 CI Construction Supplies L3125  $             38,179,050 
239 CI Construction Supplies L3126  $           180,532,110 
239 CI Construction Supplies L3127  $             31,928,400 
239 CI Construction Supplies L3128  $             31,509,293 
239 CI Construction Supplies L3129  $             65,685,953 
239 CI Construction Supplies L3130  $             65,431,853 
239 CI Construction Supplies L3131  $             55,753,373 

240 Steadfast Construction & Cleaning Service L3104  Bid page incomplete  Standard Nil ✔ ✔ ✔ 0
240 Steadfast Construction & Cleaning Service L3105  Bid page incomplete 
240 Steadfast Construction & Cleaning Service L3106  Bid page incomplete 
240 Steadfast Construction & Cleaning Service L3107  Bid page incomplete 
240 Steadfast Construction & Cleaning Service L3108  Bid page incomplete 
240 Steadfast Construction & Cleaning Service L3109  Bid page incomplete 
240 Steadfast Construction & Cleaning Service L3110  Bid page incomplete 
240 Steadfast Construction & Cleaning Service L3111  Bid page incomplete 
240 Steadfast Construction & Cleaning Service L3112  Bid page incomplete 
240 Steadfast Construction & Cleaning Service L3113  Bid page incomplete 
240 Steadfast Construction & Cleaning Service L3114  Bid page incomplete 
240 Steadfast Construction & Cleaning Service L3115  Bid page incomplete 
240 Steadfast Construction & Cleaning Service L3116  Bid page incomplete 
240 Steadfast Construction & Cleaning Service L3117  Bid page incomplete 
240 Steadfast Construction & Cleaning Service L3118  Bid page incomplete 
240 Steadfast Construction & Cleaning Service L3119  Bid page incomplete 
240 Steadfast Construction & Cleaning Service L3120  Bid page incomplete 
240 Steadfast Construction & Cleaning Service L3121  Bid page incomplete 
240 Steadfast Construction & Cleaning Service L3122  Bid page incomplete 
240 Steadfast Construction & Cleaning Service L3123  Bid page incomplete 
240 Steadfast Construction & Cleaning Service L3124  Bid page incomplete 
240 Steadfast Construction & Cleaning Service L3125  Bid page incomplete 
240 Steadfast Construction & Cleaning Service L3126  Bid page incomplete 
240 Steadfast Construction & Cleaning Service L3127  Bid page incomplete 
240 Steadfast Construction & Cleaning Service L3128  Bid page incomplete 
240 Steadfast Construction & Cleaning Service L3129  Bid page incomplete 
240 Steadfast Construction & Cleaning Service L3130  Bid page incomplete 
240 Steadfast Construction & Cleaning Service L3131  Bid page incomplete 

241 Day Clean Shop Supply & Services L3104  $             51,723,840  Standard Caricom ✔ ✔ ✔ 2



241 Day Clean Shop Supply & Services L3105
241 Day Clean Shop Supply & Services L3106  $             70,476,000 
241 Day Clean Shop Supply & Services L3107  $           130,239,270 
241 Day Clean Shop Supply & Services L3108
241 Day Clean Shop Supply & Services L3109  $             38,074,028 
241 Day Clean Shop Supply & Services L3110  $             22,722,420 
241 Day Clean Shop Supply & Services L3111
241 Day Clean Shop Supply & Services L3112  $             57,141,315 
241 Day Clean Shop Supply & Services L3113
241 Day Clean Shop Supply & Services L3114
241 Day Clean Shop Supply & Services L3115
241 Day Clean Shop Supply & Services L3116  $             75,669,825 
241 Day Clean Shop Supply & Services L3117  $           107,600,535 
241 Day Clean Shop Supply & Services L3118  $           167,600,535 
241 Day Clean Shop Supply & Services L3119  $           141,005,130 
241 Day Clean Shop Supply & Services L3120  $           107,250,885 
241 Day Clean Shop Supply & Services L3121  $           108,199,211 
241 Day Clean Shop Supply & Services L3122  $             77,254,905 
241 Day Clean Shop Supply & Services L3123  $             91,637,385 
241 Day Clean Shop Supply & Services L3124
241 Day Clean Shop Supply & Services L3125
241 Day Clean Shop Supply & Services L3126  $           174,879,930 
241 Day Clean Shop Supply & Services L3127
241 Day Clean Shop Supply & Services L3128  $             27,648,180 
241 Day Clean Shop Supply & Services L3129
241 Day Clean Shop Supply & Services L3130
241 Day Clean Shop Supply & Services L3131

242 A. Alli Construction L3104  $             55,021,575  Standard Premier ✔ ✔ ✔ 2
242 A. Alli Construction L3105  $             40,201,088 
242 A. Alli Construction L3106  $             72,864,225 
242 A. Alli Construction L3107  $           136,502,310 
242 A. Alli Construction L3108  $             40,340,990 
242 A. Alli Construction L3109  $             37,101,540 
242 A. Alli Construction L3110  $             27,884,010 
242 A. Alli Construction L3111  $             92,989,208 
242 A. Alli Construction L3112  $             58,667,385 
242 A. Alli Construction L3113  $           138,724,163 
242 A. Alli Construction L3114  $             93,695,490 
242 A. Alli Construction L3115  $           176,035,650 



242 A. Alli Construction L3116  $             77,337,330 
242 A. Alli Construction L3117  $           106,379,490 
242 A. Alli Construction L3118  $           106,484,490 
242 A. Alli Construction L3119  $           142,116,975 
242 A. Alli Construction L3120  $           107,591,925 
242 A. Alli Construction L3121  $           107,192,190 
242 A. Alli Construction L3122  $             75,523,560 
242 A. Alli Construction L3123  $             97,193,880 
242 A. Alli Construction L3124  $             88,088,700 
242 A. Alli Construction L3125  $             47,055,750 
242 A. Alli Construction L3126  $           164,785,635 
242 A. Alli Construction L3127  $             36,802,500 
242 A. Alli Construction L3128  $             34,114,710 
242 A. Alli Construction L3129  $             61,517,925 
242 A. Alli Construction L3130  $             62,809,425 
242 A. Alli Construction L3131  $             52,799,775 

243 Excess Construction L3104  $             51,683,037  Standard Caricom ✔ ✔ ✔ 2
243 Excess Construction L3105
243 Excess Construction L3106
243 Excess Construction L3107
243 Excess Construction L3108
243 Excess Construction L3109
243 Excess Construction L3110
243 Excess Construction L3111
243 Excess Construction L3112  $             59,641,050 
243 Excess Construction L3113
243 Excess Construction L3114
243 Excess Construction L3115
243 Excess Construction L3116  $             75,942,090 
243 Excess Construction L3117  $           105,222,222 
243 Excess Construction L3118  $           106,415,085 
243 Excess Construction L3119
243 Excess Construction L3120  $           107,085,668 
243 Excess Construction L3121  $           107,648,828 
243 Excess Construction L3122  $             75,396,521 
243 Excess Construction L3123  $             86,134,944 
243 Excess Construction L3124
243 Excess Construction L3125
243 Excess Construction L3126



243 Excess Construction L3127
243 Excess Construction L3128
243 Excess Construction L3129  $             61,583,697 
243 Excess Construction L3130
243 Excess Construction L3131

244 Fyuse Hoosain Construction Inc. L3104  Standard Assuria ✔ ✔ ✔ 2
244 Fyuse Hoosain Construction Inc. L3105
244 Fyuse Hoosain Construction Inc. L3106  $             67,642,000 
244 Fyuse Hoosain Construction Inc. L3107
244 Fyuse Hoosain Construction Inc. L3108
244 Fyuse Hoosain Construction Inc. L3109
244 Fyuse Hoosain Construction Inc. L3110
244 Fyuse Hoosain Construction Inc. L3111  $             94,717,369 
244 Fyuse Hoosain Construction Inc. L3112
244 Fyuse Hoosain Construction Inc. L3113
244 Fyuse Hoosain Construction Inc. L3114  $             91,271,082 
244 Fyuse Hoosain Construction Inc. L3115
244 Fyuse Hoosain Construction Inc. L3116
244 Fyuse Hoosain Construction Inc. L3117  $           108,629,063 
244 Fyuse Hoosain Construction Inc. L3118  $           107,341,763 
244 Fyuse Hoosain Construction Inc. L3119  $           140,000,595 
244 Fyuse Hoosain Construction Inc. L3120  $           113,290,170 
244 Fyuse Hoosain Construction Inc. L3121  $           110,768,204 
244 Fyuse Hoosain Construction Inc. L3122
244 Fyuse Hoosain Construction Inc. L3123
244 Fyuse Hoosain Construction Inc. L3124
244 Fyuse Hoosain Construction Inc. L3125
244 Fyuse Hoosain Construction Inc. L3126
244 Fyuse Hoosain Construction Inc. L3127
244 Fyuse Hoosain Construction Inc. L3128
244 Fyuse Hoosain Construction Inc. L3129
244 Fyuse Hoosain Construction Inc. L3130
244 Fyuse Hoosain Construction Inc. L3131

245 Advanced Techniques Engineering and Construction 
Services L3104  $             60,633,143  Standard Caricom ✔ ✔ ✔ 2

245 Advanced Techniques Engineering and Construction 
Services L3105  $             44,498,355 



245 Advanced Techniques Engineering and Construction 
Services L3106

245 Advanced Techniques Engineering and Construction 
Services L3107

245 Advanced Techniques Engineering and Construction 
Services L3108

245 Advanced Techniques Engineering and Construction 
Services L3109  $             40,705,638 

245 Advanced Techniques Engineering and Construction 
Services L3110  $             30,073,271 

245 Advanced Techniques Engineering and Construction 
Services L3111

245 Advanced Techniques Engineering and Construction 
Services L3112

245 Advanced Techniques Engineering and Construction 
Services L3113

245 Advanced Techniques Engineering and Construction 
Services L3114

245 Advanced Techniques Engineering and Construction 
Services L3115

245 Advanced Techniques Engineering and Construction 
Services L3116  $             85,858,448 

245 Advanced Techniques Engineering and Construction 
Services L3117  $           117,231,923 

245 Advanced Techniques Engineering and Construction 
Services L3118  $           118,439,423 

245 Advanced Techniques Engineering and Construction 
Services L3119

245 Advanced Techniques Engineering and Construction 
Services L3120

245 Advanced Techniques Engineering and Construction 
Services L3121

245 Advanced Techniques Engineering and Construction 
Services L3122  $             82,911,780 

245 Advanced Techniques Engineering and Construction 
Services L3123

245 Advanced Techniques Engineering and Construction 
Services L3124

245 Advanced Techniques Engineering and Construction 
Services L3125



245 Advanced Techniques Engineering and Construction 
Services L3126

245 Advanced Techniques Engineering and Construction 
Services L3127

245 Advanced Techniques Engineering and Construction 
Services L3128

245 Advanced Techniques Engineering and Construction 
Services L3129  $             66,260,198 

245 Advanced Techniques Engineering and Construction 
Services L3130  $             68,410,650 

245 Advanced Techniques Engineering and Construction 
Services L3131  $             56,836,973 

246 George's Construction Maintenance Company L3104  Bid page not found  Standard Nil 2
246 George's Construction Maintenance Company L3105  Bid page not found 
246 George's Construction Maintenance Company L3106  Bid page not found 
246 George's Construction Maintenance Company L3107  Bid page not found 
246 George's Construction Maintenance Company L3108  Bid page not found 
246 George's Construction Maintenance Company L3109  Bid page not found 
246 George's Construction Maintenance Company L3110  Bid page not found 
246 George's Construction Maintenance Company L3111  Bid page not found 
246 George's Construction Maintenance Company L3112  Bid page not found 
246 George's Construction Maintenance Company L3113  Bid page not found 
246 George's Construction Maintenance Company L3114  Bid page not found 
246 George's Construction Maintenance Company L3115  Bid page not found 
246 George's Construction Maintenance Company L3116  Bid page not found 
246 George's Construction Maintenance Company L3117  Bid page not found 
246 George's Construction Maintenance Company L3118  Bid page not found 
246 George's Construction Maintenance Company L3119  Bid page not found 
246 George's Construction Maintenance Company L3120  Bid page not found 
246 George's Construction Maintenance Company L3121  Bid page not found 
246 George's Construction Maintenance Company L3122  Bid page not found 
246 George's Construction Maintenance Company L3123  Bid page not found 
246 George's Construction Maintenance Company L3124  Bid page not found 
246 George's Construction Maintenance Company L3125  Bid page not found 
246 George's Construction Maintenance Company L3126  Bid page not found 
246 George's Construction Maintenance Company L3127  Bid page not found 
246 George's Construction Maintenance Company L3128  Bid page not found 
246 George's Construction Maintenance Company L3129  Bid page not found 
246 George's Construction Maintenance Company L3130  Bid page not found 



246 George's Construction Maintenance Company L3131  Bid page not found 

247 KBS Engineering & Transportation Services L3104  $             58,583,175  Standard Nafico ✔ ✔ ✔ 2
247 KBS Engineering & Transportation Services L3105  $             41,232,450 
247 KBS Engineering & Transportation Services L3106  $             76,871,000 
247 KBS Engineering & Transportation Services L3107  $           147,891,855 
247 KBS Engineering & Transportation Services L3108  $             42,753,963 
247 KBS Engineering & Transportation Services L3109  $             38,895,171 
247 KBS Engineering & Transportation Services L3110  $             28,420,665 
247 KBS Engineering & Transportation Services L3111  $             99,780,255 
247 KBS Engineering & Transportation Services L3112  $             62,153,175 
247 KBS Engineering & Transportation Services L3113  $           165,144,368 
247 KBS Engineering & Transportation Services L3114  $             99,536,325 
247 KBS Engineering & Transportation Services L3115  $           196,065,907 
247 KBS Engineering & Transportation Services L3116  $             82,321,050 
247 KBS Engineering & Transportation Services L3117  $           115,341,975 
247 KBS Engineering & Transportation Services L3118  $           115,761,975 
247 KBS Engineering & Transportation Services L3119  $           155,562,225 
247 KBS Engineering & Transportation Services L3120  $           117,357,975 
247 KBS Engineering & Transportation Services L3121  $           117,680,220 
247 KBS Engineering & Transportation Services L3122  $             81,670,050 
247 KBS Engineering & Transportation Services L3123  $           104,521,200 
247 KBS Engineering & Transportation Services L3124  $             94,401,300 
247 KBS Engineering & Transportation Services L3125  $             38,713,500 
247 KBS Engineering & Transportation Services L3126  $           181,230,158 
247 KBS Engineering & Transportation Services L3127  $             31,720,500 
247 KBS Engineering & Transportation Services L3128  $             33,965,663 
247 KBS Engineering & Transportation Services L3129  $             66,659,775 
247 KBS Engineering & Transportation Services L3130  $             66,869,355 
247 KBS Engineering & Transportation Services L3131  $             55,552,140 

248 D.Sukhdeo & Son Construction & Transportation 
Services L3104  Standard Nafico ✔ ✔ ✔ 2

248 D.Sukhdeo & Son Construction & Transportation 
Services L3105

248 D.Sukhdeo & Son Construction & Transportation 
Services L3106

248 D.Sukhdeo & Son Construction & Transportation 
Services L3107



248 D.Sukhdeo & Son Construction & Transportation 
Services L3108

248 D.Sukhdeo & Son Construction & Transportation 
Services L3109  $             29,493,438 

248 D.Sukhdeo & Son Construction & Transportation 
Services L3110  $             23,133,054 

248 D.Sukhdeo & Son Construction & Transportation 
Services L3111

248 D.Sukhdeo & Son Construction & Transportation 
Services L3112  $             51,997,418 

248 D.Sukhdeo & Son Construction & Transportation 
Services L3113

248 D.Sukhdeo & Son Construction & Transportation 
Services L3114

248 D.Sukhdeo & Son Construction & Transportation 
Services L3115

248 D.Sukhdeo & Son Construction & Transportation 
Services L3116

248 D.Sukhdeo & Son Construction & Transportation 
Services L3117

248 D.Sukhdeo & Son Construction & Transportation 
Services L3118

248 D.Sukhdeo & Son Construction & Transportation 
Services L3119

248 D.Sukhdeo & Son Construction & Transportation 
Services L3120

248 D.Sukhdeo & Son Construction & Transportation 
Services L3121

248 D.Sukhdeo & Son Construction & Transportation 
Services L3122  $             66,020,535 

248 D.Sukhdeo & Son Construction & Transportation 
Services L3123

248 D.Sukhdeo & Son Construction & Transportation 
Services L3124

248 D.Sukhdeo & Son Construction & Transportation 
Services L3125

248 D.Sukhdeo & Son Construction & Transportation 
Services L3126

248 D.Sukhdeo & Son Construction & Transportation 
Services L3127



248 D.Sukhdeo & Son Construction & Transportation 
Services L3128

248 D.Sukhdeo & Son Construction & Transportation 
Services L3129  $             50,408,253 

248 D.Sukhdeo & Son Construction & Transportation 
Services L3130  $             48,394,605 

248 D.Sukhdeo & Son Construction & Transportation 
Services L3131  $             43,583,085 

249 Connecting Guy L3104  Standard Premier (Copy) ✔ ✔ ✔ 2
249 Connecting Guy L3105
249 Connecting Guy L3106
249 Connecting Guy L3107
249 Connecting Guy L3108  $             46,398,450 
249 Connecting Guy L3109
249 Connecting Guy L3110
249 Connecting Guy L3111
249 Connecting Guy L3112
249 Connecting Guy L3113
249 Connecting Guy L3114
249 Connecting Guy L3115
249 Connecting Guy L3116
249 Connecting Guy L3117
249 Connecting Guy L3118
249 Connecting Guy L3119
249 Connecting Guy L3120
249 Connecting Guy L3121
249 Connecting Guy L3122
249 Connecting Guy L3123
249 Connecting Guy L3124
249 Connecting Guy L3125  $             51,208,500 
249 Connecting Guy L3126
249 Connecting Guy L3127  $             47,347,650 
249 Connecting Guy L3128  $             58,849,140 
249 Connecting Guy L3129
249 Connecting Guy L3130
249 Connecting Guy L3131

250 R and B Investment Inc. L3104  Standard Assuria ✔ ✔ ✔ 2
250 R and B Investment Inc. L3105



250 R and B Investment Inc. L3106  $             76,365,000 
250 R and B Investment Inc. L3107
250 R and B Investment Inc. L3108  $             42,601,288 
250 R and B Investment Inc. L3109  $             46,059,113 
250 R and B Investment Inc. L3110
250 R and B Investment Inc. L3111  $             98,118,171 
250 R and B Investment Inc. L3112
250 R and B Investment Inc. L3113
250 R and B Investment Inc. L3114  $           101,990,175 
250 R and B Investment Inc. L3115
250 R and B Investment Inc. L3116  $             91,783,125 
250 R and B Investment Inc. L3117
250 R and B Investment Inc. L3118
250 R and B Investment Inc. L3119
250 R and B Investment Inc. L3120  $           127,388,730 
250 R and B Investment Inc. L3121
250 R and B Investment Inc. L3122
250 R and B Investment Inc. L3123
250 R and B Investment Inc. L3124
250 R and B Investment Inc. L3125
250 R and B Investment Inc. L3126
250 R and B Investment Inc. L3127
250 R and B Investment Inc. L3128
250 R and B Investment Inc. L3129  $             73,863,825 
250 R and B Investment Inc. L3130
250 R and B Investment Inc. L3131

251 DASR Construction Company L3104  Standard Premier ✔ ✔ ✔ 2
251 DASR Construction Company L3105
251 DASR Construction Company L3106
251 DASR Construction Company L3107
251 DASR Construction Company L3108
251 DASR Construction Company L3109
251 DASR Construction Company L3110
251 DASR Construction Company L3111
251 DASR Construction Company L3112  $             61,535,250 
251 DASR Construction Company L3113
251 DASR Construction Company L3114
251 DASR Construction Company L3115
251 DASR Construction Company L3116  $             81,686,220 



251 DASR Construction Company L3117
251 DASR Construction Company L3118
251 DASR Construction Company L3119
251 DASR Construction Company L3120
251 DASR Construction Company L3121
251 DASR Construction Company L3122
251 DASR Construction Company L3123
251 DASR Construction Company L3124  $             92,256,570 
251 DASR Construction Company L3125
251 DASR Construction Company L3126
251 DASR Construction Company L3127
251 DASR Construction Company L3128
251 DASR Construction Company L3129  $             65,239,125 
251 DASR Construction Company L3130  $             65,599,590 
251 DASR Construction Company L3131  $             55,112,925 

252 Devcon Inc. L3104  Standard Caricom ✔ ✔ ✔ 2
252 Devcon Inc. L3105
252 Devcon Inc. L3106  $             78,352,600 
252 Devcon Inc. L3107
252 Devcon Inc. L3108
252 Devcon Inc. L3109
252 Devcon Inc. L3110
252 Devcon Inc. L3111
252 Devcon Inc. L3112  $             62,408,096 
252 Devcon Inc. L3113
252 Devcon Inc. L3114
252 Devcon Inc. L3115
252 Devcon Inc. L3116
252 Devcon Inc. L3117
252 Devcon Inc. L3118
252 Devcon Inc. L3119
252 Devcon Inc. L3120
252 Devcon Inc. L3121  $           115,165,288 
252 Devcon Inc. L3122
252 Devcon Inc. L3123
252 Devcon Inc. L3124
252 Devcon Inc. L3125
252 Devcon Inc. L3126
252 Devcon Inc. L3127



252 Devcon Inc. L3128
252 Devcon Inc. L3129  $             66,880,742 
252 Devcon Inc. L3130  $             67,225,142 
252 Devcon Inc. L3131  $             56,467,346 

253 Singh's Construction & Supplies Inc. L3104  Standard Caricom ✔ ✔ ✔ 2
253 Singh's Construction & Supplies Inc. L3105  $             45,098,760 
253 Singh's Construction & Supplies Inc. L3106
253 Singh's Construction & Supplies Inc. L3107
253 Singh's Construction & Supplies Inc. L3108  $             43,855,350 
253 Singh's Construction & Supplies Inc. L3109  $             41,405,280 
253 Singh's Construction & Supplies Inc. L3110  $             30,990,435 
253 Singh's Construction & Supplies Inc. L3111
253 Singh's Construction & Supplies Inc. L3112
253 Singh's Construction & Supplies Inc. L3113
253 Singh's Construction & Supplies Inc. L3114
253 Singh's Construction & Supplies Inc. L3115  $             39,739,875 
253 Singh's Construction & Supplies Inc. L3116
253 Singh's Construction & Supplies Inc. L3117  $             33,384,750 
253 Singh's Construction & Supplies Inc. L3118  $             34,034,730 
253 Singh's Construction & Supplies Inc. L3119
253 Singh's Construction & Supplies Inc. L3120
253 Singh's Construction & Supplies Inc. L3121
253 Singh's Construction & Supplies Inc. L3122
253 Singh's Construction & Supplies Inc. L3123
253 Singh's Construction & Supplies Inc. L3124
253 Singh's Construction & Supplies Inc. L3125
253 Singh's Construction & Supplies Inc. L3126
253 Singh's Construction & Supplies Inc. L3127
253 Singh's Construction & Supplies Inc. L3128
253 Singh's Construction & Supplies Inc. L3129
253 Singh's Construction & Supplies Inc. L3130
253 Singh's Construction & Supplies Inc. L3131

254 Deo's Imperial Construction Inc. L3104  Standard Caricom ✔ ✔ ✔ 2
254 Deo's Imperial Construction Inc. L3105
254 Deo's Imperial Construction Inc. L3106
254 Deo's Imperial Construction Inc. L3107
254 Deo's Imperial Construction Inc. L3108  $             44,526,033 
254 Deo's Imperial Construction Inc. L3109  $             41,085,287 



254 Deo's Imperial Construction Inc. L3110
254 Deo's Imperial Construction Inc. L3111
254 Deo's Imperial Construction Inc. L3112
254 Deo's Imperial Construction Inc. L3113
254 Deo's Imperial Construction Inc. L3114
254 Deo's Imperial Construction Inc. L3115
254 Deo's Imperial Construction Inc. L3116
254 Deo's Imperial Construction Inc. L3117
254 Deo's Imperial Construction Inc. L3118
254 Deo's Imperial Construction Inc. L3119
254 Deo's Imperial Construction Inc. L3120
254 Deo's Imperial Construction Inc. L3121
254 Deo's Imperial Construction Inc. L3122
254 Deo's Imperial Construction Inc. L3123
254 Deo's Imperial Construction Inc. L3124
254 Deo's Imperial Construction Inc. L3125
254 Deo's Imperial Construction Inc. L3126
254 Deo's Imperial Construction Inc. L3127
254 Deo's Imperial Construction Inc. L3128  $             37,193,415 
254 Deo's Imperial Construction Inc. L3129  $             68,621,333 
254 Deo's Imperial Construction Inc. L3130  $             68,871,758 
254 Deo's Imperial Construction Inc. L3131  $             57,943,646 

255 Debra General Construction & Contracting Services L3104  $             53,768,337  Standard Caricom ✔ ✔ ✔ 2
255 Debra General Construction & Contracting Services L3105
255 Debra General Construction & Contracting Services L3106
255 Debra General Construction & Contracting Services L3107
255 Debra General Construction & Contracting Services L3108
255 Debra General Construction & Contracting Services L3109
255 Debra General Construction & Contracting Services L3110
255 Debra General Construction & Contracting Services L3111
255 Debra General Construction & Contracting Services L3112  $             58,091,250 
255 Debra General Construction & Contracting Services L3113
255 Debra General Construction & Contracting Services L3114
255 Debra General Construction & Contracting Services L3115
255 Debra General Construction & Contracting Services L3116  $             78,154,650 
255 Debra General Construction & Contracting Services L3117  $           104,846,322 
255 Debra General Construction & Contracting Services L3118  $           106,640,562 
255 Debra General Construction & Contracting Services L3119
255 Debra General Construction & Contracting Services L3120  $           105,573,668 



255 Debra General Construction & Contracting Services L3121  $           106,918,828 
255 Debra General Construction & Contracting Services L3122  $             76,666,601 
255 Debra General Construction & Contracting Services L3123
255 Debra General Construction & Contracting Services L3124  $             85,403,094 
255 Debra General Construction & Contracting Services L3125
255 Debra General Construction & Contracting Services L3126
255 Debra General Construction & Contracting Services L3127
255 Debra General Construction & Contracting Services L3128
255 Debra General Construction & Contracting Services L3129  $             60,885,615 
255 Debra General Construction & Contracting Services L3130
255 Debra General Construction & Contracting Services L3131

256 D. Lewis Construction L3104  $             49,668,990  Standard Assuria ✔ ✔ 2
256 D. Lewis Construction L3105
256 D. Lewis Construction L3106
256 D. Lewis Construction L3107  $           116,974,636 
256 D. Lewis Construction L3108
256 D. Lewis Construction L3109
256 D. Lewis Construction L3110
256 D. Lewis Construction L3111
256 D. Lewis Construction L3112
256 D. Lewis Construction L3113
256 D. Lewis Construction L3114
256 D. Lewis Construction L3115
256 D. Lewis Construction L3116
256 D. Lewis Construction L3117  $             92,983,065 
256 D. Lewis Construction L3118
256 D. Lewis Construction L3119  $           125,538,031 
256 D. Lewis Construction L3120  $             96,001,500 
256 D. Lewis Construction L3121  $             95,637,291 
256 D. Lewis Construction L3122  $             65,678,008 
256 D. Lewis Construction L3123  $             86,151,718 
256 D. Lewis Construction L3124
256 D. Lewis Construction L3125
256 D. Lewis Construction L3126  $           145,827,066 
256 D. Lewis Construction L3127
256 D. Lewis Construction L3128
256 D. Lewis Construction L3129
256 D. Lewis Construction L3130  $             54,628,969 
256 D. Lewis Construction L3131  $             47,016,879 



257 Alpha Construction Services L3104  $             54,902,295  Standard Premier ✔ ✔ ✔ 2
257 Alpha Construction Services L3105  $             45,303,977 
257 Alpha Construction Services L3106  $             65,810,000 
257 Alpha Construction Services L3107  $           132,337,905 
257 Alpha Construction Services L3108  $             53,535,080 
257 Alpha Construction Services L3109  $             41,506,763 
257 Alpha Construction Services L3110  $             30,059,190 
257 Alpha Construction Services L3111  $           103,836,829 
257 Alpha Construction Services L3112  $             57,444,975 
257 Alpha Construction Services L3113  $           154,125,195 
257 Alpha Construction Services L3114  $           100,774,590 
257 Alpha Construction Services L3115  $           180,663,897 
257 Alpha Construction Services L3116  $             74,654,370 
257 Alpha Construction Services L3117  $           104,116,005 
257 Alpha Construction Services L3118  $           104,116,005 
257 Alpha Construction Services L3119  $           135,966,915 
257 Alpha Construction Services L3120  $           104,645,205 
257 Alpha Construction Services L3121  $           105,598,099 
257 Alpha Construction Services L3122  $             73,674,720 
257 Alpha Construction Services L3123  $             88,830,000 
257 Alpha Construction Services L3124  $             84,108,570 
257 Alpha Construction Services L3125  $             67,974,375 
257 Alpha Construction Services L3126  $           168,403,748 
257 Alpha Construction Services L3127  $             58,353,750 
257 Alpha Construction Services L3128  $             47,430,390 
257 Alpha Construction Services L3129  $             63,219,923 
257 Alpha Construction Services L3130  $             63,189,473 
257 Alpha Construction Services L3131  $             53,152,890 

258 C. Persaud & Son Construction & Supply Services L3104  $             45,276,270  Standard Caricom ✔ ✔ ✔ 2
258 C. Persaud & Son Construction & Supply Services L3105
258 C. Persaud & Son Construction & Supply Services L3106
258 C. Persaud & Son Construction & Supply Services L3107
258 C. Persaud & Son Construction & Supply Services L3108
258 C. Persaud & Son Construction & Supply Services L3109
258 C. Persaud & Son Construction & Supply Services L3110
258 C. Persaud & Son Construction & Supply Services L3111  $             61,505,430 
258 C. Persaud & Son Construction & Supply Services L3112
258 C. Persaud & Son Construction & Supply Services L3113



258 C. Persaud & Son Construction & Supply Services L3114
258 C. Persaud & Son Construction & Supply Services L3115
258 C. Persaud & Son Construction & Supply Services L3116
258 C. Persaud & Son Construction & Supply Services L3117  $             98,645,925 
258 C. Persaud & Son Construction & Supply Services L3118
258 C. Persaud & Son Construction & Supply Services L3119
258 C. Persaud & Son Construction & Supply Services L3120  $             98,706,825 
258 C. Persaud & Son Construction & Supply Services L3121
258 C. Persaud & Son Construction & Supply Services L3122  $             70,645,995 
258 C. Persaud & Son Construction & Supply Services L3123
258 C. Persaud & Son Construction & Supply Services L3124
258 C. Persaud & Son Construction & Supply Services L3125
258 C. Persaud & Son Construction & Supply Services L3126  $           167,226,864 
258 C. Persaud & Son Construction & Supply Services L3127
258 C. Persaud & Son Construction & Supply Services L3128
258 C. Persaud & Son Construction & Supply Services L3129
258 C. Persaud & Son Construction & Supply Services L3130
258 C. Persaud & Son Construction & Supply Services L3131  $             53,941,230 

259 Four Brothers Trucking & General Construction 
Services L3104  Standard Nafico ✔ ✔ ✔ 2

259 Four Brothers Trucking & General Construction 
Services L3105

259 Four Brothers Trucking & General Construction 
Services L3106

259 Four Brothers Trucking & General Construction 
Services L3107

259 Four Brothers Trucking & General Construction 
Services L3108

259 Four Brothers Trucking & General Construction 
Services L3109

259 Four Brothers Trucking & General Construction 
Services L3110

259 Four Brothers Trucking & General Construction 
Services L3111

259 Four Brothers Trucking & General Construction 
Services L3112  $             62,424,805 

259 Four Brothers Trucking & General Construction 
Services L3113



259 Four Brothers Trucking & General Construction 
Services L3114

259 Four Brothers Trucking & General Construction 
Services L3115

259 Four Brothers Trucking & General Construction 
Services L3116

259 Four Brothers Trucking & General Construction 
Services L3117

259 Four Brothers Trucking & General Construction 
Services L3118

259 Four Brothers Trucking & General Construction 
Services L3119

259 Four Brothers Trucking & General Construction 
Services L3120

259 Four Brothers Trucking & General Construction 
Services L3121

259 Four Brothers Trucking & General Construction 
Services L3122  $             82,356,740 

259 Four Brothers Trucking & General Construction 
Services L3123

259 Four Brothers Trucking & General Construction 
Services L3124

259 Four Brothers Trucking & General Construction 
Services L3125

259 Four Brothers Trucking & General Construction 
Services L3126

259 Four Brothers Trucking & General Construction 
Services L3127

259 Four Brothers Trucking & General Construction 
Services L3128

259 Four Brothers Trucking & General Construction 
Services L3129

259 Four Brothers Trucking & General Construction 
Services L3130

259 Four Brothers Trucking & General Construction 
Services L3131

260 Hands For Hire Construction L3104  $             54,658,433  Standard Demerara Fire ✔ 1
260 Hands For Hire Construction L3105
260 Hands For Hire Construction L3106



260 Hands For Hire Construction L3107
260 Hands For Hire Construction L3108
260 Hands For Hire Construction L3109
260 Hands For Hire Construction L3110
260 Hands For Hire Construction L3111
260 Hands For Hire Construction L3112  $             60,033,414 
260 Hands For Hire Construction L3113
260 Hands For Hire Construction L3114
260 Hands For Hire Construction L3115
260 Hands For Hire Construction L3116  $             78,395,940 
260 Hands For Hire Construction L3117  $           110,228,748 
260 Hands For Hire Construction L3118  $           108,597,405 
260 Hands For Hire Construction L3119
260 Hands For Hire Construction L3120  $           122,039,479 
260 Hands For Hire Construction L3121  $           106,744,801 
260 Hands For Hire Construction L3122  $             75,303,296 
260 Hands For Hire Construction L3123
260 Hands For Hire Construction L3124  $             85,206,634 
260 Hands For Hire Construction L3125
260 Hands For Hire Construction L3126
260 Hands For Hire Construction L3127
260 Hands For Hire Construction L3128
260 Hands For Hire Construction L3129
260 Hands For Hire Construction L3130  $             62,489,700 
260 Hands For Hire Construction L3131  $             98,516,985 

261 C&A General Supplies and Services L3104  Standard Premier ✔ ✔ ✔ 2
261 C&A General Supplies and Services L3105  $             38,428,680 
261 C&A General Supplies and Services L3106  $             74,734,000 
261 C&A General Supplies and Services L3107
261 C&A General Supplies and Services L3108  $             42,410,091 
261 C&A General Supplies and Services L3109  $             35,516,466 
261 C&A General Supplies and Services L3110  $             25,425,960 
261 C&A General Supplies and Services L3111
261 C&A General Supplies and Services L3112  $             59,191,125 
261 C&A General Supplies and Services L3113
261 C&A General Supplies and Services L3114
261 C&A General Supplies and Services L3115
261 C&A General Supplies and Services L3116
261 C&A General Supplies and Services L3117



261 C&A General Supplies and Services L3118
261 C&A General Supplies and Services L3119
261 C&A General Supplies and Services L3120
261 C&A General Supplies and Services L3121
261 C&A General Supplies and Services L3122
261 C&A General Supplies and Services L3123
261 C&A General Supplies and Services L3124
261 C&A General Supplies and Services L3125
261 C&A General Supplies and Services L3126
261 C&A General Supplies and Services L3127  $             33,793,515 
261 C&A General Supplies and Services L3128  $             60,644,430 
261 C&A General Supplies and Services L3129  $             61,209,330 
261 C&A General Supplies and Services L3130  $             50,829,188 
261 C&A General Supplies and Services L3131

262 Cutting Edge Construction L3104  $             57,836,900  Standard Premier ✔ ✔ ✔ 2
262 Cutting Edge Construction L3105  $             42,723,966 
262 Cutting Edge Construction L3106  $             76,289,000 
262 Cutting Edge Construction L3107  $           144,477,000 
262 Cutting Edge Construction L3108  $             42,809,795 
262 Cutting Edge Construction L3109  $             39,928,014 
262 Cutting Edge Construction L3110  $             28,863,600 
262 Cutting Edge Construction L3111  $             96,617,005 
262 Cutting Edge Construction L3112  $             62,390,500 
262 Cutting Edge Construction L3113  $           148,074,300 
262 Cutting Edge Construction L3114  $             95,402,000 
262 Cutting Edge Construction L3115  $           188,099,410 
262 Cutting Edge Construction L3116  $             82,359,400 
262 Cutting Edge Construction L3117  $           112,226,100 
262 Cutting Edge Construction L3118  $           112,726,100 
262 Cutting Edge Construction L3119  $           153,162,300 
262 Cutting Edge Construction L3120  $           113,906,100 
262 Cutting Edge Construction L3121  $           112,616,560 
262 Cutting Edge Construction L3122  $             80,318,200 
262 Cutting Edge Construction L3123  $           101,642,000 
262 Cutting Edge Construction L3124  $             94,333,400 
262 Cutting Edge Construction L3125  $             37,758,000 
262 Cutting Edge Construction L3126  $           174,412,888 
262 Cutting Edge Construction L3127  $             31,388,000 
262 Cutting Edge Construction L3128



262 Cutting Edge Construction L3129  $             66,845,300 
262 Cutting Edge Construction L3130  $             67,110,300 
262 Cutting Edge Construction L3131  $             57,826,700 

263 Anil Construction L3104  $             56,140,938  Standard Assuria ✔ ✔ ✔ 2
263 Anil Construction L3105
263 Anil Construction L3106
263 Anil Construction L3107
263 Anil Construction L3108
263 Anil Construction L3109
263 Anil Construction L3110  $             28,794,444 
263 Anil Construction L3111
263 Anil Construction L3112
263 Anil Construction L3113
263 Anil Construction L3114
263 Anil Construction L3115
263 Anil Construction L3116
263 Anil Construction L3117  $           105,448,833 
263 Anil Construction L3118
263 Anil Construction L3119
263 Anil Construction L3120
263 Anil Construction L3121
263 Anil Construction L3122
263 Anil Construction L3123
263 Anil Construction L3124
263 Anil Construction L3125  $             49,565,250 
263 Anil Construction L3126
263 Anil Construction L3127  $             41,779,500 
263 Anil Construction L3128
263 Anil Construction L3129
263 Anil Construction L3130
263 Anil Construction L3131

264 Mohamed's Concrete Enterprise Inc. L3104  $             59,839,649  Standard Nafico ✔ ✔ ✔ 2
264 Mohamed's Concrete Enterprise Inc. L3105  $             44,705,831 
264 Mohamed's Concrete Enterprise Inc. L3106  $             94,697,085 
264 Mohamed's Concrete Enterprise Inc. L3107  $           152,471,261 
264 Mohamed's Concrete Enterprise Inc. L3108  $             60,057,355 
264 Mohamed's Concrete Enterprise Inc. L3109  $             39,543,712 
264 Mohamed's Concrete Enterprise Inc. L3110  $             30,812,534 



264 Mohamed's Concrete Enterprise Inc. L3111  $           102,031,005 
264 Mohamed's Concrete Enterprise Inc. L3112  $             61,607,170 
264 Mohamed's Concrete Enterprise Inc. L3113  $           143,195,584 
264 Mohamed's Concrete Enterprise Inc. L3114  $           122,455,076 
264 Mohamed's Concrete Enterprise Inc. L3115  $           228,368,389 
264 Mohamed's Concrete Enterprise Inc. L3116  $             85,185,381 
264 Mohamed's Concrete Enterprise Inc. L3117  $           109,768,960 
264 Mohamed's Concrete Enterprise Inc. L3118  $           111,905,775 
264 Mohamed's Concrete Enterprise Inc. L3119  $           158,982,936 
264 Mohamed's Concrete Enterprise Inc. L3120  $           116,734,246 
264 Mohamed's Concrete Enterprise Inc. L3121  $           120,636,947 
264 Mohamed's Concrete Enterprise Inc. L3122  $             82,362,912 
264 Mohamed's Concrete Enterprise Inc. L3123  $           106,404,674 
264 Mohamed's Concrete Enterprise Inc. L3124  $             95,629,858 
264 Mohamed's Concrete Enterprise Inc. L3125  $             73,868,462 
264 Mohamed's Concrete Enterprise Inc. L3126  $           171,265,232 
264 Mohamed's Concrete Enterprise Inc. L3127  $             61,683,962 
264 Mohamed's Concrete Enterprise Inc. L3128  $             51,561,405 
264 Mohamed's Concrete Enterprise Inc. L3129  $             67,696,213 
264 Mohamed's Concrete Enterprise Inc. L3130  $             68,682,887 
264 Mohamed's Concrete Enterprise Inc. L3131  $             59,900,967 

265 XL Engineering L3104  Standard Nil ✔ ✔ ✔ 2
265 XL Engineering L3105
265 XL Engineering L3106
265 XL Engineering L3107
265 XL Engineering L3108  $             44,604,948 
265 XL Engineering L3109
265 XL Engineering L3110  $             31,074,120 
265 XL Engineering L3111  $           100,853,303 
265 XL Engineering L3112  $             66,917,550 
265 XL Engineering L3113  $           189,268,485 
265 XL Engineering L3114  $           100,721,460 
265 XL Engineering L3115  $           205,668,893 
265 XL Engineering L3116
265 XL Engineering L3117
265 XL Engineering L3118
265 XL Engineering L3119
265 XL Engineering L3120
265 XL Engineering L3121



265 XL Engineering L3122
265 XL Engineering L3123
265 XL Engineering L3124
265 XL Engineering L3125
265 XL Engineering L3126
265 XL Engineering L3127
265 XL Engineering L3128
265 XL Engineering L3129
265 XL Engineering L3130
265 XL Engineering L3131

266 F&A Mohamed Construction Firm L3104  Standard Caricom ✔ ✔ ✔ 2
266 F&A Mohamed Construction Firm L3105
266 F&A Mohamed Construction Firm L3106
266 F&A Mohamed Construction Firm L3107
266 F&A Mohamed Construction Firm L3108
266 F&A Mohamed Construction Firm L3109
266 F&A Mohamed Construction Firm L3110
266 F&A Mohamed Construction Firm L3111  $             91,590,167 
266 F&A Mohamed Construction Firm L3112
266 F&A Mohamed Construction Firm L3113  $           137,551,155 
266 F&A Mohamed Construction Firm L3114  $             91,947,975 
266 F&A Mohamed Construction Firm L3115  $           182,853,053 
266 F&A Mohamed Construction Firm L3116
266 F&A Mohamed Construction Firm L3117  $           104,940,150 
266 F&A Mohamed Construction Firm L3118  $           105,756,525 
266 F&A Mohamed Construction Firm L3119  $           139,233,465 
266 F&A Mohamed Construction Firm L3120  $           107,832,900 
266 F&A Mohamed Construction Firm L3121  $           105,001,441 
266 F&A Mohamed Construction Firm L3122  $             72,491,790 
266 F&A Mohamed Construction Firm L3123  $             91,219,800 
266 F&A Mohamed Construction Firm L3124  $             80,622,150 
266 F&A Mohamed Construction Firm L3125  $             33,812,625 
266 F&A Mohamed Construction Firm L3126  $           166,812,705 
266 F&A Mohamed Construction Firm L3127
266 F&A Mohamed Construction Firm L3128
266 F&A Mohamed Construction Firm L3129  $             59,549,805 
266 F&A Mohamed Construction Firm L3130
266 F&A Mohamed Construction Firm L3131  $             54,689,355 



267 RD 2020 Construction L3104  Bid page incomplete  Standard Demerara Fire ✔ ✔ 2
267 RD 2020 Construction L3105
267 RD 2020 Construction L3106
267 RD 2020 Construction L3107
267 RD 2020 Construction L3108
267 RD 2020 Construction L3109
267 RD 2020 Construction L3110
267 RD 2020 Construction L3111
267 RD 2020 Construction L3112
267 RD 2020 Construction L3113
267 RD 2020 Construction L3114
267 RD 2020 Construction L3115
267 RD 2020 Construction L3116
267 RD 2020 Construction L3117
267 RD 2020 Construction L3118
267 RD 2020 Construction L3119
267 RD 2020 Construction L3120
267 RD 2020 Construction L3121
267 RD 2020 Construction L3122
267 RD 2020 Construction L3123
267 RD 2020 Construction L3124
267 RD 2020 Construction L3125
267 RD 2020 Construction L3126
267 RD 2020 Construction L3127
267 RD 2020 Construction L3128
267 RD 2020 Construction L3129
267 RD 2020 Construction L3130
267 RD 2020 Construction L3131

268 S&A General Investment and Construction L3104  Standard Premier ✔ ✔ 2
268 S&A General Investment and Construction L3105
268 S&A General Investment and Construction L3106
268 S&A General Investment and Construction L3107
268 S&A General Investment and Construction L3108
268 S&A General Investment and Construction L3109
268 S&A General Investment and Construction L3110  $             28,435,761 
268 S&A General Investment and Construction L3111
268 S&A General Investment and Construction L3112
268 S&A General Investment and Construction L3113
268 S&A General Investment and Construction L3114



268 S&A General Investment and Construction L3115
268 S&A General Investment and Construction L3116
268 S&A General Investment and Construction L3117
268 S&A General Investment and Construction L3118
268 S&A General Investment and Construction L3119
268 S&A General Investment and Construction L3120
268 S&A General Investment and Construction L3121
268 S&A General Investment and Construction L3122
268 S&A General Investment and Construction L3123
268 S&A General Investment and Construction L3124
268 S&A General Investment and Construction L3125
268 S&A General Investment and Construction L3126
268 S&A General Investment and Construction L3127  $             65,480,835 
268 S&A General Investment and Construction L3128  $             65,809,485 
268 S&A General Investment and Construction L3129  $             55,419,578 
268 S&A General Investment and Construction L3130
268 S&A General Investment and Construction L3131

269 Infinityx Inc. L3104  $             55,359,360  Standard Demerara Fire ✔ ✔ 2
269 Infinityx Inc. L3105
269 Infinityx Inc. L3106
269 Infinityx Inc. L3107
269 Infinityx Inc. L3108
269 Infinityx Inc. L3109
269 Infinityx Inc. L3110
269 Infinityx Inc. L3111
269 Infinityx Inc. L3112
269 Infinityx Inc. L3113
269 Infinityx Inc. L3114
269 Infinityx Inc. L3115
269 Infinityx Inc. L3116  $             77,380,800 
269 Infinityx Inc. L3117
269 Infinityx Inc. L3118
269 Infinityx Inc. L3119
269 Infinityx Inc. L3120
269 Infinityx Inc. L3121
269 Infinityx Inc. L3122  $             75,549,600 
269 Infinityx Inc. L3123  $             97,653,990 
269 Infinityx Inc. L3124  $             87,507,840 
269 Infinityx Inc. L3125



269 Infinityx Inc. L3126
269 Infinityx Inc. L3127
269 Infinityx Inc. L3128
269 Infinityx Inc. L3129
269 Infinityx Inc. L3130
269 Infinityx Inc. L3131

270 Ramlochan Construction and Trucking Inc. L3104  $             58,000,110  Standard Caricom ✔ ✔ ✔ 2
270 Ramlochan Construction and Trucking Inc. L3105
270 Ramlochan Construction and Trucking Inc. L3106
270 Ramlochan Construction and Trucking Inc. L3107  $           145,629,540 
270 Ramlochan Construction and Trucking Inc. L3108  $             42,641,708 
270 Ramlochan Construction and Trucking Inc. L3109
270 Ramlochan Construction and Trucking Inc. L3110
270 Ramlochan Construction and Trucking Inc. L3111
270 Ramlochan Construction and Trucking Inc. L3112
270 Ramlochan Construction and Trucking Inc. L3113
270 Ramlochan Construction and Trucking Inc. L3114
270 Ramlochan Construction and Trucking Inc. L3115
270 Ramlochan Construction and Trucking Inc. L3116
270 Ramlochan Construction and Trucking Inc. L3117
270 Ramlochan Construction and Trucking Inc. L3118
270 Ramlochan Construction and Trucking Inc. L3119  $           150,632,580 
270 Ramlochan Construction and Trucking Inc. L3120  $           114,781,275 
270 Ramlochan Construction and Trucking Inc. L3121
270 Ramlochan Construction and Trucking Inc. L3122
270 Ramlochan Construction and Trucking Inc. L3123
270 Ramlochan Construction and Trucking Inc. L3124
270 Ramlochan Construction and Trucking Inc. L3125  $             38,298,750 
270 Ramlochan Construction and Trucking Inc. L3126  $           174,137,445 
270 Ramlochan Construction and Trucking Inc. L3127
270 Ramlochan Construction and Trucking Inc. L3128
270 Ramlochan Construction and Trucking Inc. L3129
270 Ramlochan Construction and Trucking Inc. L3130
270 Ramlochan Construction and Trucking Inc. L3131

271 Blue Print Builders Inc. L3104  $             57,329,108  Standard Assuria ✔ ✔ ✔ 2
271 Blue Print Builders Inc. L3105  $             36,680,336 
271 Blue Print Builders Inc. L3106  $             79,606,500 
271 Blue Print Builders Inc. L3107  $           151,228,717 



271 Blue Print Builders Inc. L3108  $             42,913,996 
271 Blue Print Builders Inc. L3109  $             35,020,878 
271 Blue Print Builders Inc. L3110  $             27,411,006 
271 Blue Print Builders Inc. L3111  $           102,387,194 
271 Blue Print Builders Inc. L3112  $             56,813,873 
271 Blue Print Builders Inc. L3113  $           152,761,560 
271 Blue Print Builders Inc. L3114  $           102,809,595 
271 Blue Print Builders Inc. L3115  $           193,512,989 
271 Blue Print Builders Inc. L3116  $             78,771,945 
271 Blue Print Builders Inc. L3117  $           112,664,843 
271 Blue Print Builders Inc. L3118  $           115,352,843 
271 Blue Print Builders Inc. L3119  $           154,581,000 
271 Blue Print Builders Inc. L3120  $           117,379,343 
271 Blue Print Builders Inc. L3121  $           114,215,464 
271 Blue Print Builders Inc. L3122  $             81,018,000 
271 Blue Print Builders Inc. L3123  $           103,016,025 
271 Blue Print Builders Inc. L3124  $             93,916,620 
271 Blue Print Builders Inc. L3125  $             36,381,188 
271 Blue Print Builders Inc. L3126  $           179,277,300 
271 Blue Print Builders Inc. L3127  $             29,594,250 
271 Blue Print Builders Inc. L3128  $             32,813,655 
271 Blue Print Builders Inc. L3129  $             63,044,940 
271 Blue Print Builders Inc. L3130  $             64,281,210 
271 Blue Print Builders Inc. L3131  $             53,887,470 

272 Eron Lall Civil Engineering Works L3104  $             60,998,358  Standard Assuria ✔ ✔ ✔ 2
272 Eron Lall Civil Engineering Works L3105  $             42,361,146 
272 Eron Lall Civil Engineering Works L3106  $                 788,000 
272 Eron Lall Civil Engineering Works L3107  $           152,344,553 
272 Eron Lall Civil Engineering Works L3108  $               3,880,500 
272 Eron Lall Civil Engineering Works L3109  $             39,966,002 
272 Eron Lall Civil Engineering Works L3110  $             27,782,895 
272 Eron Lall Civil Engineering Works L3111  $             51,836,820 
272 Eron Lall Civil Engineering Works L3112  $             62,451,638 
272 Eron Lall Civil Engineering Works L3113  $           135,364,478 
272 Eron Lall Civil Engineering Works L3114  $             67,917,150 
272 Eron Lall Civil Engineering Works L3115  $           190,719,296 
272 Eron Lall Civil Engineering Works L3116  $             81,327,645 
272 Eron Lall Civil Engineering Works L3117  $           116,369,768 
272 Eron Lall Civil Engineering Works L3118  $           116,340,368 



272 Eron Lall Civil Engineering Works L3119  $           149,462,250 
272 Eron Lall Civil Engineering Works L3120  $           117,083,768 
272 Eron Lall Civil Engineering Works L3121  $           118,649,717 
272 Eron Lall Civil Engineering Works L3122  $             82,047,735 
272 Eron Lall Civil Engineering Works L3123  $           103,195,680 
272 Eron Lall Civil Engineering Works L3124  $             94,259,760 
272 Eron Lall Civil Engineering Works L3125  $             11,558,400 
272 Eron Lall Civil Engineering Works L3126  $           177,438,270 
272 Eron Lall Civil Engineering Works L3127  $             11,616,150 
272 Eron Lall Civil Engineering Works L3128  $             33,749,993 
272 Eron Lall Civil Engineering Works L3129  $             66,552,833 
272 Eron Lall Civil Engineering Works L3130  $             66,199,088 
272 Eron Lall Civil Engineering Works L3131  $             56,119,718 

273 F&Z Construction & Trucking Supply L3104  $             53,113,410  Standard Nafico ✔ ✔ ✔ 2
273 F&Z Construction & Trucking Supply L3105  $             42,573,863 
273 F&Z Construction & Trucking Supply L3106
273 F&Z Construction & Trucking Supply L3107  $           131,312,370 
273 F&Z Construction & Trucking Supply L3108  $             41,605,316 
273 F&Z Construction & Trucking Supply L3109  $             34,923,330 
273 F&Z Construction & Trucking Supply L3110  $             28,079,835 
273 F&Z Construction & Trucking Supply L3111  $             94,516,657 
273 F&Z Construction & Trucking Supply L3112  $             54,205,410 
273 F&Z Construction & Trucking Supply L3113  $           128,277,765 
273 F&Z Construction & Trucking Supply L3114  $             92,112,090 
273 F&Z Construction & Trucking Supply L3115  $           179,487,656 
273 F&Z Construction & Trucking Supply L3116  $             70,717,710 
273 F&Z Construction & Trucking Supply L3117  $           106,646,190 
273 F&Z Construction & Trucking Supply L3118  $           107,349,690 
273 F&Z Construction & Trucking Supply L3119  $           133,922,400 
273 F&Z Construction & Trucking Supply L3120  $           104,000,190 
273 F&Z Construction & Trucking Supply L3121  $           103,697,490 
273 F&Z Construction & Trucking Supply L3122  $             72,603,930 
273 F&Z Construction & Trucking Supply L3123  $             91,880,775 
273 F&Z Construction & Trucking Supply L3124  $             87,541,860 
273 F&Z Construction & Trucking Supply L3125  $             33,408,375 
273 F&Z Construction & Trucking Supply L3126  $           166,094,288 
273 F&Z Construction & Trucking Supply L3127  $             28,657,650 
273 F&Z Construction & Trucking Supply L3128  $             36,602,580 
273 F&Z Construction & Trucking Supply L3129  $             62,572,808 



273 F&Z Construction & Trucking Supply L3130  $             61,570,058 
273 F&Z Construction & Trucking Supply L3131  $             49,492,905 

274 Prestige General Supplies and Contracting L3104  Standard Premier ✔ ✔ ✔ 2
274 Prestige General Supplies and Contracting L3105
274 Prestige General Supplies and Contracting L3106
274 Prestige General Supplies and Contracting L3107  $           143,072,265 
274 Prestige General Supplies and Contracting L3108
274 Prestige General Supplies and Contracting L3109
274 Prestige General Supplies and Contracting L3110
274 Prestige General Supplies and Contracting L3111  $             87,942,591 
274 Prestige General Supplies and Contracting L3112  $             58,476,075 
274 Prestige General Supplies and Contracting L3113  $           148,935,432 
274 Prestige General Supplies and Contracting L3114  $             91,256,235 
274 Prestige General Supplies and Contracting L3115  $           188,837,259 
274 Prestige General Supplies and Contracting L3116  $             79,102,275 
274 Prestige General Supplies and Contracting L3117  $           108,915,555 
274 Prestige General Supplies and Contracting L3118  $           109,020,555 
274 Prestige General Supplies and Contracting L3119  $           145,826,363 
274 Prestige General Supplies and Contracting L3120  $           107,172,555 
274 Prestige General Supplies and Contracting L3121  $           110,228,916 
274 Prestige General Supplies and Contracting L3122  $             78,797,250 
274 Prestige General Supplies and Contracting L3123  $             94,792,950 
274 Prestige General Supplies and Contracting L3124  $             90,167,070 
274 Prestige General Supplies and Contracting L3125
274 Prestige General Supplies and Contracting L3126  $           169,265,655 
274 Prestige General Supplies and Contracting L3127
274 Prestige General Supplies and Contracting L3128
274 Prestige General Supplies and Contracting L3129  $             61,760,475 
274 Prestige General Supplies and Contracting L3130  $             64,070,895 
274 Prestige General Supplies and Contracting L3131

275 K. Latchman Investments L3104  $             52,031,910  Standard Premier ✔ ✔ ✔ 2
275 K. Latchman Investments L3105
275 K. Latchman Investments L3106
275 K. Latchman Investments L3107  $           130,603,221 
275 K. Latchman Investments L3108
275 K. Latchman Investments L3109  $             35,532,445 
275 K. Latchman Investments L3110
275 K. Latchman Investments L3111



275 K. Latchman Investments L3112  $             53,943,729 
275 K. Latchman Investments L3113
275 K. Latchman Investments L3114
275 K. Latchman Investments L3115
275 K. Latchman Investments L3116  $             72,869,202 
275 K. Latchman Investments L3117  $           100,062,795 
275 K. Latchman Investments L3118  $             99,306,795 
275 K. Latchman Investments L3119
275 K. Latchman Investments L3120  $           101,766,315 
275 K. Latchman Investments L3121  $           101,405,149 
275 K. Latchman Investments L3122  $             72,083,844 
275 K. Latchman Investments L3123  $             91,498,407 
275 K. Latchman Investments L3124  $             80,674,146 
275 K. Latchman Investments L3125
275 K. Latchman Investments L3126  $           155,077,835 
275 K. Latchman Investments L3127
275 K. Latchman Investments L3128
275 K. Latchman Investments L3129  $             58,087,806 
275 K. Latchman Investments L3130  $             59,112,102 
275 K. Latchman Investments L3131  $             49,609,403 

276 Advanced Home Builders L3104  $             57,838,900  Standard Premier ✔ ✔ ✔ 2
276 Advanced Home Builders L3105  $             42,725,966 
276 Advanced Home Builders L3106  $             76,291,000 
276 Advanced Home Builders L3107  $           151,703,160 
276 Advanced Home Builders L3108  $             42,811,795 
276 Advanced Home Builders L3109  $             39,930,014 
276 Advanced Home Builders L3110  $             28,865,600 
276 Advanced Home Builders L3111  $             96,619,005 
276 Advanced Home Builders L3112  $             62,392,500 
276 Advanced Home Builders L3113  $           148,078,300 
276 Advanced Home Builders L3114  $             95,404,000 
276 Advanced Home Builders L3115  $           188,101,410 
276 Advanced Home Builders L3116  $             82,361,400 
276 Advanced Home Builders L3117  $           112,228,100 
276 Advanced Home Builders L3118  $           112,728,100 
276 Advanced Home Builders L3119  $           153,164,300 
276 Advanced Home Builders L3120  $           113,908,100 
276 Advanced Home Builders L3121  $           112,618,560 
276 Advanced Home Builders L3122  $             80,320,200 



276 Advanced Home Builders L3123  $           101,644,000 
276 Advanced Home Builders L3124  $             94,335,400 
276 Advanced Home Builders L3125  $             37,760,000 
276 Advanced Home Builders L3126  $           174,414,888 
276 Advanced Home Builders L3127  $             31,390,000 
276 Advanced Home Builders L3128
276 Advanced Home Builders L3129  $             66,847,300 
276 Advanced Home Builders L3130  $             67,112,300 
276 Advanced Home Builders L3131  $             57,828,700 

277 Gopie Investments Inc. L3104  $             55,519,800  Standard Caricom ✔ ✔ ✔ 2
277 Gopie Investments Inc. L3105  $             43,786,298 
277 Gopie Investments Inc. L3106  $             73,826,500 
277 Gopie Investments Inc. L3107  $           143,956,050 
277 Gopie Investments Inc. L3108  $             43,349,085 
277 Gopie Investments Inc. L3109  $             37,217,591 
277 Gopie Investments Inc. L3110  $             29,392,755 
277 Gopie Investments Inc. L3111  $           102,571,534 
277 Gopie Investments Inc. L3112  $             59,425,800 
277 Gopie Investments Inc. L3113  $           154,170,135 
277 Gopie Investments Inc. L3114  $           101,473,050 
277 Gopie Investments Inc. L3115  $           190,314,852 
277 Gopie Investments Inc. L3116  $             79,266,600 
277 Gopie Investments Inc. L3117  $           110,673,150 
277 Gopie Investments Inc. L3118  $           110,673,150 
277 Gopie Investments Inc. L3119  $           147,358,313 
277 Gopie Investments Inc. L3120  $           112,442,400 
277 Gopie Investments Inc. L3121  $           112,215,201 
277 Gopie Investments Inc. L3122  $             77,643,300 
277 Gopie Investments Inc. L3123  $             95,200,350 
277 Gopie Investments Inc. L3124  $             89,874,750 
277 Gopie Investments Inc. L3125  $             40,866,000 
277 Gopie Investments Inc. L3126  $           178,135,215 
277 Gopie Investments Inc. L3127  $             29,793,750 
277 Gopie Investments Inc. L3128  $             35,393,400 
277 Gopie Investments Inc. L3129  $             63,217,823 
277 Gopie Investments Inc. L3130  $             63,496,073 
277 Gopie Investments Inc. L3131  $             54,240,638 

278 Copifix L3104  Standard Premier ✔ ✔ ✔ 2



278 Copifix L3105  $             43,101,911 
278 Copifix L3106
278 Copifix L3107
278 Copifix L3108
278 Copifix L3109  $             36,638,370 
278 Copifix L3110  $             24,865,386 
278 Copifix L3111
278 Copifix L3112  $             53,145,173 
278 Copifix L3113
278 Copifix L3114
278 Copifix L3115
278 Copifix L3116
278 Copifix L3117
278 Copifix L3118
278 Copifix L3119
278 Copifix L3120
278 Copifix L3121
278 Copifix L3122
278 Copifix L3123
278 Copifix L3124
278 Copifix L3125
278 Copifix L3126
278 Copifix L3127
278 Copifix L3128
278 Copifix L3129
278 Copifix L3130  $             66,420,848 
278 Copifix L3131  $             46,664,284 

279 Twinkle Construction L3104  $             56,304,675  Standard Premier ✔ ✔ ✔ 2
279 Twinkle Construction L3105  $             57,577,890 
279 Twinkle Construction L3106  $             46,263,000 
279 Twinkle Construction L3107  $             53,516,925 
279 Twinkle Construction L3108  $             51,316,241 
279 Twinkle Construction L3109  $           103,253,760 
279 Twinkle Construction L3110  $             27,872,759 
279 Twinkle Construction L3111  $             91,024,248 
279 Twinkle Construction L3112  $             59,345,160 
279 Twinkle Construction L3113  $           111,498,555 
279 Twinkle Construction L3114  $             81,128,250 
279 Twinkle Construction L3115  $           172,847,225 



279 Twinkle Construction L3116  $             77,818,650 
279 Twinkle Construction L3117  $           106,282,575 
279 Twinkle Construction L3118  $           106,282,575 
279 Twinkle Construction L3119  $           148,656,909 
279 Twinkle Construction L3120  $           108,928,575 
279 Twinkle Construction L3121  $           107,687,727 
279 Twinkle Construction L3122  $             75,628,350 
279 Twinkle Construction L3123  $             92,529,150 
279 Twinkle Construction L3124  $             87,725,400 
279 Twinkle Construction L3125  $             30,528,750 
279 Twinkle Construction L3126  $           166,870,275 
279 Twinkle Construction L3127  $             28,539,000 
279 Twinkle Construction L3128  $             33,538,575 
279 Twinkle Construction L3129  $             60,345,600 
279 Twinkle Construction L3130  $             59,470,950 
279 Twinkle Construction L3131  $             52,367,910 

280 Ulric Chase Enterprise L3104  $             68,152,000  Standard Assuria ✔ ✔ ✔ 1
280 Ulric Chase Enterprise L3105
280 Ulric Chase Enterprise L3106
280 Ulric Chase Enterprise L3107
280 Ulric Chase Enterprise L3108  $             39,385,500 
280 Ulric Chase Enterprise L3109  $             30,751,455 
280 Ulric Chase Enterprise L3110  $             49,610,925 
280 Ulric Chase Enterprise L3111
280 Ulric Chase Enterprise L3112
280 Ulric Chase Enterprise L3113
280 Ulric Chase Enterprise L3114
280 Ulric Chase Enterprise L3115
280 Ulric Chase Enterprise L3116
280 Ulric Chase Enterprise L3117
280 Ulric Chase Enterprise L3118
280 Ulric Chase Enterprise L3119
280 Ulric Chase Enterprise L3120
280 Ulric Chase Enterprise L3121
280 Ulric Chase Enterprise L3122
280 Ulric Chase Enterprise L3123
280 Ulric Chase Enterprise L3124
280 Ulric Chase Enterprise L3125  $             40,810,875 
280 Ulric Chase Enterprise L3126



280 Ulric Chase Enterprise L3127
280 Ulric Chase Enterprise L3128  $             34,322,295 
280 Ulric Chase Enterprise L3129
280 Ulric Chase Enterprise L3130
280 Ulric Chase Enterprise L3131

281 Keystone Industries L3104  Standard Premier ✔ ✔ ✔ 2
281 Keystone Industries L3105
281 Keystone Industries L3106
281 Keystone Industries L3107
281 Keystone Industries L3108
281 Keystone Industries L3109
281 Keystone Industries L3110
281 Keystone Industries L3111
281 Keystone Industries L3112
281 Keystone Industries L3113
281 Keystone Industries L3114
281 Keystone Industries L3115
281 Keystone Industries L3116
281 Keystone Industries L3117
281 Keystone Industries L3118
281 Keystone Industries L3119
281 Keystone Industries L3120
281 Keystone Industries L3121
281 Keystone Industries L3122
281 Keystone Industries L3123
281 Keystone Industries L3124
281 Keystone Industries L3125
281 Keystone Industries L3126
281 Keystone Industries L3127
281 Keystone Industries L3128
281 Keystone Industries L3129  $             66,657,675 
281 Keystone Industries L3130  $             66,871,455 
281 Keystone Industries L3131  $             55,550,040 

282 Elizabeth Griffith Enterprise L3104  Standard Assuria ✔ ✔ ✔ 2
282 Elizabeth Griffith Enterprise L3105
282 Elizabeth Griffith Enterprise L3106
282 Elizabeth Griffith Enterprise L3107
282 Elizabeth Griffith Enterprise L3108



282 Elizabeth Griffith Enterprise L3109  $             37,767,555 
282 Elizabeth Griffith Enterprise L3110  $             31,087,495 
282 Elizabeth Griffith Enterprise L3111
282 Elizabeth Griffith Enterprise L3112
282 Elizabeth Griffith Enterprise L3113
282 Elizabeth Griffith Enterprise L3114
282 Elizabeth Griffith Enterprise L3115
282 Elizabeth Griffith Enterprise L3116
282 Elizabeth Griffith Enterprise L3117
282 Elizabeth Griffith Enterprise L3118
282 Elizabeth Griffith Enterprise L3119
282 Elizabeth Griffith Enterprise L3120
282 Elizabeth Griffith Enterprise L3121
282 Elizabeth Griffith Enterprise L3122
282 Elizabeth Griffith Enterprise L3123
282 Elizabeth Griffith Enterprise L3124
282 Elizabeth Griffith Enterprise L3125  $             31,279,500 
282 Elizabeth Griffith Enterprise L3126
282 Elizabeth Griffith Enterprise L3127  $             27,114,675 
282 Elizabeth Griffith Enterprise L3128  $             42,417,375 
282 Elizabeth Griffith Enterprise L3129
282 Elizabeth Griffith Enterprise L3130
282 Elizabeth Griffith Enterprise L3131

283 Jessamy General Services L3104  $             58,585,275  Standard Nafico ✔ ✔ ✔ 2
283 Jessamy General Services L3105  $             41,230,350 
283 Jessamy General Services L3106  $             76,873,000 
283 Jessamy General Services L3107  $           147,895,755 
283 Jessamy General Services L3108  $             42,861,063 
283 Jessamy General Services L3109  $             38,892,021 
283 Jessamy General Services L3110  $             28,422,765 
283 Jessamy General Services L3111  $             99,969,255 
283 Jessamy General Services L3112  $             62,207,775 
283 Jessamy General Services L3113  $           165,089,768 
283 Jessamy General Services L3114  $             99,538,425 
283 Jessamy General Services L3115  $           196,116,307 
283 Jessamy General Services L3116  $             82,323,150 
283 Jessamy General Services L3117  $           115,339,875 
283 Jessamy General Services L3118  $           115,764,075 
283 Jessamy General Services L3119  $           155,560,125 



283 Jessamy General Services L3120  $           117,360,075 
283 Jessamy General Services L3121  $           117,678,120 
283 Jessamy General Services L3122  $             81,672,150 
283 Jessamy General Services L3123  $           104,706,000 
283 Jessamy General Services L3124  $             94,403,400 
283 Jessamy General Services L3125  $             38,711,400 
283 Jessamy General Services L3126  $           181,232,258 
283 Jessamy General Services L3127  $             31,718,400 
283 Jessamy General Services L3128  $             33,967,763 
283 Jessamy General Services L3129  $             66,657,675 
283 Jessamy General Services L3130  $             66,871,455 
283 Jessamy General Services L3131  $             55,550,040 

284 Crown Road and Drainage Construction L3104  Standard Premier (Copy) ✔ ✔ ✔ 2
284 Crown Road and Drainage Construction L3105
284 Crown Road and Drainage Construction L3106  $             70,648,000 
284 Crown Road and Drainage Construction L3107  $           140,426,475 
284 Crown Road and Drainage Construction L3108
284 Crown Road and Drainage Construction L3109
284 Crown Road and Drainage Construction L3110
284 Crown Road and Drainage Construction L3111  $             91,454,160 
284 Crown Road and Drainage Construction L3112
284 Crown Road and Drainage Construction L3113  $           137,146,905 
284 Crown Road and Drainage Construction L3114  $             91,876,260 
284 Crown Road and Drainage Construction L3115  $           195,523,403 
284 Crown Road and Drainage Construction L3116  $             78,330,525 
284 Crown Road and Drainage Construction L3117  $           108,776,850 
284 Crown Road and Drainage Construction L3118  $           106,104,600 
284 Crown Road and Drainage Construction L3119  $           144,270,525 
284 Crown Road and Drainage Construction L3120  $           107,170,350 
284 Crown Road and Drainage Construction L3121  $           111,450,885 
284 Crown Road and Drainage Construction L3122  $             76,427,610 
284 Crown Road and Drainage Construction L3123  $             99,288,105 
284 Crown Road and Drainage Construction L3124  $             87,693,375 
284 Crown Road and Drainage Construction L3125  $             35,374,500 
284 Crown Road and Drainage Construction L3126  $           171,628,365 
284 Crown Road and Drainage Construction L3127  $             29,085,000 
284 Crown Road and Drainage Construction L3128  $             32,736,375 
284 Crown Road and Drainage Construction L3129  $             61,869,675 
284 Crown Road and Drainage Construction L3130  $             63,534,975 



284 Crown Road and Drainage Construction L3131  $             53,014,710 

285 D&R Grace Business Enterprise L3104  Standard Premier ✔ ✔ ✔ 2
285 D&R Grace Business Enterprise L3105  $             43,101,911 
285 D&R Grace Business Enterprise L3106
285 D&R Grace Business Enterprise L3107
285 D&R Grace Business Enterprise L3108
285 D&R Grace Business Enterprise L3109  $             36,638,370 
285 D&R Grace Business Enterprise L3110  $             24,865,368 
285 D&R Grace Business Enterprise L3111
285 D&R Grace Business Enterprise L3112  $             53,145,173 
285 D&R Grace Business Enterprise L3113
285 D&R Grace Business Enterprise L3114
285 D&R Grace Business Enterprise L3115
285 D&R Grace Business Enterprise L3116
285 D&R Grace Business Enterprise L3117
285 D&R Grace Business Enterprise L3118
285 D&R Grace Business Enterprise L3119
285 D&R Grace Business Enterprise L3120  $             97,096,860 
285 D&R Grace Business Enterprise L3121  $             95,512,857 
285 D&R Grace Business Enterprise L3122  $             69,363,420 
285 D&R Grace Business Enterprise L3123  $             83,209,193 
285 D&R Grace Business Enterprise L3124
285 D&R Grace Business Enterprise L3125
285 D&R Grace Business Enterprise L3126
285 D&R Grace Business Enterprise L3127
285 D&R Grace Business Enterprise L3128
285 D&R Grace Business Enterprise L3129  $             55,922,501 
285 D&R Grace Business Enterprise L3130  $             66,420,848 
285 D&R Grace Business Enterprise L3131  $             45,664,284 

286 Winston & Son's Contracting Services L3104  Standard Assuria ✔ ✔ ✔ 2
286 Winston & Son's Contracting Services L3105  $             41,774,970 
286 Winston & Son's Contracting Services L3106
286 Winston & Son's Contracting Services L3107
286 Winston & Son's Contracting Services L3108
286 Winston & Son's Contracting Services L3109  $             39,966,158 
286 Winston & Son's Contracting Services L3110  $             28,674,975 
286 Winston & Son's Contracting Services L3111
286 Winston & Son's Contracting Services L3112  $             62,305,551 



286 Winston & Son's Contracting Services L3113
286 Winston & Son's Contracting Services L3114
286 Winston & Son's Contracting Services L3115  $           191,449,003 
286 Winston & Son's Contracting Services L3116  $             83,013,158 
286 Winston & Son's Contracting Services L3117  $           115,052,448 
286 Winston & Son's Contracting Services L3118  $           116,178,216 
286 Winston & Son's Contracting Services L3119  $           152,435,892 
286 Winston & Son's Contracting Services L3120
286 Winston & Son's Contracting Services L3121  $           117,782,196 
286 Winston & Son's Contracting Services L3122  $             81,112,899 
286 Winston & Son's Contracting Services L3123  $           105,034,304 
286 Winston & Son's Contracting Services L3124  $             95,713,023 
286 Winston & Son's Contracting Services L3125
286 Winston & Son's Contracting Services L3126  $           179,684,044 
286 Winston & Son's Contracting Services L3127
286 Winston & Son's Contracting Services L3128
286 Winston & Son's Contracting Services L3129  $             66,947,748 
286 Winston & Son's Contracting Services L3130  $             66,518,109 
286 Winston & Son's Contracting Services L3131  $             56,277,932 

287 Smart Invescon L3104  Standard Assuria ✔ ✔ ✔ 2
287 Smart Invescon L3105
287 Smart Invescon L3106
287 Smart Invescon L3107
287 Smart Invescon L3108
287 Smart Invescon L3109
287 Smart Invescon L3110  $             29,187,585 
287 Smart Invescon L3111
287 Smart Invescon L3112
287 Smart Invescon L3113
287 Smart Invescon L3114
287 Smart Invescon L3115
287 Smart Invescon L3116
287 Smart Invescon L3117
287 Smart Invescon L3118
287 Smart Invescon L3119
287 Smart Invescon L3120
287 Smart Invescon L3121
287 Smart Invescon L3122
287 Smart Invescon L3123



287 Smart Invescon L3124
287 Smart Invescon L3125
287 Smart Invescon L3126
287 Smart Invescon L3127  $             31,746,751 
287 Smart Invescon L3128
287 Smart Invescon L3129
287 Smart Invescon L3130
287 Smart Invescon L3131

288 Divyan International Inc. L3104  $             58,976,505  Standard Nafico ✔ ✔ ✔ 2
288 Divyan International Inc. L3105  $             43,679,154 
288 Divyan International Inc. L3106  $             71,697,500 
288 Divyan International Inc. L3107  $           151,970,280 
288 Divyan International Inc. L3108  $             41,154,049 
288 Divyan International Inc. L3109  $             39,820,901 
288 Divyan International Inc. L3110  $             28,886,078 
288 Divyan International Inc. L3111  $           101,128,052 
288 Divyan International Inc. L3112  $             63,031,290 
288 Divyan International Inc. L3113  $           160,251,683 
288 Divyan International Inc. L3114  $             97,451,340 
288 Divyan International Inc. L3115  $           196,249,149 
288 Divyan International Inc. L3116  $             82,151,475 
288 Divyan International Inc. L3117  $           114,100,560 
288 Divyan International Inc. L3118  $           114,100,560 
288 Divyan International Inc. L3119  $           150,227,753 
288 Divyan International Inc. L3120  $           191,115,360 
288 Divyan International Inc. L3121  $           119,452,496 
288 Divyan International Inc. L3122  $             81,154,395 
288 Divyan International Inc. L3123  $           101,410,785 
288 Divyan International Inc. L3124  $             95,792,918 
288 Divyan International Inc. L3125  $             44,004,188 
288 Divyan International Inc. L3126  $           183,064,725 
288 Divyan International Inc. L3127  $             36,595,125 
288 Divyan International Inc. L3128  $             36,413,940 
288 Divyan International Inc. L3129  $             67,888,328 
288 Divyan International Inc. L3130  $             68,333,528 
288 Divyan International Inc. L3131  $             57,683,876 

289 SKB Contracting & General Supplies L3104  Standard Caricom ✔ ✔ ✔ 2
289 SKB Contracting & General Supplies L3105



289 SKB Contracting & General Supplies L3106
289 SKB Contracting & General Supplies L3107
289 SKB Contracting & General Supplies L3108
289 SKB Contracting & General Supplies L3109  $             33,406,988 
289 SKB Contracting & General Supplies L3110
289 SKB Contracting & General Supplies L3111
289 SKB Contracting & General Supplies L3112  $             55,165,425 
289 SKB Contracting & General Supplies L3113
289 SKB Contracting & General Supplies L3114  $             89,351,955 
289 SKB Contracting & General Supplies L3115
289 SKB Contracting & General Supplies L3116
289 SKB Contracting & General Supplies L3117
289 SKB Contracting & General Supplies L3118
289 SKB Contracting & General Supplies L3119
289 SKB Contracting & General Supplies L3120
289 SKB Contracting & General Supplies L3121
289 SKB Contracting & General Supplies L3122
289 SKB Contracting & General Supplies L3123
289 SKB Contracting & General Supplies L3124  $             84,120,120 
289 SKB Contracting & General Supplies L3125
289 SKB Contracting & General Supplies L3126
289 SKB Contracting & General Supplies L3127
289 SKB Contracting & General Supplies L3128
289 SKB Contracting & General Supplies L3129
289 SKB Contracting & General Supplies L3130
289 SKB Contracting & General Supplies L3131

290 RS Enterprise Inc. L3104  Standard Premier ✔ ✔ ✔ 2
290 RS Enterprise Inc. L3105
290 RS Enterprise Inc. L3106
290 RS Enterprise Inc. L3107
290 RS Enterprise Inc. L3108
290 RS Enterprise Inc. L3109
290 RS Enterprise Inc. L3110
290 RS Enterprise Inc. L3111
290 RS Enterprise Inc. L3112
290 RS Enterprise Inc. L3113
290 RS Enterprise Inc. L3114
290 RS Enterprise Inc. L3115
290 RS Enterprise Inc. L3116



290 RS Enterprise Inc. L3117
290 RS Enterprise Inc. L3118
290 RS Enterprise Inc. L3119
290 RS Enterprise Inc. L3120
290 RS Enterprise Inc. L3121
290 RS Enterprise Inc. L3122
290 RS Enterprise Inc. L3123
290 RS Enterprise Inc. L3124
290 RS Enterprise Inc. L3125
290 RS Enterprise Inc. L3126
290 RS Enterprise Inc. L3127
290 RS Enterprise Inc. L3128
290 RS Enterprise Inc. L3129  $             66,027,780 
290 RS Enterprise Inc. L3130  $             66,885,945 
290 RS Enterprise Inc. L3131  $             56,442,068 

291 Caribbean Shipyard (Guyana) Inc L3104  $             57,609,300  Standard Premier ✔ ✔ ✔ 2
291 Caribbean Shipyard (Guyana) Inc L3105  $             39,076,380 
291 Caribbean Shipyard (Guyana) Inc L3106  $             78,992,550 
291 Caribbean Shipyard (Guyana) Inc L3107  $           150,588,953 
291 Caribbean Shipyard (Guyana) Inc L3108  $             58,401,042 
291 Caribbean Shipyard (Guyana) Inc L3109  $             39,453,325 
291 Caribbean Shipyard (Guyana) Inc L3110  $             28,296,345 
291 Caribbean Shipyard (Guyana) Inc L3111  $           138,846,120 
291 Caribbean Shipyard (Guyana) Inc L3112  $             60,046,533 
291 Caribbean Shipyard (Guyana) Inc L3113  $           141,768,585 
291 Caribbean Shipyard (Guyana) Inc L3114  $             98,823,335 
291 Caribbean Shipyard (Guyana) Inc L3115  $           191,693,145 
291 Caribbean Shipyard (Guyana) Inc L3116  $             84,219,112 
291 Caribbean Shipyard (Guyana) Inc L3117  $           112,573,388 
291 Caribbean Shipyard (Guyana) Inc L3118  $           112,535,588 
291 Caribbean Shipyard (Guyana) Inc L3119  $           157,454,701 
291 Caribbean Shipyard (Guyana) Inc L3120  $           119,452,988 
291 Caribbean Shipyard (Guyana) Inc L3121  $           117,889,328 
291 Caribbean Shipyard (Guyana) Inc L3122  $             81,834,270 
291 Caribbean Shipyard (Guyana) Inc L3123  $           100,151,835 
291 Caribbean Shipyard (Guyana) Inc L3124  $             96,515,580 
291 Caribbean Shipyard (Guyana) Inc L3125  $             40,083,750 
291 Caribbean Shipyard (Guyana) Inc L3126  $           174,229,545 
291 Caribbean Shipyard (Guyana) Inc L3127  $             33,988,500 



291 Caribbean Shipyard (Guyana) Inc L3128  $             33,894,000 
291 Caribbean Shipyard (Guyana) Inc L3129  $             61,564,283 
291 Caribbean Shipyard (Guyana) Inc L3130  $             64,006,163 
291 Caribbean Shipyard (Guyana) Inc L3131  $             53,114,093 

292 Executive Caribbean Development Guyana Inc. L3104  Standard Assuria ✔ ✔ ✔ 2
292 Executive Caribbean Development Guyana Inc. L3105
292 Executive Caribbean Development Guyana Inc. L3106
292 Executive Caribbean Development Guyana Inc. L3107
292 Executive Caribbean Development Guyana Inc. L3108
292 Executive Caribbean Development Guyana Inc. L3109
292 Executive Caribbean Development Guyana Inc. L3110
292 Executive Caribbean Development Guyana Inc. L3111  $             95,033,736 
292 Executive Caribbean Development Guyana Inc. L3112
292 Executive Caribbean Development Guyana Inc. L3113  $           141,039,150 
292 Executive Caribbean Development Guyana Inc. L3114  $             94,550,925 
292 Executive Caribbean Development Guyana Inc. L3115  $           188,972,585 
292 Executive Caribbean Development Guyana Inc. L3116
292 Executive Caribbean Development Guyana Inc. L3117
292 Executive Caribbean Development Guyana Inc. L3118
292 Executive Caribbean Development Guyana Inc. L3119
292 Executive Caribbean Development Guyana Inc. L3120
292 Executive Caribbean Development Guyana Inc. L3121
292 Executive Caribbean Development Guyana Inc. L3122
292 Executive Caribbean Development Guyana Inc. L3123
292 Executive Caribbean Development Guyana Inc. L3124
292 Executive Caribbean Development Guyana Inc. L3125
292 Executive Caribbean Development Guyana Inc. L3126
292 Executive Caribbean Development Guyana Inc. L3127
292 Executive Caribbean Development Guyana Inc. L3128
292 Executive Caribbean Development Guyana Inc. L3129
292 Executive Caribbean Development Guyana Inc. L3130
292 Executive Caribbean Development Guyana Inc. L3131

293 Chungs Global Inc. L3104  $             60,569,933  Standard Premier ✔ ✔ ✔ 2
293 Chungs Global Inc. L3105
293 Chungs Global Inc. L3106
293 Chungs Global Inc. L3107
293 Chungs Global Inc. L3108
293 Chungs Global Inc. L3109



293 Chungs Global Inc. L3110
293 Chungs Global Inc. L3111  $             52,046,820 
293 Chungs Global Inc. L3112
293 Chungs Global Inc. L3113  $           135,574,478 
293 Chungs Global Inc. L3114  $             67,917,150 
293 Chungs Global Inc. L3115  $           190,719,296 
293 Chungs Global Inc. L3116
293 Chungs Global Inc. L3117  $           116,579,768 
293 Chungs Global Inc. L3118  $           116,340,368 
293 Chungs Global Inc. L3119  $           149,462,250 
293 Chungs Global Inc. L3120  $           117,083,768 
293 Chungs Global Inc. L3121  $           118,649,717 
293 Chungs Global Inc. L3122
293 Chungs Global Inc. L3123  $           103,195,680 
293 Chungs Global Inc. L3124
293 Chungs Global Inc. L3125
293 Chungs Global Inc. L3126  $           177,438,270 
293 Chungs Global Inc. L3127
293 Chungs Global Inc. L3128
293 Chungs Global Inc. L3129
293 Chungs Global Inc. L3130
293 Chungs Global Inc. L3131

294 Pro Build Construction Service L3104  Standard Premier ✔ ✔ ✔ 2
294 Pro Build Construction Service L3105
294 Pro Build Construction Service L3106
294 Pro Build Construction Service L3107
294 Pro Build Construction Service L3108
294 Pro Build Construction Service L3109
294 Pro Build Construction Service L3110
294 Pro Build Construction Service L3111
294 Pro Build Construction Service L3112
294 Pro Build Construction Service L3113  $           152,833,203 
294 Pro Build Construction Service L3114
294 Pro Build Construction Service L3115  $           219,610,351 
294 Pro Build Construction Service L3116
294 Pro Build Construction Service L3117  $           111,788,670 
294 Pro Build Construction Service L3118  $           111,788,670 
294 Pro Build Construction Service L3119  $           148,621,935 
294 Pro Build Construction Service L3120  $           111,473,670 



294 Pro Build Construction Service L3121  $           113,309,259 
294 Pro Build Construction Service L3122  $             79,469,040 
294 Pro Build Construction Service L3123  $             97,865,250 
294 Pro Build Construction Service L3124
294 Pro Build Construction Service L3125
294 Pro Build Construction Service L3126
294 Pro Build Construction Service L3127
294 Pro Build Construction Service L3128
294 Pro Build Construction Service L3129
294 Pro Build Construction Service L3130
294 Pro Build Construction Service L3131

295 GD's Construction and Supplies L3104  $             58,428,405  Standard Assuria ✔ ✔ ✔ 2
295 GD's Construction and Supplies L3105  $             41,487,998 
295 GD's Construction and Supplies L3106  $             78,427,200 
295 GD's Construction and Supplies L3107  $           149,173,290 
295 GD's Construction and Supplies L3108
295 GD's Construction and Supplies L3109  $             37,897,757 
295 GD's Construction and Supplies L3110
295 GD's Construction and Supplies L3111
295 GD's Construction and Supplies L3112  $             60,809,805 
295 GD's Construction and Supplies L3113  $           126,102,312 
295 GD's Construction and Supplies L3114  $             74,484,900 
295 GD's Construction and Supplies L3115  $           188,859,395 
295 GD's Construction and Supplies L3116  $             82,311,233 
295 GD's Construction and Supplies L3117  $           113,561,385 
295 GD's Construction and Supplies L3118  $           112,500,885 
295 GD's Construction and Supplies L3119  $           142,529,200 
295 GD's Construction and Supplies L3120  $           110,253,885 
295 GD's Construction and Supplies L3121  $           108,887,560 
295 GD's Construction and Supplies L3122  $             79,279,410 
295 GD's Construction and Supplies L3123  $             99,265,005 
295 GD's Construction and Supplies L3124  $             91,702,590 
295 GD's Construction and Supplies L3125  $             15,592,500 
295 GD's Construction and Supplies L3126  $           176,645,205 
295 GD's Construction and Supplies L3127
295 GD's Construction and Supplies L3128
295 GD's Construction and Supplies L3129  $             64,720,635 
295 GD's Construction and Supplies L3130  $             65,622,165 
295 GD's Construction and Supplies L3131  $             53,807,040 



296 Z&H Investment Inc. L3104  $             60,774,630  Standard Premier ✔ ✔ ✔ 2
296 Z&H Investment Inc. L3105  $             45,472,200 
296 Z&H Investment Inc. L3106  $             80,558,500 
296 Z&H Investment Inc. L3107
296 Z&H Investment Inc. L3108  $             49,693,917 
296 Z&H Investment Inc. L3109  $             41,675,490 
296 Z&H Investment Inc. L3110  $             29,633,310 
296 Z&H Investment Inc. L3111  $           102,693,129 
296 Z&H Investment Inc. L3112  $             64,304,100 
296 Z&H Investment Inc. L3113  $           154,294,665 
296 Z&H Investment Inc. L3114  $           104,048,805 
296 Z&H Investment Inc. L3115  $           197,967,273 
296 Z&H Investment Inc. L3116  $             85,551,480 
296 Z&H Investment Inc. L3117  $           118,330,170 
296 Z&H Investment Inc. L3118  $           118,330,170 
296 Z&H Investment Inc. L3119  $           158,592,000 
296 Z&H Investment Inc. L3120  $           120,199,170 
296 Z&H Investment Inc. L3121  $           120,128,043 
296 Z&H Investment Inc. L3122  $             83,483,190 
296 Z&H Investment Inc. L3123  $           108,445,050 
296 Z&H Investment Inc. L3124  $             97,080,480 
296 Z&H Investment Inc. L3125  $             40,110,000 
296 Z&H Investment Inc. L3126  $           183,064,518 
296 Z&H Investment Inc. L3127  $             33,318,600 
296 Z&H Investment Inc. L3128  $             33,852,420 
296 Z&H Investment Inc. L3129  $             68,455,830 
296 Z&H Investment Inc. L3130  $             68,541,480 
296 Z&H Investment Inc. L3131  $             58,083,480 

297 Eco Build Development L3104  Standard Premier ✔ ✔ ✔ 2
297 Eco Build Development L3105
297 Eco Build Development L3106
297 Eco Build Development L3107
297 Eco Build Development L3108
297 Eco Build Development L3109
297 Eco Build Development L3110
297 Eco Build Development L3111
297 Eco Build Development L3112
297 Eco Build Development L3113



297 Eco Build Development L3114
297 Eco Build Development L3115
297 Eco Build Development L3116
297 Eco Build Development L3117
297 Eco Build Development L3118
297 Eco Build Development L3119
297 Eco Build Development L3120
297 Eco Build Development L3121
297 Eco Build Development L3122
297 Eco Build Development L3123
297 Eco Build Development L3124
297 Eco Build Development L3125
297 Eco Build Development L3126  $           174,319,020 
297 Eco Build Development L3127
297 Eco Build Development L3128
297 Eco Build Development L3129
297 Eco Build Development L3130
297 Eco Build Development L3131

298 Expert General Contracting Service L3104  Standard Diamond ✔ ✔ ✔ 2
298 Expert General Contracting Service L3105
298 Expert General Contracting Service L3106
298 Expert General Contracting Service L3107
298 Expert General Contracting Service L3108
298 Expert General Contracting Service L3109
298 Expert General Contracting Service L3110
298 Expert General Contracting Service L3111
298 Expert General Contracting Service L3112
298 Expert General Contracting Service L3113
298 Expert General Contracting Service L3114
298 Expert General Contracting Service L3115
298 Expert General Contracting Service L3116  $             80,786,475 
298 Expert General Contracting Service L3117  $           111,561,555 
298 Expert General Contracting Service L3118  $           111,561,555 
298 Expert General Contracting Service L3119  $           147,821,363 
298 Expert General Contracting Service L3120  $           111,204,555 
298 Expert General Contracting Service L3121
298 Expert General Contracting Service L3122
298 Expert General Contracting Service L3123  $             98,400,750 
298 Expert General Contracting Service L3124  $             91,953,120 



298 Expert General Contracting Service L3125
298 Expert General Contracting Service L3126
298 Expert General Contracting Service L3127
298 Expert General Contracting Service L3128
298 Expert General Contracting Service L3129
298 Expert General Contracting Service L3130
298 Expert General Contracting Service L3131

299 Dave's Construction & Supplying Establishment L3104  Standard Premier ✔ ✔ ✔ 2
299 Dave's Construction & Supplying Establishment L3105
299 Dave's Construction & Supplying Establishment L3106
299 Dave's Construction & Supplying Establishment L3107
299 Dave's Construction & Supplying Establishment L3108  $             35,374,431 
299 Dave's Construction & Supplying Establishment L3109  $             36,838,372 
299 Dave's Construction & Supplying Establishment L3110
299 Dave's Construction & Supplying Establishment L3111
299 Dave's Construction & Supplying Establishment L3112  $             54,259,275 
299 Dave's Construction & Supplying Establishment L3113
299 Dave's Construction & Supplying Establishment L3114
299 Dave's Construction & Supplying Establishment L3115
299 Dave's Construction & Supplying Establishment L3116  $             74,496,230 
299 Dave's Construction & Supplying Establishment L3117
299 Dave's Construction & Supplying Establishment L3118  $           108,855,390 
299 Dave's Construction & Supplying Establishment L3119  $           127,789,179 
299 Dave's Construction & Supplying Establishment L3120
299 Dave's Construction & Supplying Establishment L3121  $           109,951,107 
299 Dave's Construction & Supplying Establishment L3122
299 Dave's Construction & Supplying Establishment L3123
299 Dave's Construction & Supplying Establishment L3124
299 Dave's Construction & Supplying Establishment L3125  $             34,023,161 
299 Dave's Construction & Supplying Establishment L3126
299 Dave's Construction & Supplying Establishment L3127
299 Dave's Construction & Supplying Establishment L3128
299 Dave's Construction & Supplying Establishment L3129
299 Dave's Construction & Supplying Establishment L3130
299 Dave's Construction & Supplying Establishment L3131

300 Khan's Construction and Transportation Services Inc. L3104  Standard Nafico ✔ ✔ ✔ 2
300 Khan's Construction and Transportation Services Inc. L3105  $             45,017,503 
300 Khan's Construction and Transportation Services Inc. L3106  $             74,290,500 



300 Khan's Construction and Transportation Services Inc. L3107
300 Khan's Construction and Transportation Services Inc. L3108
300 Khan's Construction and Transportation Services Inc. L3109  $             42,614,012 
300 Khan's Construction and Transportation Services Inc. L3110  $             36,542,363 
300 Khan's Construction and Transportation Services Inc. L3111  $             98,047,868 
300 Khan's Construction and Transportation Services Inc. L3112  $             63,761,644 
300 Khan's Construction and Transportation Services Inc. L3113
300 Khan's Construction and Transportation Services Inc. L3114
300 Khan's Construction and Transportation Services Inc. L3115  $           197,076,144 
300 Khan's Construction and Transportation Services Inc. L3116
300 Khan's Construction and Transportation Services Inc. L3117
300 Khan's Construction and Transportation Services Inc. L3118
300 Khan's Construction and Transportation Services Inc. L3119
300 Khan's Construction and Transportation Services Inc. L3120
300 Khan's Construction and Transportation Services Inc. L3121
300 Khan's Construction and Transportation Services Inc. L3122
300 Khan's Construction and Transportation Services Inc. L3123
300 Khan's Construction and Transportation Services Inc. L3124
300 Khan's Construction and Transportation Services Inc. L3125
300 Khan's Construction and Transportation Services Inc. L3126
300 Khan's Construction and Transportation Services Inc. L3127
300 Khan's Construction and Transportation Services Inc. L3128
300 Khan's Construction and Transportation Services Inc. L3129
300 Khan's Construction and Transportation Services Inc. L3130
300 Khan's Construction and Transportation Services Inc. L3131

301 JKP Construction L3104  $             59,834,900  Standard Premier ✔ ✔ ✔ 2
301 JKP Construction L3105  $             47,721,966 
301 JKP Construction L3106  $             76,287,000 
301 JKP Construction L3107  $           144,475,200 
301 JKP Construction L3108  $             42,807,795 
301 JKP Construction L3109  $             39,926,014 
301 JKP Construction L3110  $             28,861,600 
301 JKP Construction L3111  $             96,615,005 
301 JKP Construction L3112  $             62,388,500 
301 JKP Construction L3113  $           148,072,300 
301 JKP Construction L3114  $             95,400,000 
301 JKP Construction L3115  $           188,097,410 
301 JKP Construction L3116  $             82,357,400 
301 JKP Construction L3117  $           112,224,100 



301 JKP Construction L3118  $           112,724,100 
301 JKP Construction L3119  $           153,160,300 
301 JKP Construction L3120  $           113,904,100 
301 JKP Construction L3121  $           112,614,560 
301 JKP Construction L3122  $             84,316,200 
301 JKP Construction L3123  $           101,640,000 
301 JKP Construction L3124  $             94,331,400 
301 JKP Construction L3125  $             37,758,000 
301 JKP Construction L3126  $           174,410,688 
301 JKP Construction L3127  $             31,386,000 
301 JKP Construction L3128
301 JKP Construction L3129  $             66,843,300 
301 JKP Construction L3130  $             67,108,300 
301 JKP Construction L3131  $             57,824,700 

302 Ramesh Persaud & Son General Construction L3104  $             52,901,310  Standard Caricom ✔ ✔ ✔ 2
302 Ramesh Persaud & Son General Construction L3105  $             38,108,659 
302 Ramesh Persaud & Son General Construction L3106  $             68,945,000 
302 Ramesh Persaud & Son General Construction L3107
302 Ramesh Persaud & Son General Construction L3108
302 Ramesh Persaud & Son General Construction L3109  $             37,187,319 
302 Ramesh Persaud & Son General Construction L3110  $             24,359,412 
302 Ramesh Persaud & Son General Construction L3111
302 Ramesh Persaud & Son General Construction L3112  $             57,174,180 
302 Ramesh Persaud & Son General Construction L3113
302 Ramesh Persaud & Son General Construction L3114
302 Ramesh Persaud & Son General Construction L3115  $             98,641,485 
302 Ramesh Persaud & Son General Construction L3116  $             73,639,650 
302 Ramesh Persaud & Son General Construction L3117  $             98,446,320 
302 Ramesh Persaud & Son General Construction L3118  $             98,446,320 
302 Ramesh Persaud & Son General Construction L3119  $           127,851,990 
302 Ramesh Persaud & Son General Construction L3120  $           101,193,120 
302 Ramesh Persaud & Son General Construction L3121  $           100,325,329 
302 Ramesh Persaud & Son General Construction L3122  $             71,459,850 
302 Ramesh Persaud & Son General Construction L3123  $             87,967,320 
302 Ramesh Persaud & Son General Construction L3124  $             81,724,860 
302 Ramesh Persaud & Son General Construction L3125
302 Ramesh Persaud & Son General Construction L3126  $           150,871,755 
302 Ramesh Persaud & Son General Construction L3127
302 Ramesh Persaud & Son General Construction L3128



302 Ramesh Persaud & Son General Construction L3129  $             59,235,540 
302 Ramesh Persaud & Son General Construction L3130  $             59,375,190 
302 Ramesh Persaud & Son General Construction L3131  $             50,368,028 

303 Hub Construction L3104  Standard Caricom ✔ ✔ ✔ 2
303 Hub Construction L3105
303 Hub Construction L3106
303 Hub Construction L3107
303 Hub Construction L3108
303 Hub Construction L3109
303 Hub Construction L3110
303 Hub Construction L3111
303 Hub Construction L3112
303 Hub Construction L3113
303 Hub Construction L3114
303 Hub Construction L3115
303 Hub Construction L3116
303 Hub Construction L3117
303 Hub Construction L3118
303 Hub Construction L3119
303 Hub Construction L3120
303 Hub Construction L3121  $           108,319,060 
303 Hub Construction L3122
303 Hub Construction L3123
303 Hub Construction L3124
303 Hub Construction L3125
303 Hub Construction L3126
303 Hub Construction L3127
303 Hub Construction L3128
303 Hub Construction L3129
303 Hub Construction L3130
303 Hub Construction L3131

304 Dook Enterprise L3104  Standard Nil ✔ ✔ ✔ 2
304 Dook Enterprise L3105
304 Dook Enterprise L3106
304 Dook Enterprise L3107
304 Dook Enterprise L3108
304 Dook Enterprise L3109
304 Dook Enterprise L3110



304 Dook Enterprise L3111
304 Dook Enterprise L3112
304 Dook Enterprise L3113
304 Dook Enterprise L3114
304 Dook Enterprise L3115
304 Dook Enterprise L3116
304 Dook Enterprise L3117
304 Dook Enterprise L3118
304 Dook Enterprise L3119
304 Dook Enterprise L3120
304 Dook Enterprise L3121
304 Dook Enterprise L3122
304 Dook Enterprise L3123
304 Dook Enterprise L3124
304 Dook Enterprise L3125  $             37,500,750 
304 Dook Enterprise L3126
304 Dook Enterprise L3127
304 Dook Enterprise L3128  $             32,918,970 
304 Dook Enterprise L3129
304 Dook Enterprise L3130
304 Dook Enterprise L3131

305 L'Heureuse Construction & Services Inc. L3104  Standard Nil ✔ ✔ ✔ 1
305 L'Heureuse Construction & Services Inc. L3105
305 L'Heureuse Construction & Services Inc. L3106  $             78,733,500 
305 L'Heureuse Construction & Services Inc. L3107
305 L'Heureuse Construction & Services Inc. L3108  $             41,090,590 
305 L'Heureuse Construction & Services Inc. L3109  $             40,276,480 
305 L'Heureuse Construction & Services Inc. L3110
305 L'Heureuse Construction & Services Inc. L3111
305 L'Heureuse Construction & Services Inc. L3112
305 L'Heureuse Construction & Services Inc. L3113  $           147,005,250 
305 L'Heureuse Construction & Services Inc. L3114
305 L'Heureuse Construction & Services Inc. L3115  $           196,833,788 
305 L'Heureuse Construction & Services Inc. L3116
305 L'Heureuse Construction & Services Inc. L3117
305 L'Heureuse Construction & Services Inc. L3118
305 L'Heureuse Construction & Services Inc. L3119
305 L'Heureuse Construction & Services Inc. L3120
305 L'Heureuse Construction & Services Inc. L3121



305 L'Heureuse Construction & Services Inc. L3122
305 L'Heureuse Construction & Services Inc. L3123
305 L'Heureuse Construction & Services Inc. L3124
305 L'Heureuse Construction & Services Inc. L3125
305 L'Heureuse Construction & Services Inc. L3126
305 L'Heureuse Construction & Services Inc. L3127
305 L'Heureuse Construction & Services Inc. L3128
305 L'Heureuse Construction & Services Inc. L3129  $             65,864,505 
305 L'Heureuse Construction & Services Inc. L3130
305 L'Heureuse Construction & Services Inc. L3131

306 FN Electrical & General Contracting L3104  Standard Premier ✔ ✔ ✔ 1
306 FN Electrical & General Contracting L3105
306 FN Electrical & General Contracting L3106
306 FN Electrical & General Contracting L3107
306 FN Electrical & General Contracting L3108  $             42,711,139 
306 FN Electrical & General Contracting L3109
306 FN Electrical & General Contracting L3110
306 FN Electrical & General Contracting L3111
306 FN Electrical & General Contracting L3112  $             62,716,710 
306 FN Electrical & General Contracting L3113  $           148,524,075 
306 FN Electrical & General Contracting L3114
306 FN Electrical & General Contracting L3115
306 FN Electrical & General Contracting L3116  $             77,775,180 
306 FN Electrical & General Contracting L3117
306 FN Electrical & General Contracting L3118
306 FN Electrical & General Contracting L3119
306 FN Electrical & General Contracting L3120
306 FN Electrical & General Contracting L3121
306 FN Electrical & General Contracting L3122
306 FN Electrical & General Contracting L3123
306 FN Electrical & General Contracting L3124
306 FN Electrical & General Contracting L3125  $             36,272,250 
306 FN Electrical & General Contracting L3126
306 FN Electrical & General Contracting L3127
306 FN Electrical & General Contracting L3128  $             35,251,062 
306 FN Electrical & General Contracting L3129
306 FN Electrical & General Contracting L3130
306 FN Electrical & General Contracting L3131



307 Innogen Construction L3104  $             48,202,403  Standard Nafico ✔ ✔ ✔ 2
307 Innogen Construction L3105
307 Innogen Construction L3106
307 Innogen Construction L3107
307 Innogen Construction L3108  $             37,545,687 
307 Innogen Construction L3109  $             35,659,115 
307 Innogen Construction L3110  $             23,195,886 
307 Innogen Construction L3111
307 Innogen Construction L3112  $             46,715,918 
307 Innogen Construction L3113
307 Innogen Construction L3114
307 Innogen Construction L3115
307 Innogen Construction L3116
307 Innogen Construction L3117
307 Innogen Construction L3118
307 Innogen Construction L3119
307 Innogen Construction L3120
307 Innogen Construction L3121
307 Innogen Construction L3122
307 Innogen Construction L3123
307 Innogen Construction L3124
307 Innogen Construction L3125  $             30,702,000 
307 Innogen Construction L3126
307 Innogen Construction L3127  $             24,706,500 
307 Innogen Construction L3128  $             29,315,370 
307 Innogen Construction L3129  $             52,977,120 
307 Innogen Construction L3130  $             53,025,945 
307 Innogen Construction L3131  $             44,801,558 

308 One Point  618 Construction L3104  $             58,509,360  Standard Premier ✔ ✔ ✔ 2
308 One Point  618 Construction L3105
308 One Point  618 Construction L3106
308 One Point  618 Construction L3107
308 One Point  618 Construction L3108  $             42,597,907 
308 One Point  618 Construction L3109
308 One Point  618 Construction L3110
308 One Point  618 Construction L3111
308 One Point  618 Construction L3112  $             63,520,800 
308 One Point  618 Construction L3113
308 One Point  618 Construction L3114



308 One Point  618 Construction L3115
308 One Point  618 Construction L3116
308 One Point  618 Construction L3117
308 One Point  618 Construction L3118
308 One Point  618 Construction L3119
308 One Point  618 Construction L3120
308 One Point  618 Construction L3121
308 One Point  618 Construction L3122  $             80,020,500 
308 One Point  618 Construction L3123
308 One Point  618 Construction L3124
308 One Point  618 Construction L3125  $             34,962,375 
308 One Point  618 Construction L3126
308 One Point  618 Construction L3127
308 One Point  618 Construction L3128
308 One Point  618 Construction L3129  $             62,519,940 
308 One Point  618 Construction L3130  $             65,049,810 
308 One Point  618 Construction L3131

309 Reliance Inc. L3104  $             63,939,645  Standard Assuria ✔ ✔ ✔ 2
309 Reliance Inc. L3105
309 Reliance Inc. L3106
309 Reliance Inc. L3107  $           162,959,265 
309 Reliance Inc. L3108  $             44,557,677 
309 Reliance Inc. L3109
309 Reliance Inc. L3110
309 Reliance Inc. L3111
309 Reliance Inc. L3112
309 Reliance Inc. L3113
309 Reliance Inc. L3114
309 Reliance Inc. L3115
309 Reliance Inc. L3116  $             88,242,420 
309 Reliance Inc. L3117  $           125,999,055 
309 Reliance Inc. L3118  $           125,999,055 
309 Reliance Inc. L3119  $           157,319,190 
309 Reliance Inc. L3120  $           128,750,055 
309 Reliance Inc. L3121  $           127,790,870 
309 Reliance Inc. L3122  $             88,730,460 
309 Reliance Inc. L3123  $           106,094,100 
309 Reliance Inc. L3124
309 Reliance Inc. L3125  $             41,289,675 



309 Reliance Inc. L3126  $           183,437,288 
309 Reliance Inc. L3127
309 Reliance Inc. L3128
309 Reliance Inc. L3129
309 Reliance Inc. L3130
309 Reliance Inc. L3131

310 Country Side Recycling L3104  Standard Caricom (Copy) ✔ ✔ ✔ 2
310 Country Side Recycling L3105
310 Country Side Recycling L3106
310 Country Side Recycling L3107  $           141,978,900 
310 Country Side Recycling L3108
310 Country Side Recycling L3109
310 Country Side Recycling L3110
310 Country Side Recycling L3111  $             95,532,749 
310 Country Side Recycling L3112
310 Country Side Recycling L3113
310 Country Side Recycling L3114  $             96,002,550 
310 Country Side Recycling L3115
310 Country Side Recycling L3116
310 Country Side Recycling L3117  $           110,009,970 
310 Country Side Recycling L3118
310 Country Side Recycling L3119  $           147,020,000 
310 Country Side Recycling L3120  $           111,001,380 
310 Country Side Recycling L3121
310 Country Side Recycling L3122
310 Country Side Recycling L3123
310 Country Side Recycling L3124
310 Country Side Recycling L3125
310 Country Side Recycling L3126
310 Country Side Recycling L3127
310 Country Side Recycling L3128
310 Country Side Recycling L3129
310 Country Side Recycling L3130
310 Country Side Recycling L3131

311 Carter's Construction L3104  Standard Premier ✔ ✔ ✔ 2
311 Carter's Construction L3105
311 Carter's Construction L3106
311 Carter's Construction L3107



311 Carter's Construction L3108
311 Carter's Construction L3109
311 Carter's Construction L3110
311 Carter's Construction L3111
311 Carter's Construction L3112
311 Carter's Construction L3113
311 Carter's Construction L3114
311 Carter's Construction L3115
311 Carter's Construction L3116  $             81,717,300 
311 Carter's Construction L3117
311 Carter's Construction L3118
311 Carter's Construction L3119
311 Carter's Construction L3120
311 Carter's Construction L3121
311 Carter's Construction L3122
311 Carter's Construction L3123
311 Carter's Construction L3124
311 Carter's Construction L3125
311 Carter's Construction L3126
311 Carter's Construction L3127  $             28,191,450 
311 Carter's Construction L3128
311 Carter's Construction L3129
311 Carter's Construction L3130
311 Carter's Construction L3131

312 Icon Construction and Maintenance Service L3104  $             58,626,341  Standard Premier ✔ ✔ ✔ 2
312 Icon Construction and Maintenance Service L3105  $             43,164,745 
312 Icon Construction and Maintenance Service L3106  $             79,942,000 
312 Icon Construction and Maintenance Service L3107
312 Icon Construction and Maintenance Service L3108
312 Icon Construction and Maintenance Service L3109  $             35,612,151 
312 Icon Construction and Maintenance Service L3110  $             37,289,175 
312 Icon Construction and Maintenance Service L3111
312 Icon Construction and Maintenance Service L3112  $             61,015,763 
312 Icon Construction and Maintenance Service L3113
312 Icon Construction and Maintenance Service L3114
312 Icon Construction and Maintenance Service L3115  $           191,955,545 
312 Icon Construction and Maintenance Service L3116  $             81,962,685 
312 Icon Construction and Maintenance Service L3117
312 Icon Construction and Maintenance Service L3118



312 Icon Construction and Maintenance Service L3119  $           154,360,958 
312 Icon Construction and Maintenance Service L3120  $           117,009,953 
312 Icon Construction and Maintenance Service L3121  $           119,304,778 
312 Icon Construction and Maintenance Service L3122  $             82,801,740 
312 Icon Construction and Maintenance Service L3123  $           100,985,325 
312 Icon Construction and Maintenance Service L3124  $             93,407,160 
312 Icon Construction and Maintenance Service L3125
312 Icon Construction and Maintenance Service L3126  $           177,898,005 
312 Icon Construction and Maintenance Service L3127
312 Icon Construction and Maintenance Service L3128
312 Icon Construction and Maintenance Service L3129  $             67,918,883 
312 Icon Construction and Maintenance Service L3130  $             67,490,483 
312 Icon Construction and Maintenance Service L3131  $             57,175,965 

313 Kingston Strategic Incorporated L3104  Standard Caricom (Copy) ✔ ✔ ✔ 2
313 Kingston Strategic Incorporated L3105
313 Kingston Strategic Incorporated L3106
313 Kingston Strategic Incorporated L3107
313 Kingston Strategic Incorporated L3108
313 Kingston Strategic Incorporated L3109
313 Kingston Strategic Incorporated L3110
313 Kingston Strategic Incorporated L3111  $             94,502,388 
313 Kingston Strategic Incorporated L3112
313 Kingston Strategic Incorporated L3113  $           160,092,818 
313 Kingston Strategic Incorporated L3114  $             99,633,030 
313 Kingston Strategic Incorporated L3115  $           223,066,657 
313 Kingston Strategic Incorporated L3116
313 Kingston Strategic Incorporated L3117  $           117,232,920 
313 Kingston Strategic Incorporated L3118  $           118,314,420 
313 Kingston Strategic Incorporated L3119  $           155,763,720 
313 Kingston Strategic Incorporated L3120  $           115,631,670 
313 Kingston Strategic Incorporated L3121  $           124,095,059 
313 Kingston Strategic Incorporated L3122
313 Kingston Strategic Incorporated L3123  $           105,958,020 
313 Kingston Strategic Incorporated L3124
313 Kingston Strategic Incorporated L3125
313 Kingston Strategic Incorporated L3126  $           183,104,370 
313 Kingston Strategic Incorporated L3127
313 Kingston Strategic Incorporated L3128
313 Kingston Strategic Incorporated L3129



313 Kingston Strategic Incorporated L3130
313 Kingston Strategic Incorporated L3131

314 Golden Goose Construction Service L3104  $             57,744,645  Standard Premier ✔ ✔ ✔ 2
314 Golden Goose Construction Service L3105  $             41,726,744 
314 Golden Goose Construction Service L3106  $             70,421,000 
314 Golden Goose Construction Service L3107  $           143,282,265 
314 Golden Goose Construction Service L3108  $             40,792,379 
314 Golden Goose Construction Service L3109  $             37,541,778 
314 Golden Goose Construction Service L3110  $             27,868,365 
314 Golden Goose Construction Service L3111  $             92,219,571 
314 Golden Goose Construction Service L3112
314 Golden Goose Construction Service L3113
314 Golden Goose Construction Service L3114
314 Golden Goose Construction Service L3115
314 Golden Goose Construction Service L3116
314 Golden Goose Construction Service L3117
314 Golden Goose Construction Service L3118
314 Golden Goose Construction Service L3119
314 Golden Goose Construction Service L3120  $           110,679,555 
314 Golden Goose Construction Service L3121  $           113,472,072 
314 Golden Goose Construction Service L3122  $             79,322,250 
314 Golden Goose Construction Service L3123  $             97,875,750 
314 Golden Goose Construction Service L3124  $             91,428,120 
314 Golden Goose Construction Service L3125  $             36,975,750 
314 Golden Goose Construction Service L3126  $           174,681,555 
314 Golden Goose Construction Service L3127
314 Golden Goose Construction Service L3128
314 Golden Goose Construction Service L3129
314 Golden Goose Construction Service L3130
314 Golden Goose Construction Service L3131

315 C&L Construction Inc. L3104  Standard Premier ✔ ✔ ✔ 2
315 C&L Construction Inc. L3105
315 C&L Construction Inc. L3106
315 C&L Construction Inc. L3107  $           149,332,995 
315 C&L Construction Inc. L3108
315 C&L Construction Inc. L3109
315 C&L Construction Inc. L3110
315 C&L Construction Inc. L3111



315 C&L Construction Inc. L3112
315 C&L Construction Inc. L3113  $           178,552,185 
315 C&L Construction Inc. L3114
315 C&L Construction Inc. L3115  $           206,949,692 
315 C&L Construction Inc. L3116
315 C&L Construction Inc. L3117
315 C&L Construction Inc. L3118
315 C&L Construction Inc. L3119
315 C&L Construction Inc. L3120
315 C&L Construction Inc. L3121
315 C&L Construction Inc. L3122
315 C&L Construction Inc. L3123
315 C&L Construction Inc. L3124
315 C&L Construction Inc. L3125
315 C&L Construction Inc. L3126
315 C&L Construction Inc. L3127
315 C&L Construction Inc. L3128
315 C&L Construction Inc. L3129
315 C&L Construction Inc. L3130
315 C&L Construction Inc. L3131

316 Hana's Construction, Cleaning Services and Supplies L3104  $             60,903,465  Standard Nil ✔ ✔ ✔ 2
316 Hana's Construction, Cleaning Services and Supplies L3105  $             41,673,794 
316 Hana's Construction, Cleaning Services and Supplies L3106  $             73,679,000 
316 Hana's Construction, Cleaning Services and Supplies L3107  $           146,548,500 
316 Hana's Construction, Cleaning Services and Supplies L3108  $               4,520,000 
316 Hana's Construction, Cleaning Services and Supplies L3109  $             40,231,926 
316 Hana's Construction, Cleaning Services and Supplies L3110  $             28,110,705 
316 Hana's Construction, Cleaning Services and Supplies L3111  $             44,290,260 
316 Hana's Construction, Cleaning Services and Supplies L3112  $             64,423,065 
316 Hana's Construction, Cleaning Services and Supplies L3113  $             74,700,675 
316 Hana's Construction, Cleaning Services and Supplies L3114  $             84,450,450 
316 Hana's Construction, Cleaning Services and Supplies L3115  $           194,225,247 
316 Hana's Construction, Cleaning Services and Supplies L3116  $             83,632,658 
316 Hana's Construction, Cleaning Services and Supplies L3117  $           112,427,574 
316 Hana's Construction, Cleaning Services and Supplies L3118  $           116,506,866 
316 Hana's Construction, Cleaning Services and Supplies L3119  $           153,127,940 
316 Hana's Construction, Cleaning Services and Supplies L3120  $           116,215,890 
316 Hana's Construction, Cleaning Services and Supplies L3121  $           116,872,576 
316 Hana's Construction, Cleaning Services and Supplies L3122  $             81,496,485 



316 Hana's Construction, Cleaning Services and Supplies L3123  $             98,645,337 
316 Hana's Construction, Cleaning Services and Supplies L3124  $             94,946,229 
316 Hana's Construction, Cleaning Services and Supplies L3125  $             13,063,680 
316 Hana's Construction, Cleaning Services and Supplies L3126  $           172,807,575 
316 Hana's Construction, Cleaning Services and Supplies L3127  $             12,386,010 
316 Hana's Construction, Cleaning Services and Supplies L3128  $             34,036,905 
316 Hana's Construction, Cleaning Services and Supplies L3129  $             67,107,023 
316 Hana's Construction, Cleaning Services and Supplies L3130  $             66,524,685 
316 Hana's Construction, Cleaning Services and Supplies L3131  $             57,394,785 

317 Ayeni Hatton Construction Company L3104  $             57,232,754  Standard Caricom ✔ ✔ ✔ 2
317 Ayeni Hatton Construction Company L3105  $             41,899,613 
317 Ayeni Hatton Construction Company L3106  $             72,776,000 
317 Ayeni Hatton Construction Company L3107
317 Ayeni Hatton Construction Company L3108  $             41,889,230 
317 Ayeni Hatton Construction Company L3109  $             38,580,072 
317 Ayeni Hatton Construction Company L3110  $             25,940,891 
317 Ayeni Hatton Construction Company L3111  $             93,663,751 
317 Ayeni Hatton Construction Company L3112  $             59,148,469 
317 Ayeni Hatton Construction Company L3113
317 Ayeni Hatton Construction Company L3114  $             97,928,670 
317 Ayeni Hatton Construction Company L3115
317 Ayeni Hatton Construction Company L3116  $             75,584,576 
317 Ayeni Hatton Construction Company L3117
317 Ayeni Hatton Construction Company L3118
317 Ayeni Hatton Construction Company L3119
317 Ayeni Hatton Construction Company L3120
317 Ayeni Hatton Construction Company L3121
317 Ayeni Hatton Construction Company L3122  $             78,289,019 
317 Ayeni Hatton Construction Company L3123
317 Ayeni Hatton Construction Company L3124  $             86,727,649 
317 Ayeni Hatton Construction Company L3125  $             39,785,580 
317 Ayeni Hatton Construction Company L3126
317 Ayeni Hatton Construction Company L3127  $             32,081,700 
317 Ayeni Hatton Construction Company L3128  $             31,148,670 
317 Ayeni Hatton Construction Company L3129  $             60,165,887 
317 Ayeni Hatton Construction Company L3130  $             60,999,797 
317 Ayeni Hatton Construction Company L3131  $             51,900,088 

318 Ruyaa Solutions L3104  Standard Premier ✔ ✔ ✔ 1



318 Ruyaa Solutions L3105
318 Ruyaa Solutions L3106
318 Ruyaa Solutions L3107
318 Ruyaa Solutions L3108  $             42,562,459 
318 Ruyaa Solutions L3109
318 Ruyaa Solutions L3110
318 Ruyaa Solutions L3111
318 Ruyaa Solutions L3112  $             62,559,210 
318 Ruyaa Solutions L3113
318 Ruyaa Solutions L3114
318 Ruyaa Solutions L3115
318 Ruyaa Solutions L3116
318 Ruyaa Solutions L3117
318 Ruyaa Solutions L3118
318 Ruyaa Solutions L3119
318 Ruyaa Solutions L3120
318 Ruyaa Solutions L3121
318 Ruyaa Solutions L3122
318 Ruyaa Solutions L3123
318 Ruyaa Solutions L3124
318 Ruyaa Solutions L3125
318 Ruyaa Solutions L3126
318 Ruyaa Solutions L3127
318 Ruyaa Solutions L3128  $             35,066,735 
318 Ruyaa Solutions L3129
318 Ruyaa Solutions L3130
318 Ruyaa Solutions L3131

319 Vision Engineering Solutions L3104  $             58,253,895  Standard Assuria ✔ ✔ ✔ 2
319 Vision Engineering Solutions L3105
319 Vision Engineering Solutions L3106
319 Vision Engineering Solutions L3107
319 Vision Engineering Solutions L3108
319 Vision Engineering Solutions L3109
319 Vision Engineering Solutions L3110  $             28,386,225 
319 Vision Engineering Solutions L3111
319 Vision Engineering Solutions L3112
319 Vision Engineering Solutions L3113
319 Vision Engineering Solutions L3114
319 Vision Engineering Solutions L3115



319 Vision Engineering Solutions L3116  $             90,717,023 
319 Vision Engineering Solutions L3117  $           111,556,305 
319 Vision Engineering Solutions L3118
319 Vision Engineering Solutions L3119
319 Vision Engineering Solutions L3120
319 Vision Engineering Solutions L3121
319 Vision Engineering Solutions L3122
319 Vision Engineering Solutions L3123
319 Vision Engineering Solutions L3124  $             91,928,970 
319 Vision Engineering Solutions L3125  $             37,363,200 
319 Vision Engineering Solutions L3126  $           175,069,845 
319 Vision Engineering Solutions L3127  $             31,374,000 
319 Vision Engineering Solutions L3128
319 Vision Engineering Solutions L3129
319 Vision Engineering Solutions L3130
319 Vision Engineering Solutions L3131

320 Rockey & Son Construction L3104  $             53,955,825  Standard Premier ✔ ✔ ✔ 2
320 Rockey & Son Construction L3105  $             57,762,165 
320 Rockey & Son Construction L3106  $             45,633,000 
320 Rockey & Son Construction L3107  $             55,482,525 
320 Rockey & Son Construction L3108  $             51,639,053 
320 Rockey & Son Construction L3109  $             74,515,260 
320 Rockey & Son Construction L3110  $             28,180,409 
320 Rockey & Son Construction L3111  $             94,377,948 
320 Rockey & Son Construction L3112  $             59,345,160 
320 Rockey & Son Construction L3113  $           110,291,055 
320 Rockey & Son Construction L3114  $             81,831,750 
320 Rockey & Son Construction L3115  $           173,233,447 
320 Rockey & Son Construction L3116  $        1,420,978,650 
320 Rockey & Son Construction L3117  $           107,227,575 
320 Rockey & Son Construction L3118  $           104,919,885 
320 Rockey & Son Construction L3119  $           147,690,909 
320 Rockey & Son Construction L3120  $           109,873,573 
320 Rockey & Son Construction L3121  $           107,049,537 
320 Rockey & Son Construction L3122  $             75,187,350 
320 Rockey & Son Construction L3123  $             91,773,150 
320 Rockey & Son Construction L3124  $             89,874,900 
320 Rockey & Son Construction L3125  $             30,174,375 
320 Rockey & Son Construction L3126  $           168,041,550 



320 Rockey & Son Construction L3127  $             28,775,250 
320 Rockey & Son Construction L3128  $             34,025,250 
320 Rockey & Son Construction L3129  $             59,577,000 
320 Rockey & Son Construction L3130  $             60,239,550 
320 Rockey & Son Construction L3131  $             52,797,150 

321 Green Guyana Construction L3104  Standard Caricom (Copy) ✔ ✔ ✔ 2
321 Green Guyana Construction L3105
321 Green Guyana Construction L3106
321 Green Guyana Construction L3107
321 Green Guyana Construction L3108
321 Green Guyana Construction L3109
321 Green Guyana Construction L3110
321 Green Guyana Construction L3111
321 Green Guyana Construction L3112
321 Green Guyana Construction L3113  $           143,006,220 
321 Green Guyana Construction L3114
321 Green Guyana Construction L3115  $           183,062,355 
321 Green Guyana Construction L3116
321 Green Guyana Construction L3117
321 Green Guyana Construction L3118  $           110,020,470 
321 Green Guyana Construction L3119
321 Green Guyana Construction L3120
321 Green Guyana Construction L3121  $           111,000,428 
321 Green Guyana Construction L3122
321 Green Guyana Construction L3123  $           100,001,265 
321 Green Guyana Construction L3124
321 Green Guyana Construction L3125
321 Green Guyana Construction L3126  $           170,000,295 
321 Green Guyana Construction L3127
321 Green Guyana Construction L3128
321 Green Guyana Construction L3129
321 Green Guyana Construction L3130
321 Green Guyana Construction L3131

322 Statement Investment L3104  $             57,787,328  Standard Assuria ✔ ✔ ✔ 2
322 Statement Investment L3105  $             50,496,060 
322 Statement Investment L3106  $             75,154,000 
322 Statement Investment L3107
322 Statement Investment L3108  $             60,575,322 



322 Statement Investment L3109  $             36,690,690 
322 Statement Investment L3110  $             28,307,286 
322 Statement Investment L3111  $           101,287,023 
322 Statement Investment L3112
322 Statement Investment L3113  $           146,825,280 
322 Statement Investment L3114
322 Statement Investment L3115  $           183,348,606 
322 Statement Investment L3116
322 Statement Investment L3117
322 Statement Investment L3118  $           115,998,855 
322 Statement Investment L3119
322 Statement Investment L3120
322 Statement Investment L3121  $           116,990,129 
322 Statement Investment L3122
322 Statement Investment L3123  $           102,994,868 
322 Statement Investment L3124  $             94,785,338 
322 Statement Investment L3125
322 Statement Investment L3126
322 Statement Investment L3127
322 Statement Investment L3128  $             47,007,450 
322 Statement Investment L3129
322 Statement Investment L3130  $             64,296,225 
322 Statement Investment L3131  $             55,151,408 

323 A.M.R Engineering & General Services L3104  Standard Caricom ✔ ✔ ✔ 2
323 A.M.R Engineering & General Services L3105
323 A.M.R Engineering & General Services L3106  $             71,015,500 
323 A.M.R Engineering & General Services L3107
323 A.M.R Engineering & General Services L3108  $             44,064,552 
323 A.M.R Engineering & General Services L3109  $             42,203,211 
323 A.M.R Engineering & General Services L3110  $             29,512,665 
323 A.M.R Engineering & General Services L3111
323 A.M.R Engineering & General Services L3112  $             59,495,100 
323 A.M.R Engineering & General Services L3113
323 A.M.R Engineering & General Services L3114
323 A.M.R Engineering & General Services L3115
323 A.M.R Engineering & General Services L3116  $             81,151,560 
323 A.M.R Engineering & General Services L3117
323 A.M.R Engineering & General Services L3118  $           112,443,240 
323 A.M.R Engineering & General Services L3119



323 A.M.R Engineering & General Services L3120
323 A.M.R Engineering & General Services L3121
323 A.M.R Engineering & General Services L3122
323 A.M.R Engineering & General Services L3123
323 A.M.R Engineering & General Services L3124
323 A.M.R Engineering & General Services L3125
323 A.M.R Engineering & General Services L3126
323 A.M.R Engineering & General Services L3127
323 A.M.R Engineering & General Services L3128
323 A.M.R Engineering & General Services L3129
323 A.M.R Engineering & General Services L3130
323 A.M.R Engineering & General Services L3131

324 Urban Edge Builders Inc. L3104  $             55,439,108  Standard Assuria ✔ ✔ ✔ 2
324 Urban Edge Builders Inc. L3105  $             37,609,586 
324 Urban Edge Builders Inc. L3106  $             76,184,000 
324 Urban Edge Builders Inc. L3107  $           147,950,617 
324 Urban Edge Builders Inc. L3108  $             41,703,451 
324 Urban Edge Builders Inc. L3109  $             36,370,128 
324 Urban Edge Builders Inc. L3110  $             26,949,006 
324 Urban Edge Builders Inc. L3111  $           102,939,494 
324 Urban Edge Builders Inc. L3112  $             58,703,873 
324 Urban Edge Builders Inc. L3113  $           153,813,660 
324 Urban Edge Builders Inc. L3114  $           103,294,695 
324 Urban Edge Builders Inc. L3115  $           191,475,464 
324 Urban Edge Builders Inc. L3116  $             81,837,945 
324 Urban Edge Builders Inc. L3117  $           115,352,843 
324 Urban Edge Builders Inc. L3118  $           112,664,813 
324 Urban Edge Builders Inc. L3119  $           156,550,800 
324 Urban Edge Builders Inc. L3120  $           116,287,343 
324 Urban Edge Builders Inc. L3121  $           112,845,686 
324 Urban Edge Builders Inc. L3122  $             80,791,200 
324 Urban Edge Builders Inc. L3123  $           101,739,225 
324 Urban Edge Builders Inc. L3124  $             94,511,970 
324 Urban Edge Builders Inc. L3125  $             35,885,063 
324 Urban Edge Builders Inc. L3126  $           181,927,500 
324 Urban Edge Builders Inc. L3127  $             31,112,550 
324 Urban Edge Builders Inc. L3128  $             31,787,648 
324 Urban Edge Builders Inc. L3129  $             64,945,440 
324 Urban Edge Builders Inc. L3130  $             65,049,810 



324 Urban Edge Builders Inc. L3131  $             54,694,658 

325 Dundas Construction Inc. L3104  Standard Caricom ✔ ✔ ✔ 2
325 Dundas Construction Inc. L3105
325 Dundas Construction Inc. L3106
325 Dundas Construction Inc. L3107
325 Dundas Construction Inc. L3108
325 Dundas Construction Inc. L3109
325 Dundas Construction Inc. L3110
325 Dundas Construction Inc. L3111
325 Dundas Construction Inc. L3112
325 Dundas Construction Inc. L3113  $           151,627,613 
325 Dundas Construction Inc. L3114
325 Dundas Construction Inc. L3115  $           192,914,873 
325 Dundas Construction Inc. L3116
325 Dundas Construction Inc. L3117
325 Dundas Construction Inc. L3118
325 Dundas Construction Inc. L3119  $           155,581,167 
325 Dundas Construction Inc. L3120
325 Dundas Construction Inc. L3121
325 Dundas Construction Inc. L3122
325 Dundas Construction Inc. L3123
325 Dundas Construction Inc. L3124
325 Dundas Construction Inc. L3125
325 Dundas Construction Inc. L3126
325 Dundas Construction Inc. L3127
325 Dundas Construction Inc. L3128
325 Dundas Construction Inc. L3129
325 Dundas Construction Inc. L3130
325 Dundas Construction Inc. L3131

326 A,E&N General Contracting L3104  $             54,941,145  Standard Premier ✔ ✔ ✔ 2
326 A,E&N General Contracting L3105
326 A,E&N General Contracting L3106
326 A,E&N General Contracting L3107
326 A,E&N General Contracting L3108
326 A,E&N General Contracting L3109
326 A,E&N General Contracting L3110
326 A,E&N General Contracting L3111  $             93,394,747 
326 A,E&N General Contracting L3112



326 A,E&N General Contracting L3113  $           135,069,795 
326 A,E&N General Contracting L3114  $             90,658,260 
326 A,E&N General Contracting L3115  $           190,773,702 
326 A,E&N General Contracting L3116  $             79,713,270 
326 A,E&N General Contracting L3117  $           108,657,255 
326 A,E&N General Contracting L3118  $           112,021,455 
326 A,E&N General Contracting L3119  $           143,753,085 
326 A,E&N General Contracting L3120  $           107,439,255 
326 A,E&N General Contracting L3121
326 A,E&N General Contracting L3122  $             77,120,820 
326 A,E&N General Contracting L3123  $             88,060,350 
326 A,E&N General Contracting L3124
326 A,E&N General Contracting L3125
326 A,E&N General Contracting L3126  $           169,865,610 
326 A,E&N General Contracting L3127
326 A,E&N General Contracting L3128
326 A,E&N General Contracting L3129  $             62,256,180 
326 A,E&N General Contracting L3130
326 A,E&N General Contracting L3131

327 N&N Construction Services L3104  Standard Caricom ✔ ✔ ✔ 2
327 N&N Construction Services L3105
327 N&N Construction Services L3106
327 N&N Construction Services L3107
327 N&N Construction Services L3108
327 N&N Construction Services L3109
327 N&N Construction Services L3110
327 N&N Construction Services L3111
327 N&N Construction Services L3112  $             63,781,148 
327 N&N Construction Services L3113
327 N&N Construction Services L3114
327 N&N Construction Services L3115
327 N&N Construction Services L3116
327 N&N Construction Services L3117
327 N&N Construction Services L3118
327 N&N Construction Services L3119
327 N&N Construction Services L3120
327 N&N Construction Services L3121
327 N&N Construction Services L3122
327 N&N Construction Services L3123



327 N&N Construction Services L3124
327 N&N Construction Services L3125
327 N&N Construction Services L3126
327 N&N Construction Services L3127
327 N&N Construction Services L3128
327 N&N Construction Services L3129
327 N&N Construction Services L3130  $             67,371,518 
327 N&N Construction Services L3131

328 GM Futuristic Development L3104  Standard Caricom ✔ ✔ ✔ 2
328 GM Futuristic Development L3105
328 GM Futuristic Development L3106
328 GM Futuristic Development L3107
328 GM Futuristic Development L3108
328 GM Futuristic Development L3109
328 GM Futuristic Development L3110
328 GM Futuristic Development L3111
328 GM Futuristic Development L3112
328 GM Futuristic Development L3113
328 GM Futuristic Development L3114
328 GM Futuristic Development L3115
328 GM Futuristic Development L3116  $             82,994,258 
328 GM Futuristic Development L3117
328 GM Futuristic Development L3118
328 GM Futuristic Development L3119
328 GM Futuristic Development L3120
328 GM Futuristic Development L3121
328 GM Futuristic Development L3122
328 GM Futuristic Development L3123
328 GM Futuristic Development L3124
328 GM Futuristic Development L3125
328 GM Futuristic Development L3126
328 GM Futuristic Development L3127
328 GM Futuristic Development L3128
328 GM Futuristic Development L3129  $             67,851,315 
328 GM Futuristic Development L3130
328 GM Futuristic Development L3131

329 Orbit Enterprise L3104  $             61,798,170  Standard Assuria ✔ ✔ ✔ 2
329 Orbit Enterprise L3105  $             41,188,879 



329 Orbit Enterprise L3106  $             76,818,400 
329 Orbit Enterprise L3107  $           152,574,398 
329 Orbit Enterprise L3108  $             44,151,152 
329 Orbit Enterprise L3109  $             40,098,773 
329 Orbit Enterprise L3110  $             30,064,440 
329 Orbit Enterprise L3111  $           102,571,481 
329 Orbit Enterprise L3112  $             63,016,643 
329 Orbit Enterprise L3113  $           152,306,280 
329 Orbit Enterprise L3114  $           103,511,100 
329 Orbit Enterprise L3115  $           196,573,435 
329 Orbit Enterprise L3116  $             83,510,963 
329 Orbit Enterprise L3117  $           116,578,718 
329 Orbit Enterprise L3118  $           116,440,118 
329 Orbit Enterprise L3119  $           156,651,128 
329 Orbit Enterprise L3120  $           118,426,718 
329 Orbit Enterprise L3121  $           118,999,360 
329 Orbit Enterprise L3122  $             82,380,953 
329 Orbit Enterprise L3123  $           106,551,743 
329 Orbit Enterprise L3124  $             95,107,688 
329 Orbit Enterprise L3125  $             39,341,925 
329 Orbit Enterprise L3126  $           181,356,045 
329 Orbit Enterprise L3127  $             33,112,800 
329 Orbit Enterprise L3128  $             33,387,823 
329 Orbit Enterprise L3129  $             66,250,853 
329 Orbit Enterprise L3130  $             66,950,153 
329 Orbit Enterprise L3131  $             56,055,563 

330 Triple A General Contracting Services L3104  $             55,126,575  Standard Premier ✔ ✔ ✔ 2
330 Triple A General Contracting Services L3105  $             40,306,088 
330 Triple A General Contracting Services L3106  $             72,759,225 
330 Triple A General Contracting Services L3107  $           136,607,310 
330 Triple A General Contracting Services L3108  $             40,235,990 
330 Triple A General Contracting Services L3109  $             37,206,540 
330 Triple A General Contracting Services L3110  $             27,779,010 
330 Triple A General Contracting Services L3111  $             93,094,208 
330 Triple A General Contracting Services L3112  $             58,562,385 
330 Triple A General Contracting Services L3113  $           138,829,163 
330 Triple A General Contracting Services L3114  $             93,590,490 
330 Triple A General Contracting Services L3115  $           176,140,650 
330 Triple A General Contracting Services L3116  $             77,232,330 



330 Triple A General Contracting Services L3117  $           106,484,490 
330 Triple A General Contracting Services L3118  $           106,379,490 
330 Triple A General Contracting Services L3119  $           142,221,975 
330 Triple A General Contracting Services L3120  $           107,486,925 
330 Triple A General Contracting Services L3121  $           107,297,190 
330 Triple A General Contracting Services L3122  $             75,418,560 
330 Triple A General Contracting Services L3123  $             97,298,880 
330 Triple A General Contracting Services L3124  $             87,983,700 
330 Triple A General Contracting Services L3125  $             47,160,750 
330 Triple A General Contracting Services L3126  $           164,680,635 
330 Triple A General Contracting Services L3127  $             36,907,500 
330 Triple A General Contracting Services L3128  $             34,009,710 
330 Triple A General Contracting Services L3129  $             61,622,925 
330 Triple A General Contracting Services L3130  $             62,704,425 
330 Triple A General Contracting Services L3131  $             52,904,775 

331 KC General Services L3104  Bid page not found  Standard Premier ✔ ✔ ✔ 2
331 KC General Services L3105  Bid page not found 
331 KC General Services L3106  Bid page not found 
331 KC General Services L3107  Bid page not found 
331 KC General Services L3108  Bid page not found 
331 KC General Services L3109  Bid page not found 
331 KC General Services L3110  Bid page not found 
331 KC General Services L3111  Bid page not found 
331 KC General Services L3112  Bid page not found 
331 KC General Services L3113  Bid page not found 
331 KC General Services L3114  Bid page not found 
331 KC General Services L3115  Bid page not found 
331 KC General Services L3116  Bid page not found 
331 KC General Services L3117  Bid page not found 
331 KC General Services L3118  Bid page not found 
331 KC General Services L3119  Bid page not found 
331 KC General Services L3120  Bid page not found 
331 KC General Services L3121  Bid page not found 
331 KC General Services L3122  Bid page not found 
331 KC General Services L3123  Bid page not found 
331 KC General Services L3124  Bid page not found 
331 KC General Services L3125  Bid page not found 
331 KC General Services L3126  Bid page not found 
331 KC General Services L3127  Bid page not found 



331 KC General Services L3128  Bid page not found 
331 KC General Services L3129  Bid page not found 
331 KC General Services L3130  Bid page not found 
331 KC General Services L3131  Bid page not found 

332 Kamesh Ramdeholl & Sons Lumber Yard & 
Construction Services L3104  Standard Assuria ✔ ✔ 2

332 Kamesh Ramdeholl & Sons Lumber Yard & 
Construction Services L3105

332 Kamesh Ramdeholl & Sons Lumber Yard & 
Construction Services L3106

332 Kamesh Ramdeholl & Sons Lumber Yard & 
Construction Services L3107  $           119,670,616 

332 Kamesh Ramdeholl & Sons Lumber Yard & 
Construction Services L3108

332 Kamesh Ramdeholl & Sons Lumber Yard & 
Construction Services L3109

332 Kamesh Ramdeholl & Sons Lumber Yard & 
Construction Services L3110

332 Kamesh Ramdeholl & Sons Lumber Yard & 
Construction Services L3111

332 Kamesh Ramdeholl & Sons Lumber Yard & 
Construction Services L3112

332 Kamesh Ramdeholl & Sons Lumber Yard & 
Construction Services L3113

332 Kamesh Ramdeholl & Sons Lumber Yard & 
Construction Services L3114

332 Kamesh Ramdeholl & Sons Lumber Yard & 
Construction Services L3115

332 Kamesh Ramdeholl & Sons Lumber Yard & 
Construction Services L3116

332 Kamesh Ramdeholl & Sons Lumber Yard & 
Construction Services L3117  $             90,615,105 

332 Kamesh Ramdeholl & Sons Lumber Yard & 
Construction Services L3118

332 Kamesh Ramdeholl & Sons Lumber Yard & 
Construction Services L3119  $           121,884,052 

332 Kamesh Ramdeholl & Sons Lumber Yard & 
Construction Services L3120  $             93,211,860 



332 Kamesh Ramdeholl & Sons Lumber Yard & 
Construction Services L3121  $             92,877,891 

332 Kamesh Ramdeholl & Sons Lumber Yard & 
Construction Services L3122  $             64,581,136 

332 Kamesh Ramdeholl & Sons Lumber Yard & 
Construction Services L3123  $             83,594,170 

332 Kamesh Ramdeholl & Sons Lumber Yard & 
Construction Services L3124

332 Kamesh Ramdeholl & Sons Lumber Yard & 
Construction Services L3125

332 Kamesh Ramdeholl & Sons Lumber Yard & 
Construction Services L3126  $           141,580,120 

332 Kamesh Ramdeholl & Sons Lumber Yard & 
Construction Services L3127

332 Kamesh Ramdeholl & Sons Lumber Yard & 
Construction Services L3128

332 Kamesh Ramdeholl & Sons Lumber Yard & 
Construction Services L3129

332 Kamesh Ramdeholl & Sons Lumber Yard & 
Construction Services L3130  $             53,037,967 

332 Kamesh Ramdeholl & Sons Lumber Yard & 
Construction Services L3131  $             45,650,115 

333 Acon Services L3104  Standard Premier ✔ ✔ 2
333 Acon Services L3105
333 Acon Services L3106
333 Acon Services L3107
333 Acon Services L3108
333 Acon Services L3109
333 Acon Services L3110  $             99,264,064 
333 Acon Services L3111
333 Acon Services L3112
333 Acon Services L3113  $           140,582,400 
333 Acon Services L3114  $           101,102,085 
333 Acon Services L3115  $           202,631,172 
333 Acon Services L3116
333 Acon Services L3117  $           116,007,570 
333 Acon Services L3118  $           115,437,945 
333 Acon Services L3119  $           154,587,510 
333 Acon Services L3120  $           117,872,790 



333 Acon Services L3121  $           117,473,118 
333 Acon Services L3122
333 Acon Services L3123  $           101,484,915 
333 Acon Services L3124  $             94,123,575 
333 Acon Services L3125
333 Acon Services L3126
333 Acon Services L3127
333 Acon Services L3128
333 Acon Services L3129
333 Acon Services L3130
333 Acon Services L3131

334 Guybiz Establishment L3104  Standard Assuria ✔ ✔ 2
334 Guybiz Establishment L3105
334 Guybiz Establishment L3106
334 Guybiz Establishment L3107
334 Guybiz Establishment L3108
334 Guybiz Establishment L3109
334 Guybiz Establishment L3110
334 Guybiz Establishment L3111
334 Guybiz Establishment L3112
334 Guybiz Establishment L3113  $           147,572,268 
334 Guybiz Establishment L3114  $             48,512,050 
334 Guybiz Establishment L3115  $           221,459,322 
334 Guybiz Establishment L3116
334 Guybiz Establishment L3117
334 Guybiz Establishment L3118
334 Guybiz Establishment L3119
334 Guybiz Establishment L3120
334 Guybiz Establishment L3121
334 Guybiz Establishment L3122
334 Guybiz Establishment L3123
334 Guybiz Establishment L3124
334 Guybiz Establishment L3125
334 Guybiz Establishment L3126
334 Guybiz Establishment L3127
334 Guybiz Establishment L3128
334 Guybiz Establishment L3129  $             67,272,975 
334 Guybiz Establishment L3130  $             67,595,325 
334 Guybiz Establishment L3131



335 Seepaul Engineering Services Inc. L3104  Standard Premier ✔ ✔ 2
335 Seepaul Engineering Services Inc. L3105  $             45,360,563 
335 Seepaul Engineering Services Inc. L3106
335 Seepaul Engineering Services Inc. L3107
335 Seepaul Engineering Services Inc. L3108
335 Seepaul Engineering Services Inc. L3109  $             41,339,387 
335 Seepaul Engineering Services Inc. L3110
335 Seepaul Engineering Services Inc. L3111
335 Seepaul Engineering Services Inc. L3112
335 Seepaul Engineering Services Inc. L3113
335 Seepaul Engineering Services Inc. L3114
335 Seepaul Engineering Services Inc. L3115
335 Seepaul Engineering Services Inc. L3116
335 Seepaul Engineering Services Inc. L3117
335 Seepaul Engineering Services Inc. L3118
335 Seepaul Engineering Services Inc. L3119
335 Seepaul Engineering Services Inc. L3120
335 Seepaul Engineering Services Inc. L3121
335 Seepaul Engineering Services Inc. L3122
335 Seepaul Engineering Services Inc. L3123
335 Seepaul Engineering Services Inc. L3124
335 Seepaul Engineering Services Inc. L3125
335 Seepaul Engineering Services Inc. L3126
335 Seepaul Engineering Services Inc. L3127
335 Seepaul Engineering Services Inc. L3128  $             49,350,525 
335 Seepaul Engineering Services Inc. L3129  $             77,087,325 
335 Seepaul Engineering Services Inc. L3130  $             77,241,465 
335 Seepaul Engineering Services Inc. L3131  $             64,867,530 

336 DG Enterprise L3104  Standard Premier ✔ ✔ 2
336 DG Enterprise L3105
336 DG Enterprise L3106
336 DG Enterprise L3107
336 DG Enterprise L3108
336 DG Enterprise L3109
336 DG Enterprise L3110
336 DG Enterprise L3111
336 DG Enterprise L3112
336 DG Enterprise L3113



336 DG Enterprise L3114
336 DG Enterprise L3115
336 DG Enterprise L3116
336 DG Enterprise L3117
336 DG Enterprise L3118
336 DG Enterprise L3119
336 DG Enterprise L3120
336 DG Enterprise L3121
336 DG Enterprise L3122
336 DG Enterprise L3123
336 DG Enterprise L3124
336 DG Enterprise L3125  $             38,092,425 
336 DG Enterprise L3126
336 DG Enterprise L3127
336 DG Enterprise L3128  $             33,171,422 
336 DG Enterprise L3129
336 DG Enterprise L3130
336 DG Enterprise L3131

337 Omari Hollow Blocks Construction L3104  Standard Assuria ✔ ✔ 2
337 Omari Hollow Blocks Construction L3105
337 Omari Hollow Blocks Construction L3106
337 Omari Hollow Blocks Construction L3107
337 Omari Hollow Blocks Construction L3108
337 Omari Hollow Blocks Construction L3109
337 Omari Hollow Blocks Construction L3110
337 Omari Hollow Blocks Construction L3111
337 Omari Hollow Blocks Construction L3112
337 Omari Hollow Blocks Construction L3113
337 Omari Hollow Blocks Construction L3114
337 Omari Hollow Blocks Construction L3115  $           108,991,869 
337 Omari Hollow Blocks Construction L3116  $           108,991,869 
337 Omari Hollow Blocks Construction L3117
337 Omari Hollow Blocks Construction L3118  $           120,628,294 
337 Omari Hollow Blocks Construction L3119  $           120,304,700 
337 Omari Hollow Blocks Construction L3120
337 Omari Hollow Blocks Construction L3121  $             96,948,180 
337 Omari Hollow Blocks Construction L3122
337 Omari Hollow Blocks Construction L3123
337 Omari Hollow Blocks Construction L3124



337 Omari Hollow Blocks Construction L3125
337 Omari Hollow Blocks Construction L3126
337 Omari Hollow Blocks Construction L3127
337 Omari Hollow Blocks Construction L3128
337 Omari Hollow Blocks Construction L3129
337 Omari Hollow Blocks Construction L3130
337 Omari Hollow Blocks Construction L3131

338 Acrss Construction Inc. L3104  Standard Caricom ✔ ✔ ✔ 1
338 Acrss Construction Inc. L3105
338 Acrss Construction Inc. L3106
338 Acrss Construction Inc. L3107
338 Acrss Construction Inc. L3108
338 Acrss Construction Inc. L3109  $             40,061,940 
338 Acrss Construction Inc. L3110
338 Acrss Construction Inc. L3111
338 Acrss Construction Inc. L3112  $             64,424,115 
338 Acrss Construction Inc. L3113
338 Acrss Construction Inc. L3114
338 Acrss Construction Inc. L3115  $           205,284,862 
338 Acrss Construction Inc. L3116  $             84,271,320 
338 Acrss Construction Inc. L3117
338 Acrss Construction Inc. L3118
338 Acrss Construction Inc. L3119
338 Acrss Construction Inc. L3120  $           119,835,555 
338 Acrss Construction Inc. L3121  $           120,123,280 
338 Acrss Construction Inc. L3122
338 Acrss Construction Inc. L3123
338 Acrss Construction Inc. L3124
338 Acrss Construction Inc. L3125
338 Acrss Construction Inc. L3126
338 Acrss Construction Inc. L3127
338 Acrss Construction Inc. L3128
338 Acrss Construction Inc. L3129  $             67,679,220 
338 Acrss Construction Inc. L3130  $             68,170,515 
338 Acrss Construction Inc. L3131

339 C.A.J Contracting Services L3104  $             56,628,810  Standard Caricom ✔ ✔ ✔ 1
339 C.A.J Contracting Services L3105  $             41,520,334 
339 C.A.J Contracting Services L3106  $             74,755,000 



339 C.A.J Contracting Services L3107  $                          -   
339 C.A.J Contracting Services L3108  $             42,038,645 
339 C.A.J Contracting Services L3109  $             37,894,710 
339 C.A.J Contracting Services L3110  $             28,425,495 
339 C.A.J Contracting Services L3111  $             93,879,831 
339 C.A.J Contracting Services L3112  $             60,839,520 
339 C.A.J Contracting Services L3113  $           142,287,180 
339 C.A.J Contracting Services L3114  $             96,401,235 
339 C.A.J Contracting Services L3115  $           193,205,791 
339 C.A.J Contracting Services L3116  $             79,432,395 
339 C.A.J Contracting Services L3117  $           110,397,210 
339 C.A.J Contracting Services L3118  $           110,397,210 
339 C.A.J Contracting Services L3119  $           146,135,325 
339 C.A.J Contracting Services L3120  $           111,279,210 
339 C.A.J Contracting Services L3121  $           113,522,598 
339 C.A.J Contracting Services L3122  $             78,228,150 
339 C.A.J Contracting Services L3123  $             99,531,180 
339 C.A.J Contracting Services L3124  $             89,219,235 
339 C.A.J Contracting Services L3125  $             37,539,150 
339 C.A.J Contracting Services L3126  $           171,400,635 
339 C.A.J Contracting Services L3127  $             30,616,950 
339 C.A.J Contracting Services L3128  $             31,366,335 
339 C.A.J Contracting Services L3129  $             65,360,925 
339 C.A.J Contracting Services L3130  $             65,818,200 
339 C.A.J Contracting Services L3131  $             55,667,588 

340 Caribbean Concrete (Guyana) Inc L3104  $                          -    Standard Nafico ✔ ✔ ✔ 2
340 Caribbean Concrete (Guyana) Inc L3105  $                          -   
340 Caribbean Concrete (Guyana) Inc L3106  $                          -   
340 Caribbean Concrete (Guyana) Inc L3107  $                          -   
340 Caribbean Concrete (Guyana) Inc L3108  $                          -   
340 Caribbean Concrete (Guyana) Inc L3109  $                          -   
340 Caribbean Concrete (Guyana) Inc L3110  $                          -   
340 Caribbean Concrete (Guyana) Inc L3111  $                          -   
340 Caribbean Concrete (Guyana) Inc L3112  $                          -   
340 Caribbean Concrete (Guyana) Inc L3113  $                          -   
340 Caribbean Concrete (Guyana) Inc L3114  $                          -   
340 Caribbean Concrete (Guyana) Inc L3115  $                          -   
340 Caribbean Concrete (Guyana) Inc L3116  $                          -   
340 Caribbean Concrete (Guyana) Inc L3117  $           107,812,793 



340 Caribbean Concrete (Guyana) Inc L3118  $           108,820,793 
340 Caribbean Concrete (Guyana) Inc L3119  $           141,541,628 
340 Caribbean Concrete (Guyana) Inc L3120  $           109,580,993 
340 Caribbean Concrete (Guyana) Inc L3121  $           106,506,362 
340 Caribbean Concrete (Guyana) Inc L3122  $             82,760,003 
340 Caribbean Concrete (Guyana) Inc L3123  $                          -   
340 Caribbean Concrete (Guyana) Inc L3124  $                          -   
340 Caribbean Concrete (Guyana) Inc L3125  $                          -   
340 Caribbean Concrete (Guyana) Inc L3126  $           161,868,548 
340 Caribbean Concrete (Guyana) Inc L3127  $                          -   
340 Caribbean Concrete (Guyana) Inc L3128  $                          -   
340 Caribbean Concrete (Guyana) Inc L3129  $                          -   
340 Caribbean Concrete (Guyana) Inc L3130  $                          -   
340 Caribbean Concrete (Guyana) Inc L3131  $                          -   

341 Maverick Contracting Services L3104  $                          -    Standard Premier ✔ ✔ ✔ 0
341 Maverick Contracting Services L3105  $                          -   
341 Maverick Contracting Services L3106  $                          -   
341 Maverick Contracting Services L3107  $                          -   
341 Maverick Contracting Services L3108  $             40,130,990 
341 Maverick Contracting Services L3109  $             37,049,040 
341 Maverick Contracting Services L3110  $             27,674,010 
341 Maverick Contracting Services L3111  $                          -   
341 Maverick Contracting Services L3112  $                          -   
341 Maverick Contracting Services L3113  $                          -   
341 Maverick Contracting Services L3114  $                          -   
341 Maverick Contracting Services L3115  $                          -   
341 Maverick Contracting Services L3116  $                          -   
341 Maverick Contracting Services L3117  $                          -   
341 Maverick Contracting Services L3118  $                          -   
341 Maverick Contracting Services L3119  $                          -   
341 Maverick Contracting Services L3120  $                          -   
341 Maverick Contracting Services L3121  $                          -   
341 Maverick Contracting Services L3122  $                          -   
341 Maverick Contracting Services L3123  $                          -   
341 Maverick Contracting Services L3124  $                          -   
341 Maverick Contracting Services L3125  $             46,950,750 
341 Maverick Contracting Services L3126  $                          -   
341 Maverick Contracting Services L3127  $             36,750,000 
341 Maverick Contracting Services L3128  $             33,957,210 



341 Maverick Contracting Services L3129  $                          -   
341 Maverick Contracting Services L3130  $                          -   
341 Maverick Contracting Services L3131  $                          -   

342 JOA Construction Services L3104  $             60,411,645  Standard Premier ✔ ✔ ✔ 0
342 JOA Construction Services L3105  $             43,831,164 
342 JOA Construction Services L3106  $             79,786,000 
342 JOA Construction Services L3107  $           151,753,560 
342 JOA Construction Services L3108  $                          -   
342 JOA Construction Services L3109  $             42,508,215 
342 JOA Construction Services L3110  $             29,989,680 
342 JOA Construction Services L3111  $           101,130,755 
342 JOA Construction Services L3112  $             65,402,925 
342 JOA Construction Services L3113  $                          -   
342 JOA Construction Services L3114  $                          -   
342 JOA Construction Services L3115  $           196,557,221 
342 JOA Construction Services L3116  $             85,761,270 
342 JOA Construction Services L3117  $           114,895,305 
342 JOA Construction Services L3118  $           115,420,305 
342 JOA Construction Services L3119  $           152,260,300 
342 JOA Construction Services L3120  $           117,919,305 
342 JOA Construction Services L3121  $           117,930,258 
342 JOA Construction Services L3122  $             83,723,010 
342 JOA Construction Services L3123  $           105,777,000 
342 JOA Construction Services L3124  $             96,643,470 
342 JOA Construction Services L3125  $             38,118,800 
342 JOA Construction Services L3126  $           179,826,345 
342 JOA Construction Services L3127  $             32,640,300 
342 JOA Construction Services L3128  $                          -   
342 JOA Construction Services L3129  $             68,556,390 
342 JOA Construction Services L3130  $             67,297,440 
342 JOA Construction Services L3131  $             57,317,873 



Bidder 
No. Name of Bidder Lots  Bid Amount & Currency 

 Bid Security 
Amount & 
Currency 

Bid Security Agency GRA NIS 
Form of 
Tender 
signed 

Hard 
Copy

Flash 
drive

1 Singh and Son Construction L3132  $                                         -    $                        -   Caricom ✔ ✔ ✔ 2
1 Singh and Son Construction L3133  $                           67,110,947  $            1,012,868 
1 Singh and Son Construction L3134  $                                         -    $                        -   
1 Singh and Son Construction L3135  $                                         -    $                        -   
1 Singh and Son Construction L3136  $                           58,673,895  $               888,745 
1 Singh and Son Construction L3137  $                                         -    $                        -   
1 Singh and Son Construction L3138  $                                         -    $                        -   
1 Singh and Son Construction L3139  $                           83,990,138  $            1,279,666 
1 Singh and Son Construction L3140  $                           88,236,108  $            1,369,570 
1 Singh and Son Construction L3141  $                           87,062,325  $            1,245,173 
1 Singh and Son Construction L3142  $                           93,201,150  $            1,077,076 
1 Singh and Son Construction L3143  $                         251,372,070  $            3,712,388 
1 Singh and Son Construction L3144  $                                         -    $                        -   
1 Singh and Son Construction L3145  $                                         -    $                        -   
1 Singh and Son Construction L3146  $                                         -    $                        -   
1 Singh and Son Construction L3147  $                                         -    $                        -   
1 Singh and Son Construction L3148  $                                         -    $                        -   
1 Singh and Son Construction L3149  $                                         -    $                        -   
1 Singh and Son Construction L3150  $                                         -    $                        -   
1 Singh and Son Construction L3151  $                           95,712,015  $            1,451,660 
1 Singh and Son Construction L3152  $                                         -    $                        -   
1 Singh and Son Construction L3153  $                                         -    $                        -   
1 Singh and Son Construction L3154  $                                         -    $                        -   
1 Singh and Son Construction L3155  $                                         -    $                        -   
1 Singh and Son Construction L3156  $                           68,629,688  $            1,001,193 
1 Singh and Son Construction L3157  $                                         -    $                        -   
1 Singh and Son Construction L3158  $                         227,378,175  $            3,443,667 
1 Singh and Son Construction L3159  $                           91,160,475  $            1,389,964 
1 Singh and Son Construction L3160  $                         401,424,593  $            6,099,183 

2 DG Enterprise L3132  $                                         -    $                        -   Caricom ✔ ✔ ✔ 2
2 DG Enterprise L3133  $                                         -    $                        -   
2 DG Enterprise L3134  $                                         -    $                        -   

Date of Tender Opening: September 17, 2025

File Number: Ministry of Public Works (153/2025/31) - Rehabilitation/Construction of Miscellaneous Roads Phase 8B-Region 4 Lots 3132-3160



2 DG Enterprise L3135  $                                         -    $                        -   
2 DG Enterprise L3136  $                                         -    $                        -   
2 DG Enterprise L3137  $                                         -    $                        -   
2 DG Enterprise L3138  $                                         -    $                        -   
2 DG Enterprise L3139  $                                         -    $                        -   
2 DG Enterprise L3140  $                                         -    $                        -   
2 DG Enterprise L3141  $                                         -    $                        -   
2 DG Enterprise L3142  $                                         -    $                        -   
2 DG Enterprise L3143  $                                         -    $                        -   
2 DG Enterprise L3144  $                                         -    $                        -   
2 DG Enterprise L3145  $                                         -    $                        -   
2 DG Enterprise L3146  $                                         -    $                        -   
2 DG Enterprise L3147  $                                         -    $                        -   
2 DG Enterprise L3148  $                           27,225,398  $               420,132 
2 DG Enterprise L3149  $                                         -    $                        -   
2 DG Enterprise L3150  $                                         -    $                        -   
2 DG Enterprise L3151  $                                         -    $                        -   
2 DG Enterprise L3152  $                                         -    $                        -   
2 DG Enterprise L3153  $                                         -    $                        -   
2 DG Enterprise L3154  $                                         -    $                        -   
2 DG Enterprise L3155  $                           46,294,170  $               700,451 
2 DG Enterprise L3156  $                                         -    $                        -   
2 DG Enterprise L3157  $                                         -    $                        -   
2 DG Enterprise L3158  $                                         -    $                        -   
2 DG Enterprise L3159  $                                         -    $                        -   
2 DG Enterprise L3160  $                                         -    $                        -   

3 Naven's Construction  L3132  $                                         -    $                        -   Caricom ✔ ✔ ✔ 2
3 Naven's Construction  L3133  $                           63,642,663  $            1,012,867 
3 Naven's Construction  L3134  $                           41,354,544  $               663,601 
3 Naven's Construction  L3135  $                           48,753,474  $               777,141 
3 Naven's Construction  L3136  $                           57,904,476  $               888,744 
3 Naven's Construction  L3137  $                           41,318,324  $               647,458 
3 Naven's Construction  L3138  $                           47,086,925  $               835,944 
3 Naven's Construction  L3139  $                                         -    $                        -   
3 Naven's Construction  L3140  $                                         -    $                        -   
3 Naven's Construction  L3141  $                                         -    $                        -   
3 Naven's Construction  L3142  $                                         -    $                        -   



3 Naven's Construction  L3143  $                         225,130,589  $            3,712,338 
3 Naven's Construction  L3144  $                                         -    $                        -   
3 Naven's Construction  L3145  $                                         -    $                        -   
3 Naven's Construction  L3146  $                                         -    $                        -   
3 Naven's Construction  L3147  $                                         -    $                        -   
3 Naven's Construction  L3148  $                           31,288,530  $               420,132 
3 Naven's Construction  L3149  $                                         -    $                        -   
3 Naven's Construction  L3150  $                                         -    $                        -   
3 Naven's Construction  L3151  $                                         -    $                        -   
3 Naven's Construction  L3152  $                                         -    $                        -   
3 Naven's Construction  L3153  $                                         -    $                        -   
3 Naven's Construction  L3154  $                                         -    $                        -   
3 Naven's Construction  L3155  $                                         -    $                        -   
3 Naven's Construction  L3156  $                                         -    $                        -   
3 Naven's Construction  L3157  $                                         -    $                        -   
3 Naven's Construction  L3158  $                                         -    $                        -   
3 Naven's Construction  L3159  $                                         -    $                        -   
3 Naven's Construction  L3160  $                                         -    $                        -   

4 Modern Development L3132  $                           63,890,059  $            1,000,000 Assuria (3132-3160) ✔ ✔ ✔ 2
4 Modern Development L3133  $                           66,552,728 
4 Modern Development L3134  $                           42,474,810 
4 Modern Development L3135  $                           50,834,910 
4 Modern Development L3136  $                           32,286,975 
4 Modern Development L3137  $                           42,976,815 
4 Modern Development L3138  $                           52,647,420 
4 Modern Development L3139  $                           84,745,800 
4 Modern Development L3140  $                           99,456,185 
4 Modern Development L3141  $                           81,406,710 
4 Modern Development L3142  $                           95,261,985 
4 Modern Development L3143  $                         243,663,060 
4 Modern Development L3144  $                           46,042,185 
4 Modern Development L3145  $                           48,355,650 
4 Modern Development L3146  $                           75,500,754 
4 Modern Development L3147  $                           50,105,010 
4 Modern Development L3148  $                           34,472,130 
4 Modern Development L3149  $                           48,341,706 
4 Modern Development L3150  $                           50,793,225 



4 Modern Development L3151  $                           94,287,690 
4 Modern Development L3152  $                           63,370,860 
4 Modern Development L3153  $                           48,546,200 
4 Modern Development L3154  $                           54,430,100 
4 Modern Development L3155  $                           45,306,219 
4 Modern Development L3156  $                           65,969,681 
4 Modern Development L3157  $                           54,612,839 
4 Modern Development L3158  $                         227,364,705 
4 Modern Development L3159  $                           92,960,280 
4 Modern Development L3160  $                         401,349,825 

5 K&A Contracting Services L3132  $                                         -   ✔ ✔ ✔ 2
5 K&A Contracting Services L3133  $                           59,778,994  $            1,012,868 
5 K&A Contracting Services L3134  $                           38,613,330  $               663,601 
5 K&A Contracting Services L3135  $                           46,756,605  $               777,141 
5 K&A Contracting Services L3136  $                           53,582,025  $               888,745 
5 K&A Contracting Services L3137  $                           38,850,919  $               647,459 
5 K&A Contracting Services L3138  $                                         -   
5 K&A Contracting Services L3139  $                           77,021,516  $            1,279,666 
5 K&A Contracting Services L3140  $                           82,429,997  $            1,369,570 
5 K&A Contracting Services L3141  $                           74,879,175  $            1,245,173 
5 K&A Contracting Services L3142  $                           65,174,550  $            1,077,076 
5 K&A Contracting Services L3143  $                                         -   
5 K&A Contracting Services L3144  $                                         -   
5 K&A Contracting Services L3145  $                                         -   
5 K&A Contracting Services L3146  $                                         -   
5 K&A Contracting Services L3147  $                                         -   
5 K&A Contracting Services L3148  $                                         -   
5 K&A Contracting Services L3149  $                                         -   
5 K&A Contracting Services L3150  $                                         -   
5 K&A Contracting Services L3151  $                                         -   
5 K&A Contracting Services L3152  $                                         -   
5 K&A Contracting Services L3153  $                                         -   
5 K&A Contracting Services L3154  $                                         -   
5 K&A Contracting Services L3155  $                                         -   
5 K&A Contracting Services L3156  $                                         -   
5 K&A Contracting Services L3157  $                                         -   
5 K&A Contracting Services L3158  $                                         -   



5 K&A Contracting Services L3159  $                                         -   
5 K&A Contracting Services L3160  $                                         -   

6 Ayeni Hatton Construction Company L3132  $                                         -    Standard Caricom ✔ ✔ ✔ 2
6 Ayeni Hatton Construction Company L3133  $                           59,646,892 
6 Ayeni Hatton Construction Company L3134  $                           38,184,741 
6 Ayeni Hatton Construction Company L3135  $                           44,970,051 
6 Ayeni Hatton Construction Company L3136  $                           51,836,747 
6 Ayeni Hatton Construction Company L3137  $                           37,135,523 
6 Ayeni Hatton Construction Company L3138  $                           46,210,574 
6 Ayeni Hatton Construction Company L3139  $                           76,375,285 
6 Ayeni Hatton Construction Company L3140  $                           92,699,095 
6 Ayeni Hatton Construction Company L3141  $                           75,419,970 
6 Ayeni Hatton Construction Company L3142  $                           69,499,680 
6 Ayeni Hatton Construction Company L3143  $                                         -   
6 Ayeni Hatton Construction Company L3144  $                           44,939,890 
6 Ayeni Hatton Construction Company L3145  $                           44,938,890 
6 Ayeni Hatton Construction Company L3146  $                           69,559,800 
6 Ayeni Hatton Construction Company L3147  $                           38,588,360 
6 Ayeni Hatton Construction Company L3148  $                           26,835,375 
6 Ayeni Hatton Construction Company L3149  $                           43,329,316 
6 Ayeni Hatton Construction Company L3150  $                           51,500,201 
6 Ayeni Hatton Construction Company L3151  $                           87,654,379 
6 Ayeni Hatton Construction Company L3152  $                           55,609,407 
6 Ayeni Hatton Construction Company L3153  $                           44,144,495 
6 Ayeni Hatton Construction Company L3154  $                           51,008,240 
6 Ayeni Hatton Construction Company L3155  $                           39,663,299 
6 Ayeni Hatton Construction Company L3156  $                           61,114,628 
6 Ayeni Hatton Construction Company L3157  $                           50,486,795 
6 Ayeni Hatton Construction Company L3158  $                                         -   
6 Ayeni Hatton Construction Company L3159  $                           88,773,607 
6 Ayeni Hatton Construction Company L3160  $                                         -   

7 HE &SAI Investment L3132  $                           54,060,431  Standard Assuria ✔ ✔ ✔ 2
7 HE &SAI Investment L3133  $                                         -   
7 HE &SAI Investment L3134  $                           38,540,565 
7 HE &SAI Investment L3135  $                                         -   
7 HE &SAI Investment L3136  $                           53,281,095 



7 HE &SAI Investment L3137  $                           37,681,980 
7 HE &SAI Investment L3138  $                           45,995,565 
7 HE &SAI Investment L3139  $                           76,009,082 
7 HE &SAI Investment L3140  $                           83,808,968 
7 HE &SAI Investment L3141  $                           72,098,880 
7 HE &SAI Investment L3142  $                                         -   
7 HE &SAI Investment L3143  $                         230,782,371 
7 HE &SAI Investment L3144  $                           41,607,090 
7 HE &SAI Investment L3145  $                           45,830,190 
7 HE &SAI Investment L3146  $                           67,481,190 
7 HE &SAI Investment L3147  $                                         -   
7 HE &SAI Investment L3148  $                                         -   
7 HE &SAI Investment L3149  $                                         -   
7 HE &SAI Investment L3150  $                           44,777,046 
7 HE &SAI Investment L3151  $                           85,431,150 
7 HE &SAI Investment L3152  $                           46,980,780 
7 HE &SAI Investment L3153  $                           44,828,100 
7 HE &SAI Investment L3154  $                                         -   
7 HE &SAI Investment L3155  $                                         -   
7 HE &SAI Investment L3156  $                                         -   
7 HE &SAI Investment L3157  $                                         -   
7 HE &SAI Investment L3158  $                         209,414,685 
7 HE &SAI Investment L3159  $                                         -   
7 HE &SAI Investment L3160  $                                         -   

8 Guybiz Establishment L3132  $                           59,518,914  Standard Assuria ✔ ✔ ✔ 2
8 Guybiz Establishment L3133  $                           62,985,825 
8 Guybiz Establishment L3134  $                                         -   
8 Guybiz Establishment L3135  $                                         -   
8 Guybiz Establishment L3136  $                           55,949,922 
8 Guybiz Establishment L3137  $                                         -   
8 Guybiz Establishment L3138  $                                         -   
8 Guybiz Establishment L3139  $                                         -   
8 Guybiz Establishment L3140  $                                         -   
8 Guybiz Establishment L3141  $                                         -   
8 Guybiz Establishment L3142  $                                         -   
8 Guybiz Establishment L3143  $                         243,997,364 
8 Guybiz Establishment L3144  $                                         -   



8 Guybiz Establishment L3145  $                                         -   
8 Guybiz Establishment L3146  $                                         -   
8 Guybiz Establishment L3147  $                                         -   
8 Guybiz Establishment L3148  $                                         -   
8 Guybiz Establishment L3149  $                                         -   
8 Guybiz Establishment L3150  $                                         -   
8 Guybiz Establishment L3151  $                                         -   
8 Guybiz Establishment L3152  $                                         -   
8 Guybiz Establishment L3153  $                                         -   
8 Guybiz Establishment L3154  $                                         -   
8 Guybiz Establishment L3155  $                                         -   
8 Guybiz Establishment L3156  $                                         -   
8 Guybiz Establishment L3157  $                                         -   
8 Guybiz Establishment L3158  $                                         -   
8 Guybiz Establishment L3159  $                                         -   
8 Guybiz Establishment L3160  $                         387,870,567 

9 Rickdore Business Solutions L3132  $                                         -    Standard Caricom ✔ ✔ ✔ 2
9 Rickdore Business Solutions L3133  $                                         -   
9 Rickdore Business Solutions L3134  $                           43,285,148 
9 Rickdore Business Solutions L3135  $                           50,793,173 
9 Rickdore Business Solutions L3136  $                                         -   
9 Rickdore Business Solutions L3137  $                           40,610,876 
9 Rickdore Business Solutions L3138  $                                         -   
9 Rickdore Business Solutions L3139  $                                         -   
9 Rickdore Business Solutions L3140  $                                         -   
9 Rickdore Business Solutions L3141  $                                         -   
9 Rickdore Business Solutions L3142  $                                         -   
9 Rickdore Business Solutions L3143  $                                         -   
9 Rickdore Business Solutions L3144  $                                         -   
9 Rickdore Business Solutions L3145  $                                         -   
9 Rickdore Business Solutions L3146  $                                         -   
9 Rickdore Business Solutions L3147  $                                         -   
9 Rickdore Business Solutions L3148  $                                         -   
9 Rickdore Business Solutions L3149  $                                         -   
9 Rickdore Business Solutions L3150  $                                         -   
9 Rickdore Business Solutions L3151  $                                         -   
9 Rickdore Business Solutions L3152  $                                         -   



9 Rickdore Business Solutions L3153  $                                         -   
9 Rickdore Business Solutions L3154  $                                         -   
9 Rickdore Business Solutions L3155  $                                         -   
9 Rickdore Business Solutions L3156  $                                         -   
9 Rickdore Business Solutions L3157  $                                         -   
9 Rickdore Business Solutions L3158  $                                         -   
9 Rickdore Business Solutions L3159  $                                         -   
9 Rickdore Business Solutions L3160  $                                         -   

10 Day Clean Shop- Supply & Service L3132  $                           54,380,393  Standard Caricom ✔ ✔ ✔ 2
10 Day Clean Shop- Supply & Service L3133  $                           58,205,858 
10 Day Clean Shop- Supply & Service L3134  $                           37,387,665 
10 Day Clean Shop- Supply & Service L3135  $                           43,686,300 
10 Day Clean Shop- Supply & Service L3136  $                           50,224,440 
10 Day Clean Shop- Supply & Service L3137  $                           36,404,813 
10 Day Clean Shop- Supply & Service L3138  $                                         -   
10 Day Clean Shop- Supply & Service L3139  $                           68,034,827 
10 Day Clean Shop- Supply & Service L3140  $                           79,511,314 
10 Day Clean Shop- Supply & Service L3141  $                           73,692,360 
10 Day Clean Shop- Supply & Service L3142  $                           62,630,925 
10 Day Clean Shop- Supply & Service L3143  $                                         -   
10 Day Clean Shop- Supply & Service L3144  $                           44,267,108 
10 Day Clean Shop- Supply & Service L3145  $                           44,267,108 
10 Day Clean Shop- Supply & Service L3146  $                           67,007,913 
10 Day Clean Shop- Supply & Service L3147  $                           33,815,460 
10 Day Clean Shop- Supply & Service L3148  $                           23,035,530 
10 Day Clean Shop- Supply & Service L3149  $                                         -   
10 Day Clean Shop- Supply & Service L3150  $                           44,101,680 
10 Day Clean Shop- Supply & Service L3151  $                           85,497,405 
10 Day Clean Shop- Supply & Service L3152  $                           53,764,515 
10 Day Clean Shop- Supply & Service L3153  $                                         -   
10 Day Clean Shop- Supply & Service L3154  $                                         -   
10 Day Clean Shop- Supply & Service L3155  $                                         -   
10 Day Clean Shop- Supply & Service L3156  $                                         -   
10 Day Clean Shop- Supply & Service L3157  $                                         -   
10 Day Clean Shop- Supply & Service L3158  $                         217,488,750 
10 Day Clean Shop- Supply & Service L3159  $                           82,368,405 
10 Day Clean Shop- Supply & Service L3160



11 SPAR-Trives Enterprise L3132  $                                         -    Standard Premier Insurance ✔ ✔ ✔ 2
11 SPAR-Trives Enterprise L3133  $                           63,875,884 
11 SPAR-Trives Enterprise L3134  $                           40,369,350 
11 SPAR-Trives Enterprise L3135  $                           49,420,088 
11 SPAR-Trives Enterprise L3136  $                           56,457,765 
11 SPAR-Trives Enterprise L3137  $                           40,763,179 
11 SPAR-Trives Enterprise L3138  $                           52,015,845 
11 SPAR-Trives Enterprise L3139  $                                         -   
11 SPAR-Trives Enterprise L3140  $                                         -   
11 SPAR-Trives Enterprise L3141  $                                         -   
11 SPAR-Trives Enterprise L3142  $                                         -   
11 SPAR-Trives Enterprise L3143  $                                         -   
11 SPAR-Trives Enterprise L3144  $                           45,987,480 
11 SPAR-Trives Enterprise L3145  $                           47,022,045 
11 SPAR-Trives Enterprise L3146  $                                         -   
11 SPAR-Trives Enterprise L3147  $                                         -   
11 SPAR-Trives Enterprise L3148  $                                         -   
11 SPAR-Trives Enterprise L3149  $                                         -   
11 SPAR-Trives Enterprise L3150  $                                         -   
11 SPAR-Trives Enterprise L3151  $                                         -   
11 SPAR-Trives Enterprise L3152  $                           60,359,775 
11 SPAR-Trives Enterprise L3153  $                                         -   
11 SPAR-Trives Enterprise L3154  $                                         -   
11 SPAR-Trives Enterprise L3155  $                                         -   
11 SPAR-Trives Enterprise L3156  $                                         -   
11 SPAR-Trives Enterprise L3157  $                                         -   
11 SPAR-Trives Enterprise L3158  $                                         -   
11 SPAR-Trives Enterprise L3159  $                                         -   
11 SPAR-Trives Enterprise L3160  $                                         -   

12 Pan Construction Services L3132  $                           51,590,096  Standard Caricom ✔ ✔ ✔ 2
12 Pan Construction Services L3133  $                           54,407,378 
12 Pan Construction Services L3134  $                           35,229,495 
12 Pan Construction Services L3135  $                           41,457,570 
12 Pan Construction Services L3136  $                           47,663,490 
12 Pan Construction Services L3137  $                           34,248,638 
12 Pan Construction Services L3138  $                           44,563,890 



12 Pan Construction Services L3139  $                                         -   
12 Pan Construction Services L3140  $                                         -   
12 Pan Construction Services L3141  $                                         -   
12 Pan Construction Services L3142  $                                         -   
12 Pan Construction Services L3143  $                                         -   
12 Pan Construction Services L3144  $                           39,905,880 
12 Pan Construction Services L3145  $                           39,905,880 
12 Pan Construction Services L3146  $                                         -   
12 Pan Construction Services L3147  $                           34,148,520 
12 Pan Construction Services L3148  $                           25,134,480 
12 Pan Construction Services L3149  $                           46,082,085 
12 Pan Construction Services L3150  $                           41,969,340 
12 Pan Construction Services L3151  $                                         -   
12 Pan Construction Services L3152  $                           49,449,750 
12 Pan Construction Services L3153  $                           43,113,400 
12 Pan Construction Services L3154  $                           51,216,446 
12 Pan Construction Services L3155  $                           38,142,508 
12 Pan Construction Services L3156  $                           58,485,901 
12 Pan Construction Services L3157  $                           46,711,216 
12 Pan Construction Services L3158  $                                         -   
12 Pan Construction Services L3159  $                                         -   
12 Pan Construction Services L3160  $                                         -   

13 Gilles Construction L3132  $                           61,151,396  Standard Premier Insurance ✔ ✔ ✔ 1
13 Gilles Construction L3133  $                           64,377,206 
13 Gilles Construction L3134  $                           41,743,275 
13 Gilles Construction L3135  $                           49,068,128 
13 Gilles Construction L3136  $                           56,291,235 
13 Gilles Construction L3137  $                           40,711,151 
13 Gilles Construction L3138  $                                         -   
13 Gilles Construction L3139  $                                         -   
13 Gilles Construction L3140  $                                         -   
13 Gilles Construction L3141  $                           78,773,940 
13 Gilles Construction L3142  $                                         -   
13 Gilles Construction L3143  $                                         -   
13 Gilles Construction L3144  $                           47,281,500 
13 Gilles Construction L3145  $                           47,281,500 
13 Gilles Construction L3146  $                           72,923,991 



13 Gilles Construction L3147  $                                         -   
13 Gilles Construction L3148  $                                         -   
13 Gilles Construction L3149  $                                         -   
13 Gilles Construction L3150  $                           49,588,350 
13 Gilles Construction L3151  $                           91,245,315 
13 Gilles Construction L3152  $                           58,081,275 
13 Gilles Construction L3153  $                                         -   
13 Gilles Construction L3154  $                                         -   
13 Gilles Construction L3155  $                                         -   
13 Gilles Construction L3156  $                                         -   
13 Gilles Construction L3157  $                                         -   
13 Gilles Construction L3158  $                                         -   
13 Gilles Construction L3159  $                           89,762,295 
13 Gilles Construction L3160  $                                         -   

14 Energy Empire L3132  $                                         -    Standard Premier Insurance ✔ ✔ ✔ 2
14 Energy Empire L3133  $                                         -   
14 Energy Empire L3134  $                                         -   
14 Energy Empire L3135  $                                         -   
14 Energy Empire L3136  $                                         -   
14 Energy Empire L3137  $                                         -   
14 Energy Empire L3138  $                                         -   
14 Energy Empire L3139  $                                         -   
14 Energy Empire L3140  $                           94,851,494 
14 Energy Empire L3141  $                           80,232,075 
14 Energy Empire L3142  $                           75,269,513 
14 Energy Empire L3143  $                         216,704,280 
14 Energy Empire L3144  $                           47,069,741 
14 Energy Empire L3145  $                           45,855,941 
14 Energy Empire L3146  $                           72,452,205 
14 Energy Empire L3147  $                           46,801,650 
14 Energy Empire L3148  $                           37,309,230 
14 Energy Empire L3149  $                                         -   
14 Energy Empire L3150  $                           49,692,878 
14 Energy Empire L3151  $                           90,459,075 
14 Energy Empire L3152  $                           58,443,000 
14 Energy Empire L3153  $                           54,955,810 
14 Energy Empire L3154  $                           62,339,836 



14 Energy Empire L3155  $                           48,880,121 
14 Energy Empire L3156  $                           67,512,980 
14 Energy Empire L3157  $                           53,282,221 
14 Energy Empire L3158  $                         208,771,185 
14 Energy Empire L3159  $                           86,114,700 
14 Energy Empire L3160  $                         360,368,033 

15 SOC Construction L3132  $                                         -    Standard  Assuria ✔ ✔ ✔ 2
15 SOC Construction L3133  $                                         -   
15 SOC Construction L3134  $                                         -   
15 SOC Construction L3135  $                                         -   
15 SOC Construction L3136  $                                         -   
15 SOC Construction L3137  $                                         -   
15 SOC Construction L3138  $                                         -   
15 SOC Construction L3139  $                                         -   
15 SOC Construction L3140  $                           94,851,494 
15 SOC Construction L3141  $                           80,232,075 
15 SOC Construction L3142  $                           75,269,513 
15 SOC Construction L3143  $                         216,704,280 
15 SOC Construction L3144  $                           47,069,741 
15 SOC Construction L3145  $                           45,855,841 
15 SOC Construction L3146  $                           72,452,205 
15 SOC Construction L3147  $                           46,801,650 
15 SOC Construction L3148  $                           37,309,230 
15 SOC Construction L3149  $                                         -   
15 SOC Construction L3150  $                           49,692,878 
15 SOC Construction L3151  $                                         -   
15 SOC Construction L3152  $                           58,443,600 
15 SOC Construction L3153  $                           54,855,810 
15 SOC Construction L3154  $                           62,339,836 
15 SOC Construction L3155  $                           48,880,121 
15 SOC Construction L3156  $                           67,512,980 
15 SOC Construction L3157  $                           53,282,221 
15 SOC Construction L3158  $                         208,771,185 
15 SOC Construction L3159  $                           86,114,700 
15 SOC Construction L3160  $                         360,368,033 

16 Plant Construction Development L3132  $                           51,374,846  Standard Caricom ✔ ✔ ✔ 2



16 Plant Construction Development L3133  $                           54,029,903 
16 Plant Construction Development L3134  $                           34,844,885 
16 Plant Construction Development L3135  $                           41,331,570 
16 Plant Construction Development L3136  $                           47,380,200 
16 Plant Construction Development L3137  $                           33,914,528 
16 Plant Construction Development L3138  $                           44,450,910 
16 Plant Construction Development L3139  $                                         -   
16 Plant Construction Development L3140  $                                         -   
16 Plant Construction Development L3141  $                                         -   
16 Plant Construction Development L3142  $                                         -   
16 Plant Construction Development L3143  $                                         -   
16 Plant Construction Development L3144  $                           39,627,788 
16 Plant Construction Development L3145  $                           39,627,788 
16 Plant Construction Development L3146  $                                         -   
16 Plant Construction Development L3147  $                           33,979,155 
16 Plant Construction Development L3148  $                           24,920,385 
16 Plant Construction Development L3149  $                           46,271,085 
16 Plant Construction Development L3150  $                           41,623,575 
16 Plant Construction Development L3151  $                                         -   
16 Plant Construction Development L3152  $                           48,933,040 
16 Plant Construction Development L3153  $                           43,092,500 
16 Plant Construction Development L3154  $                           51,129,821 
16 Plant Construction Development L3155  $                           37,910,564 
16 Plant Construction Development L3156  $                           58,417,022 
16 Plant Construction Development L3157  $                           46,531,666 
16 Plant Construction Development L3158  $                                         -   
16 Plant Construction Development L3159  $                                         -   
16 Plant Construction Development L3160  $                                         -   

17 Elizabeth Griffith Enterprise L3132  $                                         -    Standard Assuria ✔ ✔ ✔ 1
17 Elizabeth Griffith Enterprise L3133  $                                         -   
17 Elizabeth Griffith Enterprise L3134  $                                         -   
17 Elizabeth Griffith Enterprise L3135  $                                         -   
17 Elizabeth Griffith Enterprise L3136  $                                         -   
17 Elizabeth Griffith Enterprise L3137  $                           31,973,760 
17 Elizabeth Griffith Enterprise L3138  $                                         -   
17 Elizabeth Griffith Enterprise L3139  $                                         -   
17 Elizabeth Griffith Enterprise L3140  $                                         -   



17 Elizabeth Griffith Enterprise L3141  $                                         -   
17 Elizabeth Griffith Enterprise L3142  $                                         -   
17 Elizabeth Griffith Enterprise L3143  $                                         -   
17 Elizabeth Griffith Enterprise L3144  $                                         -   
17 Elizabeth Griffith Enterprise L3145  $                                         -   
17 Elizabeth Griffith Enterprise L3146  $                                         -   
17 Elizabeth Griffith Enterprise L3147  $                                         -   
17 Elizabeth Griffith Enterprise L3148  $                           23,800,980 
17 Elizabeth Griffith Enterprise L3149  $                           44,198,385 
17 Elizabeth Griffith Enterprise L3150  $                                         -   
17 Elizabeth Griffith Enterprise L3151  $                                         -   
17 Elizabeth Griffith Enterprise L3152  $                                         -   
17 Elizabeth Griffith Enterprise L3153  $                                         -   
17 Elizabeth Griffith Enterprise L3154  $                                         -   
17 Elizabeth Griffith Enterprise L3155  $                                         -   
17 Elizabeth Griffith Enterprise L3156  $                                         -   
17 Elizabeth Griffith Enterprise L3157  $                                         -   
17 Elizabeth Griffith Enterprise L3158  $                                         -   
17 Elizabeth Griffith Enterprise L3159  $                                         -   
17 Elizabeth Griffith Enterprise L3160  $                                         -   

18 Greenheart Aggregate Inc L3132  $                           60,564,604  Standard Premier Insurance x x ✔ 1
18 Greenheart Aggregate Inc L3133  $                           62,862,004 
18 Greenheart Aggregate Inc L3134  $                           38,999,835 
18 Greenheart Aggregate Inc L3135  $                           46,519,568 
18 Greenheart Aggregate Inc L3136  $                           54,279,015 
18 Greenheart Aggregate Inc L3137  $                           39,517,196 
18 Greenheart Aggregate Inc L3138  $                                         -   
18 Greenheart Aggregate Inc L3139  $                           80,134,107 
18 Greenheart Aggregate Inc L3140  $                           87,763,475 
18 Greenheart Aggregate Inc L3141  $                           79,452,660 
18 Greenheart Aggregate Inc L3142  $                             4,235,700 
18 Greenheart Aggregate Inc L3143  $                                         -   
18 Greenheart Aggregate Inc L3144  $                                         -   
18 Greenheart Aggregate Inc L3145  $                                         -   
18 Greenheart Aggregate Inc L3146  $                                         -   
18 Greenheart Aggregate Inc L3147  $                                         -   
18 Greenheart Aggregate Inc L3148  $                                         -   



18 Greenheart Aggregate Inc L3149  $                                         -   
18 Greenheart Aggregate Inc L3150  $                                         -   
18 Greenheart Aggregate Inc L3151  $                                         -   
18 Greenheart Aggregate Inc L3152  $                                         -   
18 Greenheart Aggregate Inc L3153  $                                         -   
18 Greenheart Aggregate Inc L3154  $                                         -   
18 Greenheart Aggregate Inc L3155  $                                         -   
18 Greenheart Aggregate Inc L3156  $                                         -   
18 Greenheart Aggregate Inc L3157  $                                         -   
18 Greenheart Aggregate Inc L3158  $                                         -   
18 Greenheart Aggregate Inc L3159  $                                         -   
18 Greenheart Aggregate Inc L3160  $                                         -   

19 Telo's General Contracting L3132  $                                         -    Standard Caricom ✔ ✔ ✔ 2
19 Telo's General Contracting L3133  $                           67,859,647 
19 Telo's General Contracting L3134  $                                         -   
19 Telo's General Contracting L3135  $                           51,752,642 
19 Telo's General Contracting L3136  $                           59,245,064 
19 Telo's General Contracting L3137  $                                         -   
19 Telo's General Contracting L3138  $                           47,503,932 
19 Telo's General Contracting L3139  $                                         -   
19 Telo's General Contracting L3140  $                                         -   
19 Telo's General Contracting L3141  $                                         -   
19 Telo's General Contracting L3142  $                                         -   
19 Telo's General Contracting L3143  $                                         -   
19 Telo's General Contracting L3144  $                                         -   
19 Telo's General Contracting L3145  $                           50,193,969 
19 Telo's General Contracting L3146  $                                         -   
19 Telo's General Contracting L3147  $                                         -   
19 Telo's General Contracting L3148  $                                         -   
19 Telo's General Contracting L3149  $                                         -   
19 Telo's General Contracting L3150  $                                         -   
19 Telo's General Contracting L3151  $                                         -   
19 Telo's General Contracting L3152  $                                         -   
19 Telo's General Contracting L3153  $                                         -   
19 Telo's General Contracting L3154  $                                         -   
19 Telo's General Contracting L3155  $                                         -   
19 Telo's General Contracting L3156  $                                         -   



19 Telo's General Contracting L3157  $                                         -   
19 Telo's General Contracting L3158  $                                         -   
19 Telo's General Contracting L3159  $                                         -   
19 Telo's General Contracting L3160  $                                         -   

20 VS Construction & Rice Industries L3132  $                                         -    Standard Assuria ✔ ✔ ✔ 2
20 VS Construction & Rice Industries L3133  $                                         -   
20 VS Construction & Rice Industries L3134  $                           39,093,705 
20 VS Construction & Rice Industries L3135  $                           47,134,605 
20 VS Construction & Rice Industries L3136  $                           54,017,565 
20 VS Construction & Rice Industries L3137  $                           39,332,239 
20 VS Construction & Rice Industries L3138  $                                         -   
20 VS Construction & Rice Industries L3139  $                           77,428,496 
20 VS Construction & Rice Industries L3140  $                           82,941,221 
20 VS Construction & Rice Industries L3141  $                           75,383,175 
20 VS Construction & Rice Industries L3142  $                           65,678,550 
20 VS Construction & Rice Industries L3143  $                                         -   
20 VS Construction & Rice Industries L3144  $                                         -   
20 VS Construction & Rice Industries L3145  $                                         -   
20 VS Construction & Rice Industries L3146  $                                         -   
20 VS Construction & Rice Industries L3147  $                                         -   
20 VS Construction & Rice Industries L3148  $                                         -   
20 VS Construction & Rice Industries L3149  $                                         -   
20 VS Construction & Rice Industries L3150  $                                         -   
20 VS Construction & Rice Industries L3151  $                                         -   
20 VS Construction & Rice Industries L3152  $                                         -   
20 VS Construction & Rice Industries L3153  $                                         -   
20 VS Construction & Rice Industries L3154  $                                         -   
20 VS Construction & Rice Industries L3155  $                                         -   
20 VS Construction & Rice Industries L3156  $                                         -   
20 VS Construction & Rice Industries L3157  $                                         -   
20 VS Construction & Rice Industries L3158  $                                         -   
20 VS Construction & Rice Industries L3159  $                                         -   
20 VS Construction & Rice Industries L3160  $                                         -   

21 Hard Runnings Investments Inc L3132  $                                         -    Standard ✔ ✔ ✔ 1
21 Hard Runnings Investments Inc L3133  $                           65,246,869 
21 Hard Runnings Investments Inc L3134  $                           42,171,225 



21 Hard Runnings Investments Inc L3135  $                           49,498,993 
21 Hard Runnings Investments Inc L3136  $                           57,546,930 
21 Hard Runnings Investments Inc L3137  $                           41,284,297 
21 Hard Runnings Investments Inc L3138  $                           52,027,710 
21 Hard Runnings Investments Inc L3139  $                           84,022,708 
21 Hard Runnings Investments Inc L3140  $                           90,734,846 
21 Hard Runnings Investments Inc L3141  $                           80,602,830 
21 Hard Runnings Investments Inc L3142  $                           69,822,270 
21 Hard Runnings Investments Inc L3143  $                         240,969,923 
21 Hard Runnings Investments Inc L3144  $                           48,312,758 
21 Hard Runnings Investments Inc L3145  $                           48,312,758 
21 Hard Runnings Investments Inc L3146  $                           73,798,830 
21 Hard Runnings Investments Inc L3147  $                           39,671,940 
21 Hard Runnings Investments Inc L3148  $                           28,061,618 
21 Hard Runnings Investments Inc L3149  $                           47,146,834 
21 Hard Runnings Investments Inc L3150  $                           81,280,185 
21 Hard Runnings Investments Inc L3151  $                           93,345,210 
21 Hard Runnings Investments Inc L3152  $                           59,791,935 
21 Hard Runnings Investments Inc L3153  $                           45,010,710 
21 Hard Runnings Investments Inc L3154  $                                         -   
21 Hard Runnings Investments Inc L3155  $                                         -   
21 Hard Runnings Investments Inc L3156  $                                         -   
21 Hard Runnings Investments Inc L3157  $                                         -   
21 Hard Runnings Investments Inc L3158  $                         201,531,308 
21 Hard Runnings Investments Inc L3159  $                                         -   
21 Hard Runnings Investments Inc L3160  $                         388,626,983 

22 C Persaud & Son Construction & Supply 
Services L3132  $                           58,136,400  Standard Caricom ✔ ✔ ✔ 2

22 C Persaud & Son Construction & Supply 
Services L3133  $                           63,563,588 

22 C Persaud & Son Construction & Supply 
Services L3134  $                                         -   

22 C Persaud & Son Construction & Supply 
Services L3135  $                                         -   

22 C Persaud & Son Construction & Supply 
Services L3136  $                                         -   



22 C Persaud & Son Construction & Supply 
Services L3137  $                                         -   

22 C Persaud & Son Construction & Supply 
Services L3138  $                           49,109,918 

22 C Persaud & Son Construction & Supply 
Services L3139  $                                         -   

22 C Persaud & Son Construction & Supply 
Services L3140  $                                         -   

22 C Persaud & Son Construction & Supply 
Services L3141  $                                         -   

22 C Persaud & Son Construction & Supply 
Services L3142  $                                         -   

22 C Persaud & Son Construction & Supply 
Services L3143  $                         205,425,948 

22 C Persaud & Son Construction & Supply 
Services L3144  $                                         -   

22 C Persaud & Son Construction & Supply 
Services L3145  $                           41,275,133 

22 C Persaud & Son Construction & Supply 
Services L3146  $                                         -   

22 C Persaud & Son Construction & Supply 
Services L3147  $                                         -   

22 C Persaud & Son Construction & Supply 
Services L3148  $                                         -   

22 C Persaud & Son Construction & Supply 
Services L3149  $                                         -   

22 C Persaud & Son Construction & Supply 
Services L3150  $                                         -   

22 C Persaud & Son Construction & Supply 
Services L3151  $                                         -   

22 C Persaud & Son Construction & Supply 
Services L3152  $                                         -   

22 C Persaud & Son Construction & Supply 
Services L3153  $                           45,250,590 

22 C Persaud & Son Construction & Supply 
Services L3154  $                                         -   

22 C Persaud & Son Construction & Supply 
Services L3155  $                           27,502,650 



22 C Persaud & Son Construction & Supply 
Services L3156  $                                         -   

22 C Persaud & Son Construction & Supply 
Services L3157  $                                         -   

22 C Persaud & Son Construction & Supply 
Services L3158  $                                         -   

22 C Persaud & Son Construction & Supply 
Services L3159  $                           80,573,115 

22 C Persaud & Son Construction & Supply 
Services L3160  $                                         -   

23 Kall Guy Inc L3132  $                                         -    Standard Premier Insurance ✔ ✔ ✔ 1
23 Kall Guy Inc L3133  $                           64,743,919 
23 Kall Guy Inc L3134  $                           42,053,655 
23 Kall Guy Inc L3135  $                           49,365,893 
23 Kall Guy Inc L3136  $                           57,261,330 
23 Kall Guy Inc L3137  $                           41,080,594 
23 Kall Guy Inc L3138  $                           51,989,870 
23 Kall Guy Inc L3139  $                           83,125,158 
23 Kall Guy Inc L3140  $                           89,983,046 
23 Kall Guy Inc L3141  $                           80,527,230 
23 Kall Guy Inc L3142  $                           69,034,770 
23 Kall Guy Inc L3143  $                         240,081,203 
23 Kall Guy Inc L3144  $                           47,915,858 
23 Kall Guy Inc L3145  $                           47,915,858 
23 Kall Guy Inc L3146  $                           73,199,322 
23 Kall Guy Inc L3147  $                           39,188,100 
23 Kall Guy Inc L3148  $                           27,871,988 
23 Kall Guy Inc L3149  $                           47,096,014 
23 Kall Guy Inc L3150  $                           51,044,385 
23 Kall Guy Inc L3151  $                           92,740,410 
23 Kall Guy Inc L3152  $                           59,480,715 
23 Kall Guy Inc L3153  $                           47,968,710 
23 Kall Guy Inc L3154  $                                         -   
23 Kall Guy Inc L3155  $                                         -   
23 Kall Guy Inc L3156  $                                         -   
23 Kall Guy Inc L3157  $                                         -   
23 Kall Guy Inc L3158  $                         200,796,808 



23 Kall Guy Inc L3159  $                                         -   
23 Kall Guy Inc L3160  $                         388,408,343 

24 Hands for Hire Construction L3132  $                                         -    Standard Demerara Fire and General 
Insurance ✔ ✔ ✔ 2

24 Hands for Hire Construction L3133  $                           61,355,779 
24 Hands for Hire Construction L3134  $                                         -   
24 Hands for Hire Construction L3135  $                           47,520,638 
24 Hands for Hire Construction L3136  $                           54,023,865 
24 Hands for Hire Construction L3137  $                                         -   
24 Hands for Hire Construction L3138  $                                         -   
24 Hands for Hire Construction L3139  $                                         -   
24 Hands for Hire Construction L3140  $                                         -   
24 Hands for Hire Construction L3141  $                           76,425,720 
24 Hands for Hire Construction L3142  $                                         -   
24 Hands for Hire Construction L3143  $                         225,720,996 
24 Hands for Hire Construction L3144  $                                         -   
24 Hands for Hire Construction L3145  $                                         -   
24 Hands for Hire Construction L3146  $                           68,401,515 
24 Hands for Hire Construction L3147  $                                         -   
24 Hands for Hire Construction L3148  $                                         -   
24 Hands for Hire Construction L3149  $                                         -   
24 Hands for Hire Construction L3150  $                           46,361,700 
24 Hands for Hire Construction L3151  $                           88,567,920 
24 Hands for Hire Construction L3152  $                           56,520,030 
24 Hands for Hire Construction L3153  $                                         -   
24 Hands for Hire Construction L3154  $                                         -   
24 Hands for Hire Construction L3155  $                                         -   
24 Hands for Hire Construction L3156  $                           81,009,424 
24 Hands for Hire Construction L3157  $                                         -   
24 Hands for Hire Construction L3158  $                                         -   
24 Hands for Hire Construction L3159  $                                         -   
24 Hands for Hire Construction L3160  $                                         -   

25 You Nailed it Contracting Service L3132  $                                         -    Standard Caricom ✔ ✔ ✔ 2
25 You Nailed it Contracting Service L3133  $                                         -   
25 You Nailed it Contracting Service L3134  $                                         -   
25 You Nailed it Contracting Service L3135  $                                         -   



25 You Nailed it Contracting Service L3136  $                                         -   
25 You Nailed it Contracting Service L3137  $                                         -   
25 You Nailed it Contracting Service L3138  $                                         -   
25 You Nailed it Contracting Service L3139  $                                         -   
25 You Nailed it Contracting Service L3140  $                                         -   
25 You Nailed it Contracting Service L3141  $                                         -   
25 You Nailed it Contracting Service L3142  $                                         -   
25 You Nailed it Contracting Service L3143  $                         238,320,345 
25 You Nailed it Contracting Service L3144  $                                         -   
25 You Nailed it Contracting Service L3145  $                                         -   
25 You Nailed it Contracting Service L3146  $                                         -   
25 You Nailed it Contracting Service L3147  $                                         -   
25 You Nailed it Contracting Service L3148  $                                         -   
25 You Nailed it Contracting Service L3149  $                                         -   
25 You Nailed it Contracting Service L3150  $                                         -   
25 You Nailed it Contracting Service L3151  $                           93,656,850 
25 You Nailed it Contracting Service L3152  $                                         -   
25 You Nailed it Contracting Service L3153  $                                         -   
25 You Nailed it Contracting Service L3154  $                                         -   
25 You Nailed it Contracting Service L3155  $                                         -   
25 You Nailed it Contracting Service L3156  $                                         -   
25 You Nailed it Contracting Service L3157  $                                         -   
25 You Nailed it Contracting Service L3158  $                         223,100,550 
25 You Nailed it Contracting Service L3159  $                           91,758,240 
25 You Nailed it Contracting Service L3160  $                         403,612,260 

26 Zameer Mohamed General Construction L3132  $                                         -    Standard Nafico ✔ ✔ ✔ 1
26 Zameer Mohamed General Construction L3133  $                                         -   
26 Zameer Mohamed General Construction L3134  $                                         -   
26 Zameer Mohamed General Construction L3135  $                                         -   
26 Zameer Mohamed General Construction L3136  $                                         -   
26 Zameer Mohamed General Construction L3137  $                                         -   
26 Zameer Mohamed General Construction L3138  $                                         -   
26 Zameer Mohamed General Construction L3139  $                                         -   
26 Zameer Mohamed General Construction L3140  $                                         -   
26 Zameer Mohamed General Construction L3141  $                                         -   
26 Zameer Mohamed General Construction L3142  $                                         -   
26 Zameer Mohamed General Construction L3143  $                                         -   



26 Zameer Mohamed General Construction L3144  $                           37,339,575 
26 Zameer Mohamed General Construction L3145  $                           37,339,575 
26 Zameer Mohamed General Construction L3146  $                                         -   
26 Zameer Mohamed General Construction L3147  $                                         -   
26 Zameer Mohamed General Construction L3148  $                                         -   
26 Zameer Mohamed General Construction L3149  $                                         -   
26 Zameer Mohamed General Construction L3150  $                                         -   
26 Zameer Mohamed General Construction L3151  $                           72,032,730 
26 Zameer Mohamed General Construction L3152  $                                         -   
26 Zameer Mohamed General Construction L3153  $                                         -   
26 Zameer Mohamed General Construction L3154  $                                         -   
26 Zameer Mohamed General Construction L3155  $                                         -   
26 Zameer Mohamed General Construction L3156  $                                         -   
26 Zameer Mohamed General Construction L3157  $                                         -   
26 Zameer Mohamed General Construction L3158  $                                         -   
26 Zameer Mohamed General Construction L3159  $                           70,832,370 
26 Zameer Mohamed General Construction L3160  $                                         -   

27 Blue Print Builders Inc L3132  $                           62,739,112  $          33,167,900 Assuria (lots 3132-3160) ✔ ✔ ✔ 2
27 Blue Print Builders Inc L3133  $                           65,192,316 
27 Blue Print Builders Inc L3134  $                           43,163,568 
27 Blue Print Builders Inc L3135  $                           49,881,048 
27 Blue Print Builders Inc L3136  $                           56,045,682 
27 Blue Print Builders Inc L3137  $                           41,899,536 
27 Blue Print Builders Inc L3138  $                           52,958,199 
27 Blue Print Builders Inc L3139  $                           83,494,505 
27 Blue Print Builders Inc L3140  $                           89,948,621 
27 Blue Print Builders Inc L3141  $                           78,519,546 
27 Blue Print Builders Inc L3142  $                           70,637,805 
27 Blue Print Builders Inc L3143  $                         245,386,203 
27 Blue Print Builders Inc L3144  $                           47,267,808 
27 Blue Print Builders Inc L3145  $                           47,267,808 
27 Blue Print Builders Inc L3146  $                           72,514,428 
27 Blue Print Builders Inc L3147  $                           39,342,345 
27 Blue Print Builders Inc L3148  $                           27,692,385 
27 Blue Print Builders Inc L3149  $                           45,317,365 
27 Blue Print Builders Inc L3150  $                           48,506,010 
27 Blue Print Builders Inc L3151  $                           93,451,890 



27 Blue Print Builders Inc L3152  $                           59,694,096 
27 Blue Print Builders Inc L3153  $                           45,826,060 
27 Blue Print Builders Inc L3154  $                           54,579,277 
27 Blue Print Builders Inc L3155  $                           43,493,540 
27 Blue Print Builders Inc L3156  $                           60,354,877 
27 Blue Print Builders Inc L3157  $                           53,496,713 
27 Blue Print Builders Inc L3158  $                         226,243,995 
27 Blue Print Builders Inc L3159  $                           88,170,810 
27 Blue Print Builders Inc L3160  $                         399,544,746 

28 Seenarine's Construction & Landscaping 
Services L3132  $                                         -    Standard Caricom ✔ ✔ ✔ 2

28 Seenarine's Construction & Landscaping 
Services L3133  $                                         -   

28 Seenarine's Construction & Landscaping 
Services L3134  $                                         -   

28 Seenarine's Construction & Landscaping 
Services L3135  $                                         -   

28 Seenarine's Construction & Landscaping 
Services L3136  $                                         -   

28 Seenarine's Construction & Landscaping 
Services L3137  $                                         -   

28 Seenarine's Construction & Landscaping 
Services L3138  $                                         -   

28 Seenarine's Construction & Landscaping 
Services L3139  $                                         -   

28 Seenarine's Construction & Landscaping 
Services L3140  $                                         -   

28 Seenarine's Construction & Landscaping 
Services L3141  $                                         -   

28 Seenarine's Construction & Landscaping 
Services L3142  $                                         -   

28 Seenarine's Construction & Landscaping 
Services L3143  $                                         -   

28 Seenarine's Construction & Landscaping 
Services L3144  $                                         -   

28 Seenarine's Construction & Landscaping 
Services L3145  $                                         -   



28 Seenarine's Construction & Landscaping 
Services L3146  $                                         -   

28 Seenarine's Construction & Landscaping 
Services L3147  $                                         -   

28 Seenarine's Construction & Landscaping 
Services L3148  $                                         -   

28 Seenarine's Construction & Landscaping 
Services L3149  $                                         -   

28 Seenarine's Construction & Landscaping 
Services L3150  $                                         -   

28 Seenarine's Construction & Landscaping 
Services L3151  $                                         -   

28 Seenarine's Construction & Landscaping 
Services L3152  $                           57,730,575 

28 Seenarine's Construction & Landscaping 
Services L3153  $                                         -   

28 Seenarine's Construction & Landscaping 
Services L3154  $                                         -   

28 Seenarine's Construction & Landscaping 
Services L3155  $                                         -   

28 Seenarine's Construction & Landscaping 
Services L3156  $                           66,174,695 

28 Seenarine's Construction & Landscaping 
Services L3157  $                                         -   

28 Seenarine's Construction & Landscaping 
Services L3158  $                                         -   

28 Seenarine's Construction & Landscaping 
Services L3159  $                                         -   

28 Seenarine's Construction & Landscaping 
Services L3160  $                                         -   

29 Handel Garnett Construction Firm L3132  $                           61,688,655  Standard Nafico ✔ ✔ ✔ 2
29 Handel Garnett Construction Firm L3133  $                           64,850,310 
29 Handel Garnett Construction Firm L3134  $                           41,892,585 
29 Handel Garnett Construction Firm L3135  $                           49,623,525 
29 Handel Garnett Construction Firm L3136  $                           56,713,545 
29 Handel Garnett Construction Firm L3137  $                           40,795,020 
29 Handel Garnett Construction Firm L3138  $                           52,342,185 



29 Handel Garnett Construction Firm L3139  $                           82,300,694 
29 Handel Garnett Construction Firm L3140  $                           88,231,427 
29 Handel Garnett Construction Firm L3141  $                           80,294,025 
29 Handel Garnett Construction Firm L3142  $                           68,688,375 
29 Handel Garnett Construction Firm L3143  $                         242,482,080 
29 Handel Garnett Construction Firm L3144  $                           47,556,338 
29 Handel Garnett Construction Firm L3145  $                           47,358,938 
29 Handel Garnett Construction Firm L3146  $                           74,298,525 
29 Handel Garnett Construction Firm L3147  $                           37,964,955 
29 Handel Garnett Construction Firm L3148  $                           26,380,253 
29 Handel Garnett Construction Firm L3149  $                           47,412,111 
29 Handel Garnett Construction Firm L3150  $                           49,565,670 
29 Handel Garnett Construction Firm L3151  $                           93,520,665 
29 Handel Garnett Construction Firm L3152  $                           58,792,125 
29 Handel Garnett Construction Firm L3153  $                           46,759,900 
29 Handel Garnett Construction Firm L3154  $                           54,328,787 
29 Handel Garnett Construction Firm L3155  $                           44,293,051 
29 Handel Garnett Construction Firm L3156  $                           64,043,865 
29 Handel Garnett Construction Firm L3157  $                           53,157,731 
29 Handel Garnett Construction Firm L3158  $                         225,827,880 
29 Handel Garnett Construction Firm L3159  $                           90,200,145 
29 Handel Garnett Construction Firm L3160  $                         400,564,650 

30 L. Pool Civil Works L3132  $                           63,554,663  Standard Assuria ✔ ✔ ✔ 2
30 L. Pool Civil Works L3133  $                           66,827,828 
30 L. Pool Civil Works L3134  $                                         -   
30 L. Pool Civil Works L3135  $                                         -   
30 L. Pool Civil Works L3136  $                                         -   
30 L. Pool Civil Works L3137  $                                         -   
30 L. Pool Civil Works L3138  $                                         -   
30 L. Pool Civil Works L3139  $                                         -   
30 L. Pool Civil Works L3140  $                                         -   
30 L. Pool Civil Works L3141  $                           81,764,235 
30 L. Pool Civil Works L3142  $                                         -   
30 L. Pool Civil Works L3143  $                                         -   
30 L. Pool Civil Works L3144  $                                         -   
30 L. Pool Civil Works L3145  $                                         -   
30 L. Pool Civil Works L3146  $                                         -   



30 L. Pool Civil Works L3147  $                                         -   
30 L. Pool Civil Works L3148  $                                         -   
30 L. Pool Civil Works L3149  $                                         -   
30 L. Pool Civil Works L3150  $                                         -   
30 L. Pool Civil Works L3151  $                           92,640,555 
30 L. Pool Civil Works L3152  $                                         -   
30 L. Pool Civil Works L3153  $                                         -   
30 L. Pool Civil Works L3154  $                                         -   
30 L. Pool Civil Works L3155  $                                         -   
30 L. Pool Civil Works L3156  $                                         -   
30 L. Pool Civil Works L3157  $                                         -   
30 L. Pool Civil Works L3158  $                                         -   
30 L. Pool Civil Works L3159  $                           90,505,275 
30 L. Pool Civil Works L3160  $                                         -   

31 Zara Construction L3132  Contractor's Bid Page not 
completed (Page 36 not seen) ✔ ✔ X 2

31 Zara Construction L3133  Contractor's Bid Page not 
completed (Page 36 not seen) 

31 Zara Construction L3134  Contractor's Bid Page not 
completed (Page 36 not seen) 

31 Zara Construction L3135  Contractor's Bid Page not 
completed (Page 36 not seen) 

31 Zara Construction L3136  Contractor's Bid Page not 
completed (Page 36 not seen) 

31 Zara Construction L3137  Contractor's Bid Page not 
completed (Page 36 not seen) 

31 Zara Construction L3138  Contractor's Bid Page not 
completed (Page 36 not seen) 

31 Zara Construction L3139  Contractor's Bid Page not 
completed (Page 36 not seen) 

31 Zara Construction L3140  Contractor's Bid Page not 
completed (Page 36 not seen) 

31 Zara Construction L3141  Contractor's Bid Page not 
completed (Page 36 not seen) 

31 Zara Construction L3142  Contractor's Bid Page not 
completed (Page 36 not seen) 

 No Bid Security Seen 



31 Zara Construction L3143  Contractor's Bid Page not 
completed (Page 36 not seen) 

31 Zara Construction L3144  Contractor's Bid Page not 
completed (Page 36 not seen) 

31 Zara Construction L3145  Contractor's Bid Page not 
completed (Page 36 not seen) 

31 Zara Construction L3146  Contractor's Bid Page not 
completed (Page 36 not seen) 

31 Zara Construction L3147  Contractor's Bid Page not 
completed (Page 36 not seen) 

31 Zara Construction L3148  Contractor's Bid Page not 
completed (Page 36 not seen) 

31 Zara Construction L3149  Contractor's Bid Page not 
completed (Page 36 not seen) 

31 Zara Construction L3150  Contractor's Bid Page not 
completed (Page 36 not seen) 

31 Zara Construction L3151  Contractor's Bid Page not 
completed (Page 36 not seen) 

31 Zara Construction L3152  Contractor's Bid Page not 
completed (Page 36 not seen) 

31 Zara Construction L3153  Contractor's Bid Page not 
completed (Page 36 not seen) 

31 Zara Construction L3154  Contractor's Bid Page not 
completed (Page 36 not seen) 

31 Zara Construction L3155  Contractor's Bid Page not 
completed (Page 36 not seen) 

31 Zara Construction L3156  Contractor's Bid Page not 
completed (Page 36 not seen) 

31 Zara Construction L3157  Contractor's Bid Page not 
completed (Page 36 not seen) 

31 Zara Construction L3158  Contractor's Bid Page not 
completed (Page 36 not seen) 

31 Zara Construction L3159  Contractor's Bid Page not 
completed (Page 36 not seen) 

31 Zara Construction L3160  Contractor's Bid Page not 
completed (Page 36 not seen) 



32 Abdul Gaffur General Construction, 
Sawmilling, Sand, Loam, Laterite L3132  $                                         -    Standard Premier Insurance ✔ ✔ ✔ 2

32 Abdul Gaffur General Construction, 
Sawmilling, Sand, Loam, Laterite L3133  $                                         -   

32 Abdul Gaffur General Construction, 
Sawmilling, Sand, Loam, Laterite L3134  $                                         -   

32 Abdul Gaffur General Construction, 
Sawmilling, Sand, Loam, Laterite L3135  $                           49,493,903 

32 Abdul Gaffur General Construction, 
Sawmilling, Sand, Loam, Laterite L3136  $                           56,638,418 

32 Abdul Gaffur General Construction, 
Sawmilling, Sand, Loam, Laterite L3137  $                                         -   

32 Abdul Gaffur General Construction, 
Sawmilling, Sand, Loam, Laterite L3138  $                                         -   

32 Abdul Gaffur General Construction, 
Sawmilling, Sand, Loam, Laterite L3139  $                           87,763,200 

32 Abdul Gaffur General Construction, 
Sawmilling, Sand, Loam, Laterite L3140  $                           96,642,578 

32 Abdul Gaffur General Construction, 
Sawmilling, Sand, Loam, Laterite L3141  $                                         -   

32 Abdul Gaffur General Construction, 
Sawmilling, Sand, Loam, Laterite L3142  $                                         -   

32 Abdul Gaffur General Construction, 
Sawmilling, Sand, Loam, Laterite L3143  $                                         -   

32 Abdul Gaffur General Construction, 
Sawmilling, Sand, Loam, Laterite L3144  $                                         -   

32 Abdul Gaffur General Construction, 
Sawmilling, Sand, Loam, Laterite L3145  $                                         -   

32 Abdul Gaffur General Construction, 
Sawmilling, Sand, Loam, Laterite L3146  $                           63,710,588 

32 Abdul Gaffur General Construction, 
Sawmilling, Sand, Loam, Laterite L3147  $                                         -   

32 Abdul Gaffur General Construction, 
Sawmilling, Sand, Loam, Laterite L3148  $                                         -   

32 Abdul Gaffur General Construction, 
Sawmilling, Sand, Loam, Laterite L3149  $                                         -   

32 Abdul Gaffur General Construction, 
Sawmilling, Sand, Loam, Laterite L3150  $                           47,522,427 



32 Abdul Gaffur General Construction, 
Sawmilling, Sand, Loam, Laterite L3151  $                                         -   

32 Abdul Gaffur General Construction, 
Sawmilling, Sand, Loam, Laterite L3152  $                                         -   

32 Abdul Gaffur General Construction, 
Sawmilling, Sand, Loam, Laterite L3153  $                                         -   

32 Abdul Gaffur General Construction, 
Sawmilling, Sand, Loam, Laterite L3154  $                           32,023,268 

32 Abdul Gaffur General Construction, 
Sawmilling, Sand, Loam, Laterite L3155  $                                         -   

32 Abdul Gaffur General Construction, 
Sawmilling, Sand, Loam, Laterite L3156  $                                         -   

32 Abdul Gaffur General Construction, 
Sawmilling, Sand, Loam, Laterite L3157  $                           33,647,355 

32 Abdul Gaffur General Construction, 
Sawmilling, Sand, Loam, Laterite L3158  $                                         -   

32 Abdul Gaffur General Construction, 
Sawmilling, Sand, Loam, Laterite L3159  $                                         -   

32 Abdul Gaffur General Construction, 
Sawmilling, Sand, Loam, Laterite L3160  $                         355,990,215 

33 AMA General Construction Services L3132  $                                         -    Standard Caricom ✔ ✔ ✔ 2
33 AMA General Construction Services L3133  $                           65,848,913 
33 AMA General Construction Services L3134  $                           43,846,583 
33 AMA General Construction Services L3135  $                                         -   
33 AMA General Construction Services L3136  $                           58,524,827 
33 AMA General Construction Services L3137  $                                         -   
33 AMA General Construction Services L3138  $                                         -   
33 AMA General Construction Services L3139  $                           81,259,428 
33 AMA General Construction Services L3140  $                           87,082,640 
33 AMA General Construction Services L3141  $                           83,417,775 
33 AMA General Construction Services L3142  $                           87,071,775 
33 AMA General Construction Services L3143  $                         240,361,938 
33 AMA General Construction Services L3144  $                                         -   
33 AMA General Construction Services L3145  $                                         -   
33 AMA General Construction Services L3146  $                           76,418,223 
33 AMA General Construction Services L3147  $                                         -   
33 AMA General Construction Services L3148  $                                         -   



33 AMA General Construction Services L3149  $                                         -   
33 AMA General Construction Services L3150  $                                         -   
33 AMA General Construction Services L3151  $                           95,350,710 
33 AMA General Construction Services L3152  $                                         -   
33 AMA General Construction Services L3153  $                                         -   
33 AMA General Construction Services L3154  $                                         -   
33 AMA General Construction Services L3155  $                                         -   
33 AMA General Construction Services L3156  $                                         -   
33 AMA General Construction Services L3157  $                         224,258,130 
33 AMA General Construction Services L3158  $                           90,830,985 
33 AMA General Construction Services L3159  $                         390,165,341 
33 AMA General Construction Services L3160

34 Twinkle Construction L3132  $                           57,747,769  Standard Premier Insurance ✔ ✔ ✔ 2
34 Twinkle Construction L3133  $                           59,047,013 
34 Twinkle Construction L3134  $                           39,323,550 
34 Twinkle Construction L3135  $                           44,892,488 
34 Twinkle Construction L3136  $                           51,592,800 
34 Twinkle Construction L3137  $                           38,230,763 
34 Twinkle Construction L3138  $                           48,527,850 
34 Twinkle Construction L3139  $                           78,766,216 
34 Twinkle Construction L3140  $                           84,249,464 
34 Twinkle Construction L3141  $                           75,493,950 
34 Twinkle Construction L3142  $                           62,151,600 
34 Twinkle Construction L3143  $                         207,195,615 
34 Twinkle Construction L3144  $                           42,265,020 
34 Twinkle Construction L3145  $                           41,847,225 
34 Twinkle Construction L3146  $                           63,636,510 
34 Twinkle Construction L3147  $                           38,056,200 
34 Twinkle Construction L3148  $                           27,797,490 
34 Twinkle Construction L3149  $                           49,625,487 
34 Twinkle Construction L3150  $                           44,434,688 
34 Twinkle Construction L3151  $                           81,083,100 
34 Twinkle Construction L3152  $                           53,301,990 
34 Twinkle Construction L3153  $                           52,790,200 
34 Twinkle Construction L3154  $                           56,232,824 
34 Twinkle Construction L3155  $                           45,104,042 
34 Twinkle Construction L3156  $                           65,476,303 



34 Twinkle Construction L3157  $                           52,073,099 
34 Twinkle Construction L3158  $                         199,351,650 
34 Twinkle Construction L3159  $                           81,844,980 
34 Twinkle Construction L3160  $                         322,538,400 

35 Immense Investments L3132  $                           67,667,145  Standard Caricom ✔ ✔ ✔ 2
35 Immense Investments L3133  $                           70,182,315 
35 Immense Investments L3134  $                           47,361,090 
35 Immense Investments L3135  $                           52,089,503 
35 Immense Investments L3136  $                           60,986,205 
35 Immense Investments L3137  $                           44,853,349 
35 Immense Investments L3138  $                           52,551,975 
35 Immense Investments L3139  $                           92,747,292 
35 Immense Investments L3140  $                                         -   
35 Immense Investments L3141  $                           84,941,535 
35 Immense Investments L3142  $                                         -   
35 Immense Investments L3143  $                         239,868,721 
35 Immense Investments L3144  $                                         -   
35 Immense Investments L3145  $                           51,298,800 
35 Immense Investments L3146  $                           79,851,555 
35 Immense Investments L3147  $                                         -   
35 Immense Investments L3148  $                                         -   
35 Immense Investments L3149  $                                         -   
35 Immense Investments L3150  $                           52,193,768 
35 Immense Investments L3151  $                           96,768,788 
35 Immense Investments L3152  $                           64,787,625 
35 Immense Investments L3153  $                         224,191,725 
35 Immense Investments L3154  $                                         -   
35 Immense Investments L3155  $                                         -   
35 Immense Investments L3156  $                                         -   
35 Immense Investments L3157  $                                         -   
35 Immense Investments L3158  $                                         -   
35 Immense Investments L3159  $                           98,333,025 
35 Immense Investments L3160  $                         402,452,415 

36 Chase Construction and Procurement Inc. L3132  $                           61,687,605  $               963,612 Premier ✓ ✓ ✓ 2
36 Chase Construction and Procurement Inc. L3133  $                           64,851,360  $            1,012,868 
36 Chase Construction and Procurement Inc. L3134  $                           41,893,635 663,601$               



36 Chase Construction and Procurement Inc. L3135  $                           49,622,475 777,141$               
36 Chase Construction and Procurement Inc. L3136  $                           56,714,595 888,745$               
36 Chase Construction and Procurement Inc. L3137  $                           40,793,970  $               647,459 
36 Chase Construction and Procurement Inc. L3138  $                           52,341,135  $               835,945 
36 Chase Construction and Procurement Inc. L3139  $                           82,301,744  $            1,279,666 
36 Chase Construction and Procurement Inc. L3140 88,230,377$                            1,369,570$            
36 Chase Construction and Procurement Inc. L3141 82,295,075$                            1,245,173$            
36 Chase Construction and Procurement Inc. L3142 68,687,325$                            1,077,076$            
36 Chase Construction and Procurement Inc. L3143 242,483,100$                          3,712,338$            
36 Chase Construction and Procurement Inc. L3144 47,555,288$                            745,050$               
36 Chase Construction and Procurement Inc. L3145 47,359,898$                            745,050$               
36 Chase Construction and Procurement Inc. L3146 74,297,475$                            1,154,770$            
36 Chase Construction and Procurement Inc. L3147 37,966,005$                            604,037$               
36 Chase Construction and Procurement Inc. L3148 26,379,203$                            420,132$               
36 Chase Construction and Procurement Inc. L3149 47,413,161$                            747,975$               
36 Chase Construction and Procurement Inc. L3150 49,564,620$                            779,460$               
36 Chase Construction and Procurement Inc. L3151 93,521,715$                            1,451,660$            
36 Chase Construction and Procurement Inc. L3152 58,791,075$                            922,269$               
36 Chase Construction and Procurement Inc. L3153 46,740,900$                            731,888$               
36 Chase Construction and Procurement Inc. L3154 54,327,737$                            855,426$               
36 Chase Construction and Procurement Inc. L3155 44,294,101$                            700,451$               
36 Chase Construction and Procurement Inc. L3156 64,042,815$                            1,001,193$            
36 Chase Construction and Procurement Inc. L3157 53,156,681$                            834,218$               
36 Chase Construction and Procurement Inc. L3158 225,828,930$                          3,443,667$            
36 Chase Construction and Procurement Inc. L3159 90,199,095$                            1,389,964$            
36 Chase Construction and Procurement Inc. L3160 400,565,700$                          6,099,183$            

37 The Dependable Construction and General 
Services  L3133   Form of Tender Not 

Completed & Signed  1,012,868$            Caricom Letter ✓ ✓ 2

37 The Dependable Construction and General 
Services  L3134   Form of Tender Not 

Completed & Signed  777,141$               

37 The Dependable Construction and General 
Services  L3135   Form of Tender Not 

Completed & Signed  888,745$               

37 The Dependable Construction and General 
Services  L3136   Form of Tender Not 

Completed & Signed  1,279,666$            

37 The Dependable Construction and General 
Services  L3137   Form of Tender Not 

Completed & Signed  1,369,570$            



37 The Dependable Construction and General 
Services  L3138   Form of Tender Not 

Completed & Signed  3,712,338$            

37 The Dependable Construction and General 
Services  L3139   Form of Tender Not 

Completed & Signed  745,050$               

37 The Dependable Construction and General 
Services  L3140   Form of Tender Not 

Completed & Signed  745,050$               

37 The Dependable Construction and General 
Services  L3141   Form of Tender Not 

Completed & Signed  779,460$               

37 The Dependable Construction and General 
Services  L3142   Form of Tender Not 

Completed & Signed  1,451,660$            

37 The Dependable Construction and General 
Services  L3143   Form of Tender Not 

Completed & Signed  922,269$               

37 The Dependable Construction and General 
Services  L3144   Form of Tender Not 

Completed & Signed  855,441$               

37 The Dependable Construction and General 
Services  L3145   Form of Tender Not 

Completed & Signed  1,001,193$            

37 The Dependable Construction and General 
Services  L3146   Form of Tender Not 

Completed & Signed  834,218$               

37 The Dependable Construction and General 
Services  L3147   Form of Tender Not 

Completed & Signed  3,443,667$            

37 The Dependable Construction and General 
Services  L3148   Form of Tender Not 

Completed & Signed  1,389,964$            

37 The Dependable Construction and General 
Services  L3149   Form of Tender Not 

Completed & Signed  6,099,183$            

38 Real Time Logistics & Transportation 
Service L3132 41,269,305$                            663,601$               Caricom ✓ ✓ ✓ 2

38 Real Time Logistics & Transportation 
Service L3133 -$                                        

38 Real Time Logistics & Transportation 
Service L3134 -$                                        

38 Real Time Logistics & Transportation 
Service L3135 -$                                        

38 Real Time Logistics & Transportation 
Service L3136 -$                                        

38 Real Time Logistics & Transportation 
Service L3137 40,157,408$                            647,459$               



38 Real Time Logistics & Transportation 
Service L3138 -$                                        

38 Real Time Logistics & Transportation 
Service L3139 -$                                        

38 Real Time Logistics & Transportation 
Service L3140 -$                                        

38 Real Time Logistics & Transportation 
Service L3141 -$                                        

38 Real Time Logistics & Transportation 
Service L3142 -$                                        

38 Real Time Logistics & Transportation 
Service L3143 -$                                        

38 Real Time Logistics & Transportation 
Service L3144 -$                                        

38 Real Time Logistics & Transportation 
Service L3145 -$                                        

38 Real Time Logistics & Transportation 
Service L3146 -$                                        

38 Real Time Logistics & Transportation 
Service L3147 -$                                        

38 Real Time Logistics & Transportation 
Service L3148 25,582,620$                            420,132$               

38 Real Time Logistics & Transportation 
Service L3149 -$                                        

38 Real Time Logistics & Transportation 
Service L3150 -$                                        

38 Real Time Logistics & Transportation 
Service L3151 -$                                        

38 Real Time Logistics & Transportation 
Service L3152 -$                                        

38 Real Time Logistics & Transportation 
Service L3153 46,126,200$                            731,888$               

38 Real Time Logistics & Transportation 
Service L3154 -$                                        

38 Real Time Logistics & Transportation 
Service L3155 -$                                        

38 Real Time Logistics & Transportation 
Service L3156 -$                                        



38 Real Time Logistics & Transportation 
Service L3157 -$                                        

38 Real Time Logistics & Transportation 
Service L3158 -$                                        

38 Real Time Logistics & Transportation 
Service L3159 -$                                        

38 Real Time Logistics & Transportation 
Service L3160 -$                                        

39 Angad Ganesh Building & General 
Construction L3132 -$                                        -$                       Caricom ✓ ✓ ✓ 2

39 Angad Ganesh Building & General 
Construction L3133 -$                                        -$                       

39 Angad Ganesh Building & General 
Construction L3134 -$                                        -$                       

39 Angad Ganesh Building & General 
Construction L3135 -$                                        -$                       

39 Angad Ganesh Building & General 
Construction L3136 -$                                        -$                       

39 Angad Ganesh Building & General 
Construction L3137 -$                                        -$                       

39 Angad Ganesh Building & General 
Construction L3138 -$                                        -$                       

39 Angad Ganesh Building & General 
Construction L3139 -$                                        -$                       

39 Angad Ganesh Building & General 
Construction L3140 -$                                        -$                       

39 Angad Ganesh Building & General 
Construction L3141 83,150,025$                            1,245,173$            

39 Angad Ganesh Building & General 
Construction L3142 -$                                        -$                       

39 Angad Ganesh Building & General 
Construction L3143 247,232,358$                          3,712,338$            

39 Angad Ganesh Building & General 
Construction L3144 49,436,888$                            745,050$               

39 Angad Ganesh Building & General 
Construction L3145 49,446,338$                            745,050$               



39 Angad Ganesh Building & General 
Construction L3146 76,777,974$                            1,154,770$            

39 Angad Ganesh Building & General 
Construction L3147 -$                                        -$                       

39 Angad Ganesh Building & General 
Construction L3148 -$                                        -$                       

39 Angad Ganesh Building & General 
Construction L3149 -$                                        -$                       

39 Angad Ganesh Building & General 
Construction L3150 -$                                        -$                       

39 Angad Ganesh Building & General 
Construction L3151 96,571,598$                            1,451,660$            

39 Angad Ganesh Building & General 
Construction L3152 -$                                        -$                       

39 Angad Ganesh Building & General 
Construction L3153 -$                                        -$                       

39 Angad Ganesh Building & General 
Construction L3154 -$                                        -$                       

39 Angad Ganesh Building & General 
Construction L3155 -$                                        -$                       

39 Angad Ganesh Building & General 
Construction L3156 -$                                        -$                       

39 Angad Ganesh Building & General 
Construction L3157 -$                                        -$                       

39 Angad Ganesh Building & General 
Construction L3158 -$                                        -$                       

39 Angad Ganesh Building & General 
Construction L3159 -$                                        -$                       

39 Angad Ganesh Building & General 
Construction L3160 -$                                        -$                       

40 VK Construction L3132 64,242,752$                            963,612$               Nafico ✓ ✓ ✓ 2
40 VK Construction L3133 66,262,152$                            1,012,868$            
40 VK Construction L3134 43,271,347$                            663,601$               
40 VK Construction L3135 50,454,876$                            777,141$               
40 VK Construction L3136 58,181,837$                            888,745$               
40 VK Construction L3137 42,826,896$                            647,459$               
40 VK Construction L3138 55,953,346$                            835,945$               



40 VK Construction L3139 83,590,761$                            1,279,666$            
40 VK Construction L3140 90,966,068$                            1,369,570$            
40 VK Construction L3141 82,502,526$                            1,245,173$            
40 VK Construction L3142 87,284,215$                            1,077,076$            
40 VK Construction L3143 232,157,356$                          3,712,338$            
40 VK Construction L3144 49,581,065$                            745,050$               
40 VK Construction L3145 49,581,065$                            745,050$               
40 VK Construction L3146 75,693,303$                            1,154,770$            
40 VK Construction L3147 60,314,701$                            604,037$               
40 VK Construction L3148 34,443,271$                            420,132$               
40 VK Construction L3149 44,508,638$                            747,975$               
40 VK Construction L3150 50,079,231$                            779,460$               
40 VK Construction L3151 93,641,491$                            1,451,660$            
40 VK Construction L3152 58,604,099$                            922,269$               
40 VK Construction L3153 51,968,683$                            731,888$               
40 VK Construction L3154 55,286,407$                            855,441$               
40 VK Construction L3155 41,289,633$                            700,451$               
40 VK Construction L3156 59,724,971$                            1,001,193$            
40 VK Construction L3157 53,912,610$                            834,218$               
40 VK Construction L3158 213,834,156$                          3,443,667$            
40 VK Construction L3159 88,374,964$                            1,389,964$            
40 VK Construction L3160 297,538,880$                          6,099,183$            

41 Bashier & Son's Construction Inc. L3132 63,473,377$                            963,612$               Nafico ✓ ✓ ✓ 2
41 Bashier & Son's Construction Inc. L3133 66,129,893$                            1,012,868$            
41 Bashier & Son's Construction Inc. L3134 43,184,978$                            663,601$               
41 Bashier & Son's Construction Inc. L3135 50,354,168$                            777,141$               
41 Bashier & Son's Construction Inc. L3136 59,067,855$                            888,745$               
41 Bashier & Son's Construction Inc. L3137 43,479,083$                            647,459$               
41 Bashier & Son's Construction Inc. L3138 56,801,430$                            835,945$               
41 Bashier & Son's Construction Inc. L3139 84,863,717$                            1,279,666$            
41 Bashier & Son's Construction Inc. L3140 90,784,499$                            1,369,570$            
41 Bashier & Son's Construction Inc. L3141 82,337,850$                            1,245,173$            
41 Bashier & Son's Construction Inc. L3142 87,109,995$                            1,077,076$            
41 Bashier & Son's Construction Inc. L3143 231,462,968$                          3,712,338$            
41 Bashier & Son's Construction Inc. L3144 49,432,766$                            745,050$               
41 Bashier & Son's Construction Inc. L3145 49,432,766$                            745,050$               
41 Bashier & Son's Construction Inc. L3146 75,466,902$                            1,154,770$            



41 Bashier & Son's Construction Inc. L3147 60,134,298$                            604,037$               
41 Bashier & Son's Construction Inc. L3148 34,340,250$                            420,132$               
41 Bashier & Son's Construction Inc. L3149 44,377,395$                            747,975$               
41 Bashier & Son's Construction Inc. L3150 49,927,395$                            779,460$               
41 Bashier & Son's Construction Inc. L3151 94,544,940$                            1,451,660$            
41 Bashier & Son's Construction Inc. L3152 59,196,060$                            922,269$               
41 Bashier & Son's Construction Inc. L3153 52,460,080$                            731,888$               
41 Bashier & Son's Construction Inc. L3154 55,017,917$                            855,441$               
41 Bashier & Son's Construction Inc. L3155 41,700,336$                            700,451$               
41 Bashier & Son's Construction Inc. L3156 61,565,620$                            1,001,193$            
41 Bashier & Son's Construction Inc. L3157 54,450,818$                            834,218$               
41 Bashier & Son's Construction Inc. L3158 215,987,733$                          3,443,667$            
41 Bashier & Son's Construction Inc. L3159 89,267,640$                            1,389,964$            
41 Bashier & Son's Construction Inc. L3160 300,537,960$                          6,099,183$            

42 Prestige Home Improvement & Designs L3132 56,579,880$                            963,612$               Nafico ✓ ✓ ✓ 1
42 Prestige Home Improvement & Designs L3133 59,396,768$                            1,012,868$            
42 Prestige Home Improvement & Designs L3134 38,538,203$                            663,601$               
42 Prestige Home Improvement & Designs L3135 45,339,105$                            777,141$               
42 Prestige Home Improvement & Designs L3136 52,027,238$                            888,745$               
42 Prestige Home Improvement & Designs L3137 -$                                        -$                       
42 Prestige Home Improvement & Designs L3138 -$                                        -$                       
42 Prestige Home Improvement & Designs L3139 -$                                        -$                       
42 Prestige Home Improvement & Designs L3140 -$                                        -$                       
42 Prestige Home Improvement & Designs L3141 77,785,995$                            1,245,173$            
42 Prestige Home Improvement & Designs L3142 -$                                        -$                       
42 Prestige Home Improvement & Designs L3143 -$                                        -$                       
42 Prestige Home Improvement & Designs L3144 -$                                        -$                       
42 Prestige Home Improvement & Designs L3145 -$                                        -$                       
42 Prestige Home Improvement & Designs L3146 -$                                        -$                       
42 Prestige Home Improvement & Designs L3147 -$                                        -$                       
42 Prestige Home Improvement & Designs L3148 -$                                        -$                       
42 Prestige Home Improvement & Designs L3149 -$                                        -$                       
42 Prestige Home Improvement & Designs L3150 -$                                        -$                       
42 Prestige Home Improvement & Designs L3151 -$                                        -$                       
42 Prestige Home Improvement & Designs L3152 58,888,778$                            922,269$               
42 Prestige Home Improvement & Designs L3153 -$                                        -$                       
42 Prestige Home Improvement & Designs L3154 -$                                        -$                       



42 Prestige Home Improvement & Designs L3155 -$                                        -$                       
42 Prestige Home Improvement & Designs L3156 -$                                        -$                       
42 Prestige Home Improvement & Designs L3157 -$                                        -$                       
42 Prestige Home Improvement & Designs L3158 -$                                        -$                       
42 Prestige Home Improvement & Designs L3159 -$                                        -$                       
42 Prestige Home Improvement & Designs L3160 -$                                        -$                       

43 Wayne's Enterprise Inc. L3132 60,544,155$                            963,612$               Premier ✓ ✓ ✓ 2
43 Wayne's Enterprise Inc. L3133 63,160,860$                            1,012,868$            
43 Wayne's Enterprise Inc. L3134 40,527,795$                            663,601$               
43 Wayne's Enterprise Inc. L3135 47,711,318$                            777,141$               
43 Wayne's Enterprise Inc. L3136 55,573,770$                            888,745$               
43 Wayne's Enterprise Inc. L3137 39,898,845$                            647,459$               
43 Wayne's Enterprise Inc. L3138 51,491,580$                            835,945$               
43 Wayne's Enterprise Inc. L3139 82,757,089$                            1,279,666$            
43 Wayne's Enterprise Inc. L3140 89,484,869$                            1,369,570$            
43 Wayne's Enterprise Inc. L3141 78,131,708$                            1,245,173$            
43 Wayne's Enterprise Inc. L3142 -$                                        -$                       
43 Wayne's Enterprise Inc. L3143 236,903,821$                          3,712,338$            
43 Wayne's Enterprise Inc. L3144 45,726,791$                            745,050$               
43 Wayne's Enterprise Inc. L3145 45,726,791$                            745,050$               
43 Wayne's Enterprise Inc. L3146 72,829,418$                            1,154,770$            
43 Wayne's Enterprise Inc. L3147 37,522,800$                            604,037$               
43 Wayne's Enterprise Inc. L3148 24,861,638$                            420,132$               
43 Wayne's Enterprise Inc. L3149 42,321,685$                            747,975$               
43 Wayne's Enterprise Inc. L3150 48,555,990$                            779,460$               
43 Wayne's Enterprise Inc. L3151 92,207,693$                            1,451,660$            
43 Wayne's Enterprise Inc. L3152 57,029,858$                            922,269$               
43 Wayne's Enterprise Inc. L3153 49,546,180$                            731,888$               
43 Wayne's Enterprise Inc. L3154 51,808,949$                            855,426$               
43 Wayne's Enterprise Inc. L3155 41,848,797$                            700,451$               
43 Wayne's Enterprise Inc. L3156 63,037,481$                            1,001,193$            
43 Wayne's Enterprise Inc. L3157 51,441,928$                            834,218$               
43 Wayne's Enterprise Inc. L3158 222,401,805$                          3,443,667$            
43 Wayne's Enterprise Inc. L3159 87,180,083$                            1,389,964$            
43 Wayne's Enterprise Inc. L3160 396,331,883$                          6,099,183$            

44 Gryphon Engineering Inc. L3132 -$                                        -$                       Premier ✓ ✓ ✓ 2



44 Gryphon Engineering Inc. L3133 -$                                        -$                       
44 Gryphon Engineering Inc. L3134 -$                                        -$                       
44 Gryphon Engineering Inc. L3135 -$                                        -$                       
44 Gryphon Engineering Inc. L3136 -$                                        -$                       
44 Gryphon Engineering Inc. L3137 -$                                        -$                       
44 Gryphon Engineering Inc. L3138 51,214,800$                            835,945$               
44 Gryphon Engineering Inc. L3139 85,032,675$                            1,279,666$            
44 Gryphon Engineering Inc. L3140 91,010,325$                            1,369,570$            
44 Gryphon Engineering Inc. L3141 79,847,250$                            1,245,173$            
44 Gryphon Engineering Inc. L3142 90,685,350$                            1,077,076$            
44 Gryphon Engineering Inc. L3143 241,910,025$                          3,712,338$            
44 Gryphon Engineering Inc. L3144 46,779,075$                            745,050$               
44 Gryphon Engineering Inc. L3145 46,779,075$                            745,050$               
44 Gryphon Engineering Inc. L3146 71,626,275$                            1,154,770$            
44 Gryphon Engineering Inc. L3147 52,729,950$                            604,037$               
44 Gryphon Engineering Inc. L3148 32,008,200$                            420,132$               
44 Gryphon Engineering Inc. L3149 46,006,800$                            747,975$               
44 Gryphon Engineering Inc. L3150 49,083,825$                            779,460$               
44 Gryphon Engineering Inc. L3151 93,536,100$                            1,451,660$            
44 Gryphon Engineering Inc. L3152 57,727,950$                            922,269$               
44 Gryphon Engineering Inc. L3153 -$                                        -$                       
44 Gryphon Engineering Inc. L3154 -$                                        -$                       
44 Gryphon Engineering Inc. L3155 -$                                        -$                       
44 Gryphon Engineering Inc. L3156 -$                                        -$                       
44 Gryphon Engineering Inc. L3157 -$                                        -$                       
44 Gryphon Engineering Inc. L3158 228,816,000$                          3,443,667$            
44 Gryphon Engineering Inc. L3159 90,522,600$                            1,389,964$            
44 Gryphon Engineering Inc. L3160 388,242,750$                          6,099,183$            

45 DJ General Construction and Supplies L3132 -$                                        -$                       Premier ✓ ✓ ✓ 2
45 DJ General Construction and Supplies L3133 -$                                        -$                       
45 DJ General Construction and Supplies L3134 -$                                        -$                       
45 DJ General Construction and Supplies L3135 -$                                        -$                       
45 DJ General Construction and Supplies L3136 -$                                        -$                       
45 DJ General Construction and Supplies L3137 -$                                        -$                       
45 DJ General Construction and Supplies L3138 -$                                        -$                       
45 DJ General Construction and Supplies L3139 -$                                        -$                       
45 DJ General Construction and Supplies L3140 -$                                        -$                       



45 DJ General Construction and Supplies L3141 78,893,376$                            1,245,173$            
45 DJ General Construction and Supplies L3142 -$                                        -$                       
45 DJ General Construction and Supplies L3143 -$                                        -$                       
45 DJ General Construction and Supplies L3144 -$                                        -$                       
45 DJ General Construction and Supplies L3145 -$                                        -$                       
45 DJ General Construction and Supplies L3146 -$                                        -$                       
45 DJ General Construction and Supplies L3147 -$                                        -$                       
45 DJ General Construction and Supplies L3148 -$                                        -$                       
45 DJ General Construction and Supplies L3149 -$                                        -$                       
45 DJ General Construction and Supplies L3150 -$                                        -$                       
45 DJ General Construction and Supplies L3151 90,399,201$                            1,451,660$            
45 DJ General Construction and Supplies L3152 -$                                        -$                       
45 DJ General Construction and Supplies L3153 -$                                        -$                       
45 DJ General Construction and Supplies L3154 -$                                        -$                       
45 DJ General Construction and Supplies L3155 -$                                        -$                       
45 DJ General Construction and Supplies L3156 -$                                        -$                       
45 DJ General Construction and Supplies L3157 -$                                        -$                       
45 DJ General Construction and Supplies L3158 -$                                        -$                       
45 DJ General Construction and Supplies L3159 87,399,201$                            1,389,964$            
45 DJ General Construction and Supplies L3160 391,947,087$                          6,099,183$            

46 S Triple J'S Enterprise L3132 -$                                        -$                       Premier Letter Letter ✓ 2
46 S Triple J'S Enterprise L3133 -$                                        -$                       
46 S Triple J'S Enterprise L3134 -$                                        -$                       
46 S Triple J'S Enterprise L3135 47,384,348$                            777,141$               
46 S Triple J'S Enterprise L3136 54,297,180$                            888,745$               
46 S Triple J'S Enterprise L3137 -$                                        -$                       
46 S Triple J'S Enterprise L3138 48,121,500$                            835,945$               
46 S Triple J'S Enterprise L3139 -$                                        -$                       
46 S Triple J'S Enterprise L3140 -$                                        -$                       
46 S Triple J'S Enterprise L3141 -$                                        -$                       
46 S Triple J'S Enterprise L3142 66,867,675$                            1,077,076$            
46 S Triple J'S Enterprise L3143 -$                                        -$                       
46 S Triple J'S Enterprise L3144 -$                                        -$                       
46 S Triple J'S Enterprise L3145 -$                                        -$                       
46 S Triple J'S Enterprise L3146 -$                                        -$                       
46 S Triple J'S Enterprise L3147 -$                                        -$                       
46 S Triple J'S Enterprise L3148 -$                                        -$                       



46 S Triple J'S Enterprise L3149 -$                                        -$                       
46 S Triple J'S Enterprise L3150 47,651,520$                            779,460$               
46 S Triple J'S Enterprise L3151 -$                                        -$                       
46 S Triple J'S Enterprise L3152 -$                                        -$                       
46 S Triple J'S Enterprise L3153 -$                                        -$                       
46 S Triple J'S Enterprise L3154 54,687,388$                            855,426$               
46 S Triple J'S Enterprise L3155 -$                                        -$                       
46 S Triple J'S Enterprise L3156 -$                                        -$                       
46 S Triple J'S Enterprise L3157 52,864,156$                            834,218$               
46 S Triple J'S Enterprise L3158 -$                                        -$                       
46 S Triple J'S Enterprise L3159 -$                                        -$                       
46 S Triple J'S Enterprise L3160 -$                                        -$                       

47 AJM Enterprise L3132 -$                                        -$                       Premier Letter Letter ✓ 2
47 AJM Enterprise L3133 -$                                        -$                       
47 AJM Enterprise L3134 -$                                        -$                       
47 AJM Enterprise L3135 -$                                        -$                       
47 AJM Enterprise L3136 -$                                        -$                       
47 AJM Enterprise L3137 -$                                        -$                       
47 AJM Enterprise L3138 -$                                        -$                       
47 AJM Enterprise L3139 -$                                        -$                       
47 AJM Enterprise L3140 81,651,753$                            1,369,570$            
47 AJM Enterprise L3141 -$                                        -$                       
47 AJM Enterprise L3142 -$                                        -$                       
47 AJM Enterprise L3143 240,129,023$                          3,712,338$            
47 AJM Enterprise L3144 -$                                        -$                       
47 AJM Enterprise L3145 -$                                        -$                       
47 AJM Enterprise L3146 -$                                        -$                       
47 AJM Enterprise L3147 -$                                        -$                       
47 AJM Enterprise L3148 -$                                        -$                       
47 AJM Enterprise L3149 -$                                        -$                       
47 AJM Enterprise L3150 -$                                        -$                       
47 AJM Enterprise L3151 91,582,050$                            1,451,660$            
47 AJM Enterprise L3152 -$                                        -$                       
47 AJM Enterprise L3153 -$                                        -$                       
47 AJM Enterprise L3154 -$                                        -$                       
47 AJM Enterprise L3155 -$                                        -$                       
47 AJM Enterprise L3156 -$                                        -$                       



47 AJM Enterprise L3157 -$                                        -$                       
47 AJM Enterprise L3158 224,836,200$                          3,443,667$            
47 AJM Enterprise L3159 88,150,440$                            1,389,964$            
47 AJM Enterprise L3160 378,083,348$                          6,099,183$            

48 Eco Clean Development L3132  Bid page incomplete  Standard Caricom ✔ ✔ X 0
48 Eco Clean Development L3133  Bid page incomplete 
48 Eco Clean Development L3134  Bid page incomplete 
48 Eco Clean Development L3135  Bid page incomplete 
48 Eco Clean Development L3136  Bid page incomplete 
48 Eco Clean Development L3137  Bid page incomplete 
48 Eco Clean Development L3138  Bid page incomplete 
48 Eco Clean Development L3139  Bid page incomplete 
48 Eco Clean Development L3140  Bid page incomplete 
48 Eco Clean Development L3141  Bid page incomplete 
48 Eco Clean Development L3142  Bid page incomplete 
48 Eco Clean Development L3143  Bid page incomplete 
48 Eco Clean Development L3144  Bid page incomplete 
48 Eco Clean Development L3145  Bid page incomplete 
48 Eco Clean Development L3146  Bid page incomplete 
48 Eco Clean Development L3147  Bid page incomplete 
48 Eco Clean Development L3148  Bid page incomplete 
48 Eco Clean Development L3149  Bid page incomplete 
48 Eco Clean Development L3150  Bid page incomplete 
48 Eco Clean Development L3151  Bid page incomplete 
48 Eco Clean Development L3152  Bid page incomplete 
48 Eco Clean Development L3153  Bid page incomplete 
48 Eco Clean Development L3154  Bid page incomplete 
48 Eco Clean Development L3155  Bid page incomplete 
48 Eco Clean Development L3156  Bid page incomplete 
48 Eco Clean Development L3157  Bid page incomplete 
48 Eco Clean Development L3158  Bid page incomplete 
48 Eco Clean Development L3159  Bid page incomplete 
48 Eco Clean Development L3160  Bid page incomplete 

49 ERM Lall Civil Engineering Works L3132 62,313,615$                            963,612$               Assuria ✓ ✓ ✓ 2
49 ERM Lall Civil Engineering Works L3133 65,113,808$                            1,012,868$            
49 ERM Lall Civil Engineering Works L3134 42,176,715$                            663,601$               



49 ERM Lall Civil Engineering Works L3135 49,722,750$                            777,141$               
49 ERM Lall Civil Engineering Works L3136 56,939,925$                            888,745$               
49 ERM Lall Civil Engineering Works L3137 41,184,045$                            647,459$               
49 ERM Lall Civil Engineering Works L3138 47,112,293$                            835,945$               
49 ERM Lall Civil Engineering Works L3139 79,624,257$                            1,279,666$            
49 ERM Lall Civil Engineering Works L3140 86,014,135$                            1,369,570$            
49 ERM Lall Civil Engineering Works L3141 81,560,430$                            1,245,173$            
49 ERM Lall Civil Engineering Works L3142 4,722,375$                              1,077,076$            
49 ERM Lall Civil Engineering Works L3143 236,514,921$                          3,712,338$            
49 ERM Lall Civil Engineering Works L3144 49,303,013$                            745,050$               
49 ERM Lall Civil Engineering Works L3145 48,732,653$                            745,050$               
49 ERM Lall Civil Engineering Works L3146 74,438,700$                            1,154,770$            
49 ERM Lall Civil Engineering Works L3147 -$                                        604,037$               
49 ERM Lall Civil Engineering Works L3148 5,021,825$                              420,132$               
49 ERM Lall Civil Engineering Works L3149 32,855,204$                            747,975$               
49 ERM Lall Civil Engineering Works L3150 49,210,718$                            779,460$               
49 ERM Lall Civil Engineering Works L3151 93,957,150$                            1,451,660$            
49 ERM Lall Civil Engineering Works L3152 59,814,930$                            922,269$               
49 ERM Lall Civil Engineering Works L3153 43,803,650$                            731,888$               
49 ERM Lall Civil Engineering Works L3154 34,907,513$                            855,441$               
49 ERM Lall Civil Engineering Works L3155 30,390,947$                            700,451$               
49 ERM Lall Civil Engineering Works L3156 37,326,122$                            1,001,193$            
49 ERM Lall Civil Engineering Works L3157 33,264,871$                            834,218$               
49 ERM Lall Civil Engineering Works L3158 223,487,798$                          3,443,667$            
49 ERM Lall Civil Engineering Works L3159 90,000,120$                            1,389,964$            
49 ERM Lall Civil Engineering Works L3160 394,394,355$                          6,099,183$            

50 A & A Engineering Services L3132 63,203,070$                            963,612$               Caricom ✓ ✓ ✓ 2
50 A & A Engineering Services L3133 67,230,083$                            1,012,868$            
50 A & A Engineering Services L3134 43,445,378$                            663,601$               
50 A & A Engineering Services L3135 50,488,620$                            777,141$               
50 A & A Engineering Services L3136 58,034,918$                            888,745$               
50 A & A Engineering Services L3137 42,308,333$                            647,459$               
50 A & A Engineering Services L3138 -$                                        -$                       
50 A & A Engineering Services L3139 81,285,177$                            1,279,666$            
50 A & A Engineering Services L3140 86,243,698$                            1,369,570$            
50 A & A Engineering Services L3141 81,758,670$                            1,245,173$            
50 A & A Engineering Services L3142 -$                                        -$                       



50 A & A Engineering Services L3143 237,022,575$                          3,712,338$            
50 A & A Engineering Services L3144 49,022,768$                            745,050$               
50 A & A Engineering Services L3145 49,602,630$                            745,050$               
50 A & A Engineering Services L3146 73,540,142$                            1,154,770$            
50 A & A Engineering Services L3147 -$                                        -$                       
50 A & A Engineering Services L3148 -$                                        -$                       
50 A & A Engineering Services L3149 -$                                        -$                       
50 A & A Engineering Services L3150 50,462,685$                            779,460$               
50 A & A Engineering Services L3151 92,960,805$                            1,451,660$            
50 A & A Engineering Services L3152 60,274,148$                            922,269$               
50 A & A Engineering Services L3153 -$                                        -$                       
50 A & A Engineering Services L3154 -$                                        -$                       
50 A & A Engineering Services L3155 -$                                        -$                       
50 A & A Engineering Services L3156 -$                                        -$                       
50 A & A Engineering Services L3157 -$                                        -$                       
50 A & A Engineering Services L3158 221,214,390$                          3,443,667$            
50 A & A Engineering Services L3159 89,211,623$                            1,389,964$            
50 A & A Engineering Services L3160 -$                                        -$                       

51 Lispen Enterprises L3132 -$                                        -$                       Nafico ✓ ✓ ✓ 2
51 Lispen Enterprises L3133 -$                                        -$                       
51 Lispen Enterprises L3134 37,248,750$                            663,601$               
51 Lispen Enterprises L3135 -$                                        -$                       
51 Lispen Enterprises L3136 -$                                        -$                       
51 Lispen Enterprises L3137 36,542,756$                            647,459$               
51 Lispen Enterprises L3138 -$                                        -$                       
51 Lispen Enterprises L3139 -$                                        -$                       
51 Lispen Enterprises L3140 -$                                        -$                       
51 Lispen Enterprises L3141 -$                                        -$                       
51 Lispen Enterprises L3142 -$                                        -$                       
51 Lispen Enterprises L3143 -$                                        -$                       
51 Lispen Enterprises L3144 -$                                        -$                       
51 Lispen Enterprises L3145 -$                                        -$                       
51 Lispen Enterprises L3146 -$                                        -$                       
51 Lispen Enterprises L3147 -$                                        -$                       
51 Lispen Enterprises L3148 -$                                        -$                       
51 Lispen Enterprises L3149 -$                                        -$                       
51 Lispen Enterprises L3150 -$                                        -$                       



51 Lispen Enterprises L3151 -$                                        -$                       
51 Lispen Enterprises L3152 -$                                        -$                       
51 Lispen Enterprises L3153 -$                                        -$                       
51 Lispen Enterprises L3154 -$                                        -$                       
51 Lispen Enterprises L3155 -$                                        -$                       
51 Lispen Enterprises L3156 -$                                        -$                       
51 Lispen Enterprises L3157 -$                                        -$                       
51 Lispen Enterprises L3158 -$                                        -$                       
51 Lispen Enterprises L3159 -$                                        -$                       
51 Lispen Enterprises L3160 -$                                        -$                       

52 IEQUIP Inc. L3132 -$                                        963,612$               Nafico ✓ ✓ ✓ 2
52 IEQUIP Inc. L3133 67,448,307$                            1,012,868$            
52 IEQUIP Inc. L3134 43,096,198$                            663,601$               
52 IEQUIP Inc. L3135 50,230,527$                            777,141$               
52 IEQUIP Inc. L3136 59,063,598$                            888,745$               
52 IEQUIP Inc. L3137 41,946,613$                            647,459$               
52 IEQUIP Inc. L3138 87,297,606$                            -$                       
52 IEQUIP Inc. L3139 -$                                        1,279,666$            
52 IEQUIP Inc. L3140 97,142,931$                            1,369,570$            
52 IEQUIP Inc. L3141 -$                                        -$                       
52 IEQUIP Inc. L3142 -$                                        -$                       
52 IEQUIP Inc. L3143 -$                                        -$                       
52 IEQUIP Inc. L3144 -$                                        -$                       
52 IEQUIP Inc. L3145 -$                                        -$                       
52 IEQUIP Inc. L3146 -$                                        -$                       
52 IEQUIP Inc. L3147 -$                                        -$                       
52 IEQUIP Inc. L3148 -$                                        -$                       
52 IEQUIP Inc. L3149 -$                                        -$                       
52 IEQUIP Inc. L3150 -$                                        -$                       
52 IEQUIP Inc. L3151 -$                                        -$                       
52 IEQUIP Inc. L3152 -$                                        -$                       
52 IEQUIP Inc. L3153 -$                                        -$                       
52 IEQUIP Inc. L3154 -$                                        -$                       
52 IEQUIP Inc. L3155 -$                                        -$                       
52 IEQUIP Inc. L3156 -$                                        -$                       
52 IEQUIP Inc. L3157 -$                                        -$                       
52 IEQUIP Inc. L3158 -$                                        -$                       



52 IEQUIP Inc. L3159 -$                                        -$                       
52 IEQUIP Inc. L3160 -$                                        -$                       

53 ARK Trading L3132 59,628,083$                            963,612$               Premier ✓ ✓ ✓ 2
53 ARK Trading L3133 62,943,878$                            1,012,868$            
53 ARK Trading L3134 41,523,458$                            663,601$               
53 ARK Trading L3135 48,470,520$                            777,141$               
53 ARK Trading L3136 55,315,943$                            888,745$               
53 ARK Trading L3137 40,751,003$                            647,459$               
53 ARK Trading L3138 55,901,265$                            835,945$               
53 ARK Trading L3139 80,517,348$                            1,279,666$            
53 ARK Trading L3140 85,302,191$                            1,369,570$            
53 ARK Trading L3141 75,345,690$                            1,245,173$            
53 ARK Trading L3142 66,862,950$                            1,077,076$            
53 ARK Trading L3143 214,860,615$                          3,712,338$            
53 ARK Trading L3144 44,684,483$                            745,050$               
53 ARK Trading L3145 44,684,483$                            745,050$               
53 ARK Trading L3146 67,766,580$                            1,154,770$            
53 ARK Trading L3147 42,085,050$                            604,037$               
53 ARK Trading L3148 29,314,320$                            420,132$               
53 ARK Trading L3149 51,398,707$                            747,975$               
53 ARK Trading L3150 47,453,753$                            779,460$               
53 ARK Trading L3151 84,611,100$                            1,451,660$            
53 ARK Trading L3152 55,601,490$                            922,269$               
53 ARK Trading L3153 53,805,800$                            731,888$               
53 ARK Trading L3154 57,597,824$                            855,426$               
53 ARK Trading L3155 46,064,477$                            700,451$               
53 ARK Trading L3156 68,560,741$                            1,001,193$            
53 ARK Trading L3157 53,249,099$                            834,218$               
53 ARK Trading L3158 187,613,700$                          3,443,667$            
53 ARK Trading L3159 81,055,380$                            1,389,964$            
53 ARK Trading L3160 339,722,490$                          6,099,183$            

54 KV Contracting Services L3132 -$                                        -$                       Caricom ✓ ✓ ✓ 2
54 KV Contracting Services L3133 -$                                        -$                       
54 KV Contracting Services L3134 -$                                        -$                       
54 KV Contracting Services L3135 -$                                        -$                       
54 KV Contracting Services L3136 -$                                        -$                       



54 KV Contracting Services L3137 -$                                        -$                       
54 KV Contracting Services L3138 -$                                        -$                       
54 KV Contracting Services L3139 -$                                        -$                       
54 KV Contracting Services L3140 -$                                        -$                       
54 KV Contracting Services L3141 -$                                        -$                       
54 KV Contracting Services L3142 -$                                        -$                       
54 KV Contracting Services L3143 -$                                        -$                       
54 KV Contracting Services L3144 47,125,260$                            745,050$               
54 KV Contracting Services L3145 47,125,260$                            745,050$               
54 KV Contracting Services L3146 75,831,168$                            1,154,770$            
54 KV Contracting Services L3147 38,798,130$                            604,037$               
54 KV Contracting Services L3148 -$                                        -$                       
54 KV Contracting Services L3149 -$                                        -$                       
54 KV Contracting Services L3150 48,897,765$                            779,460$               
54 KV Contracting Services L3151 -$                                        -$                       
54 KV Contracting Services L3152 -$                                        -$                       
54 KV Contracting Services L3153 -$                                        -$                       
54 KV Contracting Services L3154 -$                                        -$                       
54 KV Contracting Services L3155 -$                                        -$                       
54 KV Contracting Services L3156 -$                                        -$                       
54 KV Contracting Services L3157 -$                                        -$                       
54 KV Contracting Services L3158 -$                                        -$                       
54 KV Contracting Services L3159 -$                                        -$                       
54 KV Contracting Services L3160 -$                                        -$                       

55 Troy Kowlessar General Construction 
Service L3132 -$                                        -$                       Premier ✓ ✓ ✓ 2

55 Troy Kowlessar General Construction 
Service L3133 -$                                        -$                       

55 Troy Kowlessar General Construction 
Service L3134 -$                                        -$                       

55 Troy Kowlessar General Construction 
Service L3135 -$                                        -$                       

55 Troy Kowlessar General Construction 
Service L3136 -$                                        -$                       

55 Troy Kowlessar General Construction 
Service L3137 -$                                        -$                       



55 Troy Kowlessar General Construction 
Service L3138 -$                                        -$                       

55 Troy Kowlessar General Construction 
Service L3139 -$                                        -$                       

55 Troy Kowlessar General Construction 
Service L3140 -$                                        -$                       

55 Troy Kowlessar General Construction 
Service L3141 -$                                        -$                       

55 Troy Kowlessar General Construction 
Service L3142 -$                                        -$                       

55 Troy Kowlessar General Construction 
Service L3143 244,433,770$                          3,712,338$            

55 Troy Kowlessar General Construction 
Service L3144 -$                                        -$                       

55 Troy Kowlessar General Construction 
Service L3145 -$                                        -$                       

55 Troy Kowlessar General Construction 
Service L3146 -$                                        -$                       

55 Troy Kowlessar General Construction 
Service L3147 -$                                        -$                       

55 Troy Kowlessar General Construction 
Service L3148 -$                                        -$                       

55 Troy Kowlessar General Construction 
Service L3149 -$                                        -$                       

55 Troy Kowlessar General Construction 
Service L3150 -$                                        -$                       

55 Troy Kowlessar General Construction 
Service L3151 95,059,440$                            1,451,660$            

55 Troy Kowlessar General Construction 
Service L3152 -$                                        -$                       

55 Troy Kowlessar General Construction 
Service L3153 -$                                        -$                       

55 Troy Kowlessar General Construction 
Service L3154 -$                                        -$                       

55 Troy Kowlessar General Construction 
Service L3155 -$                                        -$                       

55 Troy Kowlessar General Construction 
Service L3156 -$                                        -$                       



55 Troy Kowlessar General Construction 
Service L3157 -$                                        -$                       

55 Troy Kowlessar General Construction 
Service L3158 225,978,495$                          3,443,667$            

55 Troy Kowlessar General Construction 
Service L3159 91,961,310$                            1,389,964$            

55 Troy Kowlessar General Construction 
Service L3160 403,162,944$                          6,099,183$            

56 Premium Contracting Services & Supplies 
Inc. L3132 -$                                        -$                       Premier ✓ ✓ ✓ 2

56 Premium Contracting Services & Supplies 
Inc. L3133 -$                                        -$                       

56 Premium Contracting Services & Supplies 
Inc. L3134 -$                                        -$                       

56 Premium Contracting Services & Supplies 
Inc. L3135 -$                                        -$                       

56 Premium Contracting Services & Supplies 
Inc. L3136 -$                                        -$                       

56 Premium Contracting Services & Supplies 
Inc. L3137 -$                                        -$                       

56 Premium Contracting Services & Supplies 
Inc. L3138 -$                                        -$                       

56 Premium Contracting Services & Supplies 
Inc. L3139 81,632,946$                            1,224,494$            

56 Premium Contracting Services & Supplies 
Inc. L3140 87,802,172$                            1,317,033$            

56 Premium Contracting Services & Supplies 
Inc. L3141 -$                                        -$                       

56 Premium Contracting Services & Supplies 
Inc. L3142 -$                                        -$                       

56 Premium Contracting Services & Supplies 
Inc. L3143 -$                                        -$                       

56 Premium Contracting Services & Supplies 
Inc. L3144 -$                                        -$                       

56 Premium Contracting Services & Supplies 
Inc. L3145 -$                                        -$                       



56 Premium Contracting Services & Supplies 
Inc. L3146 -$                                        -$                       

56 Premium Contracting Services & Supplies 
Inc. L3147 -$                                        -$                       

56 Premium Contracting Services & Supplies 
Inc. L3148 -$                                        -$                       

56 Premium Contracting Services & Supplies 
Inc. L3149 -$                                        -$                       

56 Premium Contracting Services & Supplies 
Inc. L3150 -$                                        -$                       

56 Premium Contracting Services & Supplies 
Inc. L3151 -$                                        -$                       

56 Premium Contracting Services & Supplies 
Inc. L3152 -$                                        -$                       

56 Premium Contracting Services & Supplies 
Inc. L3153 -$                                        -$                       

56 Premium Contracting Services & Supplies 
Inc. L3154 -$                                        -$                       

56 Premium Contracting Services & Supplies 
Inc. L3155 -$                                        -$                       

56 Premium Contracting Services & Supplies 
Inc. L3156 -$                                        -$                       

56 Premium Contracting Services & Supplies 
Inc. L3157 -$                                        -$                       

56 Premium Contracting Services & Supplies 
Inc. L3158 -$                                        -$                       

56 Premium Contracting Services & Supplies 
Inc. L3159 -$                                        -$                       

56 Premium Contracting Services & Supplies 
Inc. L3160 -$                                        -$                       

57 Eastern Build Solutions and Logistics L3132 -$                                        -$                       Caricom ✓ ✓ ✓ 2
57 Eastern Build Solutions and Logistics L3133 -$                                        -$                       
57 Eastern Build Solutions and Logistics L3134 -$                                        -$                       
57 Eastern Build Solutions and Logistics L3135 -$                                        -$                       
57 Eastern Build Solutions and Logistics L3136 -$                                        -$                       
57 Eastern Build Solutions and Logistics L3137 -$                                        -$                       
57 Eastern Build Solutions and Logistics L3138 -$                                        -$                       



57 Eastern Build Solutions and Logistics L3139 -$                                        -$                       
57 Eastern Build Solutions and Logistics L3140 -$                                        -$                       
57 Eastern Build Solutions and Logistics L3141 -$                                        -$                       
57 Eastern Build Solutions and Logistics L3142 -$                                        -$                       
57 Eastern Build Solutions and Logistics L3143 -$                                        -$                       
57 Eastern Build Solutions and Logistics L3144 -$                                        -$                       
57 Eastern Build Solutions and Logistics L3145 -$                                        -$                       
57 Eastern Build Solutions and Logistics L3146 -$                                        -$                       
57 Eastern Build Solutions and Logistics L3147 -$                                        -$                       
57 Eastern Build Solutions and Logistics L3148 -$                                        -$                       
57 Eastern Build Solutions and Logistics L3149 -$                                        -$                       
57 Eastern Build Solutions and Logistics L3150 -$                                        -$                       
57 Eastern Build Solutions and Logistics L3151 86,747,220$                            1,451,660$            
57 Eastern Build Solutions and Logistics L3152 57,734,880$                            922,269$               
57 Eastern Build Solutions and Logistics L3153 -$                                        -$                       
57 Eastern Build Solutions and Logistics L3154 -$                                        -$                       
57 Eastern Build Solutions and Logistics L3155 -$                                        -$                       
57 Eastern Build Solutions and Logistics L3156 59,882,751$                            1,001,393$            
57 Eastern Build Solutions and Logistics L3157 -$                                        -$                       
57 Eastern Build Solutions and Logistics L3158 210,817,560$                          3,443,667$            
57 Eastern Build Solutions and Logistics L3159 89,020,428$                            1,389,964$            
57 Eastern Build Solutions and Logistics L3160 -$                                        -$                       

58 Anchor Construction, Maintenance & 
Sanitation Services L3132 -$                                        -$                       Premier ✓ ✓ ✓ 2

58 Anchor Construction, Maintenance & 
Sanitation Services L3133 -$                                        -$                       

58 Anchor Construction, Maintenance & 
Sanitation Services L3134 -$                                        -$                       

58 Anchor Construction, Maintenance & 
Sanitation Services L3135 -$                                        -$                       

58 Anchor Construction, Maintenance & 
Sanitation Services L3136 -$                                        -$                       

58 Anchor Construction, Maintenance & 
Sanitation Services L3137 -$                                        -$                       

58 Anchor Construction, Maintenance & 
Sanitation Services L3138 -$                                        -$                       



58 Anchor Construction, Maintenance & 
Sanitation Services L3139 -$                                        -$                       

58 Anchor Construction, Maintenance & 
Sanitation Services L3140 -$                                        -$                       

58 Anchor Construction, Maintenance & 
Sanitation Services L3141 -$                                        -$                       

58 Anchor Construction, Maintenance & 
Sanitation Services L3142 -$                                        -$                       

58 Anchor Construction, Maintenance & 
Sanitation Services L3143 -$                                        -$                       

58 Anchor Construction, Maintenance & 
Sanitation Services L3144 -$                                        -$                       

58 Anchor Construction, Maintenance & 
Sanitation Services L3145 -$                                        -$                       

58 Anchor Construction, Maintenance & 
Sanitation Services L3146 -$                                        -$                       

58 Anchor Construction, Maintenance & 
Sanitation Services L3147 -$                                        -$                       

58 Anchor Construction, Maintenance & 
Sanitation Services L3148 27,423,585$                            420,132$               

58 Anchor Construction, Maintenance & 
Sanitation Services L3149 -$                                        -$                       

58 Anchor Construction, Maintenance & 
Sanitation Services L3150 -$                                        -$                       

58 Anchor Construction, Maintenance & 
Sanitation Services L3151 -$                                        -$                       

58 Anchor Construction, Maintenance & 
Sanitation Services L3152 -$                                        -$                       

58 Anchor Construction, Maintenance & 
Sanitation Services L3153 -$                                        -$                       

58 Anchor Construction, Maintenance & 
Sanitation Services L3154 -$                                        -$                       

58 Anchor Construction, Maintenance & 
Sanitation Services L3155 -$                                        -$                       

58 Anchor Construction, Maintenance & 
Sanitation Services L3156 -$                                        -$                       

58 Anchor Construction, Maintenance & 
Sanitation Services L3157 -$                                        -$                       



58 Anchor Construction, Maintenance & 
Sanitation Services L3158 -$                                        -$                       

58 Anchor Construction, Maintenance & 
Sanitation Services L3159 -$                                        -$                       

58 Anchor Construction, Maintenance & 
Sanitation Services L3160 -$                                        -$                       

59 A&K Construction & Maintenance Services L3132 -$                                        ✓ ✓ ✓ 2

59 A&K Construction & Maintenance Services L3133 66,514,271$                            

59 A&K Construction & Maintenance Services L3134 43,113,053$                            

59 A&K Construction & Maintenance Services L3135 -$                                        

59 A&K Construction & Maintenance Services L3136 56,876,978$                            

59 A&K Construction & Maintenance Services L3137 -$                                        

59 A&K Construction & Maintenance Services L3138 -$                                        

59 A&K Construction & Maintenance Services L3139 79,946,588$                            

59 A&K Construction & Maintenance Services L3140 85,681,845$                            

59 A&K Construction & Maintenance Services L3141 83,377,476$                            

59 A&K Construction & Maintenance Services L3142 88,615,800$                            

59 A&K Construction & Maintenance Services L3143 241,892,756$                          

59 A&K Construction & Maintenance Services L3144 -$                                        

59 A&K Construction & Maintenance Services L3145 -$                                        

59 A&K Construction & Maintenance Services L3146 75,765,921$                            



59 A&K Construction & Maintenance Services L3147 -$                                        

59 A&K Construction & Maintenance Services L3148 -$                                        

59 A&K Construction & Maintenance Services L3149 -$                                        

59 A&K Construction & Maintenance Services L3150 -$                                        

59 A&K Construction & Maintenance Services L3151 94,784,130$                            

59 A&K Construction & Maintenance Services L3152 -$                                        

59 A&K Construction & Maintenance Services L3153 -$                                        

59 A&K Construction & Maintenance Services L3154 -$                                        

59 A&K Construction & Maintenance Services L3155 -$                                        

59 A&K Construction & Maintenance Services L3156 -$                                        

59 A&K Construction & Maintenance Services L3157 -$                                        

59 A&K Construction & Maintenance Services L3158 223,245,668$                          

59 A&K Construction & Maintenance Services L3159 89,668,950$                            

59 A&K Construction & Maintenance Services L3160 392,222,168$                          

60 Innovative Engineering Solutions L3132 -$                                        -$                       Premier ✓ ✓ ✓ 2
60 Innovative Engineering Solutions L3133 -$                                        -$                       
60 Innovative Engineering Solutions L3134 -$                                        -$                       
60 Innovative Engineering Solutions L3135 -$                                        -$                       
60 Innovative Engineering Solutions L3136 -$                                        -$                       
60 Innovative Engineering Solutions L3137 -$                                        -$                       
60 Innovative Engineering Solutions L3138 47,731,425$                            835,945$               
60 Innovative Engineering Solutions L3139 -$                                        -$                       
60 Innovative Engineering Solutions L3140 -$                                        -$                       



60 Innovative Engineering Solutions L3141 75,675,285$                            1,245,173$            
60 Innovative Engineering Solutions L3142 -$                                        -$                       
60 Innovative Engineering Solutions L3143 228,126,540$                          3,712,338$            
60 Innovative Engineering Solutions L3144 -$                                        -$                       
60 Innovative Engineering Solutions L3145 -$                                        -$                       
60 Innovative Engineering Solutions L3146 72,569,889$                            1,154,770$            
60 Innovative Engineering Solutions L3147 -$                                        -$                       
60 Innovative Engineering Solutions L3148 -$                                        -$                       
60 Innovative Engineering Solutions L3149 -$                                        747,975$               
60 Innovative Engineering Solutions L3150 -$                                        -$                       
60 Innovative Engineering Solutions L3151 -$                                        -$                       
60 Innovative Engineering Solutions L3152 54,151,440$                            922,269$               
60 Innovative Engineering Solutions L3153 45,953,600$                            731,888$               
60 Innovative Engineering Solutions L3154 52,169,556$                            855,426$               
60 Innovative Engineering Solutions L3155 -$                                        -$                       
60 Innovative Engineering Solutions L3156 62,992,926$                            1,001,193$            
60 Innovative Engineering Solutions L3157 -$                                        834,218$               
60 Innovative Engineering Solutions L3158 -$                                        -$                       
60 Innovative Engineering Solutions L3159 -$                                        -$                       
60 Innovative Engineering Solutions L3160 -$                                        -$                       

61 NP Contracting & Transportation Services L3132 -$                                        -$                       Premier ✓ ✓ ✓ 2
61 NP Contracting & Transportation Services L3133 -$                                        -$                       
61 NP Contracting & Transportation Services L3134 -$                                        -$                       
61 NP Contracting & Transportation Services L3135 -$                                        -$                       
61 NP Contracting & Transportation Services L3136 -$                                        -$                       
61 NP Contracting & Transportation Services L3137 -$                                        -$                       
61 NP Contracting & Transportation Services L3138 47,731,425$                            835,945$               
61 NP Contracting & Transportation Services L3139 -$                                        -$                       
61 NP Contracting & Transportation Services L3140 -$                                        -$                       
61 NP Contracting & Transportation Services L3141 75,675,285$                            1,245,173$            
61 NP Contracting & Transportation Services L3142 -$                                        -$                       
61 NP Contracting & Transportation Services L3143 228,126,540$                          3,712,338$            
61 NP Contracting & Transportation Services L3144 -$                                        -$                       
61 NP Contracting & Transportation Services L3145 -$                                        -$                       
61 NP Contracting & Transportation Services L3146 72,569,889$                            1,154,770$            
61 NP Contracting & Transportation Services L3147 -$                                        604,037$               
61 NP Contracting & Transportation Services L3148 -$                                        -$                       



61 NP Contracting & Transportation Services L3149 -$                                        747,975$               
61 NP Contracting & Transportation Services L3150 -$                                        -$                       
61 NP Contracting & Transportation Services L3151 -$                                        -$                       
61 NP Contracting & Transportation Services L3152 54,151,440$                            922,269$               
61 NP Contracting & Transportation Services L3153 45,953,600$                            731,888$               
61 NP Contracting & Transportation Services L3154 52,169,556$                            855,426$               
61 NP Contracting & Transportation Services L3155 -$                                        -$                       
61 NP Contracting & Transportation Services L3156 62,992,926$                            1,001,193$            
61 NP Contracting & Transportation Services L3157 -$                                        834,218$               
61 NP Contracting & Transportation Services L3158 -$                                        -$                       
61 NP Contracting & Transportation Services L3159 -$                                        -$                       
61 NP Contracting & Transportation Services L3160 -$                                        -$                       

62 WIZ Contracting Establishment L3132 -$                                        -$                       Caricom ✓ Rec ✓ 2
62 WIZ Contracting Establishment L3133 -$                                        -$                       
62 WIZ Contracting Establishment L3134 -$                                        -$                       
62 WIZ Contracting Establishment L3135 -$                                        -$                       
62 WIZ Contracting Establishment L3136 -$                                        -$                       
62 WIZ Contracting Establishment L3137 -$                                        -$                       
62 WIZ Contracting Establishment L3138 -$                                        -$                       
62 WIZ Contracting Establishment L3139 88,065,334$                            1,279,666$            
62 WIZ Contracting Establishment L3140 102,227,591$                          1,369,570$            
62 WIZ Contracting Establishment L3141 -$                                        -$                       
62 WIZ Contracting Establishment L3142 -$                                        -$                       
62 WIZ Contracting Establishment L3143 253,552,155$                          3,712,388$            
62 WIZ Contracting Establishment L3144 -$                                        -$                       
62 WIZ Contracting Establishment L3145 -$                                        -$                       
62 WIZ Contracting Establishment L3146 83,453,076$                            1,154,770$            
62 WIZ Contracting Establishment L3147 -$                                        -$                       
62 WIZ Contracting Establishment L3148 -$                                        -$                       
62 WIZ Contracting Establishment L3149 -$                                        -$                       
62 WIZ Contracting Establishment L3150 -$                                        -$                       
62 WIZ Contracting Establishment L3151 108,737,055$                          1,451,660$            
62 WIZ Contracting Establishment L3152 -$                                        -$                       
62 WIZ Contracting Establishment L3153 -$                                        -$                       
62 WIZ Contracting Establishment L3154 -$                                        -$                       
62 WIZ Contracting Establishment L3155 -$                                        -$                       
62 WIZ Contracting Establishment L3156 -$                                        -$                       



62 WIZ Contracting Establishment L3157 -$                                        -$                       
62 WIZ Contracting Establishment L3158 242,544,060$                          3,443,667$            
62 WIZ Contracting Establishment L3159 -$                                        -$                       
62 WIZ Contracting Establishment L3160 487,220,798$                          6,099,183$            

63 NL Contracting Services L3132 55,089,673$                            963,612$               Premier ✓ ✓ ✓ 2
63 NL Contracting Services L3133 57,395,231$                            1,012,868$            
63 NL Contracting Services L3134 37,051,445$                            663,601$               
63 NL Contracting Services L3135 44,750,013$                            777,141$               
63 NL Contracting Services L3136 50,125,173$                            888,745$               
63 NL Contracting Services L3137 36,235,516$                            647,459$               
63 NL Contracting Services L3138 -$                                        -$                       
63 NL Contracting Services L3139 72,485,766$                            1,279,666$            
63 NL Contracting Services L3140 76,366,666$                            1,369,570$            
63 NL Contracting Services L3141 71,293,005$                            1,245,173$            
63 NL Contracting Services L3142 -$                                        -$                       
63 NL Contracting Services L3143 212,176,161$                          3,712,338$            
63 NL Contracting Services L3144 42,379,612$                            745,050$               
63 NL Contracting Services L3145 42,169,612$                            745,050$               
63 NL Contracting Services L3146 64,344,487$                            1,154,770$            
63 NL Contracting Services L3147 -$                                        -$                       
63 NL Contracting Services L3148 -$                                        -$                       
63 NL Contracting Services L3149 -$                                        -$                       
63 NL Contracting Services L3150 43,734,779$                            779,460$               
63 NL Contracting Services L3151 82,254,354$                            1,451,660$            
63 NL Contracting Services L3152 51,498,216$                            922,269$               
63 NL Contracting Services L3153 -$                                        -$                       
63 NL Contracting Services L3154 -$                                        -$                       
63 NL Contracting Services L3155 -$                                        -$                       
63 NL Contracting Services L3156 -$                                        -$                       
63 NL Contracting Services L3157 -$                                        -$                       
63 NL Contracting Services L3158 197,041,269$                          3,443,667$            
63 NL Contracting Services L3159 78,654,954$                            1,389,964$            
63 NL Contracting Services L3160 348,798,569$                          6,099,183$            

64 Feroz Construction Services L3132 55,216,271$                            963,612$               Premier ✓ ✓ ✓ 2
64 Feroz Construction Services L3133 57,528,634$                            1,012,868$            
64 Feroz Construction Services L3134 37,136,400$                            663,601$               



64 Feroz Construction Services L3135 44,850,278$                            777,141$               
64 Feroz Construction Services L3136 50,240,715$                            888,745$               
64 Feroz Construction Services L3137 36,317,951$                            647,459$               
64 Feroz Construction Services L3138 -$                                        -$                       
64 Feroz Construction Services L3139 72,556,688$                            1,279,666$            
64 Feroz Construction Services L3140 76,566,568$                            1,369,570$            
64 Feroz Construction Services L3141 71,460,270$                            1,245,173$            
64 Feroz Construction Services L3142 -$                                        -$                       
64 Feroz Construction Services L3143 212,963,871$                          3,712,338$            
64 Feroz Construction Services L3144 42,465,938$                            745,050$               
64 Feroz Construction Services L3145 42,255,938$                            745,050$               
64 Feroz Construction Services L3146 64,489,110$                            1,154,770$            
64 Feroz Construction Services L3147 -$                                        -$                       
64 Feroz Construction Services L3148 -$                                        -$                       
64 Feroz Construction Services L3149 -$                                        -$                       
64 Feroz Construction Services L3150 44,150,925$                            779,460$               
64 Feroz Construction Services L3151 82,417,650$                            1,451,660$            
64 Feroz Construction Services L3152 51,625,350$                            922,269$               
64 Feroz Construction Services L3153 -$                                        -$                       
64 Feroz Construction Services L3154 -$                                        -$                       
64 Feroz Construction Services L3155 -$                                        -$                       
64 Feroz Construction Services L3156 -$                                        -$                       
64 Feroz Construction Services L3157 -$                                        -$                       
64 Feroz Construction Services L3158 197,357,025$                          3,443,667$            
64 Feroz Construction Services L3159 78,818,250$                            1,389,964$            
64 Feroz Construction Services L3160 349,242,330$                          6,099,183$            

65 R & R General Construction and Supplies L3132 59,862,101$                            963,612$               Premier ✓ ✓ ✓ 2
65 R & R General Construction and Supplies L3133 62,204,546$                            1,012,868$            
65 R & R General Construction and Supplies L3134 40,891,620$                            663,601$               
65 R & R General Construction and Supplies L3135 47,621,280$                            777,141$               
65 R & R General Construction and Supplies L3136 54,656,700$                            888,745$               
65 R & R General Construction and Supplies L3137 -$                                        647,459$               
65 R & R General Construction and Supplies L3138 -$                                        -$                       
65 R & R General Construction and Supplies L3139 -$                                        -$                       
65 R & R General Construction and Supplies L3140 -$                                        -$                       
65 R & R General Construction and Supplies L3141 76,784,190$                            1,245,173$            
65 R & R General Construction and Supplies L3142 -$                                        -$                       



65 R & R General Construction and Supplies L3143 229,947,826$                          3,712,338$            
65 R & R General Construction and Supplies L3144 45,914,033$                            745,050$               
65 R & R General Construction and Supplies L3145 46,197,533$                            745,050$               
65 R & R General Construction and Supplies L3146 71,481,690$                            1,154,770$            
65 R & R General Construction and Supplies L3147 -$                                        -$                       
65 R & R General Construction and Supplies L3148 -$                                        -$                       
65 R & R General Construction and Supplies L3149 -$                                        -$                       
65 R & R General Construction and Supplies L3150 47,731,215$                            779,460$               
65 R & R General Construction and Supplies L3151 90,240,150$                            1,451,660$            
65 R & R General Construction and Supplies L3152 57,508,290$                            927,729$               
65 R & R General Construction and Supplies L3153 -$                                        -$                       
65 R & R General Construction and Supplies L3154 -$                                        -$                       
65 R & R General Construction and Supplies L3155 -$                                        -$                       
65 R & R General Construction and Supplies L3156 -$                                        -$                       
65 R & R General Construction and Supplies L3157 -$                                        -$                       
65 R & R General Construction and Supplies L3158 213,623,850$                          3,443,667$            
65 R & R General Construction and Supplies L3159 86,049,705$                            1,389,964$            
65 R & R General Construction and Supplies L3160 378,122,085$                          6,099,183$            

66 JOA Construction Services L3132 64,789,590$                            971,709$               Premier ✓ ✓ ✓ 2
66 JOA Construction Services L3133 67,996,530$                            1,019,948$            
66 JOA Construction Services L3134 45,125,640$                            676,885$               
66 JOA Construction Services L3135 52,007,340$                            780,110$               
66 JOA Construction Services L3136 59,288,670$                            889,330$               
66 JOA Construction Services L3137 43,679,055$                            655,186$               
66 JOA Construction Services L3138 49,830,060$                            747,451$               
66 JOA Construction Services L3139 84,844,928$                            1,272,674$            
66 JOA Construction Services L3140 91,505,817$                            1,372,587$            
66 JOA Construction Services L3141 83,266,680$                            1,249,000$            
66 JOA Construction Services L3142 70,655,550$                            1,059,833$            
66 JOA Construction Services L3143 241,735,365$                          3,626,030$            
66 JOA Construction Services L3144 49,998,690$                            749,980$               
66 JOA Construction Services L3145 49,998,690$                            749,980$               
66 JOA Construction Services L3146 75,248,046$                            1,128,721$            
66 JOA Construction Services L3147 42,931,350$                            643,970$               
66 JOA Construction Services L3148 31,340,190$                            470,103$               
66 JOA Construction Services L3149 -$                                        -$                       
66 JOA Construction Services L3150 51,262,155$                            768,932$               



66 JOA Construction Services L3151 98,387,100$                            1,475,807$            
66 JOA Construction Services L3152 60,786,180$                            911,793$               
66 JOA Construction Services L3153 56,455,900$                            846,839$               
66 JOA Construction Services L3154 60,493,470$                            907,402$               
66 JOA Construction Services L3155 -$                                        -$                       
66 JOA Construction Services L3156 -$                                        -$                       
66 JOA Construction Services L3157 -$                                        -$                       
66 JOA Construction Services L3158 220,430,925$                          3,306,464$            
66 JOA Construction Services L3159 91,113,960$                            1,366,709$            
66 JOA Construction Services L3160 400,836,480$                          6,012,547$            

 

67 Rishal's Construction & Maintenance 
Service L3132 -$                                        -$                       Premier ✓ ✓ ✓ 2

67 Rishal's Construction & Maintenance 
Service L3133 -$                                        -$                       

67 Rishal's Construction & Maintenance 
Service L3134 -$                                        -$                       

67 Rishal's Construction & Maintenance 
Service L3135 -$                                        -$                       

67 Rishal's Construction & Maintenance 
Service L3136 -$                                        -$                       

67 Rishal's Construction & Maintenance 
Service L3137 -$                                        -$                       

67 Rishal's Construction & Maintenance 
Service L3138 -$                                        -$                       

67 Rishal's Construction & Maintenance 
Service L3139 75,201,737$                            1,279,666$            

67 Rishal's Construction & Maintenance 
Service L3140 84,519,765$                            1,369,570$            

67 Rishal's Construction & Maintenance 
Service L3141 73,188,780$                            1,245,173$            

67 Rishal's Construction & Maintenance 
Service L3142 -$                                        -$                       

67 Rishal's Construction & Maintenance 
Service L3143 224,022,471$                          3,712,338$            

67 Rishal's Construction & Maintenance 
Service L3144 -$                                        -$                       



67 Rishal's Construction & Maintenance 
Service L3145 -$                                        -$                       

67 Rishal's Construction & Maintenance 
Service L3146 70,990,710$                            1,154,770$            

67 Rishal's Construction & Maintenance 
Service L3147 -$                                        -$                       

67 Rishal's Construction & Maintenance 
Service L3148 -$                                        -$                       

67 Rishal's Construction & Maintenance 
Service L3149 -$                                        -$                       

67 Rishal's Construction & Maintenance 
Service L3150 -$                                        -$                       

67 Rishal's Construction & Maintenance 
Service L3151 88,253,550$                            1,451,660$            

67 Rishal's Construction & Maintenance 
Service L3152 -$                                        -$                       

67 Rishal's Construction & Maintenance 
Service L3153 -$                                        -$                       

67 Rishal's Construction & Maintenance 
Service L3154 -$                                        -$                       

67 Rishal's Construction & Maintenance 
Service L3155 -$                                        -$                       

67 Rishal's Construction & Maintenance 
Service L3156 -$                                        -$                       

67 Rishal's Construction & Maintenance 
Service L3157 -$                                        -$                       

67 Rishal's Construction & Maintenance 
Service L3158 -$                                        -$                       

67 Rishal's Construction & Maintenance 
Service L3159 82,429,410$                            1,389,964$            

67 Rishal's Construction & Maintenance 
Service L3160 383,809,140$                          6,099,183$            

68 RDSM Enterprise L3132 55,492,631$                            963,612$               Premier ✓ ✓ ✓ 2
68 RDSM Enterprise L3133 63,476,096$                            1,012,868$            
68 RDSM Enterprise L3134 43,960,665$                            663,601$               
68 RDSM Enterprise L3135 48,589,958$                            777,141$               
68 RDSM Enterprise L3136 53,662,245$                            888,745$               



68 RDSM Enterprise L3137 37,491,274$                            647,459$               
68 RDSM Enterprise L3138 48,001,485$                            835,945$               
68 RDSM Enterprise L3139 74,106,482$                            1,279,666$            
68 RDSM Enterprise L3140 -$                                        -$                       
68 RDSM Enterprise L3141 -$                                        -$                       
68 RDSM Enterprise L3142 -$                                        -$                       
68 RDSM Enterprise L3143 227,095,471$                          -$                       
68 RDSM Enterprise L3144 42,203,490$                            745,050$               
68 RDSM Enterprise L3145 44,554,440$                            745,050$               
68 RDSM Enterprise L3146 69,940,710$                            1,154,770$            
68 RDSM Enterprise L3147 -$                                        -$                       
68 RDSM Enterprise L3148 -$                                        -$                       
68 RDSM Enterprise L3149 -$                                        -$                       
68 RDSM Enterprise L3150 45,909,780$                            779,460$               
68 RDSM Enterprise L3151 83,213,550$                            1,451,660$            
68 RDSM Enterprise L3152 49,374,780$                            922,269$               
68 RDSM Enterprise L3153 45,484,100$                            731,888$               
68 RDSM Enterprise L3154 -$                                        -$                       
68 RDSM Enterprise L3155 -$                                        -$                       
68 RDSM Enterprise L3156 -$                                        -$                       
68 RDSM Enterprise L3157 -$                                        -$                       
68 RDSM Enterprise L3158 211,859,085$                          3,443,667$            
68 RDSM Enterprise L3159 -$                                        1,389,964$            
68 RDSM Enterprise L3160 -$                                        -$                       

69 Z & J Enterprise Inc. L3132 -$                                        -$                       Premier Letter Letter ✓ 2
69 Z & J Enterprise Inc. L3133 62,113,695$                            1,012,868$            
69 Z & J Enterprise Inc. L3134 -$                                        -$                       
69 Z & J Enterprise Inc. L3135 -$                                        -$                       
69 Z & J Enterprise Inc. L3136 -$                                        -$                       
69 Z & J Enterprise Inc. L3137 -$                                        -$                       
69 Z & J Enterprise Inc. L3138 -$                                        -$                       
69 Z & J Enterprise Inc. L3139 78,121,453$                            1,279,666$            
69 Z & J Enterprise Inc. L3140 -$                                        -$                       
69 Z & J Enterprise Inc. L3141 81,270,420$                            1,245,173$            
69 Z & J Enterprise Inc. L3142 -$                                        -$                       
69 Z & J Enterprise Inc. L3143 -$                                        -$                       
69 Z & J Enterprise Inc. L3144 -$                                        -$                       



69 Z & J Enterprise Inc. L3145 -$                                        -$                       
69 Z & J Enterprise Inc. L3146 60,099,400$                            1,154,770$            
69 Z & J Enterprise Inc. L3147 -$                                        -$                       
69 Z & J Enterprise Inc. L3148 -$                                        -$                       
69 Z & J Enterprise Inc. L3149 -$                                        -$                       
69 Z & J Enterprise Inc. L3150 -$                                        -$                       
69 Z & J Enterprise Inc. L3151 -$                                        -$                       
69 Z & J Enterprise Inc. L3152 55,239,345$                            922,269$               
69 Z & J Enterprise Inc. L3153 -$                                        -$                       
69 Z & J Enterprise Inc. L3154 -$                                        -$                       
69 Z & J Enterprise Inc. L3155 -$                                        -$                       
69 Z & J Enterprise Inc. L3156 65,295,901$                            1,001,193$            
69 Z & J Enterprise Inc. L3157 -$                                        -$                       
69 Z & J Enterprise Inc. L3158 -$                                        -$                       
69 Z & J Enterprise Inc. L3159 -$                                        -$                       
69 Z & J Enterprise Inc. L3160 -$                                        -$                       

70 Executive Caribbean Development Guyana 
Inc. L3132 -$                                        -$                       Assuria ✓ ✓ ✓ 2

70 Executive Caribbean Development Guyana 
Inc. L3133 -$                                        -$                       

70 Executive Caribbean Development Guyana 
Inc. L3134 -$                                        -$                       

70 Executive Caribbean Development Guyana 
Inc. L3135 -$                                        -$                       

70 Executive Caribbean Development Guyana 
Inc. L3136 -$                                        -$                       

70 Executive Caribbean Development Guyana 
Inc. L3137 -$                                        -$                       

70 Executive Caribbean Development Guyana 
Inc. L3138 -$                                        -$                       

70 Executive Caribbean Development Guyana 
Inc. L3139 79,333,457$                            1,279,666$            

70 Executive Caribbean Development Guyana 
Inc. L3140 85,668,363$                            1,369,570$            

70 Executive Caribbean Development Guyana 
Inc. L3141 78,272,250$                            1,245,173$            



70 Executive Caribbean Development Guyana 
Inc. L3142 -$                                        -$                       

70 Executive Caribbean Development Guyana 
Inc. L3143 -$                                        -$                       

70 Executive Caribbean Development Guyana 
Inc. L3144 -$                                        -$                       

70 Executive Caribbean Development Guyana 
Inc. L3145 -$                                        -$                       

70 Executive Caribbean Development Guyana 
Inc. L3146 -$                                        -$                       

70 Executive Caribbean Development Guyana 
Inc. L3147 -$                                        -$                       

70 Executive Caribbean Development Guyana 
Inc. L3148 -$                                        -$                       

70 Executive Caribbean Development Guyana 
Inc. L3149 -$                                        -$                       

70 Executive Caribbean Development Guyana 
Inc. L3150 -$                                        -$                       

70 Executive Caribbean Development Guyana 
Inc. L3151 90,867,000$                            1,451,660$            

70 Executive Caribbean Development Guyana 
Inc. L3152 -$                                        -$                       

70 Executive Caribbean Development Guyana 
Inc. L3153 -$                                        -$                       

70 Executive Caribbean Development Guyana 
Inc. L3154 -$                                        -$                       

70 Executive Caribbean Development Guyana 
Inc. L3155 -$                                        -$                       

70 Executive Caribbean Development Guyana 
Inc. L3156 -$                                        -$                       

70 Executive Caribbean Development Guyana 
Inc. L3157 -$                                        -$                       

70 Executive Caribbean Development Guyana 
Inc. L3158 -$                                        -$                       

70 Executive Caribbean Development Guyana 
Inc. L3159 -$                                        -$                       

70 Executive Caribbean Development Guyana 
Inc. L3160 -$                                        -$                       



71 Black's and Son Construction L3132 -$                                        -$                       Nafico ✓ ✓ ✓ 2
71 Black's and Son Construction L3133 54,619,766$                            1,012,868$            
71 Black's and Son Construction L3134 35,249,760$                            663,601$               
71 Black's and Son Construction L3135 44,433,428$                            777,141$               
71 Black's and Son Construction L3136 49,558,688$                            888,745$               
71 Black's and Son Construction L3137 34,535,419$                            647,459$               
71 Black's and Son Construction L3138 -$                                        -$                       
71 Black's and Son Construction L3139 -$                                        -$                       
71 Black's and Son Construction L3140 -$                                        -$                       
71 Black's and Son Construction L3141 70,629,195$                            1,245,173$            
71 Black's and Son Construction L3142 -$                                        -$                       
71 Black's and Son Construction L3143 229,556,520$                          3,712,338$            
71 Black's and Son Construction L3144 40,004,370$                            745,050$               
71 Black's and Son Construction L3145 44,068,868$                            745,050$               
71 Black's and Son Construction L3146 63,186,060$                            1,154,770$            
71 Black's and Son Construction L3147 -$                                        -$                       
71 Black's and Son Construction L3148 -$                                        -$                       
71 Black's and Son Construction L3149 40,783,688$                            747,975$               
71 Black's and Son Construction L3150 42,144,900$                            779,460$               
71 Black's and Son Construction L3151 84,859,425$                            1,451,660$            
71 Black's and Son Construction L3152 51,097,620$                            922,269$               
71 Black's and Son Construction L3153 -$                                        -$                       
71 Black's and Son Construction L3154 48,962,158$                            855,441$               
71 Black's and Son Construction L3155 42,235,479$                            700,451$               
71 Black's and Son Construction L3156 65,639,930$                            1,001,193$            
71 Black's and Son Construction L3157 49,269,633$                            834,218$               
71 Black's and Son Construction L3158 199,196,565$                          3,443,667$            
71 Black's and Son Construction L3159 74,645,445$                            1,389,964$            
71 Black's and Son Construction L3160 -$                                        -$                       

72 J.S Engineering Services & Supplies L3132 -$                                        963,612$               Assuria ✓ ✓ ✓ 2
72 J.S Engineering Services & Supplies L3133 60,030,469$                            1,012,868$            
72 J.S Engineering Services & Supplies L3134 38,773,455$                            663,601$               
72 J.S Engineering Services & Supplies L3135 46,945,605$                            777,141$               
72 J.S Engineering Services & Supplies L3136 53,799,795$                            888,745$               
72 J.S Engineering Services & Supplies L3137 39,176,839$                            647,459$               
72 J.S Engineering Services & Supplies L3138 -$                                        -$                       



72 J.S Engineering Services & Supplies L3139 77,204,058$                            1,279,666$            
72 J.S Engineering Services & Supplies L3140 82,659,296$                            1,369,570$            
72 J.S Engineering Services & Supplies L3141 75,068,175$                            1,245,173$            
72 J.S Engineering Services & Supplies L3142 65,426,550$                            1,077,076$            
72 J.S Engineering Services & Supplies L3143 -$                                        -$                       
72 J.S Engineering Services & Supplies L3144 -$                                        -$                       
72 J.S Engineering Services & Supplies L3145 -$                                        -$                       
72 J.S Engineering Services & Supplies L3146 -$                                        -$                       
72 J.S Engineering Services & Supplies L3147 -$                                        -$                       
72 J.S Engineering Services & Supplies L3148 -$                                        -$                       
72 J.S Engineering Services & Supplies L3149 -$                                        -$                       
72 J.S Engineering Services & Supplies L3150 -$                                        -$                       
72 J.S Engineering Services & Supplies L3151 -$                                        -$                       
72 J.S Engineering Services & Supplies L3152 -$                                        -$                       
72 J.S Engineering Services & Supplies L3153 -$                                        -$                       
72 J.S Engineering Services & Supplies L3154 -$                                        -$                       
72 J.S Engineering Services & Supplies L3155 -$                                        -$                       
72 J.S Engineering Services & Supplies L3156 -$                                        -$                       
72 J.S Engineering Services & Supplies L3157 -$                                        -$                       
72 J.S Engineering Services & Supplies L3158 -$                                        -$                       
72 J.S Engineering Services & Supplies L3159 -$                                        -$                       
72 J.S Engineering Services & Supplies L3160 -$                                        -$                       

73 Urban Edge Builders Inc. L3132 61,164,112$                            34,190,000$          Assuria (L3132-3160) ✓ ✓ ✓ 2
73 Urban Edge Builders Inc. L3133 63,410,335$                            
73 Urban Edge Builders Inc. L3134 42,047,943$                            
73 Urban Edge Builders Inc. L3135 48,936,311$                            
73 Urban Edge Builders Inc. L3136 55,648,992$                            
73 Urban Edge Builders Inc. L3137 41,064,130$                            
73 Urban Edge Builders Inc. L3138 51,908,199$                            
73 Urban Edge Builders Inc. L3139 82,885,715$                            
73 Urban Edge Builders Inc. L3140 88,820,921$                            
73 Urban Edge Builders Inc. L3141 77,896,056$                            
73 Urban Edge Builders Inc. L3142 69,933,780$                            
73 Urban Edge Builders Inc. L3143 244,641,753$                          
73 Urban Edge Builders Inc. L3144 46,501,308$                            
73 Urban Edge Builders Inc. L3145 46,501,308$                            
73 Urban Edge Builders Inc. L3146 70,939,428$                            



73 Urban Edge Builders Inc. L3147 39,163,845$                            
73 Urban Edge Builders Inc. L3148 27,377,385$                            
73 Urban Edge Builders Inc. L3149 44,793,415$                            
73 Urban Edge Builders Inc. L3150 47,160,981$                            
73 Urban Edge Builders Inc. L3151 92,518,020$                            
73 Urban Edge Builders Inc. L3152 58,170,756$                            
73 Urban Edge Builders Inc. L3153 44,680,760$                            
73 Urban Edge Builders Inc. L3154 52,021,897$                            
73 Urban Edge Builders Inc. L3155 42,968,540$                            
73 Urban Edge Builders Inc. L3156 59,829,877$                            
73 Urban Edge Builders Inc. L3157 52,196,811$                            
73 Urban Edge Builders Inc. L3158 223,723,050$                          
73 Urban Edge Builders Inc. L3159 87,211,992$                            
73 Urban Edge Builders Inc. L3160 397,447,745$                          

74 Rockey & Son Construction L3132  $                           56,554,838 Standard Premier ✔ ✔ ✔ 2
74 Rockey & Son Construction L3133  $                           58,544,063 
74 Rockey & Son Construction L3134  $                           38,842,650 
74 Rockey & Son Construction L3135  $                           45,459,488 
74 Rockey & Son Construction L3136  $                           51,157,260 
74 Rockey & Son Construction L3137  $                           37,725,713 
74 Rockey & Son Construction L3138  $                           48,290,130 
74 Rockey & Son Construction L3139  $                           77,030,461 
74 Rockey & Son Construction L3140  $                           80,809,979 
74 Rockey & Son Construction L3141  $                           74,470,200 
74 Rockey & Son Construction L3142  $                           63,333,900 
74 Rockey & Son Construction L3143  $                         204,433,800 
74 Rockey & Son Construction L3144  $                           38,945,235 
74 Rockey & Son Construction L3145  $                           41,767,425 
74 Rockey & Son Construction L3146  $                           63,082,110 
74 Rockey & Son Construction L3147  $                           39,964,050 
74 Rockey & Son Construction L3148  $                           27,630,120 
74 Rockey & Son Construction L3149  $                           49,471,642 
74 Rockey & Son Construction L3150  $                           44,749,688 
74 Rockey & Son Construction L3151  $                           81,167,100 
74 Rockey & Son Construction L3152  $                           53,385,990 
74 Rockey & Son Construction L3153  $                           52,850,200 
74 Rockey & Son Construction L3154  $                           56,295,824 



74 Rockey & Son Construction L3155  $                           45,062,042 
74 Rockey & Son Construction L3156  $                           66,613,831 
74 Rockey & Son Construction L3157  $                           52,283,099 
74 Rockey & Son Construction L3158  $                         200,843,700 
74 Rockey & Son Construction L3159  $                           81,928,980 
74 Rockey & Son Construction L3160  $                         325,106,490 

75 Kamesh Ramdehol & Sons Lumber Yard & 
Construction Services L3132 Standard Assuria ✔ ✔ 2

75 Kamesh Ramdehol & Sons Lumber Yard & 
Construction Services L3133  $                           51,739,065 

75 Kamesh Ramdehol & Sons Lumber Yard & 
Construction Services L3134

75 Kamesh Ramdehol & Sons Lumber Yard & 
Construction Services L3135  $                           39,726,645 

75 Kamesh Ramdehol & Sons Lumber Yard & 
Construction Services L3136  $                           45,912,300 

75 Kamesh Ramdehol & Sons Lumber Yard & 
Construction Services L3137  $                           37,042,981 

75 Kamesh Ramdehol & Sons Lumber Yard & 
Construction Services L3138

75 Kamesh Ramdehol & Sons Lumber Yard & 
Construction Services L3139

75 Kamesh Ramdehol & Sons Lumber Yard & 
Construction Services L3140

75 Kamesh Ramdehol & Sons Lumber Yard & 
Construction Services L3141

75 Kamesh Ramdehol & Sons Lumber Yard & 
Construction Services L3142

75 Kamesh Ramdehol & Sons Lumber Yard & 
Construction Services L3143  $                         190,159,632 

75 Kamesh Ramdehol & Sons Lumber Yard & 
Construction Services L3144

75 Kamesh Ramdehol & Sons Lumber Yard & 
Construction Services L3145  $                           38,205,237 

75 Kamesh Ramdehol & Sons Lumber Yard & 
Construction Services L3146  $                           59,205,363 



75 Kamesh Ramdehol & Sons Lumber Yard & 
Construction Services L3147

75 Kamesh Ramdehol & Sons Lumber Yard & 
Construction Services L3148

75 Kamesh Ramdehol & Sons Lumber Yard & 
Construction Services L3149

75 Kamesh Ramdehol & Sons Lumber Yard & 
Construction Services L3150  $                           40,133,541 

75 Kamesh Ramdehol & Sons Lumber Yard & 
Construction Services L3151

75 Kamesh Ramdehol & Sons Lumber Yard & 
Construction Services L3152

75 Kamesh Ramdehol & Sons Lumber Yard & 
Construction Services L3153

75 Kamesh Ramdehol & Sons Lumber Yard & 
Construction Services L3154

75 Kamesh Ramdehol & Sons Lumber Yard & 
Construction Services L3155

75 Kamesh Ramdehol & Sons Lumber Yard & 
Construction Services L3156

75 Kamesh Ramdehol & Sons Lumber Yard & 
Construction Services L3157

75 Kamesh Ramdehol & Sons Lumber Yard & 
Construction Services L3158

75 Kamesh Ramdehol & Sons Lumber Yard & 
Construction Services L3159  $                           71,082,060 

75 Kamesh Ramdehol & Sons Lumber Yard & 
Construction Services L3160

76 Advanced Home Builders L3132  $                           60,799,800 Standard Premier ✔ ✔ ✔ 2
76 Advanced Home Builders L3133  $                           63,862,600 
76 Advanced Home Builders L3134  $                           42,080,800 
76 Advanced Home Builders L3135  $                           49,994,800 
76 Advanced Home Builders L3136  $                           56,084,200 
76 Advanced Home Builders L3137  $                           42,299,100 
76 Advanced Home Builders L3138  $                           63,134,900 
76 Advanced Home Builders L3139  $                           80,589,819 
76 Advanced Home Builders L3140  $                           86,120,687 



76 Advanced Home Builders L3141  $                           79,605,600 
76 Advanced Home Builders L3142  $                           67,715,000 
76 Advanced Home Builders L3143  $                         239,930,871 
76 Advanced Home Builders L3144  $                           46,241,800 
76 Advanced Home Builders L3145  $                           46,241,800 
76 Advanced Home Builders L3146  $                           70,588,800 
76 Advanced Home Builders L3147  $                           38,758,000 
76 Advanced Home Builders L3148  $                           27,651,800 
76 Advanced Home Builders L3149
76 Advanced Home Builders L3150  $                           48,137,100 
76 Advanced Home Builders L3151  $                           92,626,000 
76 Advanced Home Builders L3152  $                           57,799,600 
76 Advanced Home Builders L3153  $                           61,729,500 
76 Advanced Home Builders L3154  $                           57,610,828 
76 Advanced Home Builders L3155
76 Advanced Home Builders L3156
76 Advanced Home Builders L3157
76 Advanced Home Builders L3158  $                         213,878,214 
76 Advanced Home Builders L3159  $                           87,563,200 
76 Advanced Home Builders L3160  $                         391,399,605 

77 Bipat's Engineering Services L3132 Standard Nafico ✔ ✔ ✔ 2
77 Bipat's Engineering Services L3133
77 Bipat's Engineering Services L3134
77 Bipat's Engineering Services L3135
77 Bipat's Engineering Services L3136
77 Bipat's Engineering Services L3137
77 Bipat's Engineering Services L3138
77 Bipat's Engineering Services L3139
77 Bipat's Engineering Services L3140
77 Bipat's Engineering Services L3141
77 Bipat's Engineering Services L3142
77 Bipat's Engineering Services L3143
77 Bipat's Engineering Services L3144
77 Bipat's Engineering Services L3145
77 Bipat's Engineering Services L3146
77 Bipat's Engineering Services L3147
77 Bipat's Engineering Services L3148



77 Bipat's Engineering Services L3149
77 Bipat's Engineering Services L3150  $                           41,010,008 
77 Bipat's Engineering Services L3151
77 Bipat's Engineering Services L3152
77 Bipat's Engineering Services L3153
77 Bipat's Engineering Services L3154
77 Bipat's Engineering Services L3155
77 Bipat's Engineering Services L3156
77 Bipat's Engineering Services L3157
77 Bipat's Engineering Services L3158
77 Bipat's Engineering Services L3159
77 Bipat's Engineering Services L3160

78 SAWA Investment Inc. L3132  $                           62,592,259 Standard Premier (Copy) ✔ ✔ ✔ 2
78 SAWA Investment Inc. L3133  $                           65,456,554 
78 SAWA Investment Inc. L3134
78 SAWA Investment Inc. L3135  $                           50,771,123 
78 SAWA Investment Inc. L3136  $                           58,170,840 
78 SAWA Investment Inc. L3137
78 SAWA Investment Inc. L3138  $                           50,710,800 
78 SAWA Investment Inc. L3139
78 SAWA Investment Inc. L3140
78 SAWA Investment Inc. L3141  $                           82,838,070 
78 SAWA Investment Inc. L3142  $                           65,366,070 
78 SAWA Investment Inc. L3143  $                         255,920,184 
78 SAWA Investment Inc. L3144  $                           51,509,745 
78 SAWA Investment Inc. L3145
78 SAWA Investment Inc. L3146  $                           75,776,757 
78 SAWA Investment Inc. L3147
78 SAWA Investment Inc. L3148
78 SAWA Investment Inc. L3149
78 SAWA Investment Inc. L3150  $                           51,851,100 
78 SAWA Investment Inc. L3151  $                           92,687,385 
78 SAWA Investment Inc. L3152  $                           60,932,865 
78 SAWA Investment Inc. L3153
78 SAWA Investment Inc. L3154
78 SAWA Investment Inc. L3155
78 SAWA Investment Inc. L3156



78 SAWA Investment Inc. L3157
78 SAWA Investment Inc. L3158  $                         228,517,215 
78 SAWA Investment Inc. L3159  $                           89,945,625 
78 SAWA Investment Inc. L3160  $                         406,293,855 

79 Associated Construction Services L3132 Standard Premier ✔ ✔ ✔ 2
79 Associated Construction Services L3133
79 Associated Construction Services L3134
79 Associated Construction Services L3135
79 Associated Construction Services L3136
79 Associated Construction Services L3137
79 Associated Construction Services L3138
79 Associated Construction Services L3139
79 Associated Construction Services L3140
79 Associated Construction Services L3141
79 Associated Construction Services L3142
79 Associated Construction Services L3143
79 Associated Construction Services L3144
79 Associated Construction Services L3145
79 Associated Construction Services L3146
79 Associated Construction Services L3147
79 Associated Construction Services L3148
79 Associated Construction Services L3149
79 Associated Construction Services L3150
79 Associated Construction Services L3151
79 Associated Construction Services L3152
79 Associated Construction Services L3153
79 Associated Construction Services L3154
79 Associated Construction Services L3155
79 Associated Construction Services L3156
79 Associated Construction Services L3157
79 Associated Construction Services L3158
79 Associated Construction Services L3159
79 Associated Construction Services L3160  $                         451,812,255 

80 JSB Investments Inc. L3132 Standard Nil ✔ ✔ ✔ 2
80 JSB Investments Inc. L3133
80 JSB Investments Inc. L3134



80 JSB Investments Inc. L3135
80 JSB Investments Inc. L3136
80 JSB Investments Inc. L3137
80 JSB Investments Inc. L3138
80 JSB Investments Inc. L3139
80 JSB Investments Inc. L3140
80 JSB Investments Inc. L3141
80 JSB Investments Inc. L3142
80 JSB Investments Inc. L3143
80 JSB Investments Inc. L3144
80 JSB Investments Inc. L3145
80 JSB Investments Inc. L3146
80 JSB Investments Inc. L3147
80 JSB Investments Inc. L3148
80 JSB Investments Inc. L3149
80 JSB Investments Inc. L3150
80 JSB Investments Inc. L3151  $                           92,746,080 
80 JSB Investments Inc. L3152
80 JSB Investments Inc. L3153
80 JSB Investments Inc. L3154
80 JSB Investments Inc. L3155
80 JSB Investments Inc. L3156
80 JSB Investments Inc. L3157
80 JSB Investments Inc. L3158  $                         218,631,795 
80 JSB Investments Inc. L3159
80 JSB Investments Inc. L3160  $                         379,280,123 

81 Matrix Contractors L3132  $                           63,841,890 Standard Nil ✔ ✔ ✔ 2
81 Matrix Contractors L3133  $                           67,057,830 
81 Matrix Contractors L3134  $                           44,186,940 
81 Matrix Contractors L3135  $                           51,446,640 
81 Matrix Contractors L3136  $                           58,890,510 
81 Matrix Contractors L3137  $                           44,416,155 
81 Matrix Contractors L3138  $                           66,293,745 
81 Matrix Contractors L3139  $                           84,621,410 
81 Matrix Contractors L3140  $                           90,428,822 
81 Matrix Contractors L3141  $                           83,587,980 
81 Matrix Contractors L3142  $                           71,102,850 



81 Matrix Contractors L3143  $                         239,933,671 
81 Matrix Contractors L3144  $                           48,744,990 
81 Matrix Contractors L3145  $                           48,744,990 
81 Matrix Contractors L3146  $                           74,120,340 
81 Matrix Contractors L3147  $                           40,698,000 
81 Matrix Contractors L3148  $                           29,036,490 
81 Matrix Contractors L3149
81 Matrix Contractors L3150  $                           50,546,055 
81 Matrix Contractors L3151  $                           97,259,400 
81 Matrix Contractors L3152  $                           60,691,680 
81 Matrix Contractors L3153  $                           61,731,500 
81 Matrix Contractors L3154  $                           60,493,470 
81 Matrix Contractors L3155
81 Matrix Contractors L3156
81 Matrix Contractors L3157
81 Matrix Contractors L3158  $                         224,574,225 
81 Matrix Contractors L3159  $                           91,943,460 
81 Matrix Contractors L3160  $                         391,401,705 

82 R&C Construuction Inc. L3132 Standard Premier ✔ ✔ ✔ 2
82 R&C Construuction Inc. L3133
82 R&C Construuction Inc. L3134
82 R&C Construuction Inc. L3135
82 R&C Construuction Inc. L3136
82 R&C Construuction Inc. L3137
82 R&C Construuction Inc. L3138
82 R&C Construuction Inc. L3139
82 R&C Construuction Inc. L3140  $                           91,595,357 
82 R&C Construuction Inc. L3141
82 R&C Construuction Inc. L3142
82 R&C Construuction Inc. L3143
82 R&C Construuction Inc. L3144
82 R&C Construuction Inc. L3145
82 R&C Construuction Inc. L3146
82 R&C Construuction Inc. L3147
82 R&C Construuction Inc. L3148
82 R&C Construuction Inc. L3149
82 R&C Construuction Inc. L3150



82 R&C Construuction Inc. L3151
82 R&C Construuction Inc. L3152
82 R&C Construuction Inc. L3153
82 R&C Construuction Inc. L3154
82 R&C Construuction Inc. L3155
82 R&C Construuction Inc. L3156
82 R&C Construuction Inc. L3157
82 R&C Construuction Inc. L3158
82 R&C Construuction Inc. L3159
82 R&C Construuction Inc. L3160

83 First Change Builders L3132  $                           64,675,590  Standard Assuria ✔ ✔ ✔ 0
83 First Change Builders L3133  $                           67,891,530 
83 First Change Builders L3134  $                           45,020,640 
83 First Change Builders L3135  $                           52,280,340 
83 First Change Builders L3136  $                           59,724,210 
83 First Change Builders L3137  $                           43,989,855 
83 First Change Builders L3138  $                           48,995,730 
83 First Change Builders L3139  $                           87,139,178 
83 First Change Builders L3140  $                           94,014,110 
83 First Change Builders L3141  $                           83,161,680 
83 First Change Builders L3142  $                           70,676,550 
83 First Change Builders L3143  $                         241,651,365 
83 First Change Builders L3144  $                           49,893,690 
83 First Change Builders L3145  $                           49,893,690 
83 First Change Builders L3146  $                           75,269,040 
83 First Change Builders L3147  $                           43,461,600 
83 First Change Builders L3148  $                           31,445,190 
83 First Change Builders L3149
83 First Change Builders L3150  $                           51,694,755 
83 First Change Builders L3151  $                           98,408,100 
83 First Change Builders L3152  $                           61,525,380 
83 First Change Builders L3153  $                           58,933,900 
83 First Change Builders L3154  $                           61,852,170 
83 First Change Builders L3155
83 First Change Builders L3156
83 First Change Builders L3157
83 First Change Builders L3158  $                         224,147,925 



83 First Change Builders L3159  $                           91,517,160 
83 First Change Builders L3160  $                         390,345,405 

84 Alpha Construction Services L3132  $                           59,400,311 Standard Premier ✔ ✔ ✔ 2
84 Alpha Construction Services L3133  $                           57,407,359 
84 Alpha Construction Services L3134  $                           41,560,313 
84 Alpha Construction Services L3135  $                           48,801,008 
84 Alpha Construction Services L3136  $                           55,877,273 
84 Alpha Construction Services L3137  $                           40,632,191 
84 Alpha Construction Services L3138  $                           51,064,650 
84 Alpha Construction Services L3139  $                           84,955,101 
84 Alpha Construction Services L3140  $                           90,256,073 
84 Alpha Construction Services L3141  $                           75,739,230 
84 Alpha Construction Services L3142  $                           90,571,950 
84 Alpha Construction Services L3143  $                         216,544,545 
84 Alpha Construction Services L3144  $                           45,146,168 
84 Alpha Construction Services L3145  $                           45,146,168 
84 Alpha Construction Services L3146  $                           67,988,508 
84 Alpha Construction Services L3147  $                           49,930,965 
84 Alpha Construction Services L3148  $                           34,216,875 
84 Alpha Construction Services L3149
84 Alpha Construction Services L3150  $                           47,718,038 
84 Alpha Construction Services L3151  $                           86,705,640 
84 Alpha Construction Services L3152  $                           54,625,410 
84 Alpha Construction Services L3153  $                           50,774,400 
84 Alpha Construction Services L3154  $                           56,880,119 
84 Alpha Construction Services L3155  $                           46,459,305 
84 Alpha Construction Services L3156  $                           66,307,477 
84 Alpha Construction Services L3157  $                           55,514,653 
84 Alpha Construction Services L3158  $                         202,092,555 
84 Alpha Construction Services L3159  $                           83,692,350 
84 Alpha Construction Services L3160  $                         336,616,245 

85 Zim's Construction L3132  $                           61,685,505 Standard Premier ✔ ✔ ✔ 2
85 Zim's Construction L3133  $                           64,853,460 
85 Zim's Construction L3134  $                           41,895,735 
85 Zim's Construction L3135  $                           49,620,375 
85 Zim's Construction L3136  $                           56,716,695 



85 Zim's Construction L3137  $                           40,791,870 
85 Zim's Construction L3138  $                           52,337,985 
85 Zim's Construction L3139  $                           82,303,844 
85 Zim's Construction L3140  $                           88,228,277 
85 Zim's Construction L3141  $                           80,297,175 
85 Zim's Construction L3142  $                           68,685,225 
85 Zim's Construction L3143  $                         242,485,200 
85 Zim's Construction L3144  $                           47,553,188 
85 Zim's Construction L3145  $                           47,362,088 
85 Zim's Construction L3146  $                           74,295,375 
85 Zim's Construction L3147  $                           37,968,105 
85 Zim's Construction L3148  $                           26,377,103 
85 Zim's Construction L3149  $                           47,415,261 
85 Zim's Construction L3150  $                           49,562,520 
85 Zim's Construction L3151  $                           93,523,815 
85 Zim's Construction L3152  $                           58,788,975 
85 Zim's Construction L3153  $                           46,742,900 
85 Zim's Construction L3154  $                           54,325,637 
85 Zim's Construction L3155  $                           44,296,201 
85 Zim's Construction L3156  $                           64,040,715 
85 Zim's Construction L3157  $                           53,154,581 
85 Zim's Construction L3158  $                         225,831,030 
85 Zim's Construction L3159  $                           90,196,995 
85 Zim's Construction L3160  $                         400,567,800 

86 J&S Engineering & Contracting Enterprise L3132  $                           55,174,072 Standard Premier ✔ ✔ ✔ 2
86 J&S Engineering & Contracting Enterprise L3133  $                           57,484,166 
86 J&S Engineering & Contracting Enterprise L3134  $                           37,108,082 
86 J&S Engineering & Contracting Enterprise L3135  $                           44,816,856 
86 J&S Engineering & Contracting Enterprise L3136  $                           50,202,201 
86 J&S Engineering & Contracting Enterprise L3137  $                           36,290,473 
86 J&S Engineering & Contracting Enterprise L3138
86 J&S Engineering & Contracting Enterprise L3139  $                           72,533,048 
86 J&S Engineering & Contracting Enterprise L3140  $                           76,499,934 
86 J&S Engineering & Contracting Enterprise L3141  $                           71,404,515 
86 J&S Engineering & Contracting Enterprise L3142
86 J&S Engineering & Contracting Enterprise L3143  $                         212,701,301 
86 J&S Engineering & Contracting Enterprise L3144  $                           42,437,162 
86 J&S Engineering & Contracting Enterprise L3145  $                           42,227,162 



86 J&S Engineering & Contracting Enterprise L3146  $                           64,440,902 
86 J&S Engineering & Contracting Enterprise L3147
86 J&S Engineering & Contracting Enterprise L3148
86 J&S Engineering & Contracting Enterprise L3149
86 J&S Engineering & Contracting Enterprise L3150  $                           43,806,410 
86 J&S Engineering & Contracting Enterprise L3151  $                           82,363,218 
86 J&S Engineering & Contracting Enterprise L3152  $                           51,582,972 
86 J&S Engineering & Contracting Enterprise L3153
86 J&S Engineering & Contracting Enterprise L3154
86 J&S Engineering & Contracting Enterprise L3155
86 J&S Engineering & Contracting Enterprise L3156
86 J&S Engineering & Contracting Enterprise L3157
86 J&S Engineering & Contracting Enterprise L3158  $                         197,255,637 
86 J&S Engineering & Contracting Enterprise L3159  $                           78,763,818 
86 J&S Engineering & Contracting Enterprise L3160  $                         349,058,990 

87 Primestone Construction Services Inc. L3132 Standard Premier ✔ ✔ ✔ 2
87 Primestone Construction Services Inc. L3133
87 Primestone Construction Services Inc. L3134
87 Primestone Construction Services Inc. L3135
87 Primestone Construction Services Inc. L3136
87 Primestone Construction Services Inc. L3137
87 Primestone Construction Services Inc. L3138
87 Primestone Construction Services Inc. L3139
87 Primestone Construction Services Inc. L3140
87 Primestone Construction Services Inc. L3141
87 Primestone Construction Services Inc. L3142
87 Primestone Construction Services Inc. L3143  $                         239,084,745 
87 Primestone Construction Services Inc. L3144
87 Primestone Construction Services Inc. L3145
87 Primestone Construction Services Inc. L3146
87 Primestone Construction Services Inc. L3147
87 Primestone Construction Services Inc. L3148
87 Primestone Construction Services Inc. L3149
87 Primestone Construction Services Inc. L3150
87 Primestone Construction Services Inc. L3151  $                           95,882,850 
87 Primestone Construction Services Inc. L3152
87 Primestone Construction Services Inc. L3153
87 Primestone Construction Services Inc. L3154



87 Primestone Construction Services Inc. L3155
87 Primestone Construction Services Inc. L3156
87 Primestone Construction Services Inc. L3157
87 Primestone Construction Services Inc. L3158  $                         227,494,800 
87 Primestone Construction Services Inc. L3159  $                           92,077,440 
87 Primestone Construction Services Inc. L3160  $                         404,961,300 

88 VALS Construction L3132 Standard Premier ✔ ✔ ✔ 2
88 VALS Construction L3133
88 VALS Construction L3134
88 VALS Construction L3135
88 VALS Construction L3136
88 VALS Construction L3137
88 VALS Construction L3138
88 VALS Construction L3139
88 VALS Construction L3140
88 VALS Construction L3141
88 VALS Construction L3142
88 VALS Construction L3143  $                         244,475,265 
88 VALS Construction L3144
88 VALS Construction L3145
88 VALS Construction L3146
88 VALS Construction L3147
88 VALS Construction L3148
88 VALS Construction L3149
88 VALS Construction L3150
88 VALS Construction L3151
88 VALS Construction L3152
88 VALS Construction L3153
88 VALS Construction L3154
88 VALS Construction L3155
88 VALS Construction L3156
88 VALS Construction L3157
88 VALS Construction L3158  $                         228,361,115 
88 VALS Construction L3159
88 VALS Construction L3160  $                         402,719,649 

89 Dundas Construction Inc. L3132 Standard Caricom ✔ ✔ 2



89 Dundas Construction Inc. L3133
89 Dundas Construction Inc. L3134
89 Dundas Construction Inc. L3135
89 Dundas Construction Inc. L3136
89 Dundas Construction Inc. L3137
89 Dundas Construction Inc. L3138
89 Dundas Construction Inc. L3139
89 Dundas Construction Inc. L3140
89 Dundas Construction Inc. L3141
89 Dundas Construction Inc. L3142
89 Dundas Construction Inc. L3143
89 Dundas Construction Inc. L3144
89 Dundas Construction Inc. L3145
89 Dundas Construction Inc. L3146
89 Dundas Construction Inc. L3147
89 Dundas Construction Inc. L3148
89 Dundas Construction Inc. L3149
89 Dundas Construction Inc. L3150
89 Dundas Construction Inc. L3151
89 Dundas Construction Inc. L3152
89 Dundas Construction Inc. L3153
89 Dundas Construction Inc. L3154
89 Dundas Construction Inc. L3155
89 Dundas Construction Inc. L3156
89 Dundas Construction Inc. L3157
89 Dundas Construction Inc. L3158  $                         226,475,325 
89 Dundas Construction Inc. L3159
89 Dundas Construction Inc. L3160  $                         405,679,973 

90 Firma General Constracting Service L3132  $                           49,541,205 Standard Premier ✔ ✔ ✔ 2
90 Firma General Constracting Service L3133  $                           52,180,905 
90 Firma General Constracting Service L3134  $                           33,561,990 
90 Firma General Constracting Service L3135  $                           39,565,995 
90 Firma General Constracting Service L3136  $                           45,512,670 
90 Firma General Constracting Service L3137  $                           32,695,950 
90 Firma General Constracting Service L3138
90 Firma General Constracting Service L3139
90 Firma General Constracting Service L3140



90 Firma General Constracting Service L3141  $                           65,734,095 
90 Firma General Constracting Service L3142
90 Firma General Constracting Service L3143
90 Firma General Constracting Service L3144
90 Firma General Constracting Service L3145
90 Firma General Constracting Service L3146
90 Firma General Constracting Service L3147
90 Firma General Constracting Service L3148
90 Firma General Constracting Service L3149
90 Firma General Constracting Service L3150
90 Firma General Constracting Service L3151
90 Firma General Constracting Service L3152
90 Firma General Constracting Service L3153
90 Firma General Constracting Service L3154
90 Firma General Constracting Service L3155
90 Firma General Constracting Service L3156
90 Firma General Constracting Service L3157
90 Firma General Constracting Service L3158
90 Firma General Constracting Service L3159
90 Firma General Constracting Service L3160

91 SP Engineering and Construction Services L3132 Standard Premier ✔ ✔ ✔ 2
91 SP Engineering and Construction Services L3133  $                           66,889,358 
91 SP Engineering and Construction Services L3134  $                           43,732,710 
91 SP Engineering and Construction Services L3135  $                           51,185,085 
91 SP Engineering and Construction Services L3136  $                           58,464,840 
91 SP Engineering and Construction Services L3137  $                           42,662,708 
91 SP Engineering and Construction Services L3138  $                           53,564,280 
91 SP Engineering and Construction Services L3139  $                           84,728,667 
91 SP Engineering and Construction Services L3140  $                           91,151,558 
91 SP Engineering and Construction Services L3141  $                           82,603,920 
91 SP Engineering and Construction Services L3142  $                           71,504,475 
91 SP Engineering and Construction Services L3143  $                         245,550,435 
91 SP Engineering and Construction Services L3144  $                           48,836,235 
91 SP Engineering and Construction Services L3145  $                           48,836,235 
91 SP Engineering and Construction Services L3146  $                           76,421,730 
91 SP Engineering and Construction Services L3147  $                           39,725,910 
91 SP Engineering and Construction Services L3148  $                           27,441,855 



91 SP Engineering and Construction Services L3149
91 SP Engineering and Construction Services L3150  $                           51,370,620 
91 SP Engineering and Construction Services L3151  $                           95,716,530 
91 SP Engineering and Construction Services L3152  $                           60,985,470 
91 SP Engineering and Construction Services L3153  $                           48,607,300 
91 SP Engineering and Construction Services L3154  $                           56,354,847 
91 SP Engineering and Construction Services L3155  $                           46,227,519 
91 SP Engineering and Construction Services L3156  $                           66,507,283 
91 SP Engineering and Construction Services L3157  $                           54,605,633 
91 SP Engineering and Construction Services L3158  $                         228,072,300 
91 SP Engineering and Construction Services L3159  $                           92,322,090 
91 SP Engineering and Construction Services L3160  $                         401,942,183 

92 Mastercraft Construction Service L3132  $                           51,374,846 Standard Caricom ✔ ✔ ✔ 2
92 Mastercraft Construction Service L3133  $                           53,866,418 
92 Mastercraft Construction Service L3134  $                           35,125,335 
92 Mastercraft Construction Service L3135  $                           41,352,570 
92 Mastercraft Construction Service L3136  $                           47,521,845 
92 Mastercraft Construction Service L3137  $                           34,015,538 
92 Mastercraft Construction Service L3138  $                           44,486,610 
92 Mastercraft Construction Service L3139
92 Mastercraft Construction Service L3140
92 Mastercraft Construction Service L3141
92 Mastercraft Construction Service L3142
92 Mastercraft Construction Service L3143
92 Mastercraft Construction Service L3144  $                           39,776,888 
92 Mastercraft Construction Service L3145  $                           39,776,888 
92 Mastercraft Construction Service L3146
92 Mastercraft Construction Service L3147  $                           34,042,680 
92 Mastercraft Construction Service L3148  $                           25,098,885 
92 Mastercraft Construction Service L3149  $                           46,292,085 
92 Mastercraft Construction Service L3150  $                           41,835,570 
92 Mastercraft Construction Service L3151
92 Mastercraft Construction Service L3152  $                           49,294,140 
92 Mastercraft Construction Service L3153  $                           43,022,900 
92 Mastercraft Construction Service L3154  $                           51,182,111 
92 Mastercraft Construction Service L3155  $                           38,120,563 
92 Mastercraft Construction Service L3156  $                           58,454,401 



92 Mastercraft Construction Service L3157
92 Mastercraft Construction Service L3158
92 Mastercraft Construction Service L3159
92 Mastercraft Construction Service L3160

93 J.N.R Enterprise L3132  Bid page not found Standard Premier ✔ ✔ ✔ 2
93 J.N.R Enterprise L3133  Bid page not found 
93 J.N.R Enterprise L3134  Bid page not found 
93 J.N.R Enterprise L3135  Bid page not found 
93 J.N.R Enterprise L3136  Bid page not found 
93 J.N.R Enterprise L3137  Bid page not found 
93 J.N.R Enterprise L3138  Bid page not found 
93 J.N.R Enterprise L3139  Bid page not found 
93 J.N.R Enterprise L3140  Bid page not found 
93 J.N.R Enterprise L3141  Bid page not found 
93 J.N.R Enterprise L3142  Bid page not found 
93 J.N.R Enterprise L3143  Bid page not found 
93 J.N.R Enterprise L3144  Bid page not found 
93 J.N.R Enterprise L3145  Bid page not found 
93 J.N.R Enterprise L3146  Bid page not found 
93 J.N.R Enterprise L3147  Bid page not found 
93 J.N.R Enterprise L3148  Bid page not found 
93 J.N.R Enterprise L3149  Bid page not found 
93 J.N.R Enterprise L3150  Bid page not found 
93 J.N.R Enterprise L3151  Bid page not found 
93 J.N.R Enterprise L3152  Bid page not found 
93 J.N.R Enterprise L3153  Bid page not found 
93 J.N.R Enterprise L3154  Bid page not found 
93 J.N.R Enterprise L3155  Bid page not found 
93 J.N.R Enterprise L3156  Bid page not found 
93 J.N.R Enterprise L3157  Bid page not found 
93 J.N.R Enterprise L3158  Bid page not found 
93 J.N.R Enterprise L3159  Bid page not found 
93 J.N.R Enterprise L3160  Bid page not found 

94 B.M Property Investment Inc. L3132  $                           64,240,785 Standard Caricom (Copy) ✔ ✔ ✔ 2
94 B.M Property Investment Inc. L3133  $                           67,523,663 
94 B.M Property Investment Inc. L3134  $                           44,239,545 



94 B.M Property Investment Inc. L3135  $                           57,801,068 
94 B.M Property Investment Inc. L3136  $                           59,249,400 
94 B.M Property Investment Inc. L3137  $                           43,162,140 
94 B.M Property Investment Inc. L3138  $                           55,729,485 
94 B.M Property Investment Inc. L3139  $                           85,310,061 
94 B.M Property Investment Inc. L3140  $                           91,303,889 
94 B.M Property Investment Inc. L3141  $                           83,009,010 
94 B.M Property Investment Inc. L3142  $                           71,801,100 
94 B.M Property Investment Inc. L3143  $                         247,486,905 
94 B.M Property Investment Inc. L3144  $                           49,669,043 
94 B.M Property Investment Inc. L3145  $                           49,669,043 
94 B.M Property Investment Inc. L3146  $                           76,979,910 
94 B.M Property Investment Inc. L3147  $                           40,267,500 
94 B.M Property Investment Inc. L3148  $                           28,008,225 
94 B.M Property Investment Inc. L3149
94 B.M Property Investment Inc. L3150  $                           51,962,715 
94 B.M Property Investment Inc. L3151  $                           96,776,820 
94 B.M Property Investment Inc. L3152  $                           61,483,800 
94 B.M Property Investment Inc. L3153  $                           48,791,900 
94 B.M Property Investment Inc. L3154  $                           57,028,660 
94 B.M Property Investment Inc. L3155
94 B.M Property Investment Inc. L3156
94 B.M Property Investment Inc. L3157  $                           55,614,305 
94 B.M Property Investment Inc. L3158  $                         229,569,495 
94 B.M Property Investment Inc. L3159  $                           92,663,760 

B.M Property Investment Inc. L3160  $                         406,606,080 

95 Excess Construction L3132 Standard Caricom ✔ ✔ ✔ 2
95 Excess Construction L3133
95 Excess Construction L3134
95 Excess Construction L3135
95 Excess Construction L3136
95 Excess Construction L3137  $                           37,705,757 
95 Excess Construction L3138  $                           48,953,037 
95 Excess Construction L3139  $                           74,688,713 
95 Excess Construction L3140  $                           81,670,111 
95 Excess Construction L3141
95 Excess Construction L3142



95 Excess Construction L3143
95 Excess Construction L3144
95 Excess Construction L3145
95 Excess Construction L3146
95 Excess Construction L3147
95 Excess Construction L3148
95 Excess Construction L3149
95 Excess Construction L3150  $                           46,964,579 
95 Excess Construction L3151
95 Excess Construction L3152  $                           86,018,778 
95 Excess Construction L3153
95 Excess Construction L3154
95 Excess Construction L3155
95 Excess Construction L3156
95 Excess Construction L3157
95 Excess Construction L3158
95 Excess Construction L3159
95 Excess Construction L3160

96 Navin Construction L3132  $                           60,281,550 Standard Premier ✔ ✔ ✔ 2
96 Navin Construction L3133  $                           61,601,715 
96 Navin Construction L3134  $                           40,512,885 
96 Navin Construction L3135  $                           47,637,240 
96 Navin Construction L3136  $                           54,547,815 
96 Navin Construction L3137  $                           39,055,590 
96 Navin Construction L3138  $                           50,460,900 
96 Navin Construction L3139  $                           78,011,162 
96 Navin Construction L3140  $                           84,679,226 
96 Navin Construction L3141  $                           78,260,175 
96 Navin Construction L3142  $                           65,441,775 
96 Navin Construction L3143  $                         230,749,740 
96 Navin Construction L3144  $                           45,142,073 
96 Navin Construction L3145  $                           45,823,523 
96 Navin Construction L3146  $                           71,212,365 
96 Navin Construction L3147  $                           37,405,620 
96 Navin Construction L3148  $                           26,411,280 
96 Navin Construction L3149  $                           47,513,799 
96 Navin Construction L3150  $                           48,204,923 



96 Navin Construction L3151  $                           89,970,825 
96 Navin Construction L3152
96 Navin Construction L3153
96 Navin Construction L3154
96 Navin Construction L3155
96 Navin Construction L3156
96 Navin Construction L3157
96 Navin Construction L3158
96 Navin Construction L3159
96 Navin Construction L3160

97 MB Construction and General Supplies L3132 Standard Premier ✔ ✔ ✔ 2
97 MB Construction and General Supplies L3133
97 MB Construction and General Supplies L3134
97 MB Construction and General Supplies L3135
97 MB Construction and General Supplies L3136
97 MB Construction and General Supplies L3137  $                           38,755,757 
97 MB Construction and General Supplies L3138  $                           49,478,037 
97 MB Construction and General Supplies L3139  $                           75,712,925 
97 MB Construction and General Supplies L3140  $                           82,502,236 
97 MB Construction and General Supplies L3141
97 MB Construction and General Supplies L3142
97 MB Construction and General Supplies L3143
97 MB Construction and General Supplies L3144
97 MB Construction and General Supplies L3145
97 MB Construction and General Supplies L3146
97 MB Construction and General Supplies L3147
97 MB Construction and General Supplies L3148
97 MB Construction and General Supplies L3149
97 MB Construction and General Supplies L3150  $                           45,266,046 
97 MB Construction and General Supplies L3151  $                           86,649,066 
97 MB Construction and General Supplies L3152
97 MB Construction and General Supplies L3153
97 MB Construction and General Supplies L3154
97 MB Construction and General Supplies L3155
97 MB Construction and General Supplies L3156
97 MB Construction and General Supplies L3157
97 MB Construction and General Supplies L3158



97 MB Construction and General Supplies L3159
97 MB Construction and General Supplies L3160

98 Raising Transportation & Construction L3132 Standard Premier ✔ ✔ ✔ 2
98 Raising Transportation & Construction L3133
98 Raising Transportation & Construction L3134
98 Raising Transportation & Construction L3135
98 Raising Transportation & Construction L3136
98 Raising Transportation & Construction L3137
98 Raising Transportation & Construction L3138
98 Raising Transportation & Construction L3139
98 Raising Transportation & Construction L3140
98 Raising Transportation & Construction L3141
98 Raising Transportation & Construction L3142
98 Raising Transportation & Construction L3143
98 Raising Transportation & Construction L3144
98 Raising Transportation & Construction L3145
98 Raising Transportation & Construction L3146
98 Raising Transportation & Construction L3147
98 Raising Transportation & Construction L3148
98 Raising Transportation & Construction L3149
98 Raising Transportation & Construction L3150
98 Raising Transportation & Construction L3151
98 Raising Transportation & Construction L3152
98 Raising Transportation & Construction L3153
98 Raising Transportation & Construction L3154
98 Raising Transportation & Construction L3155
98 Raising Transportation & Construction L3156
98 Raising Transportation & Construction L3157
98 Raising Transportation & Construction L3158  $                         212,439,660 
98 Raising Transportation & Construction L3159
98 Raising Transportation & Construction L3160

99 Extreme Construction Inc. L3132 Standard Premier ✔ ✔ ✔ 2
99 Extreme Construction Inc. L3133
99 Extreme Construction Inc. L3134
99 Extreme Construction Inc. L3135
99 Extreme Construction Inc. L3136



99 Extreme Construction Inc. L3137
99 Extreme Construction Inc. L3138
99 Extreme Construction Inc. L3139  $                           83,038,582 
99 Extreme Construction Inc. L3140  $                           87,574,601 
99 Extreme Construction Inc. L3141  $                           81,830,175 
99 Extreme Construction Inc. L3142  $                           70,317,450 
99 Extreme Construction Inc. L3143  $                         244,095,240 
99 Extreme Construction Inc. L3144
99 Extreme Construction Inc. L3145
99 Extreme Construction Inc. L3146  $                           73,522,365 
99 Extreme Construction Inc. L3147
99 Extreme Construction Inc. L3148
99 Extreme Construction Inc. L3149
99 Extreme Construction Inc. L3150
99 Extreme Construction Inc. L3151  $                           92,390,025 
99 Extreme Construction Inc. L3152
99 Extreme Construction Inc. L3153
99 Extreme Construction Inc. L3154
99 Extreme Construction Inc. L3155
99 Extreme Construction Inc. L3156
99 Extreme Construction Inc. L3157
99 Extreme Construction Inc. L3158  $                         224,414,100 
99 Extreme Construction Inc. L3159  $                           89,396,160 
99 Extreme Construction Inc. L3160

100 KJS  General Services L3132  $                           62,559,551 Standard ✔ ✔ ✔ 2
100 KJS  General Services L3133  $                           65,185,864 
100 KJS  General Services L3134  $                           43,137,098 
100 KJS  General Services L3135  $                           50,561,826 
100 KJS  General Services L3136  $                           65,309,885 
100 KJS  General Services L3137  $                           41,291,250 
100 KJS  General Services L3138  $                           50,094,429 
100 KJS  General Services L3139
100 KJS  General Services L3140
100 KJS  General Services L3141
100 KJS  General Services L3142
100 KJS  General Services L3143
100 KJS  General Services L3144



100 KJS  General Services L3145
100 KJS  General Services L3146
100 KJS  General Services L3147
100 KJS  General Services L3148
100 KJS  General Services L3149
100 KJS  General Services L3150
100 KJS  General Services L3151
100 KJS  General Services L3152  $                           59,325,966 
100 KJS  General Services L3153  $                           47,211,450 
100 KJS  General Services L3154
100 KJS  General Services L3155
100 KJS  General Services L3156
100 KJS  General Services L3157
100 KJS  General Services L3158
100 KJS  General Services L3159
100 KJS  General Services L3160

101 BK International Inc L3132  $                                         -   Nafico ✔ ✔ ✔ 2
101 BK International Inc L3133  $                                         -   
101 BK International Inc L3134  $                                         -   
101 BK International Inc L3135  $                                         -   
101 BK International Inc L3136  $                                         -   
101 BK International Inc L3137  $                                         -   
101 BK International Inc L3138  $                                         -   
101 BK International Inc L3139  $                                         -   
101 BK International Inc L3140  $                                         -   
101 BK International Inc L3141  $                                         -   
101 BK International Inc L3142  $                                         -   
101 BK International Inc L3143  $                         227,094,158 
101 BK International Inc L3144  $                                         -   
101 BK International Inc L3145  $                                         -   
101 BK International Inc L3146  $                                         -   
101 BK International Inc L3147  $                                         -   
101 BK International Inc L3148  $                                         -   
101 BK International Inc L3149  $                                         -   
101 BK International Inc L3150  $                                         -   
101 BK International Inc L3151  $                                         -   
101 BK International Inc L3152  $                                         -   



101 BK International Inc L3153  $                                         -   
101 BK International Inc L3154  $                                         -   
101 BK International Inc L3155  $                                         -   
101 BK International Inc L3156  $                                         -   
101 BK International Inc L3157  $                                         -   
101 BK International Inc L3158  $                         217,165,560 
101 BK International Inc L3159  $                                         -   
101 BK International Inc L3160  $                         347,600,674 

102 R&C Construction Inc L3132  $                           63,152,014 No Bid Security Seen ✔ ✔ ✔ 2
102 R&C Construction Inc L3133  $                                         -   
102 R&C Construction Inc L3134  $                                         -   
102 R&C Construction Inc L3135  $                                         -   
102 R&C Construction Inc L3136  $                                         -   
102 R&C Construction Inc L3137  $                                         -   
102 R&C Construction Inc L3138  $                                         -   
102 R&C Construction Inc L3139  $                                         -   
102 R&C Construction Inc L3140  $                                         -   
102 R&C Construction Inc L3141  $                                         -   
102 R&C Construction Inc L3142  $                                         -   
102 R&C Construction Inc L3143  $                                         -   
102 R&C Construction Inc L3144  $                                         -   
102 R&C Construction Inc L3145  $                                         -   
102 R&C Construction Inc L3146  $                                         -   
102 R&C Construction Inc L3147  $                                         -   
102 R&C Construction Inc L3148  $                                         -   
102 R&C Construction Inc L3149  $                                         -   
102 R&C Construction Inc L3150  $                                         -   
102 R&C Construction Inc L3151  $                                         -   
102 R&C Construction Inc L3152  $                                         -   
102 R&C Construction Inc L3153  $                                         -   
102 R&C Construction Inc L3154  $                                         -   
102 R&C Construction Inc L3155  $                                         -   
102 R&C Construction Inc L3156  $                                         -   
102 R&C Construction Inc L3157  $                                         -   
102 R&C Construction Inc L3158  $                                         -   
102 R&C Construction Inc L3159  $                                         -   
102 R&C Construction Inc L3160  $                                         -   



103 Renish Construction & Association  L3132  $                                         -   Premier ✔ ✔ ✔ 0
103 Renish Construction & Association  L3133  $                           76,645,249 
103 Renish Construction & Association  L3134  $                           47,772,150 
103 Renish Construction & Association  L3135  $                           49,766,378 
103 Renish Construction & Association  L3136  $                           55,341,300 
103 Renish Construction & Association  L3137  $                           42,849,739 
103 Renish Construction & Association  L3138  $                           52,578,960 
103 Renish Construction & Association  L3139  $                           76,459,113 
103 Renish Construction & Association  L3140  $                           82,991,397 
103 Renish Construction & Association  L3141  $                           76,676,040 
103 Renish Construction & Association  L3142  $                           65,556,645 
103 Renish Construction & Association  L3143  $                         216,093,435 
103 Renish Construction & Association  L3144  $                           46,168,080 
103 Renish Construction & Association  L3145  $                           46,168,080 
103 Renish Construction & Association  L3146  $                           71,463,861 
103 Renish Construction & Association  L3147  $                           37,671,270 
103 Renish Construction & Association  L3148  $                                         -   
103 Renish Construction & Association  L3149  $                                         -   
103 Renish Construction & Association  L3150  $                                         -   
103 Renish Construction & Association  L3151  $                                         -   
103 Renish Construction & Association  L3152  $                                         -   
103 Renish Construction & Association  L3153  $                                         -   
103 Renish Construction & Association  L3154  $                                         -   
103 Renish Construction & Association  L3155  $                                         -   
103 Renish Construction & Association  L3156  $                                         -   
103 Renish Construction & Association  L3157  $                                         -   
103 Renish Construction & Association  L3158  $                                         -   
103 Renish Construction & Association  L3159  $                                         -   
103 Renish Construction & Association  L3160  $                                         -   

104 S.R Biysoondial Contracting L3132  $                                         -   Premier ✔ ✔ ✔ 2
104 S.R Biysoondial Contracting L3133  $                                         -   
104 S.R Biysoondial Contracting L3134  $                                         -   
104 S.R Biysoondial Contracting L3135  $                                         -   
104 S.R Biysoondial Contracting L3136  $                                         -   
104 S.R Biysoondial Contracting L3137  $                                         -   
104 S.R Biysoondial Contracting L3138  $                                         -   



104 S.R Biysoondial Contracting L3139  $                                         -   
104 S.R Biysoondial Contracting L3140  $                                         -   
104 S.R Biysoondial Contracting L3141  $                                         -   
104 S.R Biysoondial Contracting L3142  $                                         -   
104 S.R Biysoondial Contracting L3143  $                                         -   
104 S.R Biysoondial Contracting L3144  $                           39,451,125 
104 S.R Biysoondial Contracting L3145  $                           39,305,648 
104 S.R Biysoondial Contracting L3146  $                           58,618,350 
104 S.R Biysoondial Contracting L3147  $                                         -   
104 S.R Biysoondial Contracting L3148  $                                         -   
104 S.R Biysoondial Contracting L3149  $                                         -   
104 S.R Biysoondial Contracting L3150  $                           40,991,160 
104 S.R Biysoondial Contracting L3151  $                           75,685,050 
104 S.R Biysoondial Contracting L3152  $                                         -   
104 S.R Biysoondial Contracting L3153  $                                         -   
104 S.R Biysoondial Contracting L3154  $                                         -   
104 S.R Biysoondial Contracting L3155  $                                         -   
104 S.R Biysoondial Contracting L3156  $                                         -   
104 S.R Biysoondial Contracting L3157  $                                         -   
104 S.R Biysoondial Contracting L3158  $                                         -   
104 S.R Biysoondial Contracting L3159  $                           72,579,150 
104 S.R Biysoondial Contracting L3160  $                                         -   

105 HM & M Civil Works L3132  $                                         -   No Bid Security Seen ✔ ✔ ✔ 1
105 HM & M Civil Works L3133  $                                         -   
105 HM & M Civil Works L3134  $                                         -   
105 HM & M Civil Works L3135  $                           56,197,260 
105 HM & M Civil Works L3136  $                                         -   
105 HM & M Civil Works L3137  $                           42,341,040 
105 HM & M Civil Works L3138  $                                         -   
105 HM & M Civil Works L3139  $                                         -   
105 HM & M Civil Works L3140  $                                         -   
105 HM & M Civil Works L3141  $                                         -   
105 HM & M Civil Works L3142  $                                         -   
105 HM & M Civil Works L3143  $                                         -   
105 HM & M Civil Works L3144  $                           48,232,800 
105 HM & M Civil Works L3145  $                           48,369,300 
105 HM & M Civil Works L3146  $                                         -   



105 HM & M Civil Works L3147  $                           33,241,215 
105 HM & M Civil Works L3148  $                           48,232,800 
105 HM & M Civil Works L3149  $                           51,982,387 
105 HM & M Civil Works L3150  $                                         -   
105 HM & M Civil Works L3151  $                                         -   
105 HM & M Civil Works L3152  $                                         -   
105 HM & M Civil Works L3153  $                                         -   
105 HM & M Civil Works L3154  $                                         -   
105 HM & M Civil Works L3155  $                                         -   
105 HM & M Civil Works L3156  $                                         -   
105 HM & M Civil Works L3157  $                                         -   
105 HM & M Civil Works L3158  $                                         -   
105 HM & M Civil Works L3159  $                                         -   
105 HM & M Civil Works L3160  $                                         -   

106 Hollistic Contracting & Procurement Inc L3132  $                           64,949,535 Caricom ✔ ✔ ✔ 2
106 Hollistic Contracting & Procurement Inc L3133  $                           68,183,640 
106 Hollistic Contracting & Procurement Inc L3134  $                           44,443,350 
106 Hollistic Contracting & Procurement Inc L3135  $                           52,049,550 
106 Hollistic Contracting & Procurement Inc L3136  $                           59,810,310 
106 Hollistic Contracting & Procurement Inc L3137  $                           43,405,740 
106 Hollistic Contracting & Procurement Inc L3138  $                           52,555,440 
106 Hollistic Contracting & Procurement Inc L3139  $                           84,587,689 
106 Hollistic Contracting & Procurement Inc L3140  $                           90,371,539 
106 Hollistic Contracting & Procurement Inc L3141  $                           84,737,940 
106 Hollistic Contracting & Procurement Inc L3142  $                           72,720,900 
106 Hollistic Contracting & Procurement Inc L3143  $                         249,764,715 
106 Hollistic Contracting & Procurement Inc L3144  $                           49,098,158 
106 Hollistic Contracting & Procurement Inc L3145  $                           49,098,158 
106 Hollistic Contracting & Procurement Inc L3146  $                           74,874,450 
106 Hollistic Contracting & Procurement Inc L3147  $                           40,742,940 
106 Hollistic Contracting & Procurement Inc L3148  $                           27,884,745 
106 Hollistic Contracting & Procurement Inc L3149  $                           51,410,797 
106 Hollistic Contracting & Procurement Inc L3150  $                           51,421,125 
106 Hollistic Contracting & Procurement Inc L3151  $                           97,322,550 
106 Hollistic Contracting & Procurement Inc L3152  $                           61,433,190 
106 Hollistic Contracting & Procurement Inc L3153  $                           53,439,900 
106 Hollistic Contracting & Procurement Inc L3154  $                           60,372,431 



106 Hollistic Contracting & Procurement Inc L3155  $                           49,395,691 
106 Hollistic Contracting & Procurement Inc L3156  $                           68,550,019 
106 Hollistic Contracting & Procurement Inc L3157  $                           60,381,606 
106 Hollistic Contracting & Procurement Inc L3158  $                         236,989,950 
106 Hollistic Contracting & Procurement Inc L3159  $                           95,808,930 
106 Hollistic Contracting & Procurement Inc L3160  $                         400,092,765 

107 Engineered Construction Company L3132  $                           59,482,605 Caricom ✔ ✔ ✔ 2
107 Engineered Construction Company L3133  $                           62,720,490 
107 Engineered Construction Company L3134  $                           40,429,620 
107 Engineered Construction Company L3135  $                           47,929,560 
107 Engineered Construction Company L3136  $                           54,809,898 
107 Engineered Construction Company L3137  $                           39,537,225 
107 Engineered Construction Company L3138  $                           48,295,800 
107 Engineered Construction Company L3139  $                           73,173,942 
107 Engineered Construction Company L3140  $                           77,337,422 
107 Engineered Construction Company L3141  $                           74,498,550 
107 Engineered Construction Company L3142  $                                         -   
107 Engineered Construction Company L3143  $                         222,959,280 
107 Engineered Construction Company L3144  $                           44,221,485 
107 Engineered Construction Company L3145  $                           44,536,485 
107 Engineered Construction Company L3146  $                           68,831,490 
107 Engineered Construction Company L3147  $                                         -   
107 Engineered Construction Company L3148  $                                         -   
107 Engineered Construction Company L3149  $                                         -   
107 Engineered Construction Company L3150  $                           48,509,960 
107 Engineered Construction Company L3151  $                           87,977,715 
107 Engineered Construction Company L3152  $                           56,037,450 
107 Engineered Construction Company L3153  $                           44,828,100 
107 Engineered Construction Company L3154  $                                         -   
107 Engineered Construction Company L3155  $                                         -   
107 Engineered Construction Company L3156  $                                         -   
107 Engineered Construction Company L3157  $                                         -   
107 Engineered Construction Company L3158  $                         207,252,270 
107 Engineered Construction Company L3159  $                           85,617,210 
107 Engineered Construction Company L3160  $                         376,845,465 

108 Skyline General Contractors L3132  $                           60,798,800 Premier ✔ ✔ ✔ 2



108 Skyline General Contractors L3133  $                           63,861,600 
108 Skyline General Contractors L3134  $                           63,861,600 
108 Skyline General Contractors L3135  $                           48,993,800 
108 Skyline General Contractors L3136  $                           56,083,200 
108 Skyline General Contractors L3137  $                           42,298,100 
108 Skyline General Contractors L3138  $                           63,133,900 
108 Skyline General Contractors L3139  $                           80,588,819 
108 Skyline General Contractors L3140  $                           86,196,687 
108 Skyline General Contractors L3141  $                           79,604,600 
108 Skyline General Contractors L3142  $                           67,714,000 
108 Skyline General Contractors L3143  $                         240,230,671 
108 Skyline General Contractors L3144  $                           46,420,800 
108 Skyline General Contractors L3145  $                           46,420,800 
108 Skyline General Contractors L3146  $                           70,587,800 
108 Skyline General Contractors L3147  $                           38,757,000 
108 Skyline General Contractors L3148  $                           27,650,800 
108 Skyline General Contractors L3149  $                                         -   
108 Skyline General Contractors L3150  $                           48,136,100 
108 Skyline General Contractors L3151  $                           97,356,250 
108 Skyline General Contractors L3152  $                           60,688,530 
108 Skyline General Contractors L3153  $                           61,728,500 
108 Skyline General Contractors L3154  $                           57,609,828 
108 Skyline General Contractors L3155  $                                         -   
108 Skyline General Contractors L3156  $                                         -   
108 Skyline General Contractors L3157  $                                         -   
108 Skyline General Contractors L3158  $                         213,877,214 
108 Skyline General Contractors L3159  $                           87,562,200 
108 Skyline General Contractors L3160  $                         372,760,529 

109 Ray's Infrastructure Development L3132  $                                         -   Demerara ✔ ✔ ✔ 2
109 Ray's Infrastructure Development L3133  $                                         -   
109 Ray's Infrastructure Development L3134  $                                         -   
109 Ray's Infrastructure Development L3135  $                                         -   
109 Ray's Infrastructure Development L3136  $                                         -   
109 Ray's Infrastructure Development L3137  $                                         -   
109 Ray's Infrastructure Development L3138  $                                         -   
109 Ray's Infrastructure Development L3139  $                                         -   
109 Ray's Infrastructure Development L3140  $                                         -   



109 Ray's Infrastructure Development L3141  $                                         -   
109 Ray's Infrastructure Development L3142  $                                         -   
109 Ray's Infrastructure Development L3143  $                                         -   
109 Ray's Infrastructure Development L3144  $                           44,018,310 
109 Ray's Infrastructure Development L3145  $                           43,493,310 
109 Ray's Infrastructure Development L3146  $                           69,573,425 
109 Ray's Infrastructure Development L3147  $                                         -   
109 Ray's Infrastructure Development L3148  $                                         -   
109 Ray's Infrastructure Development L3149  $                                         -   
109 Ray's Infrastructure Development L3150  $                                         -   
109 Ray's Infrastructure Development L3151  $                           91,021,665 
109 Ray's Infrastructure Development L3152  $                                         -   
109 Ray's Infrastructure Development L3153  $                                         -   
109 Ray's Infrastructure Development L3154  $                                         -   
109 Ray's Infrastructure Development L3155  $                                         -   
109 Ray's Infrastructure Development L3156  $                                         -   
109 Ray's Infrastructure Development L3157  $                                         -   
109 Ray's Infrastructure Development L3158  $                                         -   
109 Ray's Infrastructure Development L3159  $                                         -   
109 Ray's Infrastructure Development L3160  $                                         -   

110 K. Mulchand Investment L3132  $                           63,586,635 Demerara Fire & General ✔ ✔ ✔ 2
110 K. Mulchand Investment L3133  $                           65,305,695 
110 K. Mulchand Investment L3134  $                           41,745,690 
110 K. Mulchand Investment L3135  $                           49,320,600 
110 K. Mulchand Investment L3136  $                           53,663,610 
110 K. Mulchand Investment L3137  $                           40,720,365 
110 K. Mulchand Investment L3138  $                           51,856,900 
110 K. Mulchand Investment L3139  $                           76,075,860 
110 K. Mulchand Investment L3140  $                           75,075,860 
110 K. Mulchand Investment L3141  $                           79,864,470 
110 K. Mulchand Investment L3142  $                                         -   
110 K. Mulchand Investment L3143  $                                         -   
110 K. Mulchand Investment L3144  $                           47,668,890 
110 K. Mulchand Investment L3145  $                           47,668,890 
110 K. Mulchand Investment L3146  $                           73,671,175 
110 K. Mulchand Investment L3147  $                                         -   
110 K. Mulchand Investment L3148  $                                         -   



110 K. Mulchand Investment L3149  $                                         -   
110 K. Mulchand Investment L3150  $                           50,932,245 
110 K. Mulchand Investment L3151  $                           96,758,340 
110 K. Mulchand Investment L3152  $                           63,586,635 
110 K. Mulchand Investment L3153  $                           52,493,805 
110 K. Mulchand Investment L3154  $                                         -   
110 K. Mulchand Investment L3155  $                                         -   
110 K. Mulchand Investment L3156  $                                         -   
110 K. Mulchand Investment L3157  $                                         -   
110 K. Mulchand Investment L3158  $                                         -   
110 K. Mulchand Investment L3159  $                           92,139,180 
110 K. Mulchand Investment L3160  $                                         -   

111 Mohamed Saiyad Enterprise L3132  $                                         -   Premier Insurance ✔ ✔ ✔ 2
111 Mohamed Saiyad Enterprise L3133  $                                         -   
111 Mohamed Saiyad Enterprise L3134  $                                         -   
111 Mohamed Saiyad Enterprise L3135  $                                         -   
111 Mohamed Saiyad Enterprise L3136  $                                         -   
111 Mohamed Saiyad Enterprise L3137  $                                         -   
111 Mohamed Saiyad Enterprise L3138  $                           49,939,900 
111 Mohamed Saiyad Enterprise L3139  $                           77,486,182 
111 Mohamed Saiyad Enterprise L3140  $                           84,154,226 
111 Mohamed Saiyad Enterprise L3141  $                           77,735,175 
111 Mohamed Saiyad Enterprise L3142  $                           64,916,775 
111 Mohamed Saiyad Enterprise L3143  $                         230,224,740 
111 Mohamed Saiyad Enterprise L3144  $                           44,617,073 
111 Mohamed Saiyad Enterprise L3145  $                           45,298,523 
111 Mohamed Saiyad Enterprise L3146  $                           70,687,365 
111 Mohamed Saiyad Enterprise L3147  $                           36,880,620 
111 Mohamed Saiyad Enterprise L3148  $                           25,886,280 
111 Mohamed Saiyad Enterprise L3149  $                           46,988,799 
111 Mohamed Saiyad Enterprise L3150  $                           47,679,923 
111 Mohamed Saiyad Enterprise L3151  $                           89,445,825 
111 Mohamed Saiyad Enterprise L3152  $                           56,163,030 
111 Mohamed Saiyad Enterprise L3153  $                           46,106,900 
111 Mohamed Saiyad Enterprise L3154  $                           54,015,054 
111 Mohamed Saiyad Enterprise L3155  $                           42,429,359 
111 Mohamed Saiyad Enterprise L3156  $                           63,352,395 



111 Mohamed Saiyad Enterprise L3157  $                           50,835,042 
111 Mohamed Saiyad Enterprise L3158  $                                         -   
111 Mohamed Saiyad Enterprise L3159  $                                         -   
111 Mohamed Saiyad Enterprise L3160  $                                         -   

112 Square General Contracting Services L3132  $                                         -    Standard Caricom ✔ ✔ ✔ 2
112 Square General Contracting Services L3133  $                           64,117,174 
112 Square General Contracting Services L3134  $                           40,685,820 
112 Square General Contracting Services L3135  $                           48,638,153 
112 Square General Contracting Services L3136  $                           56,134,890 
112 Square General Contracting Services L3137  $                                         -   
112 Square General Contracting Services L3138  $                                         -   
112 Square General Contracting Services L3139  $                                         -   
112 Square General Contracting Services L3140  $                                         -   
112 Square General Contracting Services L3141  $                                         -   
112 Square General Contracting Services L3142  $                           68,011,020 
112 Square General Contracting Services L3143  $                                         -   
112 Square General Contracting Services L3144  $                                         -   
112 Square General Contracting Services L3145  $                                         -   
112 Square General Contracting Services L3146  $                                         -   
112 Square General Contracting Services L3147  $                                         -   
112 Square General Contracting Services L3148  $                                         -   
112 Square General Contracting Services L3149  $                                         -   
112 Square General Contracting Services L3150  $                                         -   
112 Square General Contracting Services L3151  $                                         -   
112 Square General Contracting Services L3152  $                                         -   
112 Square General Contracting Services L3153  $                                         -   
112 Square General Contracting Services L3154  $                                         -   
112 Square General Contracting Services L3155  $                           55,534,806 
112 Square General Contracting Services L3156  $                                         -   
112 Square General Contracting Services L3157  $                           64,150,761 
112 Square General Contracting Services L3158  $                                         -   
112 Square General Contracting Services L3159  $                                         -   
112 Square General Contracting Services L3160  $                                         -   

113 JD Investments Inc L3132  $                           64,005,848 Premier Insurance ✔ ✔ ✔ 1
113 JD Investments Inc L3133  $                           67,036,988 
113 JD Investments Inc L3134  $                                         -   



113 JD Investments Inc L3135  $                                         -   
113 JD Investments Inc L3136  $                           58,299,570 
113 JD Investments Inc L3137  $                                         -   
113 JD Investments Inc L3138  $                                         -   
113 JD Investments Inc L3139  $                                         -   
113 JD Investments Inc L3140  $                                         -   
113 JD Investments Inc L3141  $                           81,506,670 
113 JD Investments Inc L3142  $                                         -   
113 JD Investments Inc L3143  $                                         -   
113 JD Investments Inc L3144  $                                         -   
113 JD Investments Inc L3145  $                                         -   
113 JD Investments Inc L3146  $                           75,798,156 
113 JD Investments Inc L3147  $                                         -   
113 JD Investments Inc L3148  $                                         -   
113 JD Investments Inc L3149  $                                         -   
113 JD Investments Inc L3150  $                                         -   
113 JD Investments Inc L3151  $                           95,162,130 
113 JD Investments Inc L3152  $                                         -   
113 JD Investments Inc L3153  $                                         -   
113 JD Investments Inc L3154  $                                         -   
113 JD Investments Inc L3155  $                                         -   
113 JD Investments Inc L3156  $                                         -   
113 JD Investments Inc L3157  $                                         -   
113 JD Investments Inc L3158  $                                         -   
113 JD Investments Inc L3159  $                                         -   
113 JD Investments Inc L3160  $                                         -   

114 T. Edwards Construction L3132  $                           55,837,688 Caricom ✔ ✔ ✔ 2
114 T. Edwards Construction L3133  $                                         -   
114 T. Edwards Construction L3134  $                                         -   
114 T. Edwards Construction L3135  $                                         -   
114 T. Edwards Construction L3136  $                                         -   
114 T. Edwards Construction L3137  $                                         -   
114 T. Edwards Construction L3138  $                                         -   
114 T. Edwards Construction L3139  $                                         -   
114 T. Edwards Construction L3140  $                                         -   
114 T. Edwards Construction L3141  $                                         -   
114 T. Edwards Construction L3142  $                                         -   



114 T. Edwards Construction L3143  $                                         -   
114 T. Edwards Construction L3144  $                           43,171,485 
114 T. Edwards Construction L3145  $                           43,232,385 
114 T. Edwards Construction L3146  $                                         -   
114 T. Edwards Construction L3147  $                                         -   
114 T. Edwards Construction L3148  $                                         -   
114 T. Edwards Construction L3149  $                                         -   
114 T. Edwards Construction L3150  $                                         -   
114 T. Edwards Construction L3151  $                                         -   
114 T. Edwards Construction L3152  $                                         -   
114 T. Edwards Construction L3153  $                                         -   
114 T. Edwards Construction L3154  $                                         -   
114 T. Edwards Construction L3155  $                                         -   
114 T. Edwards Construction L3156  $                                         -   
114 T. Edwards Construction L3157  $                                         -   
114 T. Edwards Construction L3158  $                                         -   
114 T. Edwards Construction L3159  $                                         -   
114 T. Edwards Construction L3160  $                                         -   

115 Expert Builders & Supplies Contractors L3132  $                                         -   Premier ✔ ✔ ✔ 2
115 Expert Builders & Supplies Contractors L3133  $                                         -   
115 Expert Builders & Supplies Contractors L3134  $                                         -   
115 Expert Builders & Supplies Contractors L3135  $                                         -   
115 Expert Builders & Supplies Contractors L3136  $                                         -   
115 Expert Builders & Supplies Contractors L3137  $                                         -   
115 Expert Builders & Supplies Contractors L3138  $                                         -   
115 Expert Builders & Supplies Contractors L3139  $                                         -   
115 Expert Builders & Supplies Contractors L3140  $                                         -   
115 Expert Builders & Supplies Contractors L3141  $                                         -   
115 Expert Builders & Supplies Contractors L3142  $                                         -   
115 Expert Builders & Supplies Contractors L3143  $                         292,572,030 
115 Expert Builders & Supplies Contractors L3144  $                                         -   
115 Expert Builders & Supplies Contractors L3145  $                                         -   
115 Expert Builders & Supplies Contractors L3146  $                                         -   
115 Expert Builders & Supplies Contractors L3147  $                                         -   
115 Expert Builders & Supplies Contractors L3148  $                                         -   
115 Expert Builders & Supplies Contractors L3149  $                                         -   
115 Expert Builders & Supplies Contractors L3150  $                                         -   



115 Expert Builders & Supplies Contractors L3151  $                         120,404,760 
115 Expert Builders & Supplies Contractors L3152  $                                         -   
115 Expert Builders & Supplies Contractors L3153  $                                         -   
115 Expert Builders & Supplies Contractors L3154  $                                         -   
115 Expert Builders & Supplies Contractors L3155  $                                         -   
115 Expert Builders & Supplies Contractors L3156  $                                         -   
115 Expert Builders & Supplies Contractors L3157  $                                         -   
115 Expert Builders & Supplies Contractors L3158  $                                         -   
115 Expert Builders & Supplies Contractors L3159  $                                         -   
115 Expert Builders & Supplies Contractors L3160  $                         464,325,660 

116 Reliable Construction & Supplies Inc. L3132  $                           59,088,130  $          30,180,000 Assuria ✔ ✔ ✔ 2
116 Reliable Construction & Supplies Inc. L3133  $                           62,654,335 
116 Reliable Construction & Supplies Inc. L3134  $                           41,807,493 
116 Reliable Construction & Supplies Inc. L3135  $                           47,424,573 
116 Reliable Construction & Supplies Inc. L3136  $                           54,560,142 
116 Reliable Construction & Supplies Inc. L3137  $                           40,287,524 
116 Reliable Construction & Supplies Inc. L3138  $                           50,956,899 
116 Reliable Construction & Supplies Inc. L3139  $                           81,674,645 
116 Reliable Construction & Supplies Inc. L3140  $                           84,987,529 
116 Reliable Construction & Supplies Inc. L3141  $                           75,376,056 
116 Reliable Construction & Supplies Inc. L3142  $                           69,229,755 
116 Reliable Construction & Supplies Inc. L3143  $                         236,976,753 
116 Reliable Construction & Supplies Inc. L3144  $                           45,010,308 
116 Reliable Construction & Supplies Inc. L3145  $                           45,010,308 
116 Reliable Construction & Supplies Inc. L3146  $                           70,477,428 
116 Reliable Construction & Supplies Inc. L3147  $                           38,845,695 
116 Reliable Construction & Supplies Inc. L3148  $                           27,258,945 
116 Reliable Construction & Supplies Inc. L3149  $                           44,288,889 
116 Reliable Construction & Supplies Inc. L3150  $                           46,131,981 
116 Reliable Construction & Supplies Inc. L3151  $                           90,502,020 
116 Reliable Construction & Supplies Inc. L3152  $                           56,973,756 
116 Reliable Construction & Supplies Inc. L3153  $                           43,832,760 ✔ ✔ ✔ 2
116 Reliable Construction & Supplies Inc. L3154  $                           50,925,172 
116 Reliable Construction & Supplies Inc. L3155  $                           41,918,540 
116 Reliable Construction & Supplies Inc. L3156  $                           57,108,277 
116 Reliable Construction & Supplies Inc. L3157  $                           51,111,111 
116 Reliable Construction & Supplies Inc. L3158  $                         221,518,050 



116 Reliable Construction & Supplies Inc. L3159  $                           86,405,592 
116 Reliable Construction & Supplies Inc. L3160  $                         352,535,886 

117 Singh's Construction & Supplies Inc L3132  $                           63,729,225  $               963,612 Caricom ✔ ✔ ✔ 2
117 Singh's Construction & Supplies Inc L3133  $                           62,395,830  $            1,012,868 
117 Singh's Construction & Supplies Inc L3134  $                           43,878,900  $               663,601 
117 Singh's Construction & Supplies Inc L3135  $                           50,983,695  $               777,141 
117 Singh's Construction & Supplies Inc L3136  $                                         -   
117 Singh's Construction & Supplies Inc L3137  $                           42,570,360  $               647,459 
117 Singh's Construction & Supplies Inc L3138  $                                         -   
117 Singh's Construction & Supplies Inc L3139  $                                         -   
117 Singh's Construction & Supplies Inc L3140  $                                         -   
117 Singh's Construction & Supplies Inc L3141  $                                         -   
117 Singh's Construction & Supplies Inc L3142  $                                         -   
117 Singh's Construction & Supplies Inc L3143  $                                         -   
117 Singh's Construction & Supplies Inc L3144  $                                         -   
117 Singh's Construction & Supplies Inc L3145  $                                         -   
117 Singh's Construction & Supplies Inc L3146  $                                         -   
117 Singh's Construction & Supplies Inc L3147  $                                         -   
117 Singh's Construction & Supplies Inc L3148  $                                         -   
117 Singh's Construction & Supplies Inc L3149  $                                         -   
117 Singh's Construction & Supplies Inc L3150  $                                         -   
117 Singh's Construction & Supplies Inc L3151  $                                         -   
117 Singh's Construction & Supplies Inc L3152  $                                         -   
117 Singh's Construction & Supplies Inc L3153  $                           48,741,420  $               731,888 
117 Singh's Construction & Supplies Inc L3154  $                                         -   
117 Singh's Construction & Supplies Inc L3155  $                                         -   
117 Singh's Construction & Supplies Inc L3156  $                                         -   
117 Singh's Construction & Supplies Inc L3157  $                                         -   
117 Singh's Construction & Supplies Inc L3158  $                                         -   
117 Singh's Construction & Supplies Inc L3159  $                                         -   
117 Singh's Construction & Supplies Inc L3160  $                                         -   

118 Armani Enterprise L3132  $                           57,271,410  $               963,611 Assuria ✔ ✔ ✔ 2
118 Armani Enterprise L3133  $                                         -   
118 Armani Enterprise L3134  $                           38,953,425  $               663,601 
118 Armani Enterprise L3135  $                           46,807,530  $               777,141 
118 Armani Enterprise L3136  $                                         -   



118 Armani Enterprise L3137  $                                         -   
118 Armani Enterprise L3138  $                                         -   
118 Armani Enterprise L3139  $                                         -   
118 Armani Enterprise L3140  $                                         -   
118 Armani Enterprise L3141  $                                         -   
118 Armani Enterprise L3142  $                                         -   
118 Armani Enterprise L3143  $                                         -   
118 Armani Enterprise L3144  $                                         -   
118 Armani Enterprise L3145  $                                         -   
118 Armani Enterprise L3146  $                                         -   
118 Armani Enterprise L3147  $                                         -   
118 Armani Enterprise L3148  $                           22,341,900  $               420,132 
118 Armani Enterprise L3149  $                                         -   
118 Armani Enterprise L3150  $                                         -   
118 Armani Enterprise L3151  $                                         -   
118 Armani Enterprise L3152  $                                         -   
118 Armani Enterprise L3153  $                                         -   
118 Armani Enterprise L3154  $                                         -   
118 Armani Enterprise L3155  $                                         -   
118 Armani Enterprise L3156  $                                         -   
118 Armani Enterprise L3157  $                                         -   
118 Armani Enterprise L3158  $                                         -   
118 Armani Enterprise L3159  $                                         -   
118 Armani Enterprise L3160  $                                         -   

119 Nexus Construction and Machine Rental Inc. L3132  not completed  Bid Security Not Seen ✔ ✔ X 2

119 Nexus Construction and Machine Rental Inc. L3133  not completed  

119 Nexus Construction and Machine Rental Inc. L3134  not completed  

119 Nexus Construction and Machine Rental Inc. L3135  not completed  

119 Nexus Construction and Machine Rental Inc. L3136  not completed  

119 Nexus Construction and Machine Rental Inc. L3137  not completed  



119 Nexus Construction and Machine Rental Inc. L3138  not completed  

119 Nexus Construction and Machine Rental Inc. L3139  not completed  

119 Nexus Construction and Machine Rental Inc. L3140  not completed  

119 Nexus Construction and Machine Rental Inc. L3141  not completed  

119 Nexus Construction and Machine Rental Inc. L3142  not completed  

119 Nexus Construction and Machine Rental Inc. L3143  not completed  

119 Nexus Construction and Machine Rental Inc. L3144  not completed  

119 Nexus Construction and Machine Rental Inc. L3145  not completed  

119 Nexus Construction and Machine Rental Inc. L3146  not completed  

119 Nexus Construction and Machine Rental Inc. L3147  not completed  

119 Nexus Construction and Machine Rental Inc. L3148  not completed  

119 Nexus Construction and Machine Rental Inc. L3149  not completed  

119 Nexus Construction and Machine Rental Inc. L3150  not completed  

119 Nexus Construction and Machine Rental Inc. L3151  not completed  

119 Nexus Construction and Machine Rental Inc. L3152  not completed  

119 Nexus Construction and Machine Rental Inc. L3153  not completed  

119 Nexus Construction and Machine Rental Inc. L3154  not completed  

119 Nexus Construction and Machine Rental Inc. L3155  not completed  

119 Nexus Construction and Machine Rental Inc. L3156  not completed  



119 Nexus Construction and Machine Rental Inc. L3157  not completed  

119 Nexus Construction and Machine Rental Inc. L3158  not completed  

119 Nexus Construction and Machine Rental Inc. L3159  not completed  

119 Nexus Construction and Machine Rental Inc. L3160  not completed  

120 Ramesh Persaud and Son General 
Construction L3133  $                           56,552,396 caricom ✔ ✔ ✔ 2

120 Ramesh Persaud and Son General 
Construction L3134  $                           36,262,695 

120 Ramesh Persaud and Son General 
Construction L3135  $                           44,059,838 

120 Ramesh Persaud and Son General 
Construction L3136  $                           50,530,725 

120 Ramesh Persaud and Son General 
Construction L3137  $                           35,823,506 

120 Ramesh Persaud and Son General 
Construction L3138  $                           42,510,720 

120 Ramesh Persaud and Son General 
Construction L3139  $                                         -   

120 Ramesh Persaud and Son General 
Construction L3140  $                                         -   

120 Ramesh Persaud and Son General 
Construction L3141  $                           73,086,720 

120 Ramesh Persaud and Son General 
Construction L3142  $                                         -   

120 Ramesh Persaud and Son General 
Construction L3143  $                         206,707,965 

120 Ramesh Persaud and Son General 
Construction L3144  $                           41,694,660 

120 Ramesh Persaud and Son General 
Construction L3145  $                           41,694,660 

120 Ramesh Persaud and Son General 
Construction L3146  $                           64,232,910 



120 Ramesh Persaud and Son General 
Construction L3147  $                                         -   

120 Ramesh Persaud and Son General 
Construction L3148  $                                         -   

120 Ramesh Persaud and Son General 
Construction L3149  $                           42,447,750 

120 Ramesh Persaud and Son General 
Construction L3150 48,243,090$                            

120 Ramesh Persaud and Son General 
Construction L3151 83,035,680$                            

120 Ramesh Persaud and Son General 
Construction L3152 53,060,070$                            

120 Ramesh Persaud and Son General 
Construction L3153 45,834,840$                            

120 Ramesh Persaud and Son General 
Construction L3154 48,419,829$                            

120 Ramesh Persaud and Son General 
Construction L3155 39,523,503$                            

120 Ramesh Persaud and Son General 
Construction L3156 58,541,343$                            

120 Ramesh Persaud and Son General 
Construction L3157 48,169,210$                            

120 Ramesh Persaud and Son General 
Construction L3158 194,735,220$                          

120 Ramesh Persaud and Son General 
Construction L3159 79,750,650$                            

120 Ramesh Persaud and Son General 
Construction L3160 350,858,790$                          

121 Faldhari Singh and Son Contracting Services L3132 -$                                        Assuria ✔ ✔ ✔ 2

121 Faldhari Singh and Son Contracting Services L3133 -$                                        

121 Faldhari Singh and Son Contracting Services L3134 -$                                        

121 Faldhari Singh and Son Contracting Services L3135 -$                                        



121 Faldhari Singh and Son Contracting Services L3136 -$                                        

121 Faldhari Singh and Son Contracting Services L3137 -$                                        

121 Faldhari Singh and Son Contracting Services L3138 53,120,445$                            

121 Faldhari Singh and Son Contracting Services L3144 49,357,928$                            

121 Faldhari Singh and Son Contracting Services L3145 49,357,928$                            

121 Faldhari Singh and Son Contracting Services L3146 -$                                        

121 Faldhari Singh and Son Contracting Services L3147 -$                                        

121 Faldhari Singh and Son Contracting Services L3148 -$                                        

121 Faldhari Singh and Son Contracting Services L3149 47,977,459$                            

121 Faldhari Singh and Son Contracting Services L3150 51,750,668$                            

121 Faldhari Singh and Son Contracting Services L3152 62,669,880$                            

121 Faldhari Singh and Son Contracting Services L3153 47,739,200$                            

121 Faldhari Singh and Son Contracting Services L3154 56,406,788$                            

121 Faldhari Singh and Son Contracting Services L3155 45,383,080$                            

121 Faldhari Singh and Son Contracting Services L3156 65,967,962$                            

121 Faldhari Singh and Son Contracting Services L3157 54,954,453$                            

121 Faldhari Singh and Son Contracting Services L3158 -$                                        

121 Faldhari Singh and Son Contracting Services L3159 -$                                        

121 Faldhari Singh and Son Contracting Services L3160 -$                                        



122 Mohamed's Concrete Enterprise Inc. L3132 63,353,315$                            Nafico ✔ ✔ ✔ 2
122 Mohamed's Concrete Enterprise Inc. L3133 65,468,594$                            
122 Mohamed's Concrete Enterprise Inc. L3134 42,753,128$                            
122 Mohamed's Concrete Enterprise Inc. L3135 49,850,626$                            
122 Mohamed's Concrete Enterprise Inc. L3136 58,477,176$                            
122 Mohamed's Concrete Enterprise Inc. L3137 43,044,292$                            
122 Mohamed's Concrete Enterprise Inc. L3138 56,206,987$                            
122 Mohamed's Concrete Enterprise Inc. L3139 84,015,080$                            
122 Mohamed's Concrete Enterprise Inc. L3140 91,056,853$                            
122 Mohamed's Concrete Enterprise Inc. L3141 82,584,864$                            
122 Mohamed's Concrete Enterprise Inc. L3142 87,371,325$                            
122 Mohamed's Concrete Enterprise Inc. L3143 231,925,893$                          
122 Mohamed's Concrete Enterprise Inc. L3144 49,531,632$                            
122 Mohamed's Concrete Enterprise Inc. L3145 49,531,632$                            
122 Mohamed's Concrete Enterprise Inc. L3146 75,617,836$                            
122 Mohamed's Concrete Enterprise Inc. L3147 59,532,955$                            
122 Mohamed's Concrete Enterprise Inc. L3148 33,996,209$                            
122 Mohamed's Concrete Enterprise Inc. L3149 43,943,596$                            
122 Mohamed's Concrete Enterprise Inc. L3150 49,428,121$                            
122 Mohamed's Concrete Enterprise Inc. L3151 93,189,766$                            
122 Mohamed's Concrete Enterprise Inc. L3152 57,946,132$                            
122 Mohamed's Concrete Enterprise Inc. L3153 52,131,867$                            
122 Mohamed's Concrete Enterprise Inc. L3154 54,983,991$                            
122 Mohamed's Concrete Enterprise Inc. L3155 41,084,281$                            
122 Mohamed's Concrete Enterprise Inc. L3156 60,650,798$                            
122 Mohamed's Concrete Enterprise Inc. L3157 53,643,506$                            
122 Mohamed's Concrete Enterprise Inc. L3158 212,757,367$                          
122 Mohamed's Concrete Enterprise Inc. L3159 87,928,625$                            
122 Mohamed's Concrete Enterprise Inc. L3160 296,039,341$                          

123 PO Construction and General Supplies L3137 36,865,757$                            1,279,666$            Caricom ✔ Rec ✔ 2
123 PO Construction and General Supplies L3138 48,717,837$                            
123 PO Construction and General Supplies L3139 74,816,813$                            
123 PO Construction and General Supplies L3140 80,005,861$                            
123 PO Construction and General Supplies L3141 -$                                        
123 PO Construction and General Supplies L3142 -$                                        
123 PO Construction and General Supplies L3143 -$                                        



123 PO Construction and General Supplies L3144 -$                                        
123 PO Construction and General Supplies L3145 -$                                        
123 PO Construction and General Supplies L3146 -$                                        
123 PO Construction and General Supplies L3147 -$                                        
123 PO Construction and General Supplies L3148 -$                                        
123 PO Construction and General Supplies L3149 -$                                        
123 PO Construction and General Supplies L3150 44,216,046$                            
123 PO Construction and General Supplies L3151 87,455,466$                            
123 PO Construction and General Supplies L3152 -$                                        
123 PO Construction and General Supplies L3153 -$                                        
123 PO Construction and General Supplies L3154 -$                                        
123 PO Construction and General Supplies L3155 -$                                        
123 PO Construction and General Supplies L3156 -$                                        
123 PO Construction and General Supplies L3157 -$                                        
123 PO Construction and General Supplies L3158 -$                                        
123 PO Construction and General Supplies L3159 -$                                        
123 PO Construction and General Supplies L3160 -$                                        

124 Japarts Construction Inc. L3132 -$                                        Assuria ✔ ✔ ✔ 2
124 Japarts Construction Inc. L3133 -$                                        
124 Japarts Construction Inc. L3134 -$                                        
124 Japarts Construction Inc. L3135 -$                                        
124 Japarts Construction Inc. L3136 -$                                        
124 Japarts Construction Inc. L3137 -$                                        
124 Japarts Construction Inc. L3138 -$                                        
124 Japarts Construction Inc. L3139 -$                                        
124 Japarts Construction Inc. L3140 -$                                        
124 Japarts Construction Inc. L3141 -$                                        
124 Japarts Construction Inc. L3142 -$                                        
124 Japarts Construction Inc. L3143 249,315,840$                          3,712,338$            
124 Japarts Construction Inc. L3144 -$                                        
124 Japarts Construction Inc. L3145 -$                                        
124 Japarts Construction Inc. L3146 -$                                        
124 Japarts Construction Inc. L3147 -$                                        
124 Japarts Construction Inc. L3148 -$                                        
124 Japarts Construction Inc. L3149 -$                                        
124 Japarts Construction Inc. L3150 -$                                        
124 Japarts Construction Inc. L3151 -$                                        



124 Japarts Construction Inc. L3152 -$                                        
124 Japarts Construction Inc. L3153 -$                                        
124 Japarts Construction Inc. L3154 -$                                        
124 Japarts Construction Inc. L3155 -$                                        
124 Japarts Construction Inc. L3156 -$                                        
124 Japarts Construction Inc. L3157 -$                                        
124 Japarts Construction Inc. L3158 228,107,738$                          3,443,668$            
124 Japarts Construction Inc. L3160 397,455,788$                          6,099,183$            

125 Divyan International Inc. L3132 62,578,504$                            Nafico ✔ ✔ ✔ 2
125 Divyan International Inc. L3133 66,890,316$                            
125 Divyan International Inc. L3134 43,828,943$                            
125 Divyan International Inc. L3135 51,411,859$                            
125 Divyan International Inc. L3136 58,793,228$                            
125 Divyan International Inc. L3137 41,661,546$                            
125 Divyan International Inc. L3138 50,751,540$                            
125 Divyan International Inc. L3139 78,372,374$                            
125 Divyan International Inc. L3140 87,236,866$                            
125 Divyan International Inc. L3141 80,742,060$                            
125 Divyan International Inc. L3142 69,651,750$                            
125 Divyan International Inc. L3143 236,092,680$                          
125 Divyan International Inc. L3144 48,177,203$                            
125 Divyan International Inc. L3145 48,177,203$                            
125 Divyan International Inc. L3146 74,653,047$                            
125 Divyan International Inc. L3147 39,839,520$                            
125 Divyan International Inc. L3148 28,267,050$                            
125 Divyan International Inc. L3150 51,427,373$                            
125 Divyan International Inc. L3151 94,986,675$                            
125 Divyan International Inc. L3152 60,242,805$                            
125 Divyan International Inc. L3158 228,818,085$                          
125 Divyan International Inc. L3159 91,512,225$                            
125 Divyan International Inc. L3160 392,089,238$                          

126 Kanuku Builders & Supliers Contractors L3132 -$                                        ✔ ✔ ✔ 2
126 Kanuku Builders & Supliers Contractors L3133 -$                                        
126 Kanuku Builders & Supliers Contractors L3134 -$                                        
126 Kanuku Builders & Supliers Contractors L3135 -$                                        
126 Kanuku Builders & Supliers Contractors L3136 -$                                        



126 Kanuku Builders & Supliers Contractors L3137 -$                                        
126 Kanuku Builders & Supliers Contractors L3138 -$                                        
126 Kanuku Builders & Supliers Contractors L3139 -$                                        
126 Kanuku Builders & Supliers Contractors L3140 -$                                        
126 Kanuku Builders & Supliers Contractors L3141 -$                                        
126 Kanuku Builders & Supliers Contractors L3142 -$                                        
126 Kanuku Builders & Supliers Contractors L3143 292,548,930$                          
126 Kanuku Builders & Supliers Contractors L3144 -$                                        
126 Kanuku Builders & Supliers Contractors L3145 -$                                        
126 Kanuku Builders & Supliers Contractors L3146 -$                                        
126 Kanuku Builders & Supliers Contractors L3147 -$                                        
126 Kanuku Builders & Supliers Contractors L3148 -$                                        
126 Kanuku Builders & Supliers Contractors L3149 -$                                        
126 Kanuku Builders & Supliers Contractors L3150 -$                                        
126 Kanuku Builders & Supliers Contractors L3151 120,303,960$                          
126 Kanuku Builders & Supliers Contractors L3152 -$                                        
126 Kanuku Builders & Supliers Contractors L3153 -$                                        
126 Kanuku Builders & Supliers Contractors L3154 -$                                        
126 Kanuku Builders & Supliers Contractors L3155 -$                                        
126 Kanuku Builders & Supliers Contractors L3156 -$                                        
126 Kanuku Builders & Supliers Contractors L3157 -$                                        
126 Kanuku Builders & Supliers Contractors L3158 -$                                        
126 Kanuku Builders & Supliers Contractors L3159 -$                                        
126 Kanuku Builders & Supliers Contractors L3160 464,302,560$                          

127 A.M. Shaffi Contracting  L3132 52,217,236$                            ✔ ✔ ✔ 2
127 A.M. Shaffi Contracting  L3133 54,539,205$                            
127 A.M. Shaffi Contracting  L3134 36,722,585$                            
127 A.M. Shaffi Contracting  L3135 -$                                        
127 A.M. Shaffi Contracting  L3136 49,165,253$                            
127 A.M. Shaffi Contracting  L3137 3,528,433$                              
127 A.M. Shaffi Contracting  L3138 -$                                        
127 A.M. Shaffi Contracting  L3139 75,354,233$                            
127 A.M. Shaffi Contracting  L3140 76,420,855$                            
127 A.M. Shaffi Contracting  L3141 -$                                        
127 A.M. Shaffi Contracting  L3142 -$                                        
127 A.M. Shaffi Contracting  L3143 -$                                        
127 A.M. Shaffi Contracting  L3144 -$                                        



127 A.M. Shaffi Contracting  L3145  $                           47,945,285 
127 A.M. Shaffi Contracting  L3146  $                                         -   
127 A.M. Shaffi Contracting  L3147  $                                         -   
127 A.M. Shaffi Contracting  L3148  $                                         -   
127 A.M. Shaffi Contracting  L3149  $                                         -   
127 A.M. Shaffi Contracting  L3150  $                                         -   
127 A.M. Shaffi Contracting  L3151  $                                         -   
127 A.M. Shaffi Contracting  L3152  $                                         -   
127 A.M. Shaffi Contracting  L3153  $                                         -   
127 A.M. Shaffi Contracting  L3154  $                                         -   
127 A.M. Shaffi Contracting  L3155  $                                         -   
127 A.M. Shaffi Contracting  L3156  $                                         -   
127 A.M. Shaffi Contracting  L3157  $                                         -   
127 A.M. Shaffi Contracting  L3158  $                                         -   
127 A.M. Shaffi Contracting  L3159  $                                         -   
127 A.M. Shaffi Contracting  L3160  $                                         -   

128 RD 2020 Construction L3132  $                                         -   Nafico ✔ ✔ ✔ 2
128 RD 2020 Construction L3133  $                                         -   
128 RD 2020 Construction L3134  $                                         -   
128 RD 2020 Construction L3135  $                                         -   
128 RD 2020 Construction L3136  $                                         -   
128 RD 2020 Construction L3137  $                                         -   
128 RD 2020 Construction L3138  $                                         -   
128 RD 2020 Construction L3139  $                                         -   
128 RD 2020 Construction L3140  $                                         -   
128 RD 2020 Construction L3141  $                           75,196,905 
128 RD 2020 Construction L3142 -$                                        
128 RD 2020 Construction L3143 239,920,200$                          
128 RD 2020 Construction L3144 46,711,980$                            
128 RD 2020 Construction L3145 46,606,980$                            
128 RD 2020 Construction L3146 -$                                        
128 RD 2020 Construction L3147 -$                                        
128 RD 2020 Construction L3148 -$                                        
128 RD 2020 Construction L3149 -$                                        
128 RD 2020 Construction L3150 47,628,840$                            
128 RD 2020 Construction L3151 91,991,025$                            
128 RD 2020 Construction L3152 57,123,255$                            



128 RD 2020 Construction L3153 -$                                        
128 RD 2020 Construction L3154 -$                                        
128 RD 2020 Construction L3155 -$                                        
128 RD 2020 Construction L3156 -$                                        
128 RD 2020 Construction L3132 -$                                        
128 RD 2020 Construction L3133 221,177,633$                          
128 RD 2020 Construction L3134 87,653,160$                            
128 RD 2020 Construction L3135 394,451,273$                          

129 D.A.K.S Engineering Guyana L3132 -$                                        Premier ✔ ✔ ✔ 2
129 D.A.K.S Engineering Guyana L3133 -$                                        
129 D.A.K.S Engineering Guyana L3134 -$                                        
129 D.A.K.S Engineering Guyana L3135 -$                                        
129 D.A.K.S Engineering Guyana L3136 -$                                        
129 D.A.K.S Engineering Guyana L3137 -$                                        
129 D.A.K.S Engineering Guyana L3138 -$                                        
129 D.A.K.S Engineering Guyana L3139 83,346,456$                            
129 D.A.K.S Engineering Guyana L3140 89,780,992$                            
129 D.A.K.S Engineering Guyana L3141 82,561,920$                            
129 D.A.K.S Engineering Guyana L3142 -$                                        
129 D.A.K.S Engineering Guyana L3143 240,832,271$                          
129 D.A.K.S Engineering Guyana L3144 -$                                        
129 D.A.K.S Engineering Guyana L3145 -$                                        
129 D.A.K.S Engineering Guyana L3146 -$                                        
129 D.A.K.S Engineering Guyana L3147 -$                                        
129 D.A.K.S Engineering Guyana L3148 -$                                        
129 D.A.K.S Engineering Guyana L3149 -$                                        
129 D.A.K.S Engineering Guyana L3150 -$                                        
129 D.A.K.S Engineering Guyana L3151 96,081,510$                            
129 D.A.K.S Engineering Guyana L3152 -$                                        
129 D.A.K.S Engineering Guyana L3153 -$                                        
129 D.A.K.S Engineering Guyana L3154 -$                                        
129 D.A.K.S Engineering Guyana L3155 -$                                        
129 D.A.K.S Engineering Guyana L3156 -$                                        
129 D.A.K.S Engineering Guyana L3157 -$                                        
129 D.A.K.S Engineering Guyana L3158 226,055,400$                          
129 D.A.K.S Engineering Guyana L3159 -$                                        
129 D.A.K.S Engineering Guyana L3160 -$                                        



130 C.B General Contracting Services Inc L3132 -$                                        Nafico ✔ ✔ ✔ 2
130 C.B General Contracting Services Inc L3133 -$                                        
130 C.B General Contracting Services Inc L3134 -$                                        
130 C.B General Contracting Services Inc L3135 -$                                        
130 C.B General Contracting Services Inc L3136 -$                                        
130 C.B General Contracting Services Inc L3137 -$                                        
130 C.B General Contracting Services Inc L3138 -$                                        
130 C.B General Contracting Services Inc L3139 -$                                        
130 C.B General Contracting Services Inc L3140 -$                                        
130 C.B General Contracting Services Inc L3141 -$                                        
130 C.B General Contracting Services Inc L3142 -$                                        
130 C.B General Contracting Services Inc L3143 214,677,971$                          
130 C.B General Contracting Services Inc L3144 -$                                        
130 C.B General Contracting Services Inc L3145 -$                                        
130 C.B General Contracting Services Inc L3146 -$                                        
130 C.B General Contracting Services Inc L3147 -$                                        
130 C.B General Contracting Services Inc L3148 -$                                        
130 C.B General Contracting Services Inc L3149 -$                                        
130 C.B General Contracting Services Inc L3150 -$                                        
130 C.B General Contracting Services Inc L3151 88,699,485$                            
130 C.B General Contracting Services Inc L3152 -$                                        
130 C.B General Contracting Services Inc L3153 -$                                        
130 C.B General Contracting Services Inc L3154 -$                                        
130 C.B General Contracting Services Inc L3155 -$                                        
130 C.B General Contracting Services Inc L3156 -$                                        
130 C.B General Contracting Services Inc L3157 -$                                        
130 C.B General Contracting Services Inc L3158 216,445,328$                          
130 C.B General Contracting Services Inc L3159 86,737,455$                            
130 C.B General Contracting Services Inc L3160 375,538,718$                          

131 Prestige General Supplies & Contracting L3132 59,231,550$                            Premier ✔ ✔ ✔ 1
131 Prestige General Supplies & Contracting L3133 60,341,715$                            
131 Prestige General Supplies & Contracting L3134 -$                                        
131 Prestige General Supplies & Contracting L3135 -$                                        
131 Prestige General Supplies & Contracting L3136 53,182,815$                            
131 Prestige General Supplies & Contracting L3137 -$                                        
131 Prestige General Supplies & Contracting L3138 -$                                        



131 Prestige General Supplies & Contracting L3139 76,541,182$                            
131 Prestige General Supplies & Contracting L3140 82,999,226$                            
131 Prestige General Supplies & Contracting L3141 77,000,175$                            
131 Prestige General Supplies & Contracting L3142 64,496,775$                            
131 Prestige General Supplies & Contracting L3143 219,951,120$                          
131 Prestige General Supplies & Contracting L3144 -$                                        
131 Prestige General Supplies & Contracting L3145 -$                                        
131 Prestige General Supplies & Contracting L3146 68,512,605$                            
131 Prestige General Supplies & Contracting L3147 -$                                        
131 Prestige General Supplies & Contracting L3148 -$                                        
131 Prestige General Supplies & Contracting L3149 -$                                        
131 Prestige General Supplies & Contracting L3150 -$                                        
131 Prestige General Supplies & Contracting L3151 86,871,225$                            
131 Prestige General Supplies & Contracting L3152 55,024,830$                            
131 Prestige General Supplies & Contracting L3153 -$                                        
131 Prestige General Supplies & Contracting L3154 -$                                        
131 Prestige General Supplies & Contracting L3155 42,954,359$                            
131 Prestige General Supplies & Contracting L3156 -$                                        
131 Prestige General Supplies & Contracting L3157 -$                                        
131 Prestige General Supplies & Contracting L3158 215,162,550$                          
131 Prestige General Supplies & Contracting L3159 84,297,360$                            
131 Prestige General Supplies & Contracting L3160 380,501,445$                          

132 Ivor Allen L3132 65,219,595$                            Assuria ✔ ✔ ✔ 2
132 Ivor Allen L3133 68,372,115$                            
132 Ivor Allen L3134 46,029,480$                            
132 Ivor Allen L3135 53,870,670$                            
132 Ivor Allen L3136 61,101,180$                            
132 Ivor Allen L3137 45,195,045$                            
132 Ivor Allen L3138 -$                                        
132 Ivor Allen L3139 80,219,682$                            
132 Ivor Allen L3140 86,899,288$                            
132 Ivor Allen L3141 82,971,840$                            
132 Ivor Allen L3142 81,105,045$                            
132 Ivor Allen L3143 -$                                        
132 Ivor Allen L3144 50,973,090$                            
132 Ivor Allen L3145 50,973,090$                            
132 Ivor Allen L3146 75,772,368$                            



132 Ivor Allen L3147 51,896,565$                            
132 Ivor Allen L3148 -$                                        
132 Ivor Allen L3149 -$                                        
132 Ivor Allen L3150 53,441,115$                            
132 Ivor Allen L3151 95,815,880$                            
132 Ivor Allen L3152 61,804,680$                            
132 Ivor Allen L3153 -$                                        
132 Ivor Allen L3154 -$                                        
132 Ivor Allen L3155 -$                                        
132 Ivor Allen L3156 -$                                        
132 Ivor Allen L3157 -$                                        
132 Ivor Allen L3158 -$                                        
132 Ivor Allen L3159 93,847,740$                            
132 Ivor Allen L3160 -$                                        

133 Hoosein's Logistics & Supplies Inc L3132 -$                                        Caricom ✔ ✔ ✔ 1
133 Hoosein's Logistics & Supplies Inc L3133 -$                                        
133 Hoosein's Logistics & Supplies Inc L3134 -$                                        
133 Hoosein's Logistics & Supplies Inc L3135 -$                                        
133 Hoosein's Logistics & Supplies Inc L3136 -$                                        
133 Hoosein's Logistics & Supplies Inc L3137 -$                                        
133 Hoosein's Logistics & Supplies Inc L3138 -$                                        
133 Hoosein's Logistics & Supplies Inc L3139 -$                                        
133 Hoosein's Logistics & Supplies Inc L3140 -$                                        
133 Hoosein's Logistics & Supplies Inc L3141 -$                                        
133 Hoosein's Logistics & Supplies Inc L3142 71,780,100$                            
133 Hoosein's Logistics & Supplies Inc L3143 247,179,735$                          
133 Hoosein's Logistics & Supplies Inc L3144 49,313,250$                            
133 Hoosein's Logistics & Supplies Inc L3145 49,644,735$                            
133 Hoosein's Logistics & Supplies Inc L3146 76,146,210$                            
133 Hoosein's Logistics & Supplies Inc L3147 40,022,850$                            
133 Hoosein's Logistics & Supplies Inc L3148 27,905,325$                            
133 Hoosein's Logistics & Supplies Inc L3149 49,710,985$                            
133 Hoosein's Logistics & Supplies Inc L3150 51,919,035$                            
133 Hoosein's Logistics & Supplies Inc L3151 96,210,450$                            
133 Hoosein's Logistics & Supplies Inc L3152 61,198,620$                            
133 Hoosein's Logistics & Supplies Inc L3153 48,114,700$                            
133 Hoosein's Logistics & Supplies Inc L3154 56,700,539$                            



133 Hoosein's Logistics & Supplies Inc L3155 46,454,932$                            
133 Hoosein's Logistics & Supplies Inc L3156 66,226,691$                            
133 Hoosein's Logistics & Supplies Inc L3157 -$                                        
133 Hoosein's Logistics & Supplies Inc L3158 -$                                        
133 Hoosein's Logistics & Supplies Inc L3159 -$                                        
133 Hoosein's Logistics & Supplies Inc L3160 -$                                        

134 HEB Engineering Inc L3132 63,465,715$                            Assuria ✔ ✔ ✔ 2
134 HEB Engineering Inc L3133 66,678,924$                            
134 HEB Engineering Inc L3134 42,863,546$                            
134 HEB Engineering Inc L3135 50,272,924$                            
134 HEB Engineering Inc L3136 57,727,871$                            
134 HEB Engineering Inc L3137 41,938,352$                            
134 HEB Engineering Inc L3138 -$                                        
134 HEB Engineering Inc L3139 -$                                        
134 HEB Engineering Inc L3140 -$                                        
134 HEB Engineering Inc L3141 -$                                        
134 HEB Engineering Inc L3142 -$                                        
134 HEB Engineering Inc L3143 -$                                        
134 HEB Engineering Inc L3144 -$                                        
134 HEB Engineering Inc L3145 -$                                        
134 HEB Engineering Inc L3146 -$                                        
134 HEB Engineering Inc L3147 -$                                        
134 HEB Engineering Inc L3148 -$                                        
134 HEB Engineering Inc L3149 -$                                        
134 HEB Engineering Inc L3150 -$                                        
134 HEB Engineering Inc L3151 -$                                        
134 HEB Engineering Inc L3152 -$                                        
134 HEB Engineering Inc L3153 -$                                        
134 HEB Engineering Inc L3154 -$                                        
134 HEB Engineering Inc L3155 -$                                        
134 HEB Engineering Inc L3156 -$                                        
134 HEB Engineering Inc L3157 -$                                        
134 HEB Engineering Inc L3158 -$                                        
134 HEB Engineering Inc L3159 -$                                        
134 HEB Engineering Inc L3160 -$                                        



135 Dave's Construction & Supplying 
Establishment L3132 -$                                        Premier ✔ ✔ ✔ 2

135 Dave's Construction & Supplying 
Establishment L3133 -$                                        

135 Dave's Construction & Supplying 
Establishment L3134 -$                                        

135 Dave's Construction & Supplying 
Establishment L3135 -$                                        

135 Dave's Construction & Supplying 
Establishment L3136 -$                                        

135 Dave's Construction & Supplying 
Establishment L3137 -$                                        

135 Dave's Construction & Supplying 
Establishment L3138 -$                                        

135 Dave's Construction & Supplying 
Establishment L3139 65,812,149$                            

135 Dave's Construction & Supplying 
Establishment L3140 75,286,265$                            

135 Dave's Construction & Supplying 
Establishment L3141 -$                                        

135 Dave's Construction & Supplying 
Establishment L3142 -$                                        

135 Dave's Construction & Supplying 
Establishment L3143 -$                                        

135 Dave's Construction & Supplying 
Establishment L3144 40,973,678$                            

135 Dave's Construction & Supplying 
Establishment L3145 40,973,678$                            

135 Dave's Construction & Supplying 
Establishment L3146 -$                                        

135 Dave's Construction & Supplying 
Establishment L3147 33,279,855$                            

135 Dave's Construction & Supplying 
Establishment L3148 21,326,193$                            

135 Dave's Construction & Supplying 
Establishment L3149 -$                                        

135 Dave's Construction & Supplying 
Establishment L3150 -$                                        



135 Dave's Construction & Supplying 
Establishment L3151 -$                                        

135 Dave's Construction & Supplying 
Establishment L3152 -$                                        

135 Dave's Construction & Supplying 
Establishment L3153 -$                                        

135 Dave's Construction & Supplying 
Establishment L3154 -$                                        

135 Dave's Construction & Supplying 
Establishment L3155 -$                                        

135 Dave's Construction & Supplying 
Establishment L3156 -$                                        

135 Dave's Construction & Supplying 
Establishment L3157 -$                                        

135 Dave's Construction & Supplying 
Establishment L3158 203,871,915$                          

135 Dave's Construction & Supplying 
Establishment L3159 -$                                        

135 Dave's Construction & Supplying 
Establishment L3160 -$                                        

136 D&R Grace Business Enterprise L3132 52,217,325$                            Premier ✔ ✔ ✔ 2
136 D&R Grace Business Enterprise L3133 54,539,205$                            
136 D&R Grace Business Enterprise L3134 36,722,585$                            
136 D&R Grace Business Enterprise L3135 42,268,863$                            
136 D&R Grace Business Enterprise L3136 49,165,253$                            
136 D&R Grace Business Enterprise L3137 35,128,433$                            
136 D&R Grace Business Enterprise L3138 46,915,680$                            
136 D&R Grace Business Enterprise L3139 75,354,233$                            
136 D&R Grace Business Enterprise L3140 76,420,855$                            
136 D&R Grace Business Enterprise L3141 65,424,070$                            
136 D&R Grace Business Enterprise L3142 -$                                        
136 D&R Grace Business Enterprise L3143 184,476,071$                          
136 D&R Grace Business Enterprise L3144 41,417,686$                            
136 D&R Grace Business Enterprise L3145 41,945,285$                            
136 D&R Grace Business Enterprise L3146 60,604,157$                            
136 D&R Grace Business Enterprise L3147 -$                                        
136 D&R Grace Business Enterprise L3148 -$                                        



136 D&R Grace Business Enterprise L3149 38,979,704$                            
136 D&R Grace Business Enterprise L3150 44,092,587$                            
136 D&R Grace Business Enterprise L3151 81,157,475$                            
136 D&R Grace Business Enterprise L3152 57,235,059$                            
136 D&R Grace Business Enterprise L3153 -$                                        
136 D&R Grace Business Enterprise L3154 -$                                        
136 D&R Grace Business Enterprise L3155 -$                                        
136 D&R Grace Business Enterprise L3156 -$                                        
136 D&R Grace Business Enterprise L3157 -$                                        
136 D&R Grace Business Enterprise L3158 204,141,353$                          
136 D&R Grace Business Enterprise L3159 88,029,585$                            
136 D&R Grace Business Enterprise L3160 372,801,935$                          

137 Cutting Edge Construction L3132 60,797,800$                            Premier ✔ ✔ ✔ 2
137 Cutting Edge Construction L3133 60,860,600$                            
137 Cutting Edge Construction L3134 42,078,800$                            
137 Cutting Edge Construction L3135 48,992,800$                            
137 Cutting Edge Construction L3136 56,082,200$                            
137 Cutting Edge Construction L3137 42,297,100$                            
137 Cutting Edge Construction L3138 63,132,900$                            
137 Cutting Edge Construction L3139 80,587,819$                            
137 Cutting Edge Construction L3140 86,118,687$                            
137 Cutting Edge Construction L3141 79,603,600$                            
137 Cutting Edge Construction L3142 67,713,000$                            
137 Cutting Edge Construction L3143 240,229,671$                          
137 Cutting Edge Construction L3144 46,419,800$                            
137 Cutting Edge Construction L3145 46,419,800$                            
137 Cutting Edge Construction L3146 70,586,800$                            
137 Cutting Edge Construction L3147 38,756,000$                            
137 Cutting Edge Construction L3148 27,649,800$                            
137 Cutting Edge Construction L3149 -$                                        
137 Cutting Edge Construction L3150 48,135,100$                            
137 Cutting Edge Construction L3151 92,624,000$                            
137 Cutting Edge Construction L3152 57,797,600$                            
137 Cutting Edge Construction L3153 61,727,500$                            
137 Cutting Edge Construction L3154 56,608,828$                            
137 Cutting Edge Construction L3155 -$                                        
137 Cutting Edge Construction L3156 -$                                        



137 Cutting Edge Construction L3157 -$                                        
137 Cutting Edge Construction L3158 213,876,214$                          
137 Cutting Edge Construction L3159 87,561,200$                            
137 Cutting Edge Construction L3160 372,759,529$                          

138 Gopie Investments Inc L3132 59,589,495$                            Caricom ✔ ✔ ✔ 2
138 Gopie Investments Inc L3133 62,588,610$                            
138 Gopie Investments Inc L3134 40,225,973$                            
138 Gopie Investments Inc L3135 48,038,025$                            
138 Gopie Investments Inc L3136 55,267,013$                            
138 Gopie Investments Inc L3137 39,689,160$                            
138 Gopie Investments Inc L3138 50,425,043$                            
138 Gopie Investments Inc L3139 84,920,681$                            
138 Gopie Investments Inc L3140 91,670,352$                            
138 Gopie Investments Inc L3141 75,657,750$                            
138 Gopie Investments Inc L3142 71,227,800$                            
138 Gopie Investments Inc L3143 236,484,525$                          
138 Gopie Investments Inc L3144 44,565,675$                            
138 Gopie Investments Inc L3145 44,605,575$                            
138 Gopie Investments Inc L3146 68,745,810$                            
138 Gopie Investments Inc L3147 39,234,090$                            
138 Gopie Investments Inc L3148 27,917,295$                            
138 Gopie Investments Inc L3149 49,847,753$                            
138 Gopie Investments Inc L3150 47,326,283$                            
138 Gopie Investments Inc L3151 87,699,150$                            
138 Gopie Investments Inc L3152 56,773,500$                            
138 Gopie Investments Inc L3153 50,302,300$                            
138 Gopie Investments Inc L3154 56,104,045$                            
138 Gopie Investments Inc L3155 44,201,603$                            
138 Gopie Investments Inc L3156 64,440,953$                            
138 Gopie Investments Inc L3157 53,649,701$                            
138 Gopie Investments Inc L3158 221,630,550$                          
138 Gopie Investments Inc L3159 87,113,250$                            
138 Gopie Investments Inc L3160 384,725,385$                          

139 Advanced Techniques Engineering & 
Construction Services L3132 -$                                        Caricom ✔ ✔ ✔ 2



139 Advanced Techniques Engineering & 
Construction Services L3133 67,258,787$                            

139 Advanced Techniques Engineering & 
Construction Services L3134 43,486,433$                            

139 Advanced Techniques Engineering & 
Construction Services L3135 51,038,216$                            

139 Advanced Techniques Engineering & 
Construction Services L3136 58,589,685$                            

139 Advanced Techniques Engineering & 
Construction Services L3137 42,493,539$                            

139 Advanced Techniques Engineering & 
Construction Services L3138 -$                                        

139 Advanced Techniques Engineering & 
Construction Services L3139 -$                                        

139 Advanced Techniques Engineering & 
Construction Services L3140 -$                                        

139 Advanced Techniques Engineering & 
Construction Services L3141 -$                                        

139 Advanced Techniques Engineering & 
Construction Services L3142 -$                                        

139 Advanced Techniques Engineering & 
Construction Services L3143 -$                                        

139 Advanced Techniques Engineering & 
Construction Services L3144 48,867,578$                            

139 Advanced Techniques Engineering & 
Construction Services L3145 48,867,578$                            

139 Advanced Techniques Engineering & 
Construction Services L3146 -$                                        

139 Advanced Techniques Engineering & 
Construction Services L3147 -$                                        

139 Advanced Techniques Engineering & 
Construction Services L3148 -$                                        

139 Advanced Techniques Engineering & 
Construction Services L3149 -$                                        

139 Advanced Techniques Engineering & 
Construction Services L3150 -$                                        

139 Advanced Techniques Engineering & 
Construction Services L3151 -$                                        



139 Advanced Techniques Engineering & 
Construction Services L3152 -$                                        

139 Advanced Techniques Engineering & 
Construction Services L3153 -$                                        

139 Advanced Techniques Engineering & 
Construction Services L3154 -$                                        

139 Advanced Techniques Engineering & 
Construction Services L3155 -$                                        

139 Advanced Techniques Engineering & 
Construction Services L3156 -$                                        

139 Advanced Techniques Engineering & 
Construction Services L3157 -$                                        

139 Advanced Techniques Engineering & 
Construction Services L3158 -$                                        

139 Advanced Techniques Engineering & 
Construction Services L3159 -$                                        

139 Advanced Techniques Engineering & 
Construction Services L3160 -$                                        

140 Pantheon Construction Inc L3132 59,823,973$                            Premier ✔ ✔ ✔ 2
140 Pantheon Construction Inc L3133 62,804,556$                            
140 Pantheon Construction Inc L3134 41,891,010$                            
140 Pantheon Construction Inc L3135 47,815,819$                            
140 Pantheon Construction Inc L3136 54,720,068$                            
140 Pantheon Construction Inc L3137 -$                                        
140 Pantheon Construction Inc L3138 -$                                        
140 Pantheon Construction Inc L3139 -$                                        
140 Pantheon Construction Inc L3140 -$                                        
140 Pantheon Construction Inc L3141 -$                                        
140 Pantheon Construction Inc L3142 -$                                        
140 Pantheon Construction Inc L3143 -$                                        
140 Pantheon Construction Inc L3144 -$                                        
140 Pantheon Construction Inc L3145 -$                                        
140 Pantheon Construction Inc L3146 69,984,485$                            
140 Pantheon Construction Inc L3147 -$                                        
140 Pantheon Construction Inc L3148 -$                                        
140 Pantheon Construction Inc L3149 -$                                        
140 Pantheon Construction Inc L3150 -$                                        



140 Pantheon Construction Inc L3151 -$                                        
140 Pantheon Construction Inc L3152 -$                                        
140 Pantheon Construction Inc L3153 -$                                        
140 Pantheon Construction Inc L3154 -$                                        
140 Pantheon Construction Inc L3155 -$                                        
140 Pantheon Construction Inc L3156 74,513,865$                            
140 Pantheon Construction Inc L3157 -$                                        
140 Pantheon Construction Inc L3158 -$                                        
140 Pantheon Construction Inc L3159 -$                                        
140 Pantheon Construction Inc L3160 -$                                        

141 Infinity X Inc L3132 -$                                        Demerara Mutual ✔ ✔ ✔ 2
141 Infinity X Inc L3133 -$                                        
141 Infinity X Inc L3134 -$                                        
141 Infinity X Inc L3135 -$                                        
141 Infinity X Inc L3136 -$                                        
141 Infinity X Inc L3137 -$                                        
141 Infinity X Inc L3138 -$                                        
141 Infinity X Inc L3139 -$                                        
141 Infinity X Inc L3140 -$                                        
141 Infinity X Inc L3141 -$                                        
141 Infinity X Inc L3142 -$                                        
141 Infinity X Inc L3143 240,761,445$                          
141 Infinity X Inc L3144 -$                                        
141 Infinity X Inc L3145 -$                                        
141 Infinity X Inc L3146 -$                                        
141 Infinity X Inc L3147 -$                                        
141 Infinity X Inc L3148 -$                                        
141 Infinity X Inc L3149 -$                                        
141 Infinity X Inc L3150 -$                                        
141 Infinity X Inc L3151 87,142,650$                            
141 Infinity X Inc L3152 -$                                        
141 Infinity X Inc L3153 -$                                        
141 Infinity X Inc L3154 -$                                        
141 Infinity X Inc L3155 -$                                        
141 Infinity X Inc L3156 -$                                        
141 Infinity X Inc L3157 -$                                        
141 Infinity X Inc L3158 -$                                        



141 Infinity X Inc L3159 84,693,210$                            
141 Infinity X Inc L3160 -$                                        

142 Acon Services L3132 -$                                        Premier ✔ ✔ ✔ 2
142 Acon Services L3133 -$                                        
142 Acon Services L3134 -$                                        
142 Acon Services L3135 -$                                        
142 Acon Services L3136 -$                                        
142 Acon Services L3137 -$                                        
142 Acon Services L3138 -$                                        
142 Acon Services L3139 82,402,880$                            
142 Acon Services L3140 89,172,632$                            
142 Acon Services L3141 84,206,115$                            
142 Acon Services L3142 -$                                        
142 Acon Services L3143 245,398,005$                          
142 Acon Services L3144 -$                                        
142 Acon Services L3145 -$                                        
142 Acon Services L3146 -$                                        
142 Acon Services L3147 -$                                        
142 Acon Services L3148 -$                                        
142 Acon Services L3149 -$                                        
142 Acon Services L3150 -$                                        
142 Acon Services L3151 -$                                        
142 Acon Services L3152 -$                                        
142 Acon Services L3153 -$                                        
142 Acon Services L3154 -$                                        
142 Acon Services L3155 -$                                        
142 Acon Services L3156 -$                                        
142 Acon Services L3157 -$                                        
142 Acon Services L3158 225,016,020$                          
142 Acon Services L3159 92,089,515$                            
142 Acon Services L3160 395,116,515$                          

143 Reliance Inc L3132 -$                                        Assuria ✔ ✔ ✔ 2
143 Reliance Inc L3133 -$                                        
143 Reliance Inc L3134 -$                                        
143 Reliance Inc L3135 -$                                        
143 Reliance Inc L3136 -$                                        



143 Reliance Inc L3137 -$                                        
143 Reliance Inc L3138 54,243,945$                            
143 Reliance Inc L3139 85,079,992$                            
143 Reliance Inc L3140 91,047,938$                            
143 Reliance Inc L3141 88,059,930$                            
143 Reliance Inc L3142 71,459,325$                            
143 Reliance Inc L3143 248,211,270$                          
143 Reliance Inc L3144 52,902,728$                            
143 Reliance Inc L3145 -$                                        
143 Reliance Inc L3146 98,819,070$                            
143 Reliance Inc L3147 -$                                        
143 Reliance Inc L3148 -$                                        
143 Reliance Inc L3149 -$                                        
143 Reliance Inc L3150 54,412,418$                            
143 Reliance Inc L3151 101,410,050$                          
143 Reliance Inc L3152 65,349,480$                            
143 Reliance Inc L3153 -$                                        
143 Reliance Inc L3154 -$                                        
143 Reliance Inc L3155 -$                                        
143 Reliance Inc L3156 -$                                        
143 Reliance Inc L3157 57,132,855$                            
143 Reliance Inc L3158 -$                                        
143 Reliance Inc L3159 100,337,160$                          
143 Reliance Inc L3160 402,682,868$                          

144 GD's Construction & Supplies L3132 61,051,331$                            Assuria ✔ ✔ ✔ 2
144 GD's Construction & Supplies L3133 64,337,726$                            
144 GD's Construction & Supplies L3134 41,421,030$                            
144 GD's Construction & Supplies L3135 49,106,453$                            
144 GD's Construction & Supplies L3136 55,033,860$                            
144 GD's Construction & Supplies L3137 39,997,335$                            
144 GD's Construction & Supplies L3138 49,024,395$                            
144 GD's Construction & Supplies L3139 83,051,289$                            
144 GD's Construction & Supplies L3140 87,586,801$                            
144 GD's Construction & Supplies L3141 79,545,690$                            
144 GD's Construction & Supplies L3142 -$                                        
144 GD's Construction & Supplies L3143 235,973,171$                          
144 GD's Construction & Supplies L3144 47,295,098$                            



144 GD's Construction & Supplies L3145 46,943,768$                            
144 GD's Construction & Supplies L3146 75,657,015$                            
144 GD's Construction & Supplies L3147 -$                                        
144 GD's Construction & Supplies L3148 -$                                        
144 GD's Construction & Supplies L3149 31,971,893$                            
144 GD's Construction & Supplies L3150 50,250,060$                            
144 GD's Construction & Supplies L3151 93,738,225$                            
144 GD's Construction & Supplies L3152 59,301,375$                            
144 GD's Construction & Supplies L3153 43,387,560$                            
144 GD's Construction & Supplies L3154 34,846,913$                            
144 GD's Construction & Supplies L3155 33,214,502$                            
144 GD's Construction & Supplies L3156 -$                                        
144 GD's Construction & Supplies L3157 41,487,698$                            
144 GD's Construction & Supplies L3158 224,113,020$                          
144 GD's Construction & Supplies L3159 89,671,995$                            
144 GD's Construction & Supplies L3160 378,105,255$                          

145 Multitech Engineering Services Inc L3132 -$                                        Premier ✔ ✔ ✔ 2
145 Multitech Engineering Services Inc L3133 -$                                        
145 Multitech Engineering Services Inc L3134 -$                                        
145 Multitech Engineering Services Inc L3135 -$                                        
145 Multitech Engineering Services Inc L3136 -$                                        
145 Multitech Engineering Services Inc L3137 -$                                        
145 Multitech Engineering Services Inc L3138 -$                                        
145 Multitech Engineering Services Inc L3139 77,866,828$                            
145 Multitech Engineering Services Inc L3140 81,821,066$                            
145 Multitech Engineering Services Inc L3141 81,992,400$                            
145 Multitech Engineering Services Inc L3142 66,080,175$                            
145 Multitech Engineering Services Inc L3143 241,336,523$                          
145 Multitech Engineering Services Inc L3144 -$                                        
145 Multitech Engineering Services Inc L3145 -$                                        
145 Multitech Engineering Services Inc L3146 73,288,320$                            
145 Multitech Engineering Services Inc L3147 -$                                        
145 Multitech Engineering Services Inc L3148 -$                                        
145 Multitech Engineering Services Inc L3149 -$                                        
145 Multitech Engineering Services Inc L3150 -$                                        
145 Multitech Engineering Services Inc L3151 92,002,050$                            
145 Multitech Engineering Services Inc L3152 -$                                        



145 Multitech Engineering Services Inc L3153 -$                                        
145 Multitech Engineering Services Inc L3154 -$                                        
145 Multitech Engineering Services Inc L3155 -$                                        
145 Multitech Engineering Services Inc L3156 -$                                        
145 Multitech Engineering Services Inc L3157 -$                                        
145 Multitech Engineering Services Inc L3158 225,361,200$                          
145 Multitech Engineering Services Inc L3159 88,570,440$                            
145 Multitech Engineering Services Inc L3160 379,044,098$                          

146 DS Construction Services L3132 56,853,878$                            Assuria ✔ ✔ ✔ 2
146 DS Construction Services L3133 59,882,498$                            
146 DS Construction Services L3134 39,527,355$                            
146 DS Construction Services L3135 46,246,725$                            
146 DS Construction Services L3136 52,779,195$                            
146 DS Construction Services L3137 38,703,788$                            
146 DS Construction Services L3138 43,100,715$                            
146 DS Construction Services L3139 74,902,635$                            
146 DS Construction Services L3140 82,046,838$                            
146 DS Construction Services L3141 69,615,000$                            
146 DS Construction Services L3142 83,356,560$                            
146 DS Construction Services L3143 211,796,489$                          
146 DS Construction Services L3144 41,487,180$                            
146 DS Construction Services L3145 42,753,480$                            
146 DS Construction Services L3146 64,694,994$                            
146 DS Construction Services L3147 47,813,850$                            
146 DS Construction Services L3148 34,057,065$                            
146 DS Construction Services L3149 42,651,945$                            
146 DS Construction Services L3150 46,901,295$                            
146 DS Construction Services L3151 81,867,450$                            
146 DS Construction Services L3152 52,048,710$                            
146 DS Construction Services L3153 45,178,434$                            
146 DS Construction Services L3154 33,098,535$                            
146 DS Construction Services L3155 40,313,910$                            
146 DS Construction Services L3156 60,170,037$                            
146 DS Construction Services L3157 49,256,641$                            
146 DS Construction Services L3158 205,008,120$                          
146 DS Construction Services L3159 81,702,390$                            
146 DS Construction Services L3160 -$                                        



147 Buju Maintenance Services L3132 57,801,240$                            Caricom ✔ ✔ ✔ 2
147 Buju Maintenance Services L3133 61,273,170$                            
147 Buju Maintenance Services L3134 39,856,761$                            
147 Buju Maintenance Services L3135 49,575,141$                            
147 Buju Maintenance Services L3136 54,056,646$                            
147 Buju Maintenance Services L3137 38,820,128$                            
147 Buju Maintenance Services L3138 47,616,597$                            
147 Buju Maintenance Services L3139 -$                                        
147 Buju Maintenance Services L3140 -$                                        
147 Buju Maintenance Services L3141 -$                                        
147 Buju Maintenance Services L3142 -$                                        
147 Buju Maintenance Services L3143 -$                                        
147 Buju Maintenance Services L3144 -$                                        
147 Buju Maintenance Services L3145 -$                                        
147 Buju Maintenance Services L3146 -$                                        
147 Buju Maintenance Services L3147 -$                                        
147 Buju Maintenance Services L3148 -$                                        
147 Buju Maintenance Services L3149 -$                                        
147 Buju Maintenance Services L3150 -$                                        
147 Buju Maintenance Services L3151 -$                                        
147 Buju Maintenance Services L3152 -$                                        
147 Buju Maintenance Services L3153 -$                                        
147 Buju Maintenance Services L3154 -$                                        
147 Buju Maintenance Services L3155 -$                                        
147 Buju Maintenance Services L3156 -$                                        
147 Buju Maintenance Services L3157 -$                                        
147 Buju Maintenance Services L3158 -$                                        
147 Buju Maintenance Services L3159 -$                                        
147 Buju Maintenance Services L3160 -$                                        

148 Vision Engineering Solutions L3132 60,259,500$                            Assuria ✔ ✔ ✔ 2
148 Vision Engineering Solutions L3133 61,562,288$                            
148 Vision Engineering Solutions L3134 40,497,135$                            
148 Vision Engineering Solutions L3135 47,519,640$                            
148 Vision Engineering Solutions L3136 54,467,700$                            
148 Vision Engineering Solutions L3137 38,998,470$                            
148 Vision Engineering Solutions L3138 50,412,705$                            



148 Vision Engineering Solutions L3139 -$                                        
148 Vision Engineering Solutions L3140 -$                                        
148 Vision Engineering Solutions L3141 -$                                        
148 Vision Engineering Solutions L3142 -$                                        
148 Vision Engineering Solutions L3143 -$                                        
148 Vision Engineering Solutions L3144 45,126,533$                            
148 Vision Engineering Solutions L3145 45,807,983$                            
148 Vision Engineering Solutions L3146 -$                                        
148 Vision Engineering Solutions L3147 37,329,495$                            
148 Vision Engineering Solutions L3148 26,394,900$                            
148 Vision Engineering Solutions L3149 47,455,472$                            
148 Vision Engineering Solutions L3150 48,182,978$                            
148 Vision Engineering Solutions L3151 89,885,880$                            
148 Vision Engineering Solutions L3152 56,671,230$                            
148 Vision Engineering Solutions L3153 46,550,400$                            
148 Vision Engineering Solutions L3154 54,465,940$                            
148 Vision Engineering Solutions L3155 42,918,764$                            
148 Vision Engineering Solutions L3156 63,816,900$                            
148 Vision Engineering Solutions L3157 51,289,088$                            
148 Vision Engineering Solutions L3158 -$                                        
148 Vision Engineering Solutions L3159 -$                                        
148 Vision Engineering Solutions L3160 -$                                        

149 C&L Construction Inc L3132 -$                                        Premier ✔ ✔ ✔ 2
149 C&L Construction Inc L3133 -$                                        
149 C&L Construction Inc L3134 -$                                        
149 C&L Construction Inc L3135 -$                                        
149 C&L Construction Inc L3136 -$                                        
149 C&L Construction Inc L3137 -$                                        
149 C&L Construction Inc L3138 -$                                        
149 C&L Construction Inc L3139 -$                                        
149 C&L Construction Inc L3140 -$                                        
149 C&L Construction Inc L3141 -$                                        
149 C&L Construction Inc L3142 -$                                        
149 C&L Construction Inc L3143 238,162,425$                          
149 C&L Construction Inc L3144 -$                                        
149 C&L Construction Inc L3145 -$                                        
149 C&L Construction Inc L3146 -$                                        



149 C&L Construction Inc L3147 -$                                        
149 C&L Construction Inc L3148 -$                                        
149 C&L Construction Inc L3149 -$                                        
149 C&L Construction Inc L3150 -$                                        
149 C&L Construction Inc L3151 -$                                        
149 C&L Construction Inc L3152 -$                                        
149 C&L Construction Inc L3153 -$                                        
149 C&L Construction Inc L3154 -$                                        
149 C&L Construction Inc L3155 -$                                        
149 C&L Construction Inc L3156 -$                                        
149 C&L Construction Inc L3157 -$                                        
149 C&L Construction Inc L3158 221,520,420$                          
149 C&L Construction Inc L3159 -$                                        
149 C&L Construction Inc L3160 388,452,600$                          

150 C. Jorree Farming & Contracting Services L3132 62,503,875$                            Caricom ✔ ✔ ✔ 1
150 C. Jorree Farming & Contracting Services L3133 65,448,469$                            
150 C. Jorree Farming & Contracting Services L3134 43,128,015$                            
150 C. Jorree Farming & Contracting Services L3135 50,036,438$                            
150 C. Jorree Farming & Contracting Services L3136 57,727,530$                            
150 C. Jorree Farming & Contracting Services L3137 42,458,824$                            
150 C. Jorree Farming & Contracting Services L3138 51,160,515$                            
150 C. Jorree Farming & Contracting Services L3139 78,381,912$                            
150 C. Jorree Farming & Contracting Services L3140 86,045,526$                            
150 C. Jorree Farming & Contracting Services L3141 77,555,835$                            
150 C. Jorree Farming & Contracting Services L3142 -$                                        
150 C. Jorree Farming & Contracting Services L3143 231,174,871$                          
150 C. Jorree Farming & Contracting Services L3144 46,865,543$                            
150 C. Jorree Farming & Contracting Services L3145 47,545,943$                            
150 C. Jorree Farming & Contracting Services L3146 72,215,430$                            
150 C. Jorree Farming & Contracting Services L3147 -$                                        
150 C. Jorree Farming & Contracting Services L3148 -$                                        
150 C. Jorree Farming & Contracting Services L3149 45,730,083$                            
150 C. Jorree Farming & Contracting Services L3150 49,302,855$                            
150 C. Jorree Farming & Contracting Services L3151 89,769,120$                            
150 C. Jorree Farming & Contracting Services L3152 57,442,035$                            
150 C. Jorree Farming & Contracting Services L3153 45,622,100$                            
150 C. Jorree Farming & Contracting Services L3154 52,379,870$                            



150 C. Jorree Farming & Contracting Services L3155 42,678,185$                            
150 C. Jorree Farming & Contracting Services L3156 61,696,615$                            
150 C. Jorree Farming & Contracting Services L3157 51,098,660$                            
150 C. Jorree Farming & Contracting Services L3158 218,346,030$                          
150 C. Jorree Farming & Contracting Services L3159 87,565,905$                            
150 C. Jorree Farming & Contracting Services L3160 382,111,800$                          

151 RS Enterprise Inc L3132 61,019,123$                            Premier ✔ ✔ ✔ 2
151 RS Enterprise Inc L3133 64,267,245$                            
151 RS Enterprise Inc L3134 42,425,408$                            
151 RS Enterprise Inc L3135 49,271,460$                            
151 RS Enterprise Inc L3136 56,931,053$                            
151 RS Enterprise Inc L3137 41,128,973$                            
151 RS Enterprise Inc L3138 -$                                        
151 RS Enterprise Inc L3139 -$                                        
151 RS Enterprise Inc L3140 -$                                        
151 RS Enterprise Inc L3141 -$                                        
151 RS Enterprise Inc L3142 -$                                        
151 RS Enterprise Inc L3143 -$                                        
151 RS Enterprise Inc L3144 -$                                        
151 RS Enterprise Inc L3145 -$                                        
151 RS Enterprise Inc L3146 -$                                        
151 RS Enterprise Inc L3147 -$                                        
151 RS Enterprise Inc L3148 -$                                        
151 RS Enterprise Inc L3149 -$                                        
151 RS Enterprise Inc L3150 -$                                        
151 RS Enterprise Inc L3151 -$                                        
151 RS Enterprise Inc L3152 -$                                        
151 RS Enterprise Inc L3153 -$                                        
151 RS Enterprise Inc L3154 -$                                        
151 RS Enterprise Inc L3155 -$                                        
151 RS Enterprise Inc L3156 -$                                        
151 RS Enterprise Inc L3157 -$                                        
151 RS Enterprise Inc L3158 -$                                        
151 RS Enterprise Inc L3159 -$                                        
151 RS Enterprise Inc L3160 -$                                        

152 Orbit Enterprise L3132 61,457,576$                            1,440,000$            Assuria ✓ ✓ ✓ 2



152 Orbit Enterprise L3133 64,620,596$                            1,515,000$            
152 Orbit Enterprise L3134 42,840,893$                            990,000$               
152 Orbit Enterprise L3135 49,723,853$                            1,170,000$            
152 Orbit Enterprise L3136 57,176,228$                            1,335,000$            
152 Orbit Enterprise L3137 42,400,234$                            975,000$               
152 Orbit Enterprise L3138 52,067,505$                            1,260,000$            
152 Orbit Enterprise L3139 85,956,081$                            1,920,000$            
152 Orbit Enterprise L3140 90,450,044$                            2,055,000$            
152 Orbit Enterprise L3141 83,866,293$                            1,875,000$            
152 Orbit Enterprise L3142 78,619,275$                            1,620,000$            
152 Orbit Enterprise L3143 247,237,361$                          5,565,000$            
152 Orbit Enterprise L3144 49,107,608$                            1,125,000$            
152 Orbit Enterprise L3145 48,732,128$                            1,125,000$            
152 Orbit Enterprise L3146 75,524,033$                            1,725,000$            
152 Orbit Enterprise L3147 41,452,740$                            900,000$               
152 Orbit Enterprise L3148 27,773,235$                            630,000$               
152 Orbit Enterprise L3149 45,403,104$                            1,125,000$            
152 Orbit Enterprise L3150 52,562,033$                            1,170,000$            
152 Orbit Enterprise L3151 96,545,033$                            2,175,000$            
152 Orbit Enterprise L3152 62,583,518$                            1,380,000$            
152 Orbit Enterprise L3153 44,840,471$                            1,095,000$            
152 Orbit Enterprise L3154 53,238,670$                            1,290,000$            
152 Orbit Enterprise L3155 45,093,994$                            1,050,000$            
152 Orbit Enterprise L3156 65,670,035$                            1,500,000$            
152 Orbit Enterprise L3157 52,628,489$                            1,245,000$            
152 Orbit Enterprise L3158 227,654,723$                          5,160,000$            
152 Orbit Enterprise L3159 93,024,383$                            2,085,000$            
152 Orbit Enterprise L3160 404,333,700$                          9,150,000$            

153 LJ Construction L3132 -$                                        -$                       Caricom ✓ ✓ ✓ 2
153 LJ Construction L3133 -$                                        -$                       
153 LJ Construction L3134 38,498,250$                            577,474$               
153 LJ Construction L3135 45,031,613$                            675,474$               
153 LJ Construction L3136 51,429,315$                            771,440$               
153 LJ Construction L3137 37,512,563$                            562,688$               
153 LJ Construction L3138 -$                                        -$                       
153 LJ Construction L3139 -$                                        -$                       
153 LJ Construction L3140 -$                                        -$                       



153 LJ Construction L3141 -$                                        -$                       
153 LJ Construction L3142 -$                                        -$                       
153 LJ Construction L3143 -$                                        -$                       
153 LJ Construction L3144 -$                                        -$                       
153 LJ Construction L3145 -$                                        -$                       
153 LJ Construction L3146 -$                                        -$                       
153 LJ Construction L3147 -$                                        -$                       
153 LJ Construction L3148 -$                                        -$                       
153 LJ Construction L3149 -$                                        -$                       
153 LJ Construction L3150 -$                                        -$                       
153 LJ Construction L3151 -$                                        -$                       
153 LJ Construction L3152 -$                                        -$                       
153 LJ Construction L3153 -$                                        -$                       
153 LJ Construction L3154 -$                                        -$                       
153 LJ Construction L3155 -$                                        -$                       
153 LJ Construction L3156 -$                                        -$                       
153 LJ Construction L3157 -$                                        -$                       
153 LJ Construction L3158 -$                                        -$                       
153 LJ Construction L3159 -$                                        -$                       
153 LJ Construction L3160 -$                                        -$                       

154 IBRACORP L3132 59,618,606$                            963,612$               Premium ✓ ✓ ✓ 2
154 IBRACORP L3133 63,963,900$                            1,012,868$            
154 IBRACORP L3134 -$                                        -$                       
154 IBRACORP L3135 -$                                        -$                       
154 IBRACORP L3136 56,056,088$                            888,745$               
154 IBRACORP L3137 -$                                        -$                       
154 IBRACORP L3138 -$                                        -$                       
154 IBRACORP L3139 -$                                        -$                       
154 IBRACORP L3140 -$                                        -$                       
154 IBRACORP L3141 -$                                        -$                       
154 IBRACORP L3142 -$                                        -$                       
154 IBRACORP L3143 -$                                        -$                       
154 IBRACORP L3144 -$                                        -$                       
154 IBRACORP L3145 -$                                        -$                       
154 IBRACORP L3146 -$                                        -$                       
154 IBRACORP L3147 -$                                        -$                       
154 IBRACORP L3148 -$                                        -$                       



154 IBRACORP L3149 -$                                        -$                       
154 IBRACORP L3150 -$                                        -$                       
154 IBRACORP L3151 90,419,070$                            1,451,660$            
154 IBRACORP L3152 -$                                        -$                       
154 IBRACORP L3153 -$                                        -$                       
154 IBRACORP L3154 -$                                        -$                       
154 IBRACORP L3155 -$                                        -$                       
154 IBRACORP L3156 -$                                        -$                       
154 IBRACORP L3157 -$                                        -$                       
154 IBRACORP L3158 -$                                        -$                       
154 IBRACORP L3159 -$                                        -$                       
154 IBRACORP L3160 -$                                        -$                       

155 Four Brothers Trucking & General 
Construction Services L3132 -$                                        -$                       Nafico ✓ ✓ ✓ 2

155 Four Brothers Trucking & General 
Construction Services L3133 -$                                        -$                       

155 Four Brothers Trucking & General 
Construction Services L3134 -$                                        -$                       

155 Four Brothers Trucking & General 
Construction Services L3135 -$                                        -$                       

155 Four Brothers Trucking & General 
Construction Services L3136 -$                                        -$                       

155 Four Brothers Trucking & General 
Construction Services L3137 -$                                        -$                       

155 Four Brothers Trucking & General 
Construction Services L3138 -$                                        -$                       

155 Four Brothers Trucking & General 
Construction Services L3139 -$                                        -$                       

155 Four Brothers Trucking & General 
Construction Services L3140 -$                                        -$                       

155 Four Brothers Trucking & General 
Construction Services L3141 82,711,755$                            1,245,173$            

155 Four Brothers Trucking & General 
Construction Services L3142 -$                                        -$                       

155 Four Brothers Trucking & General 
Construction Services L3143 -$                                        -$                       



155 Four Brothers Trucking & General 
Construction Services L3144 48,871,174$                            745,050$               

155 Four Brothers Trucking & General 
Construction Services L3145 48,871,174$                            745,050$               

155 Four Brothers Trucking & General 
Construction Services L3146 75,011,685$                            1,154,770$            

155 Four Brothers Trucking & General 
Construction Services L3147 -$                                        -$                       

155 Four Brothers Trucking & General 
Construction Services L3148 -$                                        -$                       

155 Four Brothers Trucking & General 
Construction Services L3149 -$                                        -$                       

155 Four Brothers Trucking & General 
Construction Services L3150 -$                                        -$                       

155 Four Brothers Trucking & General 
Construction Services L3151 -$                                        -$                       

155 Four Brothers Trucking & General 
Construction Services L3152 -$                                        -$                       

155 Four Brothers Trucking & General 
Construction Services L3153 -$                                        -$                       

155 Four Brothers Trucking & General 
Construction Services L3154 51,295,998$                            855,441$               

155 Four Brothers Trucking & General 
Construction Services L3155 -$                                        -$                       

155 Four Brothers Trucking & General 
Construction Services L3156 -$                                        -$                       

155 Four Brothers Trucking & General 
Construction Services L3157 -$                                        -$                       

155 Four Brothers Trucking & General 
Construction Services L3158 -$                                        -$                       

155 Four Brothers Trucking & General 
Construction Services L3159 -$                                        -$                       

155 Four Brothers Trucking & General 
Construction Services L3160 298,496,850$                          6,099,183$            

156 R&C Construction Inc. L3132 -$                                        -$                       Premier ✓ ✓ ✓ 2
156 R&C Construction Inc. L3133 -$                                        -$                       
156 R&C Construction Inc. L3134 -$                                        -$                       



156 R&C Construction Inc. L3135 -$                                        -$                       
156 R&C Construction Inc. L3136 -$                                        -$                       
156 R&C Construction Inc. L3137 -$                                        -$                       
156 R&C Construction Inc. L3138 -$                                        -$                       
156 R&C Construction Inc. L3139 85,262,173$                            1,279,666$            
156 R&C Construction Inc. L3140 -$                                        -$                       
156 R&C Construction Inc. L3141 -$                                        -$                       
156 R&C Construction Inc. L3142 -$                                        -$                       
156 R&C Construction Inc. L3143 -$                                        -$                       
156 R&C Construction Inc. L3144 -$                                        -$                       
156 R&C Construction Inc. L3145 -$                                        -$                       
156 R&C Construction Inc. L3146 -$                                        -$                       
156 R&C Construction Inc. L3147 -$                                        -$                       
156 R&C Construction Inc. L3148 -$                                        -$                       
156 R&C Construction Inc. L3149 -$                                        -$                       
156 R&C Construction Inc. L3150 -$                                        -$                       
156 R&C Construction Inc. L3151 -$                                        -$                       
156 R&C Construction Inc. L3152 -$                                        -$                       
156 R&C Construction Inc. L3153 -$                                        -$                       
156 R&C Construction Inc. L3154 -$                                        -$                       
156 R&C Construction Inc. L3155 -$                                        -$                       
156 R&C Construction Inc. L3156 -$                                        -$                       
156 R&C Construction Inc. L3157 -$                                        -$                       
156 R&C Construction Inc. L3158 -$                                        -$                       
156 R&C Construction Inc. L3159 -$                                        -$                       
156 R&C Construction Inc. L3160 -$                                        -$                       

157 P.P Building Contracting L3132 63,362,828$                            ✓ ✓ ✓ 2
157 P.P Building Contracting L3133 65,879,730$                            
157 P.P Building Contracting L3134 42,251,790$                            
157 P.P Building Contracting L3135 49,899,990$                            
157 P.P Building Contracting L3136 57,425,760$                            
157 P.P Building Contracting L3137 41,176,905$                            
157 P.P Building Contracting L3138 52,825,815$                            
157 P.P Building Contracting L3139 82,610,019$                            
157 P.P Building Contracting L3140 85,569,789$                            
157 P.P Building Contracting L3141 82,258,680$                            
157 P.P Building Contracting L3142 68,332,950$                            



157 P.P Building Contracting L3143 240,226,515$                          
157 P.P Building Contracting L3144 44,541,840$                            
157 P.P Building Contracting L3145 45,370,815$                            
157 P.P Building Contracting L3146 70,761,600$                            
157 P.P Building Contracting L3147 39,653,250$                            
157 P.P Building Contracting L3148 27,918,450$                            
157 P.P Building Contracting L3149 44,219,130$                            
157 P.P Building Contracting L3150 47,014,905$                            
157 P.P Building Contracting L3151 89,466,300$                            
157 P.P Building Contracting L3152 56,277,480$                            
157 P.P Building Contracting L3153 45,940,120$                            
157 P.P Building Contracting L3154 52,615,700$                            
157 P.P Building Contracting L3155 44,579,035$                            
157 P.P Building Contracting L3156 59,995,835$                            
157 P.P Building Contracting L3157 51,133,122$                            
157 P.P Building Contracting L3158 213,021,075$                          
157 P.P Building Contracting L3159 87,363,360$                            
157 P.P Building Contracting L3160 356,191,530$                          

158 Solid Rock Infrastructure L3132 -$                                        -$                       Premier ✓ ✓ ✓ 2
158 Solid Rock Infrastructure L3133 68,623,078$                            1,012,868$            
158 Solid Rock Infrastructure L3134 44,413,688$                            663,601$               
158 Solid Rock Infrastructure L3135 51,609,810$                            777,141$               
158 Solid Rock Infrastructure L3136 59,034,675$                            888,745$               
158 Solid Rock Infrastructure L3137 42,617,702$                            647,459$               
158 Solid Rock Infrastructure L3138 53,383,260$                            835,945$               
158 Solid Rock Infrastructure L3139 83,026,696$                            1,279,666$            
158 Solid Rock Infrastructure L3140 87,905,107$                            1,369,570$            
158 Solid Rock Infrastructure L3141 83,924,505$                            1,245,173$            
158 Solid Rock Infrastructure L3142 69,088,005$                            1,077,076$            
158 Solid Rock Infrastructure L3143 243,203,700$                          3,712,338$            
158 Solid Rock Infrastructure L3144 48,866,843$                            745,050$               
158 Solid Rock Infrastructure L3145 48,328,193$                            745,050$               
158 Solid Rock Infrastructure L3146 74,460,950$                            1,154,770$            
158 Solid Rock Infrastructure L3147 43,166,130$                            604,037$               
158 Solid Rock Infrastructure L3148 27,889,155$                            420,132$               
158 Solid Rock Infrastructure L3149 -$                                        -$                       
158 Solid Rock Infrastructure L3150 50,712,218$                            779,460$               



158 Solid Rock Infrastructure L3151 92,369,078$                            1,451,660$            
158 Solid Rock Infrastructure L3152 55,524,368$                            922,269$               
158 Solid Rock Infrastructure L3153 -$                                        -$                       
158 Solid Rock Infrastructure L3154 -$                                        -$                       
158 Solid Rock Infrastructure L3155 -$                                        -$                       
158 Solid Rock Infrastructure L3156 -$                                        -$                       
158 Solid Rock Infrastructure L3157 -$                                        -$                       
158 Solid Rock Infrastructure L3158 228,675,818$                          3,443,667$            
158 Solid Rock Infrastructure L3159 90,248,343$                            1,389,964$            
158 Solid Rock Infrastructure L3160 -$                                        -$                       

159 S & A General Investment and Construction L3132 -$                                        -$                       Premier ✓ ✓ ✓ 2
159 S & A General Investment and Construction L3133 64,307,276$                            964,609$               
159 S & A General Investment and Construction L3134 41,648,985$                            624,735$               
159 S & A General Investment and Construction L3135 48,858,784$                            732,882$               
159 S & A General Investment and Construction L3136 841,187$               
159 S & A General Investment and Construction L3137 40,680,071$                            610,201$               
159 S & A General Investment and Construction L3138 53,057,025$                            795,855$               
159 S & A General Investment and Construction L3139 -$                                        -$                       
159 S & A General Investment and Construction L3140 -$                                        -$                       
159 S & A General Investment and Construction L3141 -$                                        -$                       
159 S & A General Investment and Construction L3142 -$                                        -$                       
159 S & A General Investment and Construction L3143 -$                                        -$                       
159 S & A General Investment and Construction L3144 -$                                        -$                       
159 S & A General Investment and Construction L3145 -$                                        -$                       
159 S & A General Investment and Construction L3146 70,973,280$                            713,332$               
159 S & A General Investment and Construction L3147 -$                                        -$                       
159 S & A General Investment and Construction L3148 -$                                        -$                       
159 S & A General Investment and Construction L3149 -$                                        -$                       
159 S & A General Investment and Construction L3150 47,555,445$                            1,064,599$            
159 S & A General Investment and Construction L3151 -$                                        -$                       
159 S & A General Investment and Construction L3152 -$                                        -$                       
159 S & A General Investment and Construction L3153 -$                                        -$                       
159 S & A General Investment and Construction L3154 -$                                        -$                       
159 S & A General Investment and Construction L3155 -$                                        -$                       
159 S & A General Investment and Construction L3156 -$                                        -$                       
159 S & A General Investment and Construction L3157 -$                                        -$                       
159 S & A General Investment and Construction L3158 -$                                        -$                       
159 S & A General Investment and Construction L3159 -$                                        -$                       



159 S & A General Investment and Construction L3160 -$                                        -$                       

160 John Ramanand Enterprise L3132 60,564,604$                            ✓ ✓ ✓ 2
160 John Ramanand Enterprise L3133 65,677,579$                            
160 John Ramanand Enterprise L3134 -$                                        
160 John Ramanand Enterprise L3135 55,075,902$                            
160 John Ramanand Enterprise L3136 56,008,890$                            
160 John Ramanand Enterprise L3137 -$                                        
160 John Ramanand Enterprise L3138 -$                                        
160 John Ramanand Enterprise L3139 -$                                        
160 John Ramanand Enterprise L3140 -$                                        
160 John Ramanand Enterprise L3141 -$                                        
160 John Ramanand Enterprise L3142 -$                                        
160 John Ramanand Enterprise L3143 -$                                        
160 John Ramanand Enterprise L3144 -$                                        
160 John Ramanand Enterprise L3145 -$                                        
160 John Ramanand Enterprise L3146 -$                                        
160 John Ramanand Enterprise L3147 -$                                        
160 John Ramanand Enterprise L3148 -$                                        
160 John Ramanand Enterprise L3149 -$                                        
160 John Ramanand Enterprise L3150 -$                                        
160 John Ramanand Enterprise L3151 -$                                        
160 John Ramanand Enterprise L3152 -$                                        
160 John Ramanand Enterprise L3153 -$                                        
160 John Ramanand Enterprise L3154 -$                                        
160 John Ramanand Enterprise L3155 -$                                        
160 John Ramanand Enterprise L3156 -$                                        
160 John Ramanand Enterprise L3157 -$                                        
160 John Ramanand Enterprise L3158 -$                                        
160 John Ramanand Enterprise L3159 -$                                        
160 John Ramanand Enterprise L3160 -$                                        

161 Maverick Contracting Services L3132 -$                                        -$                       Premier ✓ ✓ ✓ 2
161 Maverick Contracting Services L3133 -$                                        -$                       
161 Maverick Contracting Services L3134 39,658,605$                            663,601$               
161 Maverick Contracting Services L3135 -$                                        -$                       
161 Maverick Contracting Services L3136 -$                                        -$                       
161 Maverick Contracting Services L3137 38,906,070$                            647,459$               

No Bid Security Seen



161 Maverick Contracting Services L3138 -$                                        -$                       
161 Maverick Contracting Services L3139 -$                                        -$                       
161 Maverick Contracting Services L3140 -$                                        -$                       
161 Maverick Contracting Services L3141 -$                                        -$                       
161 Maverick Contracting Services L3142 -$                                        -$                       
161 Maverick Contracting Services L3143 -$                                        -$                       
161 Maverick Contracting Services L3144 -$                                        -$                       
161 Maverick Contracting Services L3145 -$                                        -$                       
161 Maverick Contracting Services L3146 -$                                        -$                       
161 Maverick Contracting Services L3147 37,735,425$                            604,037$               
161 Maverick Contracting Services L3148 25,548,495$                            420,132$               
161 Maverick Contracting Services L3149 -$                                        -$                       
161 Maverick Contracting Services L3150 -$                                        -$                       
161 Maverick Contracting Services L3151 -$                                        -$                       
161 Maverick Contracting Services L3152 -$                                        -$                       
161 Maverick Contracting Services L3153 -$                                        -$                       
161 Maverick Contracting Services L3154 -$                                        -$                       
161 Maverick Contracting Services L3155 -$                                        -$                       
161 Maverick Contracting Services L3156 -$                                        -$                       
161 Maverick Contracting Services L3157 -$                                        -$                       
161 Maverick Contracting Services L3158 -$                                        -$                       
161 Maverick Contracting Services L3159 -$                                        -$                       
161 Maverick Contracting Services L3160 -$                                        -$                       

162 SM Investment and Logistics Services L3132 -$                                        -$                       Premier ✓ ✓ ✓ 1
162 SM Investment and Logistics Services L3133 -$                                        -$                       
162 SM Investment and Logistics Services L3134 -$                                        -$                       
162 SM Investment and Logistics Services L3135 -$                                        -$                       
162 SM Investment and Logistics Services L3136 -$                                        -$                       
162 SM Investment and Logistics Services L3137 -$                                        -$                       
162 SM Investment and Logistics Services L3138 -$                                        -$                       
162 SM Investment and Logistics Services L3139 -$                                        -$                       
162 SM Investment and Logistics Services L3140 -$                                        -$                       
162 SM Investment and Logistics Services L3141 93,229,248$                            1,245,173$            
162 SM Investment and Logistics Services L3142 -$                                        -$                       
162 SM Investment and Logistics Services L3143 -$                                        -$                       
162 SM Investment and Logistics Services L3144 -$                                        -$                       
162 SM Investment and Logistics Services L3145 -$                                        -$                       



162 SM Investment and Logistics Services L3146 -$                                        -$                       
162 SM Investment and Logistics Services L3147 -$                                        -$                       
162 SM Investment and Logistics Services L3148 -$                                        -$                       
162 SM Investment and Logistics Services L3149 -$                                        -$                       
162 SM Investment and Logistics Services L3150 -$                                        -$                       
162 SM Investment and Logistics Services L3151 -$                                        -$                       
162 SM Investment and Logistics Services L3152 -$                                        -$                       
162 SM Investment and Logistics Services L3153 -$                                        -$                       
162 SM Investment and Logistics Services L3154 -$                                        -$                       
162 SM Investment and Logistics Services L3155 -$                                        -$                       
162 SM Investment and Logistics Services L3156 -$                                        -$                       
162 SM Investment and Logistics Services L3157 -$                                        -$                       
162 SM Investment and Logistics Services L3158 -$                                        -$                       
162 SM Investment and Logistics Services L3159 -$                                        -$                       
162 SM Investment and Logistics Services L3160 -$                                        -$                       

163 Anwar's Logistics & Construction Company L3132 63,152,805$                            No Bid Security Seen ✓ ✓ ✓ 2
163 Anwar's Logistics & Construction Company L3133 65,137,944$                            
163 Anwar's Logistics & Construction Company L3134 42,537,203$                            
163 Anwar's Logistics & Construction Company L3135 49,598,855$                            
163 Anwar's Logistics & Construction Company L3136 59,185,991$                            
163 Anwar's Logistics & Construction Company L3137 43,566,041$                            
163 Anwar's Logistics & Construction Company L3138 59,914,508$                            
163 Anwar's Logistics & Construction Company L3139 85,033,445$                            
163 Anwar's Logistics & Construction Company L3140 89,422,732$                            
163 Anwar's Logistics & Construction Company L3141 81,102,782$                            
163 Anwar's Logistics & Construction Company L3142 85,803,345$                            
163 Anwar's Logistics & Construction Company L3143 229,148,338$                          
163 Anwar's Logistics & Construction Company L3144 48,938,439$                            
163 Anwar's Logistics & Construction Company L3145 48,938,439$                            
163 Anwar's Logistics & Construction Company L3146 74,712,233$                            
163 Anwar's Logistics & Construction Company L3147 60,253,567$                            
163 Anwar's Logistics & Construction Company L3148 34,408,931$                            
163 Anwar's Logistics & Construction Company L3149 44,464,890$                            
163 Anwar's Logistics & Construction Company L3150 50,027,250$                            
163 Anwar's Logistics & Construction Company L3151 94,725,630$                            
163 Anwar's Logistics & Construction Company L3152 59,314,452$                            
163 Anwar's Logistics & Construction Company L3153 52,558,359$                            
163 Anwar's Logistics & Construction Company L3154 55,125,643$                            



163 Anwar's Logistics & Construction Company L3155 41,782,477$                            
163 Anwar's Logistics & Construction Company L3156 61,687,596$                            
163 Anwar's Logistics & Construction Company L3157 54,558,460$                            
163 Anwar's Logistics & Construction Company L3158 216,418,448$                          
163 Anwar's Logistics & Construction Company L3159 89,446,175$                            
163 Anwar's Logistics & Construction Company L3160 301,137,776$                          

164 Connecting Guy L3132 -$                                        -$                       Premier ✓ X ✓ 2
164 Connecting Guy L3133 -$                                        -$                       
164 Connecting Guy L3134 43,955,783$                            663,601$               
164 Connecting Guy L3135 -$                                        -$                       
164 Connecting Guy L3136 -$                                        -$                       
164 Connecting Guy L3137 42,714,551$                            647,459$               
164 Connecting Guy L3138 -$                                        -$                       
164 Connecting Guy L3139 -$                                        -$                       
164 Connecting Guy L3140 -$                                        -$                       
164 Connecting Guy L3141 -$                                        -$                       
164 Connecting Guy L3142 -$                                        -$                       
164 Connecting Guy L3143 -$                                        -$                       
164 Connecting Guy L3144 -$                                        -$                       
164 Connecting Guy L3145 49,553,595$                            745,050$               
164 Connecting Guy L3146 -$                                        -$                       
164 Connecting Guy L3147 44,236,395$                            604,037$               
164 Connecting Guy L3148 30,016,875$                            420,132$               
164 Connecting Guy L3149 -$                                        -$                       
164 Connecting Guy L3150 -$                                        -$                       
164 Connecting Guy L3151 -$                                        -$                       
164 Connecting Guy L3152 -$                                        -$                       
164 Connecting Guy L3153 -$                                        -$                       
164 Connecting Guy L3154 -$                                        -$                       
164 Connecting Guy L3155 -$                                        -$                       
164 Connecting Guy L3156 -$                                        -$                       
164 Connecting Guy L3157 -$                                        -$                       
164 Connecting Guy L3158 -$                                        -$                       
164 Connecting Guy L3159 -$                                        -$                       
164 Connecting Guy L3160 -$                                        -$                       

165 Delta Construction Services L3132 57,531,180$                            963,612$               Premier ✓ ✓ ✓ 2



165 Delta Construction Services L3133 60,433,800$                            1,012,868$            
165 Delta Construction Services L3134 39,711,105$                            663,601$               
165 Delta Construction Services L3135 46,622,940$                            777,141$               
165 Delta Construction Services L3136 53,318,370$                            888,745$               
165 Delta Construction Services L3137 38,958,570$                            647,459$               
165 Delta Construction Services L3138 49,839,300$                            835,945$               
165 Delta Construction Services L3139 76,890,450$                            1,279,666$            
165 Delta Construction Services L3140 -$                                        -$                       
165 Delta Construction Services L3141 -$                                        -$                       
165 Delta Construction Services L3142 -$                                        -$                       
165 Delta Construction Services L3143 -$                                        -$                       
165 Delta Construction Services L3144 -$                                        -$                       
165 Delta Construction Services L3145 -$                                        -$                       
165 Delta Construction Services L3146 -$                                        -$                       
165 Delta Construction Services L3147 -$                                        -$                       
165 Delta Construction Services L3148 -$                                        -$                       
165 Delta Construction Services L3149 -$                                        -$                       
165 Delta Construction Services L3150 -$                                        -$                       
165 Delta Construction Services L3151 -$                                        -$                       
165 Delta Construction Services L3152 -$                                        -$                       
165 Delta Construction Services L3153 -$                                        -$                       
165 Delta Construction Services L3154 -$                                        -$                       
165 Delta Construction Services L3155 -$                                        -$                       
165 Delta Construction Services L3156 -$                                        -$                       
165 Delta Construction Services L3157 -$                                        -$                       
165 Delta Construction Services L3158 -$                                        -$                       
165 Delta Construction Services L3159 -$                                        -$                       
165 Delta Construction Services L3160 -$                                        -$                       

166 Yhadram & Sons Contruction Establishment L3132  $                           58,321,410  Caricom  ✔ ✔ ✔ 2
166 Yhadram & Sons Contruction Establishment L3133  $                                         -   
166 Yhadram & Sons Contruction Establishment L3134  $                           39,833,010 
166 Yhadram & Sons Contruction Establishment L3135  $                           47,905,694 
166 Yhadram & Sons Contruction Establishment L3136  $                           51,638,706 
166 Yhadram & Sons Contruction Establishment L3137  $                                         -   
166 Yhadram & Sons Contruction Establishment L3138  $                           50,621,550 
166 Yhadram & Sons Contruction Establishment L3139  $                                         -   
166 Yhadram & Sons Contruction Establishment L3140  $                           80,155,050 
166 Yhadram & Sons Contruction Establishment L3141 74,722,348$                            



166 Yhadram & Sons Contruction Establishment L3142 63,597,555$                            
166 Yhadram & Sons Contruction Establishment L3143 -$                                        
166 Yhadram & Sons Contruction Establishment L3144 43,764,053$                            
166 Yhadram & Sons Contruction Establishment L3145 43,699,142$                            
166 Yhadram & Sons Contruction Establishment L3146 67,242,126$                            
166 Yhadram & Sons Contruction Establishment L3147 35,730,392$                            
166 Yhadram & Sons Contruction Establishment L3148 23,495,350$                            
166 Yhadram & Sons Contruction Establishment L3149 -$                                        
166 Yhadram & Sons Contruction Establishment L3150 -$                                        
166 Yhadram & Sons Contruction Establishment L3151 84,451,501$                            
166 Yhadram & Sons Contruction Establishment L3152 -$                                        
166 Yhadram & Sons Contruction Establishment L3153 42,572,200$                            
166 Yhadram & Sons Contruction Establishment L3154 -$                                        
166 Yhadram & Sons Contruction Establishment L3155 -$                                        
166 Yhadram & Sons Contruction Establishment L3156 58,490,219$                            
166 Yhadram & Sons Contruction Establishment L3157 49,035,545$                            
166 Yhadram & Sons Contruction Establishment L3158 -$                                        
166 Yhadram & Sons Contruction Establishment L3159 -$                                        
166 Yhadram & Sons Contruction Establishment L3160 -$                                        

167 FN Electrical & General Contracting L3132 60,564,604$                            Premier Ins. ✔ ✔ ✔ 0
167 FN Electrical & General Contracting L3133 -$                                        
167 FN Electrical & General Contracting L3134 -$                                        
167 FN Electrical & General Contracting L3135 46,519,568$                            
167 FN Electrical & General Contracting L3136 -$                                        
167 FN Electrical & General Contracting L3137 39,517,196$                            
167 FN Electrical & General Contracting L3138 -$                                        
167 FN Electrical & General Contracting L3139 -$                                        
167 FN Electrical & General Contracting L3140 87,763,475$                            
167 FN Electrical & General Contracting L3141 80,118,570$                            
167 FN Electrical & General Contracting L3142 -$                                        
167 FN Electrical & General Contracting L3143 -$                                        
167 FN Electrical & General Contracting L3144 -$                                        
167 FN Electrical & General Contracting L3145 -$                                        
167 FN Electrical & General Contracting L3146 -$                                        
167 FN Electrical & General Contracting L3147 -$                                        
167 FN Electrical & General Contracting L3148 -$                                        
167 FN Electrical & General Contracting L3149 -$                                        
167 FN Electrical & General Contracting L3150 -$                                        



167 FN Electrical & General Contracting L3151 -$                                        
167 FN Electrical & General Contracting L3152 -$                                        
167 FN Electrical & General Contracting L3153 -$                                        
167 FN Electrical & General Contracting L3154 -$                                        
167 FN Electrical & General Contracting L3155 -$                                        
167 FN Electrical & General Contracting L3156 -$                                        
167 FN Electrical & General Contracting L3157  $                                         -   
167 FN Electrical & General Contracting L3158  $                                         -   
167 FN Electrical & General Contracting L3159  $                                         -   
167 FN Electrical & General Contracting L3160  $                                         -   

168 K&K Hardy Construction L3132  $                           61,124,753 Premier Ins. ✔ ✔ ✔ 2
168 K&K Hardy Construction L3133 64,149,750$                            
168 K&K Hardy Construction L3134 -$                                        
168 K&K Hardy Construction L3135 49,410,323$                            
168 K&K Hardy Construction L3136 -$                                        
168 K&K Hardy Construction L3137 -$                                        
168 K&K Hardy Construction L3138 -$                                        
168 K&K Hardy Construction L3139 79,630,566$                            
168 K&K Hardy Construction L3140 84,864,305$                            
168 K&K Hardy Construction L3141 -$                                        
168 K&K Hardy Construction L3142 66,837,750$                            
168 K&K Hardy Construction L3143 -$                                        
168 K&K Hardy Construction L3144 -$                                        
168 K&K Hardy Construction L3145 -$                                        
168 K&K Hardy Construction L3146 73,129,392$                            
168 K&K Hardy Construction L3147 -$                                        
168 K&K Hardy Construction L3148 -$                                        
168 K&K Hardy Construction L3149 47,914,955$                            
168 K&K Hardy Construction L3150 -$                                        
168 K&K Hardy Construction L3151 91,833,000$                            
168 K&K Hardy Construction L3152 58,118,130$                            
168 K&K Hardy Construction L3153 -$                                        
168 K&K Hardy Construction L3154 54,274,772$                            
168 K&K Hardy Construction L3155 -$                                        
168 K&K Hardy Construction L3156 -$                                        
168 K&K Hardy Construction L3157 -$                                        
168 K&K Hardy Construction L3158 -$                                        



168 K&K Hardy Construction L3159 88,225,620$                            
168 K&K Hardy Construction L3160 -$                                        

169 Archicep L3132 58,830,534$                            Assuria ✔ ✔ ✔ 2
169 Archicep L3133 -$                                        
169 Archicep L3134 41,997,501$                            
169 Archicep L3135 -$                                        
169 Archicep L3136 -$                                        
169 Archicep L3137 40,312,220$                            
169 Archicep L3138 -$                                        
169 Archicep L3139 -$                                        
169 Archicep L3140 -$                                        
169 Archicep L3141 -$                                        
169 Archicep L3142 -$                                        
169 Archicep L3143 -$                                        
169 Archicep L3144 47,452,524$                            
169 Archicep L3145 46,279,359$                            
169 Archicep L3146 -$                                        
169 Archicep L3147 38,623,935$                            
169 Archicep L3148 -$                                        
169 Archicep L3149 47,097,657$                            
169 Archicep L3150 46,422,369$                            
169 Archicep L3151 -$                                        
169 Archicep L3152 -$                                        
169 Archicep L3153 46,913,100$                            
169 Archicep L3154 -$                                        
169 Archicep L3155 42,997,306$                            
169 Archicep L3156 -$                                        
169 Archicep L3157 52,898,934$                            
169 Archicep L3158 -$                                        
169 Archicep L3159 -$                                        
169 Archicep L3160 -$                                        

170 DDA Enterprise L3132 -$                                        Nafico ✔ ✔ ✔ 2
170 DDA Enterprise L3133 -$                                        
170 DDA Enterprise L3134 -$                                        
170 DDA Enterprise L3135 -$                                        
170 DDA Enterprise L3136 -$                                        



170 DDA Enterprise L3137 -$                                        
170 DDA Enterprise L3138 -$                                        
170 DDA Enterprise L3139 -$                                        
170 DDA Enterprise L3140 -$                                        
170 DDA Enterprise L3141 -$                                        
170 DDA Enterprise L3142 -$                                        
170 DDA Enterprise L3143 -$                                        
170 DDA Enterprise L3144 -$                                        
170 DDA Enterprise L3145 -$                                        
170 DDA Enterprise L3146 -$                                        
170 DDA Enterprise L3147 -$                                        
170 DDA Enterprise L3148 -$                                        
170 DDA Enterprise L3149 48,938,273$                            
170 DDA Enterprise L3150 -$                                        
170 DDA Enterprise L3151 -$                                        
170 DDA Enterprise L3152 -$                                        
170 DDA Enterprise L3153 -$                                        
170 DDA Enterprise L3154 -$                                        
170 DDA Enterprise L3155 -$                                        
170 DDA Enterprise L3156 65,054,081$                            
170 DDA Enterprise L3157 53,970,063$                            
170 DDA Enterprise L3158 -$                                        
170 DDA Enterprise L3159 90,447,105$                            
170 DDA Enterprise L3160 -$                                        

171 Thom's Construction Enterprise & Machine 
Rental L3132 Not Completed Premier Ins. ✔ ✔ X 2

171 Thom's Construction Enterprise & Machine 
Rental L3133 Not Completed

171 Thom's Construction Enterprise & Machine 
Rental L3134 Not Completed

171 Thom's Construction Enterprise & Machine 
Rental L3135 Not Completed

171 Thom's Construction Enterprise & Machine 
Rental L3136 Not Completed

171 Thom's Construction Enterprise & Machine 
Rental L3137 Not Completed



171 Thom's Construction Enterprise & Machine 
Rental L3138 Not Completed

171 Thom's Construction Enterprise & Machine 
Rental L3139 Not Completed

171 Thom's Construction Enterprise & Machine 
Rental L3140 Not Completed

171 Thom's Construction Enterprise & Machine 
Rental L3141 Not Completed

171 Thom's Construction Enterprise & Machine 
Rental L3142 Not Completed

171 Thom's Construction Enterprise & Machine 
Rental L3143 Not Completed

171 Thom's Construction Enterprise & Machine 
Rental L3144 Not Completed

171 Thom's Construction Enterprise & Machine 
Rental L3145 Not Completed

171 Thom's Construction Enterprise & Machine 
Rental L3146 Not Completed

171 Thom's Construction Enterprise & Machine 
Rental L3147 Not Completed

171 Thom's Construction Enterprise & Machine 
Rental L3148 Not Completed

171 Thom's Construction Enterprise & Machine 
Rental L3149 Not Completed

171 Thom's Construction Enterprise & Machine 
Rental L3150 Not Completed

171 Thom's Construction Enterprise & Machine 
Rental L3151 Not Completed

171 Thom's Construction Enterprise & Machine 
Rental L3152 Not Completed

171 Thom's Construction Enterprise & Machine 
Rental L3153 Not Completed

171 Thom's Construction Enterprise & Machine 
Rental L3154 Not Completed

171 Thom's Construction Enterprise & Machine 
Rental L3155 Not Completed

171 Thom's Construction Enterprise & Machine 
Rental L3156 Not Completed



171 Thom's Construction Enterprise & Machine 
Rental L3157 Not Completed

171 Thom's Construction Enterprise & Machine 
Rental L3158 Not Completed

171 Thom's Construction Enterprise & Machine 
Rental L3159 Not Completed

171 Thom's Construction Enterprise & Machine 
Rental L3160 Not Completed

172 Grand Sourcing & Services L3132 60,176,550$                            Premier Ins. ✔ ✔ ✔ 2
172 Grand Sourcing & Services L3133 61,513,410$                            
172 Grand Sourcing & Services L3134 40,445,990$                            
172 Grand Sourcing & Services L3135 47,476,590$                            
172 Grand Sourcing & Services L3136 54,407,703$                            
172 Grand Sourcing & Services L3137 38,932,320$                            
172 Grand Sourcing & Services L3138 50,249,556$                            
172 Grand Sourcing & Services L3139 77,845,282$                            
172 Grand Sourcing & Services L3140 84,453,056$                            
172 Grand Sourcing & Services L3141 78,102,675$                            
172 Grand Sourcing & Services L3142 65,231,775$                            
172 Grand Sourcing & Services L3143 -$                                        
172 Grand Sourcing & Services L3144 45,037,073$                            
172 Grand Sourcing & Services L3145 45,693,323$                            
172 Grand Sourcing & Services L3146 70,949,865$                            
172 Grand Sourcing & Services L3147 37,147,845$                            
172 Grand Sourcing & Services L3148 -$                                        
172 Grand Sourcing & Services L3149 -$                                        
172 Grand Sourcing & Services L3150 -$                                        
172 Grand Sourcing & Services L3151 -$                                        
172 Grand Sourcing & Services L3152 -$                                        
172 Grand Sourcing & Services L3153 -$                                        
172 Grand Sourcing & Services L3154 -$                                        
172 Grand Sourcing & Services L3155 -$                                        
172 Grand Sourcing & Services L3156 -$                                        
172 Grand Sourcing & Services L3157 -$                                        
172 Grand Sourcing & Services L3158 -$                                        
172 Grand Sourcing & Services L3159 -$                                        
172 Grand Sourcing & Services L3160 -$                                        



173 United Building Solutions L3132 57,882,237$                            Nafico ✔ ✔ ✔ 2
173 United Building Solutions L3133 60,890,156$                            
173 United Building Solutions L3134 39,871,860$                            
173 United Building Solutions L3135 46,688,460$                            
173 United Building Solutions L3136 53,527,646$                            
173 United Building Solutions L3137 38,979,833$                            
173 United Building Solutions L3138 -$                                        
173 United Building Solutions L3139 -$                                        
173 United Building Solutions L3140 -$                                        
173 United Building Solutions L3141 74,917,070$                            
173 United Building Solutions L3142 -$                                        
173 United Building Solutions L3143 -$                                        
173 United Building Solutions L3144 44,656,647$                            
173 United Building Solutions L3145 44,991,064$                            
173 United Building Solutions L3146 69,817,352$                            
173 United Building Solutions L3147 -$                                        
173 United Building Solutions L3148 -$                                        
173 United Building Solutions L3149 -$                                        
173 United Building Solutions L3150 -$                                        
173 United Building Solutions L3151 -$                                        
173 United Building Solutions L3152 -$                                        
173 United Building Solutions L3153 -$                                        
173 United Building Solutions L3154 -$                                        
173 United Building Solutions L3155 -$                                        
173 United Building Solutions L3156 -$                                        
173 United Building Solutions L3157 -$                                        
173 United Building Solutions L3158 -$                                        
173 United Building Solutions L3159 -$                                        
173 United Building Solutions L3160 -$                                        

174 EECS (Empire Electrical Contracting 
Services) L3132 64,238,134$                            Premier Ins. ✔ ✔ ✔ 2

174 EECS (Empire Electrical Contracting 
Services) L3133 67,511,089$                            

174 EECS (Empire Electrical Contracting 
Services) L3134 -$                                        



174 EECS (Empire Electrical Contracting 
Services) L3135 -$                                        

174 EECS (Empire Electrical Contracting 
Services) L3136 -$                                        

174 EECS (Empire Electrical Contracting 
Services) L3137 -$                                        

174 EECS (Empire Electrical Contracting 
Services) L3138 -$                                        

174 EECS (Empire Electrical Contracting 
Services) L3139 79,874,103$                            

174 EECS (Empire Electrical Contracting 
Services) L3140 84,937,239$                            

174 EECS (Empire Electrical Contracting 
Services) L3141 82,619,250$                            

174 EECS (Empire Electrical Contracting 
Services) L3142 -$                                        

174 EECS (Empire Electrical Contracting 
Services) L3143 233,841,057$                          

174 EECS (Empire Electrical Contracting 
Services) L3144 -$                                        

174 EECS (Empire Electrical Contracting 
Services) L3145 -$                                        

174 EECS (Empire Electrical Contracting 
Services) L3146 76,155,114$                            

174 EECS (Empire Electrical Contracting 
Services) L3147 -$                                        

174 EECS (Empire Electrical Contracting 
Services) L3148 -$                                        

174 EECS (Empire Electrical Contracting 
Services) L3149 -$                                        

174 EECS (Empire Electrical Contracting 
Services) L3150 -$                                        

174 EECS (Empire Electrical Contracting 
Services) L3151 94,162,530$                            

174 EECS (Empire Electrical Contracting 
Services) L3152 -$                                        

174 EECS (Empire Electrical Contracting 
Services) L3153 -$                                        



174 EECS (Empire Electrical Contracting 
Services) L3154 -$                                        

174 EECS (Empire Electrical Contracting 
Services) L3155 -$                                        

174 EECS (Empire Electrical Contracting 
Services) L3156 -$                                        

174 EECS (Empire Electrical Contracting 
Services) L3157 -$                                        

174 EECS (Empire Electrical Contracting 
Services) L3158 22,910,060$                            

174 EECS (Empire Electrical Contracting 
Services) L3159 92,198,190$                            

174 EECS (Empire Electrical Contracting 
Services) L3160 383,876,355$                          

175 F&Z Construction and Trucking Supply L3132 57,837,833$                            Nafico ✔ ✔ ✔ 2
175 F&Z Construction and Trucking Supply L3133 61,053,878$                            
175 F&Z Construction and Trucking Supply L3134 40,321,208$                            
175 F&Z Construction and Trucking Supply L3135 47,053,020$                            
175 F&Z Construction and Trucking Supply L3136 53,677,943$                            
175 F&Z Construction and Trucking Supply L3137 39,405,503$                            
175 F&Z Construction and Trucking Supply L3138 55,008,765$                            
175 F&Z Construction and Trucking Supply L3139 79,876,848$                            
175 F&Z Construction and Trucking Supply L3140 84,903,191$                            
175 F&Z Construction and Trucking Supply L3141 72,983,190$                            
175 F&Z Construction and Trucking Supply L3142 64,516,200$                            
175 F&Z Construction and Trucking Supply L3143 21,792,615$                            
175 F&Z Construction and Trucking Supply L3144 43,193,483$                            
175 F&Z Construction and Trucking Supply L3145 43,193,483$                            
175 F&Z Construction and Trucking Supply L3146 65,456,580$                            
175 F&Z Construction and Trucking Supply L3147 39,964,050$                            
175 F&Z Construction and Trucking Supply L3148 28,344,120$                            
175 F&Z Construction and Trucking Supply L3149 50,521,951$                            
175 F&Z Construction and Trucking Supply L3150 45,910,253$                            
175 F&Z Construction and Trucking Supply L3151 81,587,100$                            
175 F&Z Construction and Trucking Supply L3152 53,805,990$                            
175 F&Z Construction and Trucking Supply L3153 53,195,800$                            
175 F&Z Construction and Trucking Supply L3154 56,610,824$                            



175 F&Z Construction and Trucking Supply L3155 45,429,227$                            
175 F&Z Construction and Trucking Supply L3156 67,484,491$                            
175 F&Z Construction and Trucking Supply L3157 53,635,499$                            
175 F&Z Construction and Trucking Supply L3158 195,982,200$                          
175 F&Z Construction and Trucking Supply L3159 82,264,980$                            
175 F&Z Construction and Trucking Supply L3160 345,417,690$                          

176 JC Mining & Construction L3132 -$                                        Assuria ✔ ✔ ✔ 2
176 JC Mining & Construction L3133 61,740,236$                            
176 JC Mining & Construction L3134 41,234,498$                            
176 JC Mining & Construction L3135 48,608,438$                            
176 JC Mining & Construction L3136 55,665,488$                            
176 JC Mining & Construction L3137 -$                                        
176 JC Mining & Construction L3138 -$                                        
176 JC Mining & Construction L3139 -$                                        
176 JC Mining & Construction L3140 -$                                        
176 JC Mining & Construction L3141 -$                                        
176 JC Mining & Construction L3142 -$                                        
176 JC Mining & Construction L3143 -$                                        
176 JC Mining & Construction L3144 47,518,170$                            
176 JC Mining & Construction L3145 46,048,538$                            
176 JC Mining & Construction L3146 71,971,883$                            
176 JC Mining & Construction L3147 39,541,740$                            
176 JC Mining & Construction L3148 26,881,785$                            
176 JC Mining & Construction L3149 -$                                        
176 JC Mining & Construction L3150 49,432,530$                            
176 JC Mining & Construction L3151 90,498,083$                            
176 JC Mining & Construction L3152 58,642,028$                            
176 JC Mining & Construction L3153 44,937,080$                            
176 JC Mining & Construction L3154 51,176,242$                            
176 JC Mining & Construction L3155 44,887,334$                            
176 JC Mining & Construction L3156 61,879,249$                            
176 JC Mining & Construction L3157 53,106,517$                            
176 JC Mining & Construction L3158 -$                                        
176 JC Mining & Construction L3159 -$                                        
176 JC Mining & Construction L3160 -$                                        



177 N. Bhopaul and Son Trucking and 
Construction Service L3132 59,644,095$                            Premier Ins. ✔ ✔ ✔ 1

177 N. Bhopaul and Son Trucking and 
Construction Service L3133 64,794,004$                            

177 N. Bhopaul and Son Trucking and 
Construction Service L3134 -$                                        

177 N. Bhopaul and Son Trucking and 
Construction Service L3135 -$                                        

177 N. Bhopaul and Son Trucking and 
Construction Service L3136 57,142,050$                            

177 N. Bhopaul and Son Trucking and 
Construction Service L3137 -$                                        

177 N. Bhopaul and Son Trucking and 
Construction Service L3138 -$                                        

177 N. Bhopaul and Son Trucking and 
Construction Service L3139 85,038,372$                            

177 N. Bhopaul and Son Trucking and 
Construction Service L3140 85,450,936$                            

177 N. Bhopaul and Son Trucking and 
Construction Service L3141 81,181,170$                            

177 N. Bhopaul and Son Trucking and 
Construction Service L3142 -$                                        

177 N. Bhopaul and Son Trucking and 
Construction Service L3143 247,179,735$                          

177 N. Bhopaul and Son Trucking and 
Construction Service L3144 -$                                        

177 N. Bhopaul and Son Trucking and 
Construction Service L3145 -$                                        

177 N. Bhopaul and Son Trucking and 
Construction Service L3146 75,117,210$                            

177 N. Bhopaul and Son Trucking and 
Construction Service L3147 -$                                        

177 N. Bhopaul and Son Trucking and 
Construction Service L3148 -$                                        

177 N. Bhopaul and Son Trucking and 
Construction Service L3149 -$                                        

177 N. Bhopaul and Son Trucking and 
Construction Service L3150 -$                                        



177 N. Bhopaul and Son Trucking and 
Construction Service L3151 -$                                        

177 N. Bhopaul and Son Trucking and 
Construction Service L3152 -$                                        

177 N. Bhopaul and Son Trucking and 
Construction Service L3153 -$                                        

177 N. Bhopaul and Son Trucking and 
Construction Service L3154 -$                                        

177 N. Bhopaul and Son Trucking and 
Construction Service L3155 -$                                        

177 N. Bhopaul and Son Trucking and 
Construction Service L3156 -$                                        

177 N. Bhopaul and Son Trucking and 
Construction Service L3157 -$                                        

177 N. Bhopaul and Son Trucking and 
Construction Service L3158 -$                                        

177 N. Bhopaul and Son Trucking and 
Construction Service L3159 223,921,995$                          

177 N. Bhopaul and Son Trucking and 
Construction Service L3160 92,586,690$                            

178 Ceraturium L3132 54,720,251$                            Premier Ins. ✔ ✔ ✔ 0
178 Ceraturium L3133 59,334,686$                            
178 Ceraturium L3134 38,570,910$                            
178 Ceraturium L3135 42,614,198$                            
178 Ceraturium L3136 49,155,960$                            
178 Ceraturium L3137 36,549,844$                            
178 Ceraturium L3138 42,678,405$                            
178 Ceraturium L3139 69,824,252$                            
178 Ceraturium L3140 80,261,942$                            
178 Ceraturium L3141 75,375,930$                            
178 Ceraturium L3142 61,425,000$                            
178 Ceraturium L3143 -$                                        
178 Ceraturium L3144 41,940,675$                            
178 Ceraturium L3145 41,921,775$                            
178 Ceraturium L3146 63,329,910$                            
178 Ceraturium L3147 36,408,750$                            
178 Ceraturium L3148 23,594,550$                            



178 Ceraturium L3149 -$                                        
178 Ceraturium L3150 44,119,425$                            
178 Ceraturium L3151 80,500,350$                            
178 Ceraturium L3152 55,036,380$                            
178 Ceraturium L3153 47,616,540$                            
178 Ceraturium L3154 54,891,777$                            
178 Ceraturium L3155 42,386,032$                            
178 Ceraturium L3156 -$                                        
178 Ceraturium L3157 -$                                        
178 Ceraturium L3158 -$                                        
178 Ceraturium L3159 -$                                        
178 Ceraturium L3160 -$                                        

179 D. Sukhdeo & Son Construction & 
Transportation Services L3132 -$                                        Nafico ✔ ✔ ✔ 2

179 D. Sukhdeo & Son Construction & 
Transportation Services L3133 -$                                        

179 D. Sukhdeo & Son Construction & 
Transportation Services L3134 36,690,150$                            

179 D. Sukhdeo & Son Construction & 
Transportation Services L3135 43,139,171$                            

179 D. Sukhdeo & Son Construction & 
Transportation Services L3136 -$                                        

179 D. Sukhdeo & Son Construction & 
Transportation Services L3137 -$                                        

179 D. Sukhdeo & Son Construction & 
Transportation Services L3138 -$                                        

179 D. Sukhdeo & Son Construction & 
Transportation Services L3139 -$                                        

179 D. Sukhdeo & Son Construction & 
Transportation Services L3140 -$                                        

179 D. Sukhdeo & Son Construction & 
Transportation Services L3141 -$                                        

179 D. Sukhdeo & Son Construction & 
Transportation Services L3142 -$                                        

179 D. Sukhdeo & Son Construction & 
Transportation Services L3143 -$                                        



179 D. Sukhdeo & Son Construction & 
Transportation Services L3144 41,090,910$                            

179 D. Sukhdeo & Son Construction & 
Transportation Services L3145 -$                                        

179 D. Sukhdeo & Son Construction & 
Transportation Services L3146 -$                                        

179 D. Sukhdeo & Son Construction & 
Transportation Services L3147 -$                                        

179 D. Sukhdeo & Son Construction & 
Transportation Services L3148 -$                                        

179 D. Sukhdeo & Son Construction & 
Transportation Services L3149 -$                                        

179 D. Sukhdeo & Son Construction & 
Transportation Services L3150 -$                                        

179 D. Sukhdeo & Son Construction & 
Transportation Services L3151 -$                                        

179 D. Sukhdeo & Son Construction & 
Transportation Services L3152 -$                                        

179 D. Sukhdeo & Son Construction & 
Transportation Services L3153 -$                                        

179 D. Sukhdeo & Son Construction & 
Transportation Services L3154 -$                                        

179 D. Sukhdeo & Son Construction & 
Transportation Services L3155 -$                                        

179 D. Sukhdeo & Son Construction & 
Transportation Services L3156 -$                                        

179 D. Sukhdeo & Son Construction & 
Transportation Services L3157 -$                                        

179 D. Sukhdeo & Son Construction & 
Transportation Services L3158 -$                                        

179 D. Sukhdeo & Son Construction & 
Transportation Services L3159 -$                                        

179 D. Sukhdeo & Son Construction & 
Transportation Services L3160 -$                                        

180 Dynamic Infrastructures L3132 57,953,847$                            Nafico ✔ ✔ ✔ 2
180 Dynamic Infrastructures L3133 60,965,651$                            
180 Dynamic Infrastructures L3134 39,905,124$                            



180 Dynamic Infrastructures L3135 46,690,350$                            
180 Dynamic Infrastructures L3136 53,548,667$                            
180 Dynamic Infrastructures L3137 38,995,373$                            
180 Dynamic Infrastructures L3138 -$                                        
180 Dynamic Infrastructures L3139 -$                                        
180 Dynamic Infrastructures L3140 -$                                        
180 Dynamic Infrastructures L3141 74,922,320$                            
180 Dynamic Infrastructures L3142 -$                                        
180 Dynamic Infrastructures L3143 -$                                        
180 Dynamic Infrastructures L3144 44,689,415$                            
180 Dynamic Infrastructures L3145 44,997,514$                            
180 Dynamic Infrastructures L3146 69,807,360$                            
180 Dynamic Infrastructures L3147 -$                                        
180 Dynamic Infrastructures L3148 -$                                        
180 Dynamic Infrastructures L3149 -$                                        
180 Dynamic Infrastructures L3150 46,812,549$                            
180 Dynamic Infrastructures L3151 87,153,066$                            
180 Dynamic Infrastructures L3152 55,302,450$                            
180 Dynamic Infrastructures L3153 -$                                        
180 Dynamic Infrastructures L3154 -$                                        
180 Dynamic Infrastructures L3155 -$                                        
180 Dynamic Infrastructures L3156 -$                                        
180 Dynamic Infrastructures L3157 -$                                        
180 Dynamic Infrastructures L3158 -$                                        
180 Dynamic Infrastructures L3159 83,535,438$                            
180 Dynamic Infrastructures L3160 -$                                        

181 King Kong Constructions L3132 -$                                        Premier Ins ✔ ✔ ✔ 2
181 King Kong Constructions L3133 -$                                        
181 King Kong Constructions L3134 -$                                        
181 King Kong Constructions L3135 -$                                        
181 King Kong Constructions L3136 -$                                        
181 King Kong Constructions L3137 -$                                        
181 King Kong Constructions L3138 -$                                        
181 King Kong Constructions L3139 -$                                        
181 King Kong Constructions L3140 -$                                        
181 King Kong Constructions L3141 -$                                        
181 King Kong Constructions L3142 66,172,943$                            



181 King Kong Constructions L3143 -$                                        
181 King Kong Constructions L3144 -$                                        
181 King Kong Constructions L3145 -$                                        
181 King Kong Constructions L3146 72,826,479$                            
181 King Kong Constructions L3147 -$                                        
181 King Kong Constructions L3148 -$                                        
181 King Kong Constructions L3149 -$                                        
181 King Kong Constructions L3150 -$                                        
181 King Kong Constructions L3151 -$                                        
181 King Kong Constructions L3152 -$                                        
181 King Kong Constructions L3153 -$                                        
181 King Kong Constructions L3154 -$                                        
181 King Kong Constructions L3155 -$                                        
181 King Kong Constructions L3156 -$                                        
181 King Kong Constructions L3157 -$                                        
181 King Kong Constructions L3158 -$                                        
181 King Kong Constructions L3159 -$                                        
181 King Kong Constructions L3160 -$                                        

182 Queenstown Enterprises L3132 -$                                        No Bide Sec. seen ✔ ✔ ✔ 0
182 Queenstown Enterprises L3133 -$                                        
182 Queenstown Enterprises L3134 -$                                        
182 Queenstown Enterprises L3135 -$                                        
182 Queenstown Enterprises L3136 -$                                        
182 Queenstown Enterprises L3137 -$                                        
182 Queenstown Enterprises L3138 -$                                        
182 Queenstown Enterprises L3139 -$                                        
182 Queenstown Enterprises L3140 -$                                        
182 Queenstown Enterprises L3141 -$                                        
182 Queenstown Enterprises L3142 -$                                        
182 Queenstown Enterprises L3143 238,530,345$                          
182 Queenstown Enterprises L3144 -$                                        
182 Queenstown Enterprises L3145 -$                                        
182 Queenstown Enterprises L3146 -$                                        
182 Queenstown Enterprises L3147 -$                                        
182 Queenstown Enterprises L3148 -$                                        
182 Queenstown Enterprises L3149 -$                                        
182 Queenstown Enterprises L3150 -$                                        



182 Queenstown Enterprises L3151 93,866,850$                            
182 Queenstown Enterprises L3152 -$                                        
182 Queenstown Enterprises L3153 -$                                        
182 Queenstown Enterprises L3154 -$                                        
182 Queenstown Enterprises L3155 -$                                        
182 Queenstown Enterprises L3156 -$                                        
182 Queenstown Enterprises L3157 -$                                        
182 Queenstown Enterprises L3158 223,310,550$                          
182 Queenstown Enterprises L3159 91,968,240$                            
182 Queenstown Enterprises L3160 403,822,260$                          

183 CI Construction L3132 62,438,539$                            Assuria ✔ ✔ ✔ 2
183 CI Construction L3133 66,605,989$                            
183 CI Construction L3134 41,654,393$                            
183 CI Construction L3135 51,121,823$                            
183 CI Construction L3136 58,243,658$                            
183 CI Construction L3137 410,944,554$                          
183 CI Construction L3138 51,979,043$                            
183 CI Construction L3139 84,048,231$                            
183 CI Construction L3140 89,838,576$                            
183 CI Construction L3141 82,689,180$                            
183 CI Construction L3142 75,803,175$                            
183 CI Construction L3143 244,802,831$                          
183 CI Construction L3144 48,346,358$                            
183 CI Construction L3145 47,715,728$                            
183 CI Construction L3146 73,672,673$                            
183 CI Construction L3147 40,394,340$                            
183 CI Construction L3148 28,025,235$                            
183 CI Construction L3149 46,377,446$                            
183 CI Construction L3150 51,938,880$                            
183 CI Construction L3151 94,730,633$                            
183 CI Construction L3152 60,555,968$                            
183 CI Construction L3153 43,527,908$                            
183 CI Construction L3154 52,755,470$                            
183 CI Construction L3155 44,157,919$                            
183 CI Construction L3156 63,258,115$                            
183 CI Construction L3157 52,124,540$                            
183 CI Construction L3158 225,109,823$                          



183 CI Construction L3159 91,359,083$                            
183 CI Construction L3160 401,498,200$                          

184 MK Hanif Construction Service L3132 -$                                        Premier Ins. ✔ ✔ ✔ 2
184 MK Hanif Construction Service L3133 -$                                        
184 MK Hanif Construction Service L3134 -$                                        
184 MK Hanif Construction Service L3135 -$                                        
184 MK Hanif Construction Service L3136 -$                                        
184 MK Hanif Construction Service L3137 -$                                        
184 MK Hanif Construction Service L3138 -$                                        
184 MK Hanif Construction Service L3139 -$                                        
184 MK Hanif Construction Service L3140 84,154,226$                            
184 MK Hanif Construction Service L3141 77,735,175$                            
184 MK Hanif Construction Service L3142 64,916,775$                            
184 MK Hanif Construction Service L3143 230,224,740$                          
184 MK Hanif Construction Service L3144 44,617,073$                            
184 MK Hanif Construction Service L3145 45,298,523$                            
184 MK Hanif Construction Service L3146 70,687,365$                            
184 MK Hanif Construction Service L3147 36,880,620$                            
184 MK Hanif Construction Service L3148 25,886,280$                            
184 MK Hanif Construction Service L3149 46,988,799$                            
184 MK Hanif Construction Service L3150 47,679,923$                            
184 MK Hanif Construction Service L3151 89,445,825$                            
184 MK Hanif Construction Service L3152 56,163,030$                            
184 MK Hanif Construction Service L3153 46,406,900$                            
184 MK Hanif Construction Service L3154 54,015,054$                            
184 MK Hanif Construction Service L3155 42,429,359$                            
184 MK Hanif Construction Service L3156 63,352,395$                            
184 MK Hanif Construction Service L3157 50,835,042$                            
184 MK Hanif Construction Service L3158 217,194,300$                          
184 MK Hanif Construction Service L3159 86,451,960$                            
184 MK Hanif Construction Service L3160 -$                                        

185 I Khan Contracting Service L3132 59,562,195$                            Assuria ✔ ✔ ✔ 2
185 I Khan Contracting Service L3133 62,612,700$                            
185 I Khan Contracting Service L3134 40,721,205$                            
185 I Khan Contracting Service L3135 48,056,820$                            
185 I Khan Contracting Service L3136 55,024,935$                            



185 I Khan Contracting Service L3137 39,917,220$                            
185 I Khan Contracting Service L3138 49,496,685$                            
185 I Khan Contracting Service L3139 -$                                        
185 I Khan Contracting Service L3140 -$                                        
185 I Khan Contracting Service L3141 79,634,940$                            
185 I Khan Contracting Service L3142 -$                                        
185 I Khan Contracting Service L3143 24,104,968$                            
185 I Khan Contracting Service L3144 44,492,070$                            
185 I Khan Contracting Service L3145 44,492,070$                            
185 I Khan Contracting Service L3146 70,494,900$                            
185 I Khan Contracting Service L3147 -$                                        
185 I Khan Contracting Service L3148 -$                                        
185 I Khan Contracting Service L3149 48,294,855$                            
185 I Khan Contracting Service L3150 46,021,185$                            
185 I Khan Contracting Service L3151 90,410,880$                            
185 I Khan Contracting Service L3152 57,635,550$                            
185 I Khan Contracting Service L3153 43,812,405$                            
185 I Khan Contracting Service L3154 52,246,530$                            
185 I Khan Contracting Service L3155 43,122,240$                            
185 I Khan Contracting Service L3156 61,393,605$                            
185 I Khan Contracting Service L3157 51,708,485$                            
185 I Khan Contracting Service L3158 -$                                        
185 I Khan Contracting Service L3159 88,303,950$                            
185 I Khan Contracting Service L3160 -$                                        

186 J. Hussain's Construction & Supplies L3132 -$                                        Assuria 2
186 J. Hussain's Construction & Supplies L3133 -$                                        
186 J. Hussain's Construction & Supplies L3134 -$                                        
186 J. Hussain's Construction & Supplies L3135 -$                                        
186 J. Hussain's Construction & Supplies L3136 -$                                        
186 J. Hussain's Construction & Supplies L3137 -$                                        
186 J. Hussain's Construction & Supplies L3138 -$                                        
186 J. Hussain's Construction & Supplies L3139 81,911,594$                            
186 J. Hussain's Construction & Supplies L3140 89,307,053$                            
186 J. Hussain's Construction & Supplies L3141 79,189,950$                            
186 J. Hussain's Construction & Supplies L3142 -$                                        
186 J. Hussain's Construction & Supplies L3143 246,515,550$                          
186 J. Hussain's Construction & Supplies L3144 -$                                        



186 J. Hussain's Construction & Supplies L3145 -$                                        
186 J. Hussain's Construction & Supplies L3146 -$                                        
186 J. Hussain's Construction & Supplies L3147 -$                                        
186 J. Hussain's Construction & Supplies L3148 -$                                        
186 J. Hussain's Construction & Supplies L3149 -$                                        
186 J. Hussain's Construction & Supplies L3150 -$                                        
186 J. Hussain's Construction & Supplies L3151 94,767,015$                            
186 J. Hussain's Construction & Supplies L3152 -$                                        
186 J. Hussain's Construction & Supplies L3153 -$                                        
186 J. Hussain's Construction & Supplies L3154 -$                                        
186 J. Hussain's Construction & Supplies L3155 -$                                        
186 J. Hussain's Construction & Supplies L3156 -$                                        
186 J. Hussain's Construction & Supplies L3157 -$                                        
186 J. Hussain's Construction & Supplies L3158 225,571,770$                          
186 J. Hussain's Construction & Supplies L3159 92,210,895$                            
186 J. Hussain's Construction & Supplies L3160 401,603,948$                          

187 Hana's Construction, Cleaning Service & 
Supplies L3132 62,485,248$                            Assuria ✔ ✔ ✔ 2

187 Hana's Construction, Cleaning Service & 
Supplies L3133 65,431,721$                            

187 Hana's Construction, Cleaning Service & 
Supplies L3134 42,691,299$                            

187 Hana's Construction, Cleaning Service & 
Supplies L3135 50,705,067$                            

187 Hana's Construction, Cleaning Service & 
Supplies L3136 58,169,129$                            

187 Hana's Construction, Cleaning Service & 
Supplies L3137 42,970,043$                            

187 Hana's Construction, Cleaning Service & 
Supplies L3138 45,405,696$                            

187 Hana's Construction, Cleaning Service & 
Supplies L3139 -$                                        

187 Hana's Construction, Cleaning Service & 
Supplies L3140 -$                                        

187 Hana's Construction, Cleaning Service & 
Supplies L3141 -$                                        



187 Hana's Construction, Cleaning Service & 
Supplies L3142 70,007,280$                            

187 Hana's Construction, Cleaning Service & 
Supplies L3143 -$                                        

187 Hana's Construction, Cleaning Service & 
Supplies L3144 48,210,530$                            

187 Hana's Construction, Cleaning Service & 
Supplies L3145 48,086,966$                            

187 Hana's Construction, Cleaning Service & 
Supplies L3146 73,456,677$                            

187 Hana's Construction, Cleaning Service & 
Supplies L3147 39,440,100$                            

187 Hana's Construction, Cleaning Service & 
Supplies L3148 27,564,600$                            

187 Hana's Construction, Cleaning Service & 
Supplies L3149 44,917,635$                            

187 Hana's Construction, Cleaning Service & 
Supplies L3150 51,095,835$                            

187 Hana's Construction, Cleaning Service & 
Supplies L3151 -$                                        

187 Hana's Construction, Cleaning Service & 
Supplies L3152 59,016,825$                            

187 Hana's Construction, Cleaning Service & 
Supplies L3153 45,026,820$                            

187 Hana's Construction, Cleaning Service & 
Supplies L3154 56,728,480$                            

187 Hana's Construction, Cleaning Service & 
Supplies L3155 44,682,814$                            

187 Hana's Construction, Cleaning Service & 
Supplies L3156 64,800,966$                            

187 Hana's Construction, Cleaning Service & 
Supplies L3157 45,036,681$                            

187 Hana's Construction, Cleaning Service & 
Supplies L3158 -$                                        

187 Hana's Construction, Cleaning Service & 
Supplies L3159 -$                                        

187 Hana's Construction, Cleaning Service & 
Supplies L3160 -$                                        



188 MK Enterprise L3132 60,019,050$                            Premier Ins. ✔ ✔ ✔ 2
188 MK Enterprise L3133 61,339,215$                            
188 MK Enterprise L3134 40,250,385$                            
188 MK Enterprise L3135 47,374,740$                            
188 MK Enterprise L3136 54,285,315$                            
188 MK Enterprise L3137 38,793,090$                            
188 MK Enterprise L3138 50,198,400$                            
188 MK Enterprise L3139 77,748,682$                            
188 MK Enterprise L3140 84,416,726$                            
188 MK Enterprise L3141 77,997,675$                            
188 MK Enterprise L3142 65,179,275$                            
188 MK Enterprise L3143 230,487,240$                          
188 MK Enterprise L3144 44,879,573$                            
188 MK Enterprise L3145 45,561,023$                            
188 MK Enterprise L3146 70,949,865$                            
188 MK Enterprise L3147 37,143,120$                            
188 MK Enterprise L3148 26,148,780$                            
188 MK Enterprise L3149 47,251,299$                            
188 MK Enterprise L3150 47,942,423$                            
188 MK Enterprise L3151 89,708,235$                            
188 MK Enterprise L3152 -$                                        
188 MK Enterprise L3153 -$                                        
188 MK Enterprise L3154 -$                                        
188 MK Enterprise L3155 -$                                        
188 MK Enterprise L3156 -$                                        
188 MK Enterprise L3157 -$                                        
188 MK Enterprise L3158 -$                                        
188 MK Enterprise L3159 -$                                        
188 MK Enterprise L3160 -$                                        

189 KHE Engineering L3132 -$                                        No Bid Sec. seen ✔ ✔ ✔ 2
189 KHE Engineering L3133 61,372,894$                            
189 KHE Engineering L3134 39,786,810$                            
189 KHE Engineering L3135 46,817,453$                            
189 KHE Engineering L3136 54,222,105$                            
189 KHE Engineering L3137 39,443,591$                            
189 KHE Engineering L3138 47,995,605$                            



189 KHE Engineering L3139 79,212,347$                            
189 KHE Engineering L3140 85,658,786$                            
189 KHE Engineering L3141 77,958,090$                            
189 KHE Engineering L3142 -$                                        
189 KHE Engineering L3143 -$                                        
189 KHE Engineering L3144 44,046,345$                            
189 KHE Engineering L3145 45,731,354$                            
189 KHE Engineering L3146 67,777,185$                            
189 KHE Engineering L3147 -$                                        
189 KHE Engineering L3148 -$                                        
189 KHE Engineering L3149 -$                                        
189 KHE Engineering L3150 -$                                        
189 KHE Engineering L3151 -$                                        
189 KHE Engineering L3152 56,418,390$                            
189 KHE Engineering L3153 -$                                        
189 KHE Engineering L3154 54,522,991$                            
189 KHE Engineering L3155 26,083,313$                            
189 KHE Engineering L3156 34,446,203$                            
189 KHE Engineering L3157 53,151,580$                            
189 KHE Engineering L3158 -$                                        
189 KHE Engineering L3159 -$                                        
189 KHE Engineering L3160 -$                                        

190 R. Razack Business Enterprise L3132 -$                                        Premier Ins.  ✔ ✔ ✔ 2
190 R. Razack Business Enterprise L3133 -$                                        
190 R. Razack Business Enterprise L3134 -$                                        
190 R. Razack Business Enterprise L3135 -$                                        
190 R. Razack Business Enterprise L3136 -$                                        
190 R. Razack Business Enterprise L3137 -$                                        
190 R. Razack Business Enterprise L3138 -$                                        
190 R. Razack Business Enterprise L3139 -$                                        
190 R. Razack Business Enterprise L3140 -$                                        
190 R. Razack Business Enterprise L3141 -$                                        
190 R. Razack Business Enterprise L3142 -$                                        
190 R. Razack Business Enterprise L3143 245,997,748$                          
190 R. Razack Business Enterprise L3144 -$                                        
190 R. Razack Business Enterprise L3145 -$                                        
190 R. Razack Business Enterprise L3146 -$                                        



190 R. Razack Business Enterprise L3147 -$                                        
190 R. Razack Business Enterprise L3148 -$                                        
190 R. Razack Business Enterprise L3149 -$                                        
190 R. Razack Business Enterprise L3150 -$                                        
190 R. Razack Business Enterprise L3151 95,745,778$                            
190 R. Razack Business Enterprise L3152 60,749,572$                            
190 R. Razack Business Enterprise L3153 -$                                        
190 R. Razack Business Enterprise L3154 -$                                        
190 R. Razack Business Enterprise L3155 -$                                        
190 R. Razack Business Enterprise L3156 -$                                        
190 R. Razack Business Enterprise L3157 -$                                        
190 R. Razack Business Enterprise L3158 225,829,808$                          
190 R. Razack Business Enterprise L3159 92,029,513$                            
190 R. Razack Business Enterprise L3160 401,881,001$                          

191 D. Chowkai & Sons Construction L3132 62,640,585$                            Caricom  ✔ ✔ ✔ 2
191 D. Chowkai & Sons Construction L3133 65,537,640$                            
191 D. Chowkai & Sons Construction L3134 42,760,200$                            
191 D. Chowkai & Sons Construction L3135 50,065,050$                            
191 D. Chowkai & Sons Construction L3136 57,517,110$                            
191 D. Chowkai & Sons Construction L3137 41,774,040$                            
191 D. Chowkai & Sons Construction L3138 51,437,190$                            
191 D. Chowkai & Sons Construction L3139 83,947,189$                            
191 D. Chowkai & Sons Construction L3140 89,972,539$                            
191 D. Chowkai & Sons Construction L3141 81,430,440$                            
191 D. Chowkai & Sons Construction L3142 69,765,150$                            
191 D. Chowkai & Sons Construction L3143 242,099,715$                          
191 D. Chowkai & Sons Construction L3144 47,607,158$                            
191 D. Chowkai & Sons Construction L3145 47,607,158$                            
191 D. Chowkai & Sons Construction L3146 72,564,450$                            
191 D. Chowkai & Sons Construction L3147 39,152,190$                            
191 D. Chowkai & Sons Construction L3148 26,981,745$                            
191 D. Chowkai & Sons Construction L3149 49,630,366$                            
191 D. Chowkai & Sons Construction L3150 49,877,625$                            
191 D. Chowkai & Sons Construction L3151 94,301,550$                            
191 D. Chowkai & Sons Construction L3152 58,919,490$                            
191 D. Chowkai & Sons Construction L3153 51,941,900$                            
191 D. Chowkai & Sons Construction L3154 58,923,924$                            



191 D. Chowkai & Sons Construction L3155 48,392,794$                            
191 D. Chowkai & Sons Construction L3156 66,492,045$                            
191 D. Chowkai & Sons Construction L3157 58,962,531$                            
191 D. Chowkai & Sons Construction L3158 228,621,450$                          
191 D. Chowkai & Sons Construction L3159 92,784,930$                            
191 D. Chowkai & Sons Construction L3160 385,854,765$                          

192 Golden Goose Construction Service L3132 59,756,550$                            Premier  ✔ ✔ ✔ 2
192 Golden Goose Construction Service L3133 61,076,715$                            
192 Golden Goose Construction Service L3134 39,987,885$                            
192 Golden Goose Construction Service L3135 47,112,240$                            
192 Golden Goose Construction Service L3136 54,022,815$                            
192 Golden Goose Construction Service L3137 38,530,590$                            
192 Golden Goose Construction Service L3138 49,935,900$                            
192 Golden Goose Construction Service L3139 77,486,182$                            
192 Golden Goose Construction Service L3140 84,154,226$                            
192 Golden Goose Construction Service L3141 77,735,175$                            
192 Golden Goose Construction Service L3142 -$                                        
192 Golden Goose Construction Service L3143 -$                                        
192 Golden Goose Construction Service L3144 -$                                        
192 Golden Goose Construction Service L3145 -$                                        
192 Golden Goose Construction Service L3146 -$                                        
192 Golden Goose Construction Service L3147 -$                                        
192 Golden Goose Construction Service L3148 -$                                        
192 Golden Goose Construction Service L3149 46,988,799$                            
192 Golden Goose Construction Service L3150 47,679,923$                            
192 Golden Goose Construction Service L3151 89,445,825$                            
192 Golden Goose Construction Service L3152 56,163,030$                            
192 Golden Goose Construction Service L3153 46,106,900$                            
192 Golden Goose Construction Service L3154 54,015,054$                            
192 Golden Goose Construction Service L3155 42,429,359$                            
192 Golden Goose Construction Service L3156 63,457,395$                            
192 Golden Goose Construction Service L3157 50,835,042$                            
192 Golden Goose Construction Service L3158 217,194,300$                          
192 Golden Goose Construction Service L3159
192 Golden Goose Construction Service L3160

193 Mason's Innovative Construction L3132 -$                                        Caricom  ✔ ✔ ✔ 2



193 Mason's Innovative Construction L3133 67,330,200$                            
193 Mason's Innovative Construction L3134 -$                                        
193 Mason's Innovative Construction L3135 -$                                        
193 Mason's Innovative Construction L3136 -$                                        
193 Mason's Innovative Construction L3137 -$                                        
193 Mason's Innovative Construction L3138 -$                                        
193 Mason's Innovative Construction L3139 84,081,145$                            
193 Mason's Innovative Construction L3140 88,685,081$                            
193 Mason's Innovative Construction L3141 82,180,350$                            
193 Mason's Innovative Construction L3142 -$                                        
193 Mason's Innovative Construction L3143 240,840,825$                          
193 Mason's Innovative Construction L3144 -$                                        
193 Mason's Innovative Construction L3145 -$                                        
193 Mason's Innovative Construction L3146 76,286,700$                            
193 Mason's Innovative Construction L3147 -$                                        
193 Mason's Innovative Construction L3148 -$                                        
193 Mason's Innovative Construction L3149 -$                                        
193 Mason's Innovative Construction L3150 -$                                        
193 Mason's Innovative Construction L3151 95,797,800$                            
193 Mason's Innovative Construction L3152 60,697,350$                            
193 Mason's Innovative Construction L3153 -$                                        
193 Mason's Innovative Construction L3154 -$                                        
193 Mason's Innovative Construction L3155 -$                                        
193 Mason's Innovative Construction L3156 -$                                        
193 Mason's Innovative Construction L3157 -$                                        
193 Mason's Innovative Construction L3158 228,575,580$                          
193 Mason's Innovative Construction L3159 92,158,500$                            
193 Mason's Innovative Construction L3160 398,791,005$                          

194 Jardine Construction L3132 -$                                        Premier  ✔ ✔ ✔ 2
194 Jardine Construction L3133 -$                                        
194 Jardine Construction L3134 -$                                        
194 Jardine Construction L3135 -$                                        
194 Jardine Construction L3136 -$                                        
194 Jardine Construction L3137 -$                                        
194 Jardine Construction L3138 -$                                        
194 Jardine Construction L3139 -$                                        
194 Jardine Construction L3140 -$                                        



194 Jardine Construction L3141 -$                                        
194 Jardine Construction L3142 -$                                        
194 Jardine Construction L3143 -$                                        
194 Jardine Construction L3144 -$                                        
194 Jardine Construction L3145 -$                                        
194 Jardine Construction L3146 -$                                        
194 Jardine Construction L3147 -$                                        
194 Jardine Construction L3148 -$                                        
194 Jardine Construction L3149 -$                                        
194 Jardine Construction L3150 -$                                        
194 Jardine Construction L3151 -$                                        
194 Jardine Construction L3152 -$                                        
194 Jardine Construction L3153 -$                                        
194 Jardine Construction L3154 -$                                        
194 Jardine Construction L3155 -$                                        
194 Jardine Construction L3156 -$                                        
194 Jardine Construction L3157 -$                                        
194 Jardine Construction L3158 -$                                        
194 Jardine Construction L3159 -$                                        
194 Jardine Construction L3160 380,917,815$                          

195 Nexwave Infrastructure L3132  $                                         -   No Bid Security Seen  ✔ ✔ ✔ 2
195 Nexwave Infrastructure L3133  $                                         -   
195 Nexwave Infrastructure L3134  $                                         -   
195 Nexwave Infrastructure L3135  $                                         -   
195 Nexwave Infrastructure L3136  $                                         -   
195 Nexwave Infrastructure L3137  $                                         -   
195 Nexwave Infrastructure L3138  $                                         -   
195 Nexwave Infrastructure L3139  $                                         -   
195 Nexwave Infrastructure L3140  $                                         -   
195 Nexwave Infrastructure L3141  $                                         -   
195 Nexwave Infrastructure L3142  $                                         -   
195 Nexwave Infrastructure L3143  $                                         -   
195 Nexwave Infrastructure L3144  $                                         -   
195 Nexwave Infrastructure L3145  $                                         -   
195 Nexwave Infrastructure L3146  $                                         -   
195 Nexwave Infrastructure L3147  $                                         -   
195 Nexwave Infrastructure L3148  $                                         -   



195 Nexwave Infrastructure L3149  $                                         -   
195 Nexwave Infrastructure L3150  $                           46,422,705 
195 Nexwave Infrastructure L3151  $                           86,403,240 
195 Nexwave Infrastructure L3152  $                           55,252,260 
195 Nexwave Infrastructure L3153  $                           43,504,293 
195 Nexwave Infrastructure L3154  $                           51,175,425 
195 Nexwave Infrastructure L3155  $                           41,260,884 
195 Nexwave Infrastructure L3156  $                           60,906,046 
195 Nexwave Infrastructure L3157  $                           50,689,275 
195 Nexwave Infrastructure L3158  $                                         -   
195 Nexwave Infrastructure L3159  $                           83,258,490 
195 Nexwave Infrastructure L3160  $                                         -   

196 Innogen Construction L3132  $                           49,415,704 Nafico  ✔ ✔ ✔ 2
196 Innogen Construction L3133  $                           51,963,739 
196 Innogen Construction L3134  $                           33,808,320 
196 Innogen Construction L3135  $                           40,210,118 
196 Innogen Construction L3136  $                           45,975,510 
196 Innogen Construction L3137  $                           33,346,714 
196 Innogen Construction L3138  $                           44,823,240 
196 Innogen Construction L3139  $                                         -   
196 Innogen Construction L3140  $                                         -   
196 Innogen Construction L3141  $                                         -   
196 Innogen Construction L3142  $                                         -   
196 Innogen Construction L3143  $                                         -   
196 Innogen Construction L3144  $                           42,520,065 
196 Innogen Construction L3145  $                           42,515,865 
196 Innogen Construction L3146  $                                         -   
196 Innogen Construction L3147  $                                         -   
196 Innogen Construction L3148  $                           26,711,685 
196 Innogen Construction L3149  $                                         -   
196 Innogen Construction L3150  $                                         -   
196 Innogen Construction L3151  $                                         -   
196 Innogen Construction L3152  $                           53,433,555 
196 Innogen Construction L3153  $                                         -   
196 Innogen Construction L3154  $                           54,323,574 
196 Innogen Construction L3155  $                           43,991,111 
196 Innogen Construction L3156  $                           60,325,633 



196 Innogen Construction L3157  $                           45,212,375 
196 Innogen Construction L3158  $                                         -   
196 Innogen Construction L3159  $                                         -   
196 Innogen Construction L3160  $                                         -   

197 RJ Enterprise & General Construction L3132  $                           61,202,295 Premier  ✔ ✔ ✔ 2
197 RJ Enterprise & General Construction L3133  $                           64,117,053 
197 RJ Enterprise & General Construction L3134  $                                         -   
197 RJ Enterprise & General Construction L3135  $                           49,348,898 
197 RJ Enterprise & General Construction L3136  $                           56,359,643 
197 RJ Enterprise & General Construction L3137  $                                         -   
197 RJ Enterprise & General Construction L3138  $                                         -   
197 RJ Enterprise & General Construction L3139  $                           79,585,679 
197 RJ Enterprise & General Construction L3140  $                           84,795,515 
197 RJ Enterprise & General Construction L3141  $                           77,163,030 
197 RJ Enterprise & General Construction L3142  $                           66,444,000 
197 RJ Enterprise & General Construction L3143  $                         230,319,630 
197 RJ Enterprise & General Construction L3144  $                                         -   
197 RJ Enterprise & General Construction L3145  $                                         -   
197 RJ Enterprise & General Construction L3146  $                           73,381,392 
197 RJ Enterprise & General Construction L3147  $                                         -   
197 RJ Enterprise & General Construction L3148  $                                         -   
197 RJ Enterprise & General Construction L3149  $                           47,889,545 
197 RJ Enterprise & General Construction L3150  $                           49,676,235 
197 RJ Enterprise & General Construction L3151  $                           91,964,040 
197 RJ Enterprise & General Construction L3152  $                           58,429,350 
197 RJ Enterprise & General Construction L3153  $                                         -   
197 RJ Enterprise & General Construction L3154  $                           54,217,599 
197 RJ Enterprise & General Construction L3155  $                                         -   
197 RJ Enterprise & General Construction L3156  $                           63,486,100 
197 RJ Enterprise & General Construction L3157  $                           52,774,178 
197 RJ Enterprise & General Construction L3158  $                         213,719,580 
197 RJ Enterprise & General Construction L3159  $                           88,200,420 
197 RJ Enterprise & General Construction L3160  $                         378,643,455 

198 Platinum Investments Inc L3132  $                                         -   Premier  ✔ ✔ ✔ 2
198 Platinum Investments Inc L3133  $                                         -   
198 Platinum Investments Inc L3134  $                                         -   



198 Platinum Investments Inc L3135  $                                         -   
198 Platinum Investments Inc L3136  $                                         -   
198 Platinum Investments Inc L3137  $                                         -   
198 Platinum Investments Inc L3138  $                                         -   
198 Platinum Investments Inc L3139  $                           81,463,582 
198 Platinum Investments Inc L3140  $                           85,729,226 
198 Platinum Investments Inc L3141  $                           79,310,175 
198 Platinum Investments Inc L3142  $                           66,491,775 
198 Platinum Investments Inc L3143  $                         233,815,740 
198 Platinum Investments Inc L3144  $                                         -   
198 Platinum Investments Inc L3145  $                                         -   
198 Platinum Investments Inc L3146  $                           72,157,365 
198 Platinum Investments Inc L3147  $                                         -   
198 Platinum Investments Inc L3148  $                                         -   
198 Platinum Investments Inc L3149  $                                         -   
198 Platinum Investments Inc L3150  $                                         -   
198 Platinum Investments Inc L3151  $                           91,020,825 
198 Platinum Investments Inc L3152  $                                         -   
198 Platinum Investments Inc L3153  $                                         -   
198 Platinum Investments Inc L3154  $                                         -   
198 Platinum Investments Inc L3155  $                                         -   
198 Platinum Investments Inc L3156  $                                         -   
198 Platinum Investments Inc L3157  $                                         -   
198 Platinum Investments Inc L3158  $                         219,294,300 
198 Platinum Investments Inc L3159  $                           88,026,960 
198 Platinum Investments Inc L3160  $                                         -   

199 Devcon Inc L3132  $                           61,174,218 Caricom  ✔ ✔ ✔ 2
199 Devcon Inc L3133  $                           63,737,977 
199 Devcon Inc L3134  $                                         -   
199 Devcon Inc L3135  $                                         -   
199 Devcon Inc L3136  $                           56,211,675 
199 Devcon Inc L3137  $                                         -   
199 Devcon Inc L3138  $                                         -   
199 Devcon Inc L3139  $                                         -   
199 Devcon Inc L3140  $                                         -   
199 Devcon Inc L3141  $                                         -   
199 Devcon Inc L3142  $                                         -   



199 Devcon Inc L3143  $                                         -   
199 Devcon Inc L3144  $                                         -   
199 Devcon Inc L3145  $                                         -   
199 Devcon Inc L3146  $                                         -   
199 Devcon Inc L3147  $                                         -   
199 Devcon Inc L3148  $                                         -   
199 Devcon Inc L3149  $                                         -   
199 Devcon Inc L3150  $                                         -   
199 Devcon Inc L3151  $                           93,154,125 
199 Devcon Inc L3152  $                                         -   
199 Devcon Inc L3153  $                                         -   
199 Devcon Inc L3154  $                                         -   
199 Devcon Inc L3155  $                                         -   
199 Devcon Inc L3156  $                                         -   
199 Devcon Inc L3157  $                                         -   
199 Devcon Inc L3158  $                                         -   
199 Devcon Inc L3159  $                           89,663,232 
199 Devcon Inc L3160  $                         403,740,873 

200 Deodat Sewkumarcharran Construction L3132  Bid Page Incomplete Premier  ✔ ✔ X 2
200 Deodat Sewkumarcharran Construction L3133  Bid Page Incomplete 
200 Deodat Sewkumarcharran Construction L3134  Bid Page Incomplete 
200 Deodat Sewkumarcharran Construction L3135  Bid Page Incomplete 
200 Deodat Sewkumarcharran Construction L3136  Bid Page Incomplete 
200 Deodat Sewkumarcharran Construction L3137  Bid Page Incomplete 
200 Deodat Sewkumarcharran Construction L3138  Bid Page Incomplete 
200 Deodat Sewkumarcharran Construction L3139  Bid Page Incomplete 
200 Deodat Sewkumarcharran Construction L3140  Bid Page Incomplete 
200 Deodat Sewkumarcharran Construction L3141  Bid Page Incomplete 
200 Deodat Sewkumarcharran Construction L3142  Bid Page Incomplete 
200 Deodat Sewkumarcharran Construction L3143  Bid Page Incomplete 
200 Deodat Sewkumarcharran Construction L3144  Bid Page Incomplete 
200 Deodat Sewkumarcharran Construction L3145  Bid Page Incomplete 
200 Deodat Sewkumarcharran Construction L3146  Bid Page Incomplete 
200 Deodat Sewkumarcharran Construction L3147  Bid Page Incomplete 
200 Deodat Sewkumarcharran Construction L3148  Bid Page Incomplete 
200 Deodat Sewkumarcharran Construction L3149  Bid Page Incomplete 
200 Deodat Sewkumarcharran Construction L3150  Bid Page Incomplete 



200 Deodat Sewkumarcharran Construction L3151  Bid Page Incomplete 
200 Deodat Sewkumarcharran Construction L3152  Bid Page Incomplete 
200 Deodat Sewkumarcharran Construction L3153  Bid Page Incomplete 
200 Deodat Sewkumarcharran Construction L3154  Bid Page Incomplete 
200 Deodat Sewkumarcharran Construction L3155  Bid Page Incomplete 
200 Deodat Sewkumarcharran Construction L3156  Bid Page Incomplete 
200 Deodat Sewkumarcharran Construction L3157  Bid Page Incomplete 
200 Deodat Sewkumarcharran Construction L3158  Bid Page Incomplete 
200 Deodat Sewkumarcharran Construction L3159  Bid Page Incomplete 
200 Deodat Sewkumarcharran Construction L3160  Bid Page Incomplete 

201 Cotech Service L3132 54,798,739$                            821,981$               Caricom ✓ ✓ ✓ 1
201 Cotech Service L3133 57,634,999$                            864,525$               
201 Cotech Service L3134 37,448,145$                            561,722$               
201 Cotech Service L3135 43,938,358$                            659,075$               
201 Cotech Service L3136 50,334,690$                            755,020$               
201 Cotech Service L3137 36,475,714$                            547,136$               
201 Cotech Service L3138 -$                                        -$                       
201 Cotech Service L3139 -$                                        -$                       
201 Cotech Service L3140 -$                                        -$                       
201 Cotech Service L3141 70,854,000$                            1,062,810$            
201 Cotech Service L3142 -$                                        -$                       
201 Cotech Service L3143 -$                                        -$                       
201 Cotech Service L3144 42,551,513$                            638,273$               
201 Cotech Service L3145 42,551,513$                            638,273$               
201 Cotech Service L3146 65,475,900$                            982,139$               
201 Cotech Service L3147 -$                                        -$                       
201 Cotech Service L3148 -$                                        -$                       
201 Cotech Service L3149 -$                                        -$                       
201 Cotech Service L3150 44,685,165$                            670,277$               
201 Cotech Service L3151 83,725,320$                            1,255,880$            
201 Cotech Service L3152 52,183,950$                            782,759$               
201 Cotech Service L3153 -$                                        -$                       
201 Cotech Service L3154 -$                                        -$                       
201 Cotech Service L3155 -$                                        -$                       
201 Cotech Service L3156 -$                                        -$                       
201 Cotech Service L3157 -$                                        -$                       
201 Cotech Service L3158 -$                                        -$                       



201 Cotech Service L3159 83,693,820$                            1,255,407$            
201 Cotech Service L3160 -$                                        -$                       

202 Prostruct Engineering GY L3132 -$                                        ✓ ✓ ✓ 2
202 Prostruct Engineering GY L3133 68,732,160$                            
202 Prostruct Engineering GY L3134 44,558,903$                            
202 Prostruct Engineering GY L3135 51,824,588$                            
202 Prostruct Engineering GY L3136 59,517,623$                            
202 Prostruct Engineering GY L3137 42,886,909$                            
202 Prostruct Engineering GY L3138 53,264,190$                            
202 Prostruct Engineering GY L3139 83,149,672$                            
202 Prostruct Engineering GY L3140 87,821,495$                            
202 Prostruct Engineering GY L3141 83,420,295$                            
202 Prostruct Engineering GY L3142 69,819,330$                            
202 Prostruct Engineering GY L3143 244,196,895$                          
202 Prostruct Engineering GY L3144 48,761,528$                            
202 Prostruct Engineering GY L3145 48,761,528$                            
202 Prostruct Engineering GY L3146 75,009,155$                            
202 Prostruct Engineering GY L3147 42,604,170$                            
202 Prostruct Engineering GY L3148 27,474,300$                            
202 Prostruct Engineering GY L3149 -$                                        
202 Prostruct Engineering GY L3150 50,733,848$                            
202 Prostruct Engineering GY L3151 93,567,443$                            
202 Prostruct Engineering GY L3152 61,546,643$                            
202 Prostruct Engineering GY L3153 -$                                        
202 Prostruct Engineering GY L3154 -$                                        
202 Prostruct Engineering GY L3155 -$                                        
202 Prostruct Engineering GY L3156 -$                                        
202 Prostruct Engineering GY L3157 -$                                        
202 Prostruct Engineering GY L3158 227,820,678$                          
202 Prostruct Engineering GY L3159 90,701,993$                            
202 Prostruct Engineering GY L3160 425,530,750$                          

203 Ameer's Enterprises L3132 60,071,550$                            963,612$               Caricom ✓ ✓ ✓ 1
203 Ameer's Enterprises L3133 61,391,715$                            1,012,868$            
203 Ameer's Enterprises L3134 40,302,885$                            663,601$               
203 Ameer's Enterprises L3135 47,427,240$                            -$                       
203 Ameer's Enterprises L3136 54,337,815$                            888,745$               



203 Ameer's Enterprises L3137 38,845,500$                            647,459$               
203 Ameer's Enterprises L3138 50,250,900$                            835,945$               
203 Ameer's Enterprises L3139 80,344,282$                            1,279,666$            
203 Ameer's Enterprises L3140 84,469,226$                            1,369,570$            
203 Ameer's Enterprises L3141 78,050,175$                            1,245,173$            
203 Ameer's Enterprises L3142 65,231,775$                            1,077,076$            
203 Ameer's Enterprises L3143 -$                                        -$                       
203 Ameer's Enterprises L3144 44,932,073$                            745,050$               
203 Ameer's Enterprises L3145 45,613,523$                            745,050$               
203 Ameer's Enterprises L3146 71,002,365$                            1,154,770$            
203 Ameer's Enterprises L3147 37,195,620$                            604,037$               
203 Ameer's Enterprises L3148 -$                                        -$                       
203 Ameer's Enterprises L3149 -$                                        -$                       
203 Ameer's Enterprises L3150 -$                                        -$                       
203 Ameer's Enterprises L3151 -$                                        -$                       
203 Ameer's Enterprises L3152 -$                                        -$                       
203 Ameer's Enterprises L3153 -$                                        -$                       
203 Ameer's Enterprises L3154 -$                                        -$                       
203 Ameer's Enterprises L3155 -$                                        -$                       
203 Ameer's Enterprises L3156 -$                                        -$                       
203 Ameer's Enterprises L3157 -$                                        -$                       
203 Ameer's Enterprises L3158 -$                                        -$                       
203 Ameer's Enterprises L3159 -$                                        -$                       
203 Ameer's Enterprises L3160 -$                                        -$                       

204 Copifix L3132 52,217,325$                            963,612$               Premier ✓ ✓ ✓ 2
204 Copifix L3133 54,539,205$                            1,012,868$            
204 Copifix L3134 36,722,585$                            663,601$               
204 Copifix L3135 42,268,863$                            777,141$               
204 Copifix L3136 49,165,253$                            888,745$               
204 Copifix L3137 35,128,433$                            647,459$               
204 Copifix L3138 46,915,680$                            835,945$               
204 Copifix L3139 75,354,233$                            1,279,666$            
204 Copifix L3140 76,420,855$                            1,369,570$            
204 Copifix L3141 65,429,670$                            1,245,173$            
204 Copifix L3142 -$                                        -$                       
204 Copifix L3143 184,476,071$                          3,712,338$            
204 Copifix L3144 41,417,686$                            745,050$               



204 Copifix L3145 41,945,285$                            745,050$               
204 Copifix L3146 60,604,157$                            1,154,770$            
204 Copifix L3147 -$                                        -$                       
204 Copifix L3148 -$                                        -$                       
204 Copifix L3149 38,979,704$                            747,975$               
204 Copifix L3150 44,692,587$                            779,460$               
204 Copifix L3151 81,157,475$                            1,451,660$            
204 Copifix L3152 57,235,059$                            922,269$               
204 Copifix L3153 -$                                        -$                       
204 Copifix L3154 -$                                        -$                       
204 Copifix L3155 -$                                        -$                       
204 Copifix L3156 -$                                        -$                       
204 Copifix L3157 -$                                        -$                       
204 Copifix L3158 204,141,353$                          3,443,667$            
204 Copifix L3159 88,029,585$                            1,389,964$            
204 Copifix L3160 372,801,935$                          6,099,183$            

205 Metal & Fabrication Ink L3132 54,512,693$                            963,612$               Assuria ✓ ✓ ✓ 2
205 Metal & Fabrication Ink L3133 57,465,293$                            1,012,868$            
205 Metal & Fabrication Ink L3134 37,104,270$                            663,601$               
205 Metal & Fabrication Ink L3135 43,898,925$                            777,141$               
205 Metal & Fabrication Ink L3136 50,607,375$                            888,745$               
205 Metal & Fabrication Ink L3137 36,337,823$                            647,459$               
205 Metal & Fabrication Ink L3138 46,251,660$                            835,945$               
205 Metal & Fabrication Ink L3139 75,679,344$                            1,279,666$            
205 Metal & Fabrication Ink L3140 81,113,299$                            1,369,570$            
205 Metal & Fabrication Ink L3141 71,875,440$                            1,245,173$            
205 Metal & Fabrication Ink L3142 -$                                        1,077,076$            
205 Metal & Fabrication Ink L3143 -$                                        3,712,338$            
205 Metal & Fabrication Ink L3144 42,546,105$                            745,050$               
205 Metal & Fabrication Ink L3145 43,155,105$                            745,050$               
205 Metal & Fabrication Ink L3146 67,711,287$                            1,154,770$            
205 Metal & Fabrication Ink L3147 -$                                        604,037$               
205 Metal & Fabrication Ink L3148 -$                                        420,132$               
205 Metal & Fabrication Ink L3149 -$                                        747,975$               
205 Metal & Fabrication Ink L3150 45,298,155$                            779,460$               
205 Metal & Fabrication Ink L3151 85,333,185$                            1,451,660$            
205 Metal & Fabrication Ink L3152 55,477,275$                            922,269$               



205 Metal & Fabrication Ink L3153 41,487,660$                            731,888$               
205 Metal & Fabrication Ink L3154 -$                                        855,441$               
205 Metal & Fabrication Ink L3155 -$                                        700,451$               
205 Metal & Fabrication Ink L3156 -$                                        1,001,193$            
205 Metal & Fabrication Ink L3157 -$                                        834,218$               
205 Metal & Fabrication Ink L3158 219,924,150$                          3,443,667$            
205 Metal & Fabrication Ink L3159 83,966,715$                            1,389,964$            
205 Metal & Fabrication Ink L3160 374,123,655$                          6,099,183$            

206 Troy Dainty Construction L3132 -$                                        -$                       Premier ✓ ✓ ✓ 1
206 Troy Dainty Construction L3133 -$                                        -$                       
206 Troy Dainty Construction L3134 -$                                        -$                       
206 Troy Dainty Construction L3135 -$                                        -$                       
206 Troy Dainty Construction L3136 -$                                        -$                       
206 Troy Dainty Construction L3137 -$                                        -$                       
206 Troy Dainty Construction L3138 -$                                        -$                       
206 Troy Dainty Construction L3139 -$                                        -$                       
206 Troy Dainty Construction L3140 -$                                        -$                       
206 Troy Dainty Construction L3141 -$                                        -$                       
206 Troy Dainty Construction L3142 -$                                        -$                       
206 Troy Dainty Construction L3143 -$                                        -$                       
206 Troy Dainty Construction L3144 -$                                        -$                       
206 Troy Dainty Construction L3145 46,962,510$                            745,050$               
206 Troy Dainty Construction L3146 -$                                        -$                       
206 Troy Dainty Construction L3147 -$                                        -$                       
206 Troy Dainty Construction L3148 -$                                        -$                       
206 Troy Dainty Construction L3149 -$                                        -$                       
206 Troy Dainty Construction L3150 48,062,070$                            779,460$               
206 Troy Dainty Construction L3151 -$                                        -$                       
206 Troy Dainty Construction L3152 -$                                        -$                       
206 Troy Dainty Construction L3153 -$                                        -$                       
206 Troy Dainty Construction L3154 -$                                        -$                       
206 Troy Dainty Construction L3155 -$                                        -$                       
206 Troy Dainty Construction L3156 -$                                        -$                       
206 Troy Dainty Construction L3157 -$                                        -$                       
206 Troy Dainty Construction L3158 -$                                        -$                       
206 Troy Dainty Construction L3159 -$                                        -$                       
206 Troy Dainty Construction L3160 -$                                        -$                       



207 Mohamed's Excavating Construction Inc L3132 -$                                        -$                       Nafico ✓ ✓ ✓ 2
207 Mohamed's Excavating Construction Inc L3133 -$                                        -$                       
207 Mohamed's Excavating Construction Inc L3134 -$                                        -$                       
207 Mohamed's Excavating Construction Inc L3135 -$                                        -$                       
207 Mohamed's Excavating Construction Inc L3136 -$                                        -$                       
207 Mohamed's Excavating Construction Inc L3137 -$                                        -$                       
207 Mohamed's Excavating Construction Inc L3138 -$                                        -$                       
207 Mohamed's Excavating Construction Inc L3139 -$                                        -$                       
207 Mohamed's Excavating Construction Inc L3140 85,701,191$                            1,369,570$            
207 Mohamed's Excavating Construction Inc L3141 -$                                        -$                       
207 Mohamed's Excavating Construction Inc L3142 -$                                        -$                       
207 Mohamed's Excavating Construction Inc L3143 222,525,615$                          3,712,338$            
207 Mohamed's Excavating Construction Inc L3144 -$                                        -$                       
207 Mohamed's Excavating Construction Inc L3145 -$                                        -$                       
207 Mohamed's Excavating Construction Inc L3146 -$                                        -$                       
207 Mohamed's Excavating Construction Inc L3147 -$                                        -$                       
207 Mohamed's Excavating Construction Inc L3148 -$                                        -$                       
207 Mohamed's Excavating Construction Inc L3149 -$                                        -$                       
207 Mohamed's Excavating Construction Inc L3150 -$                                        -$                       
207 Mohamed's Excavating Construction Inc L3151 87,635,100$                            1,451,660$            
207 Mohamed's Excavating Construction Inc L3152 -$                                        -$                       
207 Mohamed's Excavating Construction Inc L3153 -$                                        -$                       
207 Mohamed's Excavating Construction Inc L3154 -$                                        -$                       
207 Mohamed's Excavating Construction Inc L3155 -$                                        -$                       
207 Mohamed's Excavating Construction Inc L3156 -$                                        -$                       
207 Mohamed's Excavating Construction Inc L3157 -$                                        -$                       
207 Mohamed's Excavating Construction Inc L3158 190,961,100$                          3,443,667$            
207 Mohamed's Excavating Construction Inc L3159 82,869,780$                            1,389,964$            
207 Mohamed's Excavating Construction Inc L3160 353,960,490$                          6,099,183$            

208 Tripple(FFF) Contracting & Supplies 
Services L3132 -$                                        -$                       Premier ✓ ✓ ✓ 2

208 Tripple(FFF) Contracting & Supplies 
Services L3133 -$                                        -$                       

208 Tripple(FFF) Contracting & Supplies 
Services L3134 -$                                        -$                       



208 Tripple(FFF) Contracting & Supplies 
Services L3135 -$                                        -$                       

208 Tripple(FFF) Contracting & Supplies 
Services L3136 -$                                        -$                       

208 Tripple(FFF) Contracting & Supplies 
Services L3137 -$                                        -$                       

208 Tripple(FFF) Contracting & Supplies 
Services L3138 47,555,340$                            835,945$               

208 Tripple(FFF) Contracting & Supplies 
Services L3139 -$                                        -$                       

208 Tripple(FFF) Contracting & Supplies 
Services L3140 -$                                        -$                       

208 Tripple(FFF) Contracting & Supplies 
Services L3141 -$                                        -$                       

208 Tripple(FFF) Contracting & Supplies 
Services L3142 -$                                        -$                       

208 Tripple(FFF) Contracting & Supplies 
Services L3143 -$                                        -$                       

208 Tripple(FFF) Contracting & Supplies 
Services L3144 46,648,665$                            745,050$               

208 Tripple(FFF) Contracting & Supplies 
Services L3145 46,644,465$                            745,050$               

208 Tripple(FFF) Contracting & Supplies 
Services L3146 -$                                        -$                       

208 Tripple(FFF) Contracting & Supplies 
Services L3147 -$                                        -$                       

208 Tripple(FFF) Contracting & Supplies 
Services L3148 28,081,305$                            420,132$               

208 Tripple(FFF) Contracting & Supplies 
Services L3149 -$                                        -$                       

208 Tripple(FFF) Contracting & Supplies 
Services L3150 -$                                        -$                       

208 Tripple(FFF) Contracting & Supplies 
Services L3151 -$                                        -$                       

208 Tripple(FFF) Contracting & Supplies 
Services L3152 57,931,755$                            922,269$               

208 Tripple(FFF) Contracting & Supplies 
Services L3153 -$                                        -$                       



208 Tripple(FFF) Contracting & Supplies 
Services L3154 56,346,456$                            855,426$               

208 Tripple(FFF) Contracting & Supplies 
Services L3155 46,060,556$                            700,451$               

208 Tripple(FFF) Contracting & Supplies 
Services L3156 62,243,731$                            1,001,193$            

208 Tripple(FFF) Contracting & Supplies 
Services L3157 47,252,630$                            834,218$               

208 Tripple(FFF) Contracting & Supplies 
Services L3158 -$                                        -$                       

208 Tripple(FFF) Contracting & Supplies 
Services L3159 -$                                        -$                       

208 Tripple(FFF) Contracting & Supplies 
Services L3160 -$                                        -$                       

209 Ambassador Construction & Equipment 
Rental L3132 60,221,438$                            7,038,792$            Assuria (Lots 3132-3160) ✓ ✓ ✓ 2

209 Ambassador Construction & Equipment 
Rental L3133 61,687,211$                            

209 Ambassador Construction & Equipment 
Rental L3134 39,760,875$                            

209 Ambassador Construction & Equipment 
Rental L3135 47,975,813$                            

209 Ambassador Construction & Equipment 
Rental L3136 54,389,895$                            

209 Ambassador Construction & Equipment 
Rental L3137 40,001,136$                            

209 Ambassador Construction & Equipment 
Rental L3138 -$                                        

209 Ambassador Construction & Equipment 
Rental L3139 80,000,831$                            

209 Ambassador Construction & Equipment 
Rental L3140 85,215,605$                            

209 Ambassador Construction & Equipment 
Rental L3141 -$                                        

209 Ambassador Construction & Equipment 
Rental L3142 -$                                        



209 Ambassador Construction & Equipment 
Rental L3143 -$                                        

209 Ambassador Construction & Equipment 
Rental L3144 -$                                        

209 Ambassador Construction & Equipment 
Rental L3145 -$                                        

209 Ambassador Construction & Equipment 
Rental L3146 -$                                        

209 Ambassador Construction & Equipment 
Rental L3147 -$                                        

209 Ambassador Construction & Equipment 
Rental L3148 -$                                        

209 Ambassador Construction & Equipment 
Rental L3149 -$                                        

209 Ambassador Construction & Equipment 
Rental L3150 -$                                        

209 Ambassador Construction & Equipment 
Rental L3151 -$                                        

209 Ambassador Construction & Equipment 
Rental L3152 -$                                        

209 Ambassador Construction & Equipment 
Rental L3153 -$                                        

209 Ambassador Construction & Equipment 
Rental L3154 -$                                        

209 Ambassador Construction & Equipment 
Rental L3155 -$                                        

209 Ambassador Construction & Equipment 
Rental L3156 -$                                        

209 Ambassador Construction & Equipment 
Rental L3157 -$                                        

209 Ambassador Construction & Equipment 
Rental L3158 -$                                        

209 Ambassador Construction & Equipment 
Rental L3159 -$                                        

209 Ambassador Construction & Equipment 
Rental L3160 -$                                        

211 Clean Star Construction Services L3132 -$                                        -$                       Premier ✓ ✓ ✓ 1



211 Clean Star Construction Services L3133 63,232,397$                            1,012,868$            
211 Clean Star Construction Services L3134 40,843,058$                            663,601$               
211 Clean Star Construction Services L3135 -$                                        -$                       
211 Clean Star Construction Services L3136 -$                                        -$                       
211 Clean Star Construction Services L3137 -$                                        -$                       
211 Clean Star Construction Services L3138 -$                                        -$                       
211 Clean Star Construction Services L3139 81,562,184$                            1,279,666$            
211 Clean Star Construction Services L3140 85,137,768$                            1,369,570$            
211 Clean Star Construction Services L3141 79,566,921$                            1,245,173$            
211 Clean Star Construction Services L3142 -$                                        -$                       
211 Clean Star Construction Services L3143 -$                                        -$                       
211 Clean Star Construction Services L3144 -$                                        -$                       
211 Clean Star Construction Services L3145 -$                                        -$                       
211 Clean Star Construction Services L3146 7,256,333$                              1,154,770$            
211 Clean Star Construction Services L3147 -$                                        -$                       
211 Clean Star Construction Services L3148 -$                                        -$                       
211 Clean Star Construction Services L3149 -$                                        -$                       
211 Clean Star Construction Services L3150 -$                                        -$                       
211 Clean Star Construction Services L3151 -$                                        -$                       
211 Clean Star Construction Services L3152 -$                                        -$                       
211 Clean Star Construction Services L3153 -$                                        -$                       
211 Clean Star Construction Services L3154 -$                                        -$                       
211 Clean Star Construction Services L3155 -$                                        -$                       
211 Clean Star Construction Services L3156 -$                                        -$                       
211 Clean Star Construction Services L3157 -$                                        -$                       
211 Clean Star Construction Services L3158 225,340,575$                          3,443,667$            
211 Clean Star Construction Services L3159 -$                                        -$                       
211 Clean Star Construction Services L3160 -$                                        -$                       

212 B and J Civil Works L3132 64,403,589$                            963,612$               Caricom ✓ ✓ ✓ 1
212 B and J Civil Works L3133 67,936,560$                            1,012,868$            
212 B and J Civil Works L3134 43,881,684$                            663,601$               
212 B and J Civil Works L3135 51,745,447$                            777,141$               
212 B and J Civil Works L3136 59,444,957$                            888,745$               
212 B and J Civil Works L3137 42,862,929$                            647,459$               
212 B and J Civil Works L3138 -$                                        -$                       
212 B and J Civil Works L3139 81,580,628$                            1,279,666$            
212 B and J Civil Works L3140 87,539,816$                            1,369,570$            



212 B and J Civil Works L3141 -$                                        -$                       
212 B and J Civil Works L3142 -$                                        -$                       
212 B and J Civil Works L3143 -$                                        -$                       
212 B and J Civil Works L3144 -$                                        -$                       
212 B and J Civil Works L3145 -$                                        -$                       
212 B and J Civil Works L3146 -$                                        -$                       
212 B and J Civil Works L3147 -$                                        -$                       
212 B and J Civil Works L3148 -$                                        -$                       
212 B and J Civil Works L3149 -$                                        -$                       
212 B and J Civil Works L3150 -$                                        -$                       
212 B and J Civil Works L3151 -$                                        -$                       
212 B and J Civil Works L3152 -$                                        -$                       
212 B and J Civil Works L3153 -$                                        -$                       
212 B and J Civil Works L3154 -$                                        -$                       
212 B and J Civil Works L3155 -$                                        -$                       
212 B and J Civil Works L3156 -$                                        -$                       
212 B and J Civil Works L3157 -$                                        -$                       
212 B and J Civil Works L3158 -$                                        -$                       
212 B and J Civil Works L3159 -$                                        -$                       
212 B and J Civil Works L3160 -$                                        -$                       

213 JS&R International Construction Company L3132 60,281,550$                            963,612$               Caricom ✓ ✓ ✓ 2
213 JS&R International Construction Company L3133 61,601,715$                            1,012,868$            
213 JS&R International Construction Company L3134 40,512,885$                            663,601$               
213 JS&R International Construction Company L3135 47,637,240$                            777,141$               
213 JS&R International Construction Company L3136 54,547,815$                            888,745$               
213 JS&R International Construction Company L3137 39,055,590$                            647,459$               
213 JS&R International Construction Company L3138 50,460,900$                            835,945$               
213 JS&R International Construction Company L3139 78,011,182$                            1,279,666$            
213 JS&R International Construction Company L3140 84,679,226$                            1,369,570$            
213 JS&R International Construction Company L3141 78,260,175$                            1,245,173$            
213 JS&R International Construction Company L3142 65,441,775$                            1,077,076$            
213 JS&R International Construction Company L3143 230,749,740$                          3,712,388$            
213 JS&R International Construction Company L3144 45,142,073$                            745,050$               
213 JS&R International Construction Company L3145 45,823,523$                            745,050$               
213 JS&R International Construction Company L3146 71,212,365$                            1,154,770$            
213 JS&R International Construction Company L3147 37,405,620$                            -$                       
213 JS&R International Construction Company L3148 26,441,280$                            -$                       



213 JS&R International Construction Company L3149 47,513,799$                            -$                       
213 JS&R International Construction Company L3150 48,204,923$                            779,460$               
213 JS&R International Construction Company L3151 89,970,825$                            1,451,660$            
213 JS&R International Construction Company L3152 56,688,030$                            922,269$               
213 JS&R International Construction Company L3153 46,606,900$                            731,888$               
213 JS&R International Construction Company L3154 54,540,054$                            855,441$               
213 JS&R International Construction Company L3155 42,954,359$                            700,451$               
213 JS&R International Construction Company L3156 63,877,395$                            1,001,193$            
213 JS&R International Construction Company L3157 51,360,042$                            834,218$               
213 JS&R International Construction Company L3158 217,719,300$                          3,443,667$            
213 JS&R International Construction Company L3159 86,976,960$                            1,389,964$            
213 JS&R International Construction Company L3160 381,899,205$                          6,009,183$            

214 Satesh & Son Construction L3132 57,796,410$                            Premier ✓ ✓ ✓ 2
214 Satesh & Son Construction L3133 -$                                        
214 Satesh & Son Construction L3134 39,478,425$                            
214 Satesh & Son Construction L3135 47,332,530$                            
214 Satesh & Son Construction L3136 51,000,495$                            
214 Satesh & Son Construction L3137 -$                                        
214 Satesh & Son Construction L3138 49,571,550$                            
214 Satesh & Son Construction L3139 -$                                        
214 Satesh & Son Construction L3140 79,515,872$                            
214 Satesh & Son Construction L3141 74,084,430$                            
214 Satesh & Son Construction L3142 59,991,000$                            
214 Satesh & Son Construction L3143 -$                                        
214 Satesh & Son Construction L3144 -$                                        
214 Satesh & Son Construction L3145 -$                                        
214 Satesh & Son Construction L3146 -$                                        
214 Satesh & Son Construction L3147 35,185,710$                            
214 Satesh & Son Construction L3148 -$                                        
214 Satesh & Son Construction L3149 -$                                        
214 Satesh & Son Construction L3150 -$                                        
214 Satesh & Son Construction L3151 83,882,400$                            
214 Satesh & Son Construction L3152 -$                                        
214 Satesh & Son Construction L3153 42,019,800$                            
214 Satesh & Son Construction L3154 -$                                        
214 Satesh & Son Construction L3155 -$                                        
214 Satesh & Son Construction L3156 57,922,619$                            



214 Satesh & Son Construction L3157 48,432,740$                            
214 Satesh & Son Construction L3158 -$                                        
214 Satesh & Son Construction L3159 -$                                        
214 Satesh & Son Construction L3160 -$                                        

215 Kascon Engineering Service L3132 -$                                        -$                       Premier ✓ ✓ ✓ 2
215 Kascon Engineering Service L3133 -$                                        -$                       
215 Kascon Engineering Service L3134 -$                                        -$                       
215 Kascon Engineering Service L3135 -$                                        -$                       
215 Kascon Engineering Service L3136 -$                                        -$                       
215 Kascon Engineering Service L3137 -$                                        -$                       
215 Kascon Engineering Service L3138 -$                                        -$                       
215 Kascon Engineering Service L3139 82,297,880$                            1,279,666$            
215 Kascon Engineering Service L3140 89,067,632$                            1,369,570$            
215 Kascon Engineering Service L3141 84,101,115$                            1,245,173$            
215 Kascon Engineering Service L3142 -$                                        -$                       
215 Kascon Engineering Service L3143 245,293,005$                          3,712,338$            
215 Kascon Engineering Service L3144 -$                                        -$                       
215 Kascon Engineering Service L3145 -$                                        -$                       
215 Kascon Engineering Service L3146 -$                                        -$                       
215 Kascon Engineering Service L3147 -$                                        -$                       
215 Kascon Engineering Service L3148 -$                                        -$                       
215 Kascon Engineering Service L3149 -$                                        -$                       
215 Kascon Engineering Service L3150 -$                                        -$                       
215 Kascon Engineering Service L3151 -$                                        -$                       
215 Kascon Engineering Service L3152 -$                                        -$                       
215 Kascon Engineering Service L3153 -$                                        -$                       
215 Kascon Engineering Service L3154 -$                                        -$                       
215 Kascon Engineering Service L3155 -$                                        -$                       
215 Kascon Engineering Service L3156 -$                                        -$                       
215 Kascon Engineering Service L3157 -$                                        -$                       
215 Kascon Engineering Service L3158 224,911,020$                          3,443,667$            
215 Kascon Engineering Service L3159 91,984,515$                            1,389,964$            
215 Kascon Engineering Service L3160 395,011,515$                          6,099,183$            

216 Deo's Imperial Construction Inc. L3132 64,127,083$                            963,612$               Caricom ✓ ✓ ✓ 2
216 Deo's Imperial Construction Inc. L3133 67,478,263$                            1,012,868$            
216 Deo's Imperial Construction Inc. L3134 44,049,915$                            663,601$               



216 Deo's Imperial Construction Inc. L3135 51,726,124$                            777,141$               
216 Deo's Imperial Construction Inc. L3136 59,170,598$                            888,745$               
216 Deo's Imperial Construction Inc. L3137 43,063,296$                            647,458$               
216 Deo's Imperial Construction Inc. L3138 55,624,275$                            835,945$               
216 Deo's Imperial Construction Inc. L3139 85,176,940$                            1,279,666$            
216 Deo's Imperial Construction Inc. L3140 92,961,662$                            1,369,569$            
216 Deo's Imperial Construction Inc. L3141 83,076,525$                            1,245,173$            
216 Deo's Imperial Construction Inc. L3142 71,454,390$                            1,077,076$            
216 Deo's Imperial Construction Inc. L3143 -$                                        -$                       
216 Deo's Imperial Construction Inc. L3144 -$                                        -$                       
216 Deo's Imperial Construction Inc. L3145 -$                                        -$                       
216 Deo's Imperial Construction Inc. L3146 -$                                        -$                       
216 Deo's Imperial Construction Inc. L3147 -$                                        -$                       
216 Deo's Imperial Construction Inc. L3148 -$                                        -$                       
216 Deo's Imperial Construction Inc. L3149 -$                                        -$                       
216 Deo's Imperial Construction Inc. L3150 -$                                        -$                       
216 Deo's Imperial Construction Inc. L3151 -$                                        -$                       
216 Deo's Imperial Construction Inc. L3152 -$                                        -$                       
216 Deo's Imperial Construction Inc. L3153 -$                                        -$                       
216 Deo's Imperial Construction Inc. L3154 -$                                        -$                       
216 Deo's Imperial Construction Inc. L3155 -$                                        -$                       
216 Deo's Imperial Construction Inc. L3156 -$                                        -$                       
216 Deo's Imperial Construction Inc. L3157 -$                                        -$                       
216 Deo's Imperial Construction Inc. L3158 -$                                        -$                       
216 Deo's Imperial Construction Inc. L3159 -$                                        -$                       
216 Deo's Imperial Construction Inc. L3160 -$                                        -$                       

217 "Tri-Con Industries Inc". L3132 -$                                        -$                       Premier ✓ ✓ ✓ 2
217 "Tri-Con Industries Inc". L3133 -$                                        -$                       
217 "Tri-Con Industries Inc". L3134 -$                                        -$                       
217 "Tri-Con Industries Inc". L3135 -$                                        -$                       
217 "Tri-Con Industries Inc". L3136 -$                                        -$                       
217 "Tri-Con Industries Inc". L3137 -$                                        -$                       
217 "Tri-Con Industries Inc". L3138 -$                                        -$                       
217 "Tri-Con Industries Inc". L3139 -$                                        -$                       
217 "Tri-Con Industries Inc". L3140 -$                                        -$                       
217 "Tri-Con Industries Inc". L3141 -$                                        -$                       
217 "Tri-Con Industries Inc". L3142 -$                                        -$                       



217 "Tri-Con Industries Inc". L3143 240,200,505$                          3,712,338$            
217 "Tri-Con Industries Inc". L3144 -$                                        -$                       
217 "Tri-Con Industries Inc". L3145 -$                                        -$                       
217 "Tri-Con Industries Inc". L3146 -$                                        -$                       
217 "Tri-Con Industries Inc". L3147 -$                                        -$                       
217 "Tri-Con Industries Inc". L3148 -$                                        -$                       
217 "Tri-Con Industries Inc". L3149 -$                                        -$                       
217 "Tri-Con Industries Inc". L3150 -$                                        -$                       
217 "Tri-Con Industries Inc". L3151 -$                                        -$                       
217 "Tri-Con Industries Inc". L3152 -$                                        -$                       
217 "Tri-Con Industries Inc". L3153 -$                                        -$                       
217 "Tri-Con Industries Inc". L3154 -$                                        -$                       
217 "Tri-Con Industries Inc". L3155 -$                                        -$                       
217 "Tri-Con Industries Inc". L3156 -$                                        -$                       
217 "Tri-Con Industries Inc". L3157 -$                                        -$                       
217 "Tri-Con Industries Inc". L3158 223,763,160$                          3,443,667$            
217 "Tri-Con Industries Inc". L3159 -$                                        -$                       
217 "Tri-Con Industries Inc". L3160 398,145,319$                          6,099,183$            

218 G.S.K. Excaation Services Inc. L3132 -$                                        -$                       Assuria ✓ ✓ ✓ 2
218 G.S.K. Excaation Services Inc. L3133 -$                                        -$                       
218 G.S.K. Excaation Services Inc. L3134 -$                                        -$                       
218 G.S.K. Excaation Services Inc. L3135 -$                                        -$                       
218 G.S.K. Excaation Services Inc. L3136 -$                                        -$                       
218 G.S.K. Excaation Services Inc. L3137 -$                                        -$                       
218 G.S.K. Excaation Services Inc. L3138 -$                                        -$                       
218 G.S.K. Excaation Services Inc. L3139 -$                                        -$                       
218 G.S.K. Excaation Services Inc. L3140 -$                                        -$                       
218 G.S.K. Excaation Services Inc. L3141 81,186,000$                            1,245,173$            
218 G.S.K. Excaation Services Inc. L3142 69,375,600$                            1,077,076$            
218 G.S.K. Excaation Services Inc. L3143 242,628,255$                          3,712,338$            
218 G.S.K. Excaation Services Inc. L3144 -$                                        -$                       
218 G.S.K. Excaation Services Inc. L3145 -$                                        -$                       
218 G.S.K. Excaation Services Inc. L3146 -$                                        -$                       
218 G.S.K. Excaation Services Inc. L3147 -$                                        -$                       
218 G.S.K. Excaation Services Inc. L3148 -$                                        -$                       
218 G.S.K. Excaation Services Inc. L3149 -$                                        -$                       
218 G.S.K. Excaation Services Inc. L3150 -$                                        -$                       



218 G.S.K. Excaation Services Inc. L3151 93,558,150$                            1,451,660$            
218 G.S.K. Excaation Services Inc. L3152 -$                                        -$                       
218 G.S.K. Excaation Services Inc. L3153 -$                                        -$                       
218 G.S.K. Excaation Services Inc. L3154 -$                                        -$                       
218 G.S.K. Excaation Services Inc. L3155 -$                                        -$                       
218 G.S.K. Excaation Services Inc. L3156 -$                                        -$                       
218 G.S.K. Excaation Services Inc. L3157 -$                                        -$                       
218 G.S.K. Excaation Services Inc. L3158 223,965,000$                          3,443,667$            
218 G.S.K. Excaation Services Inc. L3159 -$                                        -$                       
218 G.S.K. Excaation Services Inc. L3160 -$                                        -$                       

219 A. Alli Construction L3132 57,636,180$                            963,612$               Premier ✓ ✓ ✓ 2
219 A. Alli Construction L3133 60,643,800$                            1,012,868$            
219 A. Alli Construction L3134 39,763,605$                            663,601$               
219 A. Alli Construction L3135 46,832,940$                            777,141$               
219 A. Alli Construction L3136 53,423,370$                            888,745$               
219 A. Alli Construction L3137 39,116,070$                            647,459$               
219 A. Alli Construction L3138 49,944,300$                            835,945$               
219 A. Alli Construction L3139 77,100,450$                            1,279,666$            
219 A. Alli Construction L3140 82,035,608$                            1,369,570$            
219 A. Alli Construction L3141 74,467,050$                            1,245,173$            
219 A. Alli Construction L3142 65,928,030$                            1,077,076$            
219 A. Alli Construction L3143 220,701,600$                          3,712,338$            
219 A. Alli Construction L3144 44,518,635$                            745,050$               
219 A. Alli Construction L3145 44,623,635$                            -$                       
219 A. Alli Construction L3146 69,007,050$                            1,154,770$            
219 A. Alli Construction L3147 37,945,425$                            604,037$               
219 A. Alli Construction L3148 25,600,995$                            420,132$               
219 A. Alli Construction L3149 44,625,210$                            747,975$               
219 A. Alli Construction L3150 46,527,705$                            779,460$               
219 A. Alli Construction L3151 86,613,240$                            1,451,660$            
219 A. Alli Construction L3152 55,357,260$                            922,269$               
219 A. Alli Construction L3153 43,661,793$                            731,888$               
219 A. Alli Construction L3154 51,280,425$                            855,426$               
219 A. Alli Construction L3155 41,470,884$                            700,451$               
219 A. Alli Construction L3156 61,011,046$                            1,001,193$            
219 A. Alli Construction L3157 50,899,275$                            834,218$               
219 A. Alli Construction L3158 206,655,855$                          3,443,667$            



219 A. Alli Construction L3159 83,468,490$                            1,389,964$            
219 A. Alli Construction L3160 361,767,105$                          6,099,183$            

220 Fredericks Logging and Lumber Enterprise L3132 -$                                        -$                       caricom ✓ ✓ ✓ 2
220 Fredericks Logging and Lumber Enterprise L3133 -$                                        -$                       
220 Fredericks Logging and Lumber Enterprise L3134 -$                                        -$                       
220 Fredericks Logging and Lumber Enterprise L3135 -$                                        -$                       
220 Fredericks Logging and Lumber Enterprise L3136 -$                                        -$                       
220 Fredericks Logging and Lumber Enterprise L3137 -$                                        -$                       
220 Fredericks Logging and Lumber Enterprise L3138 -$                                        -$                       
220 Fredericks Logging and Lumber Enterprise L3139 -$                                        -$                       
220 Fredericks Logging and Lumber Enterprise L3140 -$                                        -$                       
220 Fredericks Logging and Lumber Enterprise L3141 77,824,740$                            1,245,173$            
220 Fredericks Logging and Lumber Enterprise L3142 -$                                        -$                       
220 Fredericks Logging and Lumber Enterprise L3143 234,383,948$                          3,712,338$            
220 Fredericks Logging and Lumber Enterprise L3144 -$                                        -$                       
220 Fredericks Logging and Lumber Enterprise L3145 -$                                        -$                       
220 Fredericks Logging and Lumber Enterprise L3146 71,792,910$                            1,154,770$            
220 Fredericks Logging and Lumber Enterprise L3147 -$                                        -$                       
220 Fredericks Logging and Lumber Enterprise L3148 -$                                        -$                       
220 Fredericks Logging and Lumber Enterprise L3149 -$                                        -$                       
220 Fredericks Logging and Lumber Enterprise L3150 -$                                        -$                       
220 Fredericks Logging and Lumber Enterprise L3151 90,082,335$                            1,451,660$            
220 Fredericks Logging and Lumber Enterprise L3152 -$                                        -$                       
220 Fredericks Logging and Lumber Enterprise L3153 -$                                        -$                       
220 Fredericks Logging and Lumber Enterprise L3154 -$                                        -$                       
220 Fredericks Logging and Lumber Enterprise L3155 -$                                        -$                       
220 Fredericks Logging and Lumber Enterprise L3156 -$                                        -$                       
220 Fredericks Logging and Lumber Enterprise L3157 -$                                        -$                       
220 Fredericks Logging and Lumber Enterprise L3158 219,840,615$                          3,443,667$            
220 Fredericks Logging and Lumber Enterprise L3159 87,747,660$                            1,389,964$            
220 Fredericks Logging and Lumber Enterprise L3160 390,436,241$                          6,099,183$            

221 Guy Canada Infrastructure Services Inc. L3132  $                           52,557,194  Standard Premier ✔ ✔ ✔ 2
221 Guy Canada Infrastructure Services Inc. L3133  $                           64,200,124 
221 Guy Canada Infrastructure Services Inc. L3134
221 Guy Canada Infrastructure Services Inc. L3135
221 Guy Canada Infrastructure Services Inc. L3136  $                           53,792,970 



221 Guy Canada Infrastructure Services Inc. L3137
221 Guy Canada Infrastructure Services Inc. L3138
221 Guy Canada Infrastructure Services Inc. L3139  $                           84,520,013 
221 Guy Canada Infrastructure Services Inc. L3140  $                           94,867,032 
221 Guy Canada Infrastructure Services Inc. L3141
221 Guy Canada Infrastructure Services Inc. L3142
221 Guy Canada Infrastructure Services Inc. L3143
221 Guy Canada Infrastructure Services Inc. L3144
221 Guy Canada Infrastructure Services Inc. L3145
221 Guy Canada Infrastructure Services Inc. L3146
221 Guy Canada Infrastructure Services Inc. L3147
221 Guy Canada Infrastructure Services Inc. L3148
221 Guy Canada Infrastructure Services Inc. L3149
221 Guy Canada Infrastructure Services Inc. L3150
221 Guy Canada Infrastructure Services Inc. L3151
221 Guy Canada Infrastructure Services Inc. L3152
221 Guy Canada Infrastructure Services Inc. L3153
221 Guy Canada Infrastructure Services Inc. L3154
221 Guy Canada Infrastructure Services Inc. L3155
221 Guy Canada Infrastructure Services Inc. L3156
221 Guy Canada Infrastructure Services Inc. L3157
221 Guy Canada Infrastructure Services Inc. L3158
221 Guy Canada Infrastructure Services Inc. L3159
221 Guy Canada Infrastructure Services Inc. L3160

222 B&N Construction Services Inc. L3132  $                           61,008,255  Standard Premier ✔ ✔ ✔ 1
222 B&N Construction Services Inc. L3133  $                           66,499,099 
222 B&N Construction Services Inc. L3134  $                           43,799,385 
222 B&N Construction Services Inc. L3135  $                           50,829,398 
222 B&N Construction Services Inc. L3136  $                           57,400,455 
222 B&N Construction Services Inc. L3137  $                           42,225,724 
222 B&N Construction Services Inc. L3138  $                           50,358,315 
222 B&N Construction Services Inc. L3139  $                           78,401,337 
222 B&N Construction Services Inc. L3140  $                           86,163,698 
222 B&N Construction Services Inc. L3141  $                           78,144,255 
222 B&N Construction Services Inc. L3142
222 B&N Construction Services Inc. L3143  $                         234,109,071 
222 B&N Construction Services Inc. L3144  $                           47,235,353 



222 B&N Construction Services Inc. L3145  $                           47,915,753 
222 B&N Construction Services Inc. L3146  $                           72,826,740 
222 B&N Construction Services Inc. L3147
222 B&N Construction Services Inc. L3148
222 B&N Construction Services Inc. L3149  $                           44,841,783 
222 B&N Construction Services Inc. L3150  $                           50,123,745 
222 B&N Construction Services Inc. L3151  $                           90,521,550 
222 B&N Construction Services Inc. L3152  $                           57,888,705 
222 B&N Construction Services Inc. L3153  $                           45,871,900 
222 B&N Construction Services Inc. L3154  $                           51,381,845 
222 B&N Construction Services Inc. L3155  $                           41,809,415 
222 B&N Construction Services Inc. L3156  $                           60,020,815 
222 B&N Construction Services Inc. L3157  $                           50,120,060 
222 B&N Construction Services Inc. L3158  $                         220,819,200 
222 B&N Construction Services Inc. L3159  $                           88,532,002 
222 B&N Construction Services Inc. L3160  $                         385,858,725 

223 Ruyaa Solutions L3132  $                           59,939,696  Standard Premier ✔ ✔ ✔ 1
223 Ruyaa Solutions L3133
223 Ruyaa Solutions L3134
223 Ruyaa Solutions L3135  $                           45,992,993 
223 Ruyaa Solutions L3136
223 Ruyaa Solutions L3137
223 Ruyaa Solutions L3138
223 Ruyaa Solutions L3139
223 Ruyaa Solutions L3140
223 Ruyaa Solutions L3141
223 Ruyaa Solutions L3142
223 Ruyaa Solutions L3143
223 Ruyaa Solutions L3144
223 Ruyaa Solutions L3145
223 Ruyaa Solutions L3146
223 Ruyaa Solutions L3147
223 Ruyaa Solutions L3148
223 Ruyaa Solutions L3149
223 Ruyaa Solutions L3150
223 Ruyaa Solutions L3151
223 Ruyaa Solutions L3152



223 Ruyaa Solutions L3153
223 Ruyaa Solutions L3154
223 Ruyaa Solutions L3155
223 Ruyaa Solutions L3156
223 Ruyaa Solutions L3157
223 Ruyaa Solutions L3158
223 Ruyaa Solutions L3159
223 Ruyaa Solutions L3160

224 Zeebo and Sons Construction Inc. L3132  Standard Premier ✔ ✔ ✔ 1
224 Zeebo and Sons Construction Inc. L3133
224 Zeebo and Sons Construction Inc. L3134
224 Zeebo and Sons Construction Inc. L3135
224 Zeebo and Sons Construction Inc. L3136
224 Zeebo and Sons Construction Inc. L3137
224 Zeebo and Sons Construction Inc. L3138
224 Zeebo and Sons Construction Inc. L3139
224 Zeebo and Sons Construction Inc. L3140
224 Zeebo and Sons Construction Inc. L3141
224 Zeebo and Sons Construction Inc. L3142
224 Zeebo and Sons Construction Inc. L3143  $                         228,363,195 
224 Zeebo and Sons Construction Inc. L3144
224 Zeebo and Sons Construction Inc. L3145
224 Zeebo and Sons Construction Inc. L3146
224 Zeebo and Sons Construction Inc. L3147
224 Zeebo and Sons Construction Inc. L3148
224 Zeebo and Sons Construction Inc. L3149
224 Zeebo and Sons Construction Inc. L3150
224 Zeebo and Sons Construction Inc. L3151
224 Zeebo and Sons Construction Inc. L3152
224 Zeebo and Sons Construction Inc. L3153
224 Zeebo and Sons Construction Inc. L3154
224 Zeebo and Sons Construction Inc. L3155
224 Zeebo and Sons Construction Inc. L3156
224 Zeebo and Sons Construction Inc. L3157
224 Zeebo and Sons Construction Inc. L3158  $                         226,368,150 
224 Zeebo and Sons Construction Inc. L3159
224 Zeebo and Sons Construction Inc. L3160



225 KGM Construction & Supply Inc. L3132  Standard Premier ✔ ✔ ✔ 2
225 KGM Construction & Supply Inc. L3133
225 KGM Construction & Supply Inc. L3134
225 KGM Construction & Supply Inc. L3135
225 KGM Construction & Supply Inc. L3136
225 KGM Construction & Supply Inc. L3137
225 KGM Construction & Supply Inc. L3138
225 KGM Construction & Supply Inc. L3139
225 KGM Construction & Supply Inc. L3140
225 KGM Construction & Supply Inc. L3141
225 KGM Construction & Supply Inc. L3142
225 KGM Construction & Supply Inc. L3143  $                         238,983,945 
225 KGM Construction & Supply Inc. L3144
225 KGM Construction & Supply Inc. L3145
225 KGM Construction & Supply Inc. L3146
225 KGM Construction & Supply Inc. L3147
225 KGM Construction & Supply Inc. L3148
225 KGM Construction & Supply Inc. L3149
225 KGM Construction & Supply Inc. L3150
225 KGM Construction & Supply Inc. L3151  $                           94,236,450 
225 KGM Construction & Supply Inc. L3152
225 KGM Construction & Supply Inc. L3153
225 KGM Construction & Supply Inc. L3154
225 KGM Construction & Supply Inc. L3155
225 KGM Construction & Supply Inc. L3156
225 KGM Construction & Supply Inc. L3157
225 KGM Construction & Supply Inc. L3158  $                         223,657,050 
225 KGM Construction & Supply Inc. L3159  $                           92,245,440 
225 KGM Construction & Supply Inc. L3160  $                         404,913,420 

226 A. Mohamed's Equipment Rental L3132  Standard Caricom ✔ ✔ ✔ 1
226 A. Mohamed's Equipment Rental L3133
226 A. Mohamed's Equipment Rental L3134
226 A. Mohamed's Equipment Rental L3135
226 A. Mohamed's Equipment Rental L3136
226 A. Mohamed's Equipment Rental L3137
226 A. Mohamed's Equipment Rental L3138



226 A. Mohamed's Equipment Rental L3139  $                           82,838,977 
226 A. Mohamed's Equipment Rental L3140  $                           90,679,693 
226 A. Mohamed's Equipment Rental L3141  $                           80,580,675 
226 A. Mohamed's Equipment Rental L3142
226 A. Mohamed's Equipment Rental L3143
226 A. Mohamed's Equipment Rental L3144
226 A. Mohamed's Equipment Rental L3145
226 A. Mohamed's Equipment Rental L3146
226 A. Mohamed's Equipment Rental L3147
226 A. Mohamed's Equipment Rental L3148
226 A. Mohamed's Equipment Rental L3149
226 A. Mohamed's Equipment Rental L3150
226 A. Mohamed's Equipment Rental L3151
226 A. Mohamed's Equipment Rental L3152
226 A. Mohamed's Equipment Rental L3153  $                           45,624,700 
226 A. Mohamed's Equipment Rental L3154  $                           50,309,910 
226 A. Mohamed's Equipment Rental L3155
226 A. Mohamed's Equipment Rental L3156
226 A. Mohamed's Equipment Rental L3157
226 A. Mohamed's Equipment Rental L3158
226 A. Mohamed's Equipment Rental L3159
226 A. Mohamed's Equipment Rental L3160

227 IMS Construction & Logistics Services L3132  $                           57,738,608  Standard Caricom ✔ ✔ ✔ 2
227 IMS Construction & Logistics Services L3133  $                           60,685,958 
227 IMS Construction & Logistics Services L3134  $                           39,261,180 
227 IMS Construction & Logistics Services L3135  $                           46,481,715 
227 IMS Construction & Logistics Services L3136  $                           53,217,465 
227 IMS Construction & Logistics Services L3137  $                           38,363,273 
227 IMS Construction & Logistics Services L3138  $                           49,212,765 
227 IMS Construction & Logistics Services L3139  $                           77,074,887 
227 IMS Construction & Logistics Services L3140  $                           83,462,178 
227 IMS Construction & Logistics Services L3141
227 IMS Construction & Logistics Services L3142
227 IMS Construction & Logistics Services L3143
227 IMS Construction & Logistics Services L3144
227 IMS Construction & Logistics Services L3145
227 IMS Construction & Logistics Services L3146



227 IMS Construction & Logistics Services L3147
227 IMS Construction & Logistics Services L3148
227 IMS Construction & Logistics Services L3149
227 IMS Construction & Logistics Services L3150
227 IMS Construction & Logistics Services L3151
227 IMS Construction & Logistics Services L3152  $                           54,824,280 
227 IMS Construction & Logistics Services L3153  $                           45,651,400 
227 IMS Construction & Logistics Services L3154  $                           51,399,505 
227 IMS Construction & Logistics Services L3155  $                           43,147,350 
227 IMS Construction & Logistics Services L3156  $                           59,765,683 
227 IMS Construction & Logistics Services L3157  $                           50,891,674 
227 IMS Construction & Logistics Services L3158
227 IMS Construction & Logistics Services L3159
227 IMS Construction & Logistics Services L3160

228 Kaydar Persaud Contracting L3132  Standard Premier ✔ ✔ ✔ 2
228 Kaydar Persaud Contracting L3133  $                           65,924,408 
228 Kaydar Persaud Contracting L3134  $                           57,273,615 
228 Kaydar Persaud Contracting L3135
228 Kaydar Persaud Contracting L3136
228 Kaydar Persaud Contracting L3137
228 Kaydar Persaud Contracting L3138
228 Kaydar Persaud Contracting L3139  $                           83,993,667 
228 Kaydar Persaud Contracting L3140  $                           89,758,733 
228 Kaydar Persaud Contracting L3141  $                           81,868,920 
228 Kaydar Persaud Contracting L3142  $                           70,244,475 
228 Kaydar Persaud Contracting L3143
228 Kaydar Persaud Contracting L3144
228 Kaydar Persaud Contracting L3145
228 Kaydar Persaud Contracting L3146  $                           75,161,730 
228 Kaydar Persaud Contracting L3147
228 Kaydar Persaud Contracting L3148
228 Kaydar Persaud Contracting L3149
228 Kaydar Persaud Contracting L3150
228 Kaydar Persaud Contracting L3151  $                           94,141,530 
228 Kaydar Persaud Contracting L3152  $                           60,250,470 
228 Kaydar Persaud Contracting L3153
228 Kaydar Persaud Contracting L3154



228 Kaydar Persaud Contracting L3155
228 Kaydar Persaud Contracting L3156
228 Kaydar Persaud Contracting L3157
228 Kaydar Persaud Contracting L3158
228 Kaydar Persaud Contracting L3159
228 Kaydar Persaud Contracting L3160

229 Dream Chasers Contracting and Stationery 
Supplies L3132  $                           60,859,365  Standard Caricom ✔ ✔ ✔ 2

229 Dream Chasers Contracting and Stationery 
Supplies L3133  $                           65,307,480 

229 Dream Chasers Contracting and Stationery 
Supplies L3134

229 Dream Chasers Contracting and Stationery 
Supplies L3135  $                           48,836,340 

229 Dream Chasers Contracting and Stationery 
Supplies L3136

229 Dream Chasers Contracting and Stationery 
Supplies L3137

229 Dream Chasers Contracting and Stationery 
Supplies L3138

229 Dream Chasers Contracting and Stationery 
Supplies L3139  $                           82,485,233 

229 Dream Chasers Contracting and Stationery 
Supplies L3140  $                           90,613,114 

229 Dream Chasers Contracting and Stationery 
Supplies L3141

229 Dream Chasers Contracting and Stationery 
Supplies L3142

229 Dream Chasers Contracting and Stationery 
Supplies L3143

229 Dream Chasers Contracting and Stationery 
Supplies L3144

229 Dream Chasers Contracting and Stationery 
Supplies L3145

229 Dream Chasers Contracting and Stationery 
Supplies L3146



229 Dream Chasers Contracting and Stationery 
Supplies L3147

229 Dream Chasers Contracting and Stationery 
Supplies L3148

229 Dream Chasers Contracting and Stationery 
Supplies L3149

229 Dream Chasers Contracting and Stationery 
Supplies L3150

229 Dream Chasers Contracting and Stationery 
Supplies L3151

229 Dream Chasers Contracting and Stationery 
Supplies L3152

229 Dream Chasers Contracting and Stationery 
Supplies L3153

229 Dream Chasers Contracting and Stationery 
Supplies L3154

229 Dream Chasers Contracting and Stationery 
Supplies L3155

229 Dream Chasers Contracting and Stationery 
Supplies L3156

229 Dream Chasers Contracting and Stationery 
Supplies L3157

229 Dream Chasers Contracting and Stationery 
Supplies L3158

229 Dream Chasers Contracting and Stationery 
Supplies L3159

229 Dream Chasers Contracting and Stationery 
Supplies L3160

230 Carter's Construction L3132  $                           60,859,365  Standard Premier ✔ ✔ ✔ 2
230 Carter's Construction L3133
230 Carter's Construction L3134
230 Carter's Construction L3135
230 Carter's Construction L3136
230 Carter's Construction L3137
230 Carter's Construction L3138
230 Carter's Construction L3139
230 Carter's Construction L3140



230 Carter's Construction L3141
230 Carter's Construction L3142
230 Carter's Construction L3143
230 Carter's Construction L3144
230 Carter's Construction L3145
230 Carter's Construction L3146
230 Carter's Construction L3147
230 Carter's Construction L3148
230 Carter's Construction L3149
230 Carter's Construction L3150
230 Carter's Construction L3151
230 Carter's Construction L3152  $                           58,730,700 
230 Carter's Construction L3153
230 Carter's Construction L3154
230 Carter's Construction L3155
230 Carter's Construction L3156
230 Carter's Construction L3157
230 Carter's Construction L3158  $                         219,245,775 
230 Carter's Construction L3159  $                           88,948,650 
230 Carter's Construction L3160

231 NK Enterprise Inc. L3132  Standard Premier ✔ ✔ ✔ 1
231 NK Enterprise Inc. L3133  $                           64,995,394 
231 NK Enterprise Inc. L3134  $                           42,097,440 
231 NK Enterprise Inc. L3135  $                           49,422,293 
231 NK Enterprise Inc. L3136  $                           57,404,130 
231 NK Enterprise Inc. L3137  $                           41,182,444 
231 NK Enterprise Inc. L3138  $                           52,006,290 
231 NK Enterprise Inc. L3139  $                           83,574,033 
231 NK Enterprise Inc. L3140  $                           90,358,946 
231 NK Enterprise Inc. L3141  $                           80,565,030 
231 NK Enterprise Inc. L3142  $                           69,428,520 
231 NK Enterprise Inc. L3143  $                         240,525,563 
231 NK Enterprise Inc. L3144  $                           48,119,308 
231 NK Enterprise Inc. L3145  $                           48,111,308 
231 NK Enterprise Inc. L3146  $                           73,399,158 
231 NK Enterprise Inc. L3147  $                           39,510,660 
231 NK Enterprise Inc. L3148  $                           27,966,803 



231 NK Enterprise Inc. L3149  $                           47,121,424 
231 NK Enterprise Inc. L3150  $                           51,177,285 
231 NK Enterprise Inc. L3151  $                           92,942,010 
231 NK Enterprise Inc. L3152  $                           59,636,328 
231 NK Enterprise Inc. L3153  $                           44,989,710 
231 NK Enterprise Inc. L3154
231 NK Enterprise Inc. L3155
231 NK Enterprise Inc. L3156
231 NK Enterprise Inc. L3157
231 NK Enterprise Inc. L3158  $                         200,061,308 
231 NK Enterprise Inc. L3159
231 NK Enterprise Inc. L3160  $                         388,189,733 

232 Anil Construction L3132  Standard Assuria ✔ ✔ ✔ 2
232 Anil Construction L3133
232 Anil Construction L3134
232 Anil Construction L3135
232 Anil Construction L3136
232 Anil Construction L3137  $                           40,464,522 
232 Anil Construction L3138
232 Anil Construction L3139
232 Anil Construction L3140
232 Anil Construction L3141
232 Anil Construction L3142
232 Anil Construction L3143
232 Anil Construction L3144  $                           47,347,524 
232 Anil Construction L3145
232 Anil Construction L3146
232 Anil Construction L3147
232 Anil Construction L3148  $                           26,498,588 
232 Anil Construction L3149
232 Anil Construction L3150  $                           26,498,588 
232 Anil Construction L3151
232 Anil Construction L3152
232 Anil Construction L3153  $                           46,817,700 
232 Anil Construction L3154
232 Anil Construction L3155
232 Anil Construction L3156



232 Anil Construction L3157
232 Anil Construction L3158
232 Anil Construction L3159
232 Anil Construction L3160

233 Visionary Construction & Works L3132  Standard Premier ✔ ✔ ✔ 2
233 Visionary Construction & Works L3133
233 Visionary Construction & Works L3134
233 Visionary Construction & Works L3135
233 Visionary Construction & Works L3136
233 Visionary Construction & Works L3137
233 Visionary Construction & Works L3138
233 Visionary Construction & Works L3139
233 Visionary Construction & Works L3140
233 Visionary Construction & Works L3141
233 Visionary Construction & Works L3142
233 Visionary Construction & Works L3143  $                         220,389,585 
233 Visionary Construction & Works L3144
233 Visionary Construction & Works L3145
233 Visionary Construction & Works L3146
233 Visionary Construction & Works L3147
233 Visionary Construction & Works L3148
233 Visionary Construction & Works L3149
233 Visionary Construction & Works L3150
233 Visionary Construction & Works L3151
233 Visionary Construction & Works L3152
233 Visionary Construction & Works L3153
233 Visionary Construction & Works L3154
233 Visionary Construction & Works L3155
233 Visionary Construction & Works L3156
233 Visionary Construction & Works L3157
233 Visionary Construction & Works L3158
233 Visionary Construction & Works L3159
233 Visionary Construction & Works L3160

234 A. Sookhoo Construction Services L3132  $                           59,966,550  Standard Premier ✔ ✔ ✔ 2
234 A. Sookhoo Construction Services L3133  $                           61,286,715 
234 A. Sookhoo Construction Services L3134  $                         400,197,885 



234 A. Sookhoo Construction Services L3135  $                           47,322,240 
234 A. Sookhoo Construction Services L3136  $                           54,232,815 
234 A. Sookhoo Construction Services L3137  $                           38,740,590 
234 A. Sookhoo Construction Services L3138  $                           50,149,900 
234 A. Sookhoo Construction Services L3139  $                           77,696,182 
234 A. Sookhoo Construction Services L3140  $                           84,364,226 
234 A. Sookhoo Construction Services L3141  $                           77,945,175 
234 A. Sookhoo Construction Services L3142  $                           65,126,775 
234 A. Sookhoo Construction Services L3143
234 A. Sookhoo Construction Services L3144  $                           44,827,073 
234 A. Sookhoo Construction Services L3145  $                           45,508,523 
234 A. Sookhoo Construction Services L3146  $                           70,897,365 
234 A. Sookhoo Construction Services L3147  $                           37,090,620 
234 A. Sookhoo Construction Services L3148  $                           26,096,280 
234 A. Sookhoo Construction Services L3149  $                           47,198,799 
234 A. Sookhoo Construction Services L3150  $                           47,889,923 
234 A. Sookhoo Construction Services L3151
234 A. Sookhoo Construction Services L3152  $                           56,373,006 
234 A. Sookhoo Construction Services L3153  $                           46,306,900 
234 A. Sookhoo Construction Services L3154
234 A. Sookhoo Construction Services L3155
234 A. Sookhoo Construction Services L3156
234 A. Sookhoo Construction Services L3157
234 A. Sookhoo Construction Services L3158
234 A. Sookhoo Construction Services L3159
234 A. Sookhoo Construction Services L3160

235 M. R Gate Automation & Engineering L3132  Standard Assuria ✔ ✔ ✔ 2
235 M. R Gate Automation & Engineering L3133  $                           60,533,419 
235 M. R Gate Automation & Engineering L3134
235 M. R Gate Automation & Engineering L3135
235 M. R Gate Automation & Engineering L3136
235 M. R Gate Automation & Engineering L3137
235 M. R Gate Automation & Engineering L3138
235 M. R Gate Automation & Engineering L3139  $                           77,652,933 
235 M. R Gate Automation & Engineering L3140  $                           83,053,571 
235 M. R Gate Automation & Engineering L3141  $                           75,540,675 
235 M. R Gate Automation & Engineering L3142  $                           65,875,425 



235 M. R Gate Automation & Engineering L3143
235 M. R Gate Automation & Engineering L3144
235 M. R Gate Automation & Engineering L3145
235 M. R Gate Automation & Engineering L3146
235 M. R Gate Automation & Engineering L3147
235 M. R Gate Automation & Engineering L3148
235 M. R Gate Automation & Engineering L3149
235 M. R Gate Automation & Engineering L3150
235 M. R Gate Automation & Engineering L3151
235 M. R Gate Automation & Engineering L3152
235 M. R Gate Automation & Engineering L3153
235 M. R Gate Automation & Engineering L3154
235 M. R Gate Automation & Engineering L3155
235 M. R Gate Automation & Engineering L3156
235 M. R Gate Automation & Engineering L3157
235 M. R Gate Automation & Engineering L3158
235 M. R Gate Automation & Engineering L3159
235 M. R Gate Automation & Engineering L3160

236 V. Lattif Contracting & Cleaning Services L3132  $                           58,663,815  Standard Premier (Copy) ✔ ✔ ✔ 2
236 V. Lattif Contracting & Cleaning Services L3133  $                           62,638,150 
236 V. Lattif Contracting & Cleaning Services L3134  $                           40,016,865 
236 V. Lattif Contracting & Cleaning Services L3135  $                           57,705,184 
236 V. Lattif Contracting & Cleaning Services L3136  $                           55,795,110 
236 V. Lattif Contracting & Cleaning Services L3137  $                           40,009,725 
236 V. Lattif Contracting & Cleaning Services L3138  $                           42,102,265 
236 V. Lattif Contracting & Cleaning Services L3139  $                           78,387,415 
236 V. Lattif Contracting & Cleaning Services L3140  $                           84,122,515 
236 V. Lattif Contracting & Cleaning Services L3141  $                           75,877,337 
236 V. Lattif Contracting & Cleaning Services L3142  $                           64,012,075 
236 V. Lattif Contracting & Cleaning Services L3143  $                         221,896,640 
236 V. Lattif Contracting & Cleaning Services L3144  $                           46,419,325 
236 V. Lattif Contracting & Cleaning Services L3145  $                           45,901,275 
236 V. Lattif Contracting & Cleaning Services L3146  $                           69,996,300 
236 V. Lattif Contracting & Cleaning Services L3147  $                           35,327,460 
236 V. Lattif Contracting & Cleaning Services L3148  $                           26,490,585 
236 V. Lattif Contracting & Cleaning Services L3149  $                           47,029,395 
236 V. Lattif Contracting & Cleaning Services L3150  $                           43,452,800 



236 V. Lattif Contracting & Cleaning Services L3151  $                           88,639,825 
236 V. Lattif Contracting & Cleaning Services L3152  $                           56,894,040 
236 V. Lattif Contracting & Cleaning Services L3153  $                           47,704,440 
236 V. Lattif Contracting & Cleaning Services L3154  $                           56,840,280 
236 V. Lattif Contracting & Cleaning Services L3155  $                           45,933,530 
236 V. Lattif Contracting & Cleaning Services L3156  $                           63,876,610 
236 V. Lattif Contracting & Cleaning Services L3157  $                           56,057,960 
236 V. Lattif Contracting & Cleaning Services L3158  $                         217,981,400 
236 V. Lattif Contracting & Cleaning Services L3159  $                           86,891,260 
236 V. Lattif Contracting & Cleaning Services L3160  $                         368,656,135 

237 VR Construction Inc. L3132  Standard Caricom ✔ ✔ ✔ 2
237 VR Construction Inc. L3133
237 VR Construction Inc. L3134
237 VR Construction Inc. L3135
237 VR Construction Inc. L3136
237 VR Construction Inc. L3137
237 VR Construction Inc. L3138
237 VR Construction Inc. L3139
237 VR Construction Inc. L3140
237 VR Construction Inc. L3141
237 VR Construction Inc. L3142
237 VR Construction Inc. L3143
237 VR Construction Inc. L3144
237 VR Construction Inc. L3145
237 VR Construction Inc. L3146
237 VR Construction Inc. L3147
237 VR Construction Inc. L3148
237 VR Construction Inc. L3149
237 VR Construction Inc. L3150
237 VR Construction Inc. L3151  $                           95,202,870 
237 VR Construction Inc. L3152
237 VR Construction Inc. L3153
237 VR Construction Inc. L3154
237 VR Construction Inc. L3155
237 VR Construction Inc. L3156
237 VR Construction Inc. L3157
237 VR Construction Inc. L3158  $                         214,242,225 



237 VR Construction Inc. L3159
237 VR Construction Inc. L3160  $                         399,182,510 

238 R.A & J.P Contracting Services L3132  Standard Nafico ✔ ✔ ✔ 2
238 R.A & J.P Contracting Services L3133  $                           60,267,428 
238 R.A & J.P Contracting Services L3134  $                           39,433,485 
238 R.A & J.P Contracting Services L3135  $                           46,168,763 
238 R.A & J.P Contracting Services L3136  $                           53,311,230 
238 R.A & J.P Contracting Services L3137  $                           38,438,321 
238 R.A & J.P Contracting Services L3138  $                           49,944,720 
238 R.A & J.P Contracting Services L3139  $                           76,518,674 
238 R.A & J.P Contracting Services L3140  $                           82,000,794 
238 R.A & J.P Contracting Services L3141  $                           72,004,170 
238 R.A & J.P Contracting Services L3142  $                           64,443,750 
238 R.A & J.P Contracting Services L3143  $                         218,598,871 
238 R.A & J.P Contracting Services L3144  $                           44,263,223 
238 R.A & J.P Contracting Services L3145  $                           44,155,335 
238 R.A & J.P Contracting Services L3146  $                           68,007,135 
238 R.A & J.P Contracting Services L3147  $                           36,188,250 
238 R.A & J.P Contracting Services L3148  $                           25,639,110 
238 R.A & J.P Contracting Services L3149  $                           46,477,095 
238 R.A & J.P Contracting Services L3150  $                           55,381,095 
238 R.A & J.P Contracting Services L3151  $                           64,409,835 
238 R.A & J.P Contracting Services L3152  $                           81,672,570 
238 R.A & J.P Contracting Services L3153  $                           42,980,200 
238 R.A & J.P Contracting Services L3154  $                           51,533,800 
238 R.A & J.P Contracting Services L3155  $                           41,929,486 
238 R.A & J.P Contracting Services L3156  $                           60,333,623 
238 R.A & J.P Contracting Services L3157  $                           50,137,125 
238 R.A & J.P Contracting Services L3158  $                         208,791,255 
238 R.A & J.P Contracting Services L3159  $                           80,699,155 
238 R.A & J.P Contracting Services L3160  $                         362,022,120 

239 KNV Designs, Construction & Supplies L3132  Standard Nafico ✔ ✔ ✔ 2
239 KNV Designs, Construction & Supplies L3133  $                           60,127,200 
239 KNV Designs, Construction & Supplies L3134  $                           39,021,203 
239 KNV Designs, Construction & Supplies L3135  $                           45,865,680 
239 KNV Designs, Construction & Supplies L3136  $                           54,864,180 



239 KNV Designs, Construction & Supplies L3137  $                           38,317,466 
239 KNV Designs, Construction & Supplies L3138  $                           49,776,090 
239 KNV Designs, Construction & Supplies L3139  $                           77,362,514 
239 KNV Designs, Construction & Supplies L3140  $                           74,616,968 
239 KNV Designs, Construction & Supplies L3141  $                           71,615,565 
239 KNV Designs, Construction & Supplies L3142  $                           65,266,740 
239 KNV Designs, Construction & Supplies L3143  $                         227,754,788 
239 KNV Designs, Construction & Supplies L3144  $                           44,016,105 
239 KNV Designs, Construction & Supplies L3145  $                           44,151,083 
239 KNV Designs, Construction & Supplies L3146  $                           68,209,575 
239 KNV Designs, Construction & Supplies L3147  $                           37,314,690 
239 KNV Designs, Construction & Supplies L3148  $                           25,715,655 
239 KNV Designs, Construction & Supplies L3149  $                           43,991,081 
239 KNV Designs, Construction & Supplies L3150  $                           46,735,395 
239 KNV Designs, Construction & Supplies L3151  $                           85,887,375 
239 KNV Designs, Construction & Supplies L3152  $                           55,713,420 
239 KNV Designs, Construction & Supplies L3153  $                           42,950,700 
239 KNV Designs, Construction & Supplies L3154  $                           51,333,060 
239 KNV Designs, Construction & Supplies L3155
239 KNV Designs, Construction & Supplies L3156  $                           58,893,473 
239 KNV Designs, Construction & Supplies L3157  $                           50,348,490 
239 KNV Designs, Construction & Supplies L3158  $                         210,281,888 
239 KNV Designs, Construction & Supplies L3159  $                           80,479,823 
239 KNV Designs, Construction & Supplies L3160

240 Impressive Contracting Services L3132  Standard Premier ✔ ✔ ✔ 2
240 Impressive Contracting Services L3133  $                           60,418,050 
240 Impressive Contracting Services L3134  $                           50,807,925 
240 Impressive Contracting Services L3135  $                           45,352,703 
240 Impressive Contracting Services L3136  $                           54,851,475 
240 Impressive Contracting Services L3137  $                           38,693,261 
240 Impressive Contracting Services L3138  $                           50,214,255 
240 Impressive Contracting Services L3139  $                           77,511,152 
240 Impressive Contracting Services L3140  $                           75,409,865 
240 Impressive Contracting Services L3141  $                           72,073,365 
240 Impressive Contracting Services L3142  $                           65,807,070 
240 Impressive Contracting Services L3143  $                         227,646,698 
240 Impressive Contracting Services L3144  $                           44,642,955 



240 Impressive Contracting Services L3145  $                           44,020,883 
240 Impressive Contracting Services L3146  $                           68,559,015 
240 Impressive Contracting Services L3147
240 Impressive Contracting Services L3148  $                           25,912,215 
240 Impressive Contracting Services L3149  $                           43,768,421 
240 Impressive Contracting Services L3150  $                           47,046,195 
240 Impressive Contracting Services L3151
240 Impressive Contracting Services L3152  $                           86,723,175 
240 Impressive Contracting Services L3153  $                           55,355,475 
240 Impressive Contracting Services L3154  $                           51,736,995 
240 Impressive Contracting Services L3155  $                           42,004,876 
240 Impressive Contracting Services L3156  $                           61,455,023 
240 Impressive Contracting Services L3157  $                           50,168,310 
240 Impressive Contracting Services L3158  $                         208,224,255 
240 Impressive Contracting Services L3159  $                           80,144,715 
240 Impressive Contracting Services L3160

241 Seepaul Engineering Services Inc. L3132  $                           65,257,605  Standard Premier ✔ ✔ ✔ 2
241 Seepaul Engineering Services Inc. L3133  $                           70,214,655 
241 Seepaul Engineering Services Inc. L3134  $                           45,151,575 
241 Seepaul Engineering Services Inc. L3135  $                           53,176,620 
241 Seepaul Engineering Services Inc. L3136  $                           60,412,695 
241 Seepaul Engineering Services Inc. L3137  $                           43,941,765 
241 Seepaul Engineering Services Inc. L3138
241 Seepaul Engineering Services Inc. L3139
241 Seepaul Engineering Services Inc. L3140
241 Seepaul Engineering Services Inc. L3141
241 Seepaul Engineering Services Inc. L3142
241 Seepaul Engineering Services Inc. L3143
241 Seepaul Engineering Services Inc. L3144
241 Seepaul Engineering Services Inc. L3145
241 Seepaul Engineering Services Inc. L3146
241 Seepaul Engineering Services Inc. L3147
241 Seepaul Engineering Services Inc. L3148
241 Seepaul Engineering Services Inc. L3149
241 Seepaul Engineering Services Inc. L3150
241 Seepaul Engineering Services Inc. L3151
241 Seepaul Engineering Services Inc. L3152



241 Seepaul Engineering Services Inc. L3153
241 Seepaul Engineering Services Inc. L3154
241 Seepaul Engineering Services Inc. L3155
241 Seepaul Engineering Services Inc. L3156
241 Seepaul Engineering Services Inc. L3157
241 Seepaul Engineering Services Inc. L3158
241 Seepaul Engineering Services Inc. L3159
241 Seepaul Engineering Services Inc. L3160

242 DASR Construction L3132  Standard Premier ✔ ✔ ✔ 2
242 DASR Construction L3133  $                           64,153,268 
242 DASR Construction L3134
242 DASR Construction L3135
242 DASR Construction L3136
242 DASR Construction L3137
242 DASR Construction L3138  $                           52,924,830 
242 DASR Construction L3139
242 DASR Construction L3140
242 DASR Construction L3141  $                           78,817,830 
242 DASR Construction L3142
242 DASR Construction L3143
242 DASR Construction L3144
242 DASR Construction L3145
242 DASR Construction L3146  $                           73,311,000 
242 DASR Construction L3147
242 DASR Construction L3148
242 DASR Construction L3149
242 DASR Construction L3150  $                           49,359,555 
242 DASR Construction L3151
242 DASR Construction L3152
242 DASR Construction L3153
242 DASR Construction L3154
242 DASR Construction L3155
242 DASR Construction L3156
242 DASR Construction L3157
242 DASR Construction L3158
242 DASR Construction L3159
242 DASR Construction L3160



243 STP Investments Inc. L3132  Standard Premier ✔ ✔ ✔ 2
243 STP Investments Inc. L3133  $                           66,679,358 
243 STP Investments Inc. L3134  $                           43,522,710 
243 STP Investments Inc. L3135  $                           50,660,085 
243 STP Investments Inc. L3136  $                           58,254,840 
243 STP Investments Inc. L3137  $                           42,452,708 
243 STP Investments Inc. L3138  $                           53,039,280 
243 STP Investments Inc. L3139  $                           84,518,667 
243 STP Investments Inc. L3140  $                           90,941,558 
243 STP Investments Inc. L3141  $                           82,393,920 
243 STP Investments Inc. L3142  $                           71,294,475 
243 STP Investments Inc. L3143  $                         244,560,435 
243 STP Investments Inc. L3144  $                           48,626,235 
243 STP Investments Inc. L3145  $                           48,626,235 
243 STP Investments Inc. L3146  $                           76,211,730 
243 STP Investments Inc. L3147  $                           39,515,910 
243 STP Investments Inc. L3148  $                           27,231,855 
243 STP Investments Inc. L3149
243 STP Investments Inc. L3150  $                           51,160,620 
243 STP Investments Inc. L3151  $                           95,191,530 
243 STP Investments Inc. L3152  $                           60,775,470 
243 STP Investments Inc. L3153  $                           48,707,300 
243 STP Investments Inc. L3154  $                           56,144,847 
243 STP Investments Inc. L3155  $                           45,702,519 
243 STP Investments Inc. L3156  $                           66,612,283 
243 STP Investments Inc. L3157  $                           54,395,633 
243 STP Investments Inc. L3158  $                         227,862,300 
243 STP Investments Inc. L3159  $                           92,427,090 
243 STP Investments Inc. L3160  $                         400,892,183 

244 Ecobuild Solutions L3132  $                           58,192,748  Standard Nil ✔ ✔ ✔ 2
244 Ecobuild Solutions L3133  $                           61,351,400 
244 Ecobuild Solutions L3134
244 Ecobuild Solutions L3135  $                           46,541,849 
244 Ecobuild Solutions L3136
244 Ecobuild Solutions L3137
244 Ecobuild Solutions L3138



244 Ecobuild Solutions L3139  $                           81,387,411 
244 Ecobuild Solutions L3140  $                           86,973,214 
244 Ecobuild Solutions L3141  $                           75,280,275 
244 Ecobuild Solutions L3142
244 Ecobuild Solutions L3143  $                         221,630,917 
244 Ecobuild Solutions L3144
244 Ecobuild Solutions L3145
244 Ecobuild Solutions L3146  $                           69,108,984 
244 Ecobuild Solutions L3147
244 Ecobuild Solutions L3148
244 Ecobuild Solutions L3149
244 Ecobuild Solutions L3150
244 Ecobuild Solutions L3151
244 Ecobuild Solutions L3152
244 Ecobuild Solutions L3153
244 Ecobuild Solutions L3154
244 Ecobuild Solutions L3155
244 Ecobuild Solutions L3156
244 Ecobuild Solutions L3157
244 Ecobuild Solutions L3158
244 Ecobuild Solutions L3159
244 Ecobuild Solutions L3160

245 Well Built Construction Services L3132  Standard Premier ✔ ✔ ✔ 2
245 Well Built Construction Services L3133
245 Well Built Construction Services L3134
245 Well Built Construction Services L3135
245 Well Built Construction Services L3136
245 Well Built Construction Services L3137
245 Well Built Construction Services L3138
245 Well Built Construction Services L3139
245 Well Built Construction Services L3140
245 Well Built Construction Services L3141
245 Well Built Construction Services L3142
245 Well Built Construction Services L3143  $                         238,530,345 
245 Well Built Construction Services L3144
245 Well Built Construction Services L3145
245 Well Built Construction Services L3146



245 Well Built Construction Services L3147
245 Well Built Construction Services L3148
245 Well Built Construction Services L3149
245 Well Built Construction Services L3150
245 Well Built Construction Services L3151  $                           93,860,850 
245 Well Built Construction Services L3152
245 Well Built Construction Services L3153
245 Well Built Construction Services L3154
245 Well Built Construction Services L3155
245 Well Built Construction Services L3156
245 Well Built Construction Services L3157
245 Well Built Construction Services L3158  $                         223,310,550 
245 Well Built Construction Services L3159  $                           91,968,440 
245 Well Built Construction Services L3160  $                         403,822,260 

246 Navin & Son's Construction L3132  Standard Assuria ✔ ✔ ✔ 2
246 Navin & Son's Construction L3133
246 Navin & Son's Construction L3134
246 Navin & Son's Construction L3135
246 Navin & Son's Construction L3136
246 Navin & Son's Construction L3137
246 Navin & Son's Construction L3138
246 Navin & Son's Construction L3139  $                           84,101,289 
246 Navin & Son's Construction L3140  $                           88,636,801 
246 Navin & Son's Construction L3141  $                           78,495,690 
246 Navin & Son's Construction L3142
246 Navin & Son's Construction L3143  $                         235,126,771 
246 Navin & Son's Construction L3144
246 Navin & Son's Construction L3145
246 Navin & Son's Construction L3146  $                           75,153,015 
246 Navin & Son's Construction L3147
246 Navin & Son's Construction L3148
246 Navin & Son's Construction L3149
246 Navin & Son's Construction L3150
246 Navin & Son's Construction L3151  $                           94,788,225 
246 Navin & Son's Construction L3152
246 Navin & Son's Construction L3153
246 Navin & Son's Construction L3154



246 Navin & Son's Construction L3155
246 Navin & Son's Construction L3156
246 Navin & Son's Construction L3157
246 Navin & Son's Construction L3158  $                         223,754,370 
246 Navin & Son's Construction L3159  $                           90,721,995 
246 Navin & Son's Construction L3160  $                         368,045,055 

247 Benchmark Construction L3132  Standard Assuria ✔ ✔ ✔ 2
247 Benchmark Construction L3133
247 Benchmark Construction L3134
247 Benchmark Construction L3135  $                           47,294,835 
247 Benchmark Construction L3136  $                           54,202,050 
247 Benchmark Construction L3137
247 Benchmark Construction L3138  $                           48,069,000 
247 Benchmark Construction L3139
247 Benchmark Construction L3140
247 Benchmark Construction L3141
247 Benchmark Construction L3142
247 Benchmark Construction L3143
247 Benchmark Construction L3144
247 Benchmark Construction L3145
247 Benchmark Construction L3146
247 Benchmark Construction L3147
247 Benchmark Construction L3148
247 Benchmark Construction L3149
247 Benchmark Construction L3150
247 Benchmark Construction L3151
247 Benchmark Construction L3152
247 Benchmark Construction L3153
247 Benchmark Construction L3154  $                           54,634,888 
247 Benchmark Construction L3155
247 Benchmark Construction L3156
247 Benchmark Construction L3157
247 Benchmark Construction L3158
247 Benchmark Construction L3159
247 Benchmark Construction L3160

248 Chung's Global Inc. L3132  Standard Premier ✔ ✔ ✔ 2



248 Chung's Global Inc. L3133
248 Chung's Global Inc. L3134
248 Chung's Global Inc. L3135
248 Chung's Global Inc. L3136
248 Chung's Global Inc. L3137
248 Chung's Global Inc. L3138
248 Chung's Global Inc. L3139
248 Chung's Global Inc. L3140
248 Chung's Global Inc. L3141
248 Chung's Global Inc. L3142
248 Chung's Global Inc. L3143  $                         236,814,921 
248 Chung's Global Inc. L3144
248 Chung's Global Inc. L3145
248 Chung's Global Inc. L3146
248 Chung's Global Inc. L3147
248 Chung's Global Inc. L3148
248 Chung's Global Inc. L3149
248 Chung's Global Inc. L3150
248 Chung's Global Inc. L3151
248 Chung's Global Inc. L3152
248 Chung's Global Inc. L3153
248 Chung's Global Inc. L3154
248 Chung's Global Inc. L3155
248 Chung's Global Inc. L3156
248 Chung's Global Inc. L3157
248 Chung's Global Inc. L3158  $                         223,802,798 
248 Chung's Global Inc. L3159
248 Chung's Global Inc. L3160  $                         394,919,355 

249 Avionics Engineering Inc. L3132  Standard Nil ✔ ✔ ✔ 2
249 Avionics Engineering Inc. L3133
249 Avionics Engineering Inc. L3134
249 Avionics Engineering Inc. L3135
249 Avionics Engineering Inc. L3136
249 Avionics Engineering Inc. L3137
249 Avionics Engineering Inc. L3138
249 Avionics Engineering Inc. L3139
249 Avionics Engineering Inc. L3140



249 Avionics Engineering Inc. L3141
249 Avionics Engineering Inc. L3142
249 Avionics Engineering Inc. L3143
249 Avionics Engineering Inc. L3144
249 Avionics Engineering Inc. L3145
249 Avionics Engineering Inc. L3146
249 Avionics Engineering Inc. L3147
249 Avionics Engineering Inc. L3148
249 Avionics Engineering Inc. L3149
249 Avionics Engineering Inc. L3150
249 Avionics Engineering Inc. L3151
249 Avionics Engineering Inc. L3152
249 Avionics Engineering Inc. L3153
249 Avionics Engineering Inc. L3154
249 Avionics Engineering Inc. L3155
249 Avionics Engineering Inc. L3156
249 Avionics Engineering Inc. L3157
249 Avionics Engineering Inc. L3158  $                         219,456,825 
249 Avionics Engineering Inc. L3159
249 Avionics Engineering Inc. L3160  $                         396,657,240 

250 Toolsie Persaud Quarries Inc. L3132  Standard Caricom ✔ ✔ ✔ 2
250 Toolsie Persaud Quarries Inc. L3133  $                           73,278,802 
250 Toolsie Persaud Quarries Inc. L3134  $                           49,081,809 
250 Toolsie Persaud Quarries Inc. L3135  $                           56,023,937 
250 Toolsie Persaud Quarries Inc. L3136  $                           64,686,321 
250 Toolsie Persaud Quarries Inc. L3137  $                           47,078,887 
250 Toolsie Persaud Quarries Inc. L3138
250 Toolsie Persaud Quarries Inc. L3139
250 Toolsie Persaud Quarries Inc. L3140
250 Toolsie Persaud Quarries Inc. L3141
250 Toolsie Persaud Quarries Inc. L3142
250 Toolsie Persaud Quarries Inc. L3143
250 Toolsie Persaud Quarries Inc. L3144
250 Toolsie Persaud Quarries Inc. L3145
250 Toolsie Persaud Quarries Inc. L3146
250 Toolsie Persaud Quarries Inc. L3147
250 Toolsie Persaud Quarries Inc. L3148



250 Toolsie Persaud Quarries Inc. L3149
250 Toolsie Persaud Quarries Inc. L3150
250 Toolsie Persaud Quarries Inc. L3151
250 Toolsie Persaud Quarries Inc. L3152
250 Toolsie Persaud Quarries Inc. L3153
250 Toolsie Persaud Quarries Inc. L3154
250 Toolsie Persaud Quarries Inc. L3155
250 Toolsie Persaud Quarries Inc. L3156
250 Toolsie Persaud Quarries Inc. L3157
250 Toolsie Persaud Quarries Inc. L3158
250 Toolsie Persaud Quarries Inc. L3159
250 Toolsie Persaud Quarries Inc. L3160

251 Chrome Construction Inc. L3132  Standard Premier ✔ ✔ ✔ 2
251 Chrome Construction Inc. L3133
251 Chrome Construction Inc. L3134
251 Chrome Construction Inc. L3135
251 Chrome Construction Inc. L3136
251 Chrome Construction Inc. L3137
251 Chrome Construction Inc. L3138
251 Chrome Construction Inc. L3139
251 Chrome Construction Inc. L3140
251 Chrome Construction Inc. L3141
251 Chrome Construction Inc. L3142
251 Chrome Construction Inc. L3143  $                         238,630,358 
251 Chrome Construction Inc. L3144
251 Chrome Construction Inc. L3145
251 Chrome Construction Inc. L3146
251 Chrome Construction Inc. L3147
251 Chrome Construction Inc. L3148
251 Chrome Construction Inc. L3149
251 Chrome Construction Inc. L3150
251 Chrome Construction Inc. L3151
251 Chrome Construction Inc. L3152
251 Chrome Construction Inc. L3153
251 Chrome Construction Inc. L3154
251 Chrome Construction Inc. L3155
251 Chrome Construction Inc. L3156



251 Chrome Construction Inc. L3157
251 Chrome Construction Inc. L3158  $                         221,469,975 
251 Chrome Construction Inc. L3159
251 Chrome Construction Inc. L3160  $                         393,784,995 

252 KAL Investments Inc. L3132  $                           63,989,179  Standard Assuria ✔ ✔ ✔ 2
252 KAL Investments Inc. L3133
252 KAL Investments Inc. L3134
252 KAL Investments Inc. L3135
252 KAL Investments Inc. L3136
252 KAL Investments Inc. L3137
252 KAL Investments Inc. L3138
252 KAL Investments Inc. L3139  $                           74,564,885 
252 KAL Investments Inc. L3140  $                           83,960,650 
252 KAL Investments Inc. L3141  $                           81,300,765 
252 KAL Investments Inc. L3142
252 KAL Investments Inc. L3143  $                         234,087,771 
252 KAL Investments Inc. L3144
252 KAL Investments Inc. L3145
252 KAL Investments Inc. L3146
252 KAL Investments Inc. L3147
252 KAL Investments Inc. L3148
252 KAL Investments Inc. L3149
252 KAL Investments Inc. L3150
252 KAL Investments Inc. L3151  $                           94,584,368 
252 KAL Investments Inc. L3152
252 KAL Investments Inc. L3153
252 KAL Investments Inc. L3154
252 KAL Investments Inc. L3155
252 KAL Investments Inc. L3156
252 KAL Investments Inc. L3157
252 KAL Investments Inc. L3158  $                         225,793,380 
252 KAL Investments Inc. L3159
252 KAL Investments Inc. L3160  $                         391,072,373 

253 R.P Construction Agency L3132  Standard Caricom ✔ ✔ ✔ 2
253 R.P Construction Agency L3133  $                           59,646,893 
253 R.P Construction Agency L3134  $                           38,194,741 



253 R.P Construction Agency L3135  $                           44,970,051 
253 R.P Construction Agency L3136  $                           51,936,747 
253 R.P Construction Agency L3137  $                           37,135,523 
253 R.P Construction Agency L3138  $                           46,216,574 
253 R.P Construction Agency L3139  $                           76,375,295 
253 R.P Construction Agency L3140  $                           82,699,095 
253 R.P Construction Agency L3141  $                           75,418,970 
253 R.P Construction Agency L3142  $                           69,499,650 
253 R.P Construction Agency L3143  $                         214,677,971 
253 R.P Construction Agency L3144  $                           44,939,890 
253 R.P Construction Agency L3145  $                           44,939,890 
253 R.P Construction Agency L3146  $                           69,559,800 
253 R.P Construction Agency L3147  $                           38,588,360 
253 R.P Construction Agency L3148  $                           26,835,375 
253 R.P Construction Agency L3149  $                           43,329,316 
253 R.P Construction Agency L3150  $                           51,500,201 
253 R.P Construction Agency L3151  $                           87,654,578 
253 R.P Construction Agency L3152  $                           55,609,407 
253 R.P Construction Agency L3153  $                           44,147,495 
253 R.P Construction Agency L3154  $                           57,009,200 
253 R.P Construction Agency L3155  $                           39,663,299 
253 R.P Construction Agency L3156  $                           61,114,629 
253 R.P Construction Agency L3157  $                           80,486,795 
253 R.P Construction Agency L3158  $                         216,445,329 
253 R.P Construction Agency L3159  $                           88,773,607 
253 R.P Construction Agency L3160  $                         375,538,718 

254 Pretam Ragbeer General Construction 
Services L3132  $                           63,586,635  Standard Caricom ✔ ✔ ✔ 2

254 Pretam Ragbeer General Construction 
Services L3133  $                           65,305,695 

254 Pretam Ragbeer General Construction 
Services L3134  $                           41,745,690 

254 Pretam Ragbeer General Construction 
Services L3135  $                           49,320,600 

254 Pretam Ragbeer General Construction 
Services L3136  $                           53,663,610 



254 Pretam Ragbeer General Construction 
Services L3137  $                           40,720,365 

254 Pretam Ragbeer General Construction 
Services L3138  $                           51,856,980 

254 Pretam Ragbeer General Construction 
Services L3139  $                           76,075,860 

254 Pretam Ragbeer General Construction 
Services L3140  $                           75,054,685 

254 Pretam Ragbeer General Construction 
Services L3141  $                           79,864,470 

254 Pretam Ragbeer General Construction 
Services L3142

254 Pretam Ragbeer General Construction 
Services L3143

254 Pretam Ragbeer General Construction 
Services L3144  $                           47,668,890 

254 Pretam Ragbeer General Construction 
Services L3145  $                           47,668,890 

254 Pretam Ragbeer General Construction 
Services L3146  $                           73,671,175 

254 Pretam Ragbeer General Construction 
Services L3147

254 Pretam Ragbeer General Construction 
Services L3148

254 Pretam Ragbeer General Construction 
Services L3149

254 Pretam Ragbeer General Construction 
Services L3150  $                           50,932,245 

254 Pretam Ragbeer General Construction 
Services L3151  $                           96,758,340 

254 Pretam Ragbeer General Construction 
Services L3152  $                           63,586,635 

254 Pretam Ragbeer General Construction 
Services L3153  $                           52,493,805 

254 Pretam Ragbeer General Construction 
Services L3154

254 Pretam Ragbeer General Construction 
Services L3155



254 Pretam Ragbeer General Construction 
Services L3156

254 Pretam Ragbeer General Construction 
Services L3157

254 Pretam Ragbeer General Construction 
Services L3158

254 Pretam Ragbeer General Construction 
Services L3159

254 Pretam Ragbeer General Construction 
Services L3160

255 Four Brothers Construction and Hardware 
Supply L3132  $                           51,261,497  Standard Premier ✔ ✔ ✔ 2

255 Four Brothers Construction and Hardware 
Supply L3133  $                           57,718,368 

255 Four Brothers Construction and Hardware 
Supply L3134

255 Four Brothers Construction and Hardware 
Supply L3135

255 Four Brothers Construction and Hardware 
Supply L3136  $                           52,279,368 

255 Four Brothers Construction and Hardware 
Supply L3137

255 Four Brothers Construction and Hardware 
Supply L3138

255 Four Brothers Construction and Hardware 
Supply L3139  $                           84,270,096 

255 Four Brothers Construction and Hardware 
Supply L3140  $                           89,577,504 

255 Four Brothers Construction and Hardware 
Supply L3141  $                           81,768,828 

255 Four Brothers Construction and Hardware 
Supply L3142  $                           68,833,143 

255 Four Brothers Construction and Hardware 
Supply L3143  $                         228,363,195 

255 Four Brothers Construction and Hardware 
Supply L3144



255 Four Brothers Construction and Hardware 
Supply L3145

255 Four Brothers Construction and Hardware 
Supply L3146  $                           66,827,485 

255 Four Brothers Construction and Hardware 
Supply L3147

255 Four Brothers Construction and Hardware 
Supply L3148

255 Four Brothers Construction and Hardware 
Supply L3149

255 Four Brothers Construction and Hardware 
Supply L3150

255 Four Brothers Construction and Hardware 
Supply L3151  $                           93,597,865 

255 Four Brothers Construction and Hardware 
Supply L3152

255 Four Brothers Construction and Hardware 
Supply L3153

255 Four Brothers Construction and Hardware 
Supply L3154

255 Four Brothers Construction and Hardware 
Supply L3155

255 Four Brothers Construction and Hardware 
Supply L3156

255 Four Brothers Construction and Hardware 
Supply L3157

255 Four Brothers Construction and Hardware 
Supply L3158  $                         226,368,150 

255 Four Brothers Construction and Hardware 
Supply L3159  $                           87,609,715 

255 Four Brothers Construction and Hardware 
Supply L3160

256 Omari Hollow Blocks Construction L3132  $                           51,261,497  Standard Assuria ✔ ✔ ✔ 2
256 Omari Hollow Blocks Construction L3133
256 Omari Hollow Blocks Construction L3134
256 Omari Hollow Blocks Construction L3135
256 Omari Hollow Blocks Construction L3136



256 Omari Hollow Blocks Construction L3137
256 Omari Hollow Blocks Construction L3138
256 Omari Hollow Blocks Construction L3139  $                           76,194,141 
256 Omari Hollow Blocks Construction L3140  $                           92,499,547 
256 Omari Hollow Blocks Construction L3141  $                           75,049,569 
256 Omari Hollow Blocks Construction L3142  $                           66,315,638 
256 Omari Hollow Blocks Construction L3143
256 Omari Hollow Blocks Construction L3144
256 Omari Hollow Blocks Construction L3145
256 Omari Hollow Blocks Construction L3146
256 Omari Hollow Blocks Construction L3147
256 Omari Hollow Blocks Construction L3148
256 Omari Hollow Blocks Construction L3149
256 Omari Hollow Blocks Construction L3150
256 Omari Hollow Blocks Construction L3151  $                           87,209,695 
256 Omari Hollow Blocks Construction L3152
256 Omari Hollow Blocks Construction L3153
256 Omari Hollow Blocks Construction L3154
256 Omari Hollow Blocks Construction L3155
256 Omari Hollow Blocks Construction L3156
256 Omari Hollow Blocks Construction L3157
256 Omari Hollow Blocks Construction L3158
256 Omari Hollow Blocks Construction L3159
256 Omari Hollow Blocks Construction L3160

257 Permaul Trading & Distribution L3132  $                           62,778,844  Standard Premier ✔ ✔ ✔ 2
257 Permaul Trading & Distribution L3133  $                           65,887,579 
257 Permaul Trading & Distribution L3134  $                           43,944,075 
257 Permaul Trading & Distribution L3135  $                           51,310,928 
257 Permaul Trading & Distribution L3136  $                           58,133,250 
257 Permaul Trading & Distribution L3137  $                           43,076,644 
257 Permaul Trading & Distribution L3138  $                           49,614,915 
257 Permaul Trading & Distribution L3139  $                           84,441,741 
257 Permaul Trading & Distribution L3140  $                           90,536,659 
257 Permaul Trading & Distribution L3141  $                           82,320,000 
257 Permaul Trading & Distribution L3142  $                           82,710,600 
257 Permaul Trading & Distribution L3143  $                         234,166,020 
257 Permaul Trading & Distribution L3144  $                           44,619,540 



257 Permaul Trading & Distribution L3145  $                           50,584,590 
257 Permaul Trading & Distribution L3146  $                           76,028,358 
257 Permaul Trading & Distribution L3147  $                           48,253,275 
257 Permaul Trading & Distribution L3148  $                           31,182,795 
257 Permaul Trading & Distribution L3149  $                           49,064,116 
257 Permaul Trading & Distribution L3150  $                           51,397,080 
257 Permaul Trading & Distribution L3151  $                           95,979,975 
257 Permaul Trading & Distribution L3152  $                           60,716,670 
257 Permaul Trading & Distribution L3153  $                           54,015,940 
257 Permaul Trading & Distribution L3154  $                           55,576,871 
257 Permaul Trading & Distribution L3155  $                           50,020,863 
257 Permaul Trading & Distribution L3156  $                           65,913,937 
257 Permaul Trading & Distribution L3157  $                           54,501,405 
257 Permaul Trading & Distribution L3158  $                         220,934,820 
257 Permaul Trading & Distribution L3159  $                           92,538,705 
257 Permaul Trading & Distribution L3160  $                         372,020,700 

258 Maximum Builders L3132  $                           63,840,840  Standard Premier ✔ ✔ ✔ 2
258 Maximum Builders L3133  $                           67,056,780 
258 Maximum Builders L3134  $                           44,185,890 
258 Maximum Builders L3135  $                           51,445,590 
258 Maximum Builders L3136  $                           58,889,460 
258 Maximum Builders L3137  $                           44,415,105 
258 Maximum Builders L3138  $                           66,292,695 
258 Maximum Builders L3139  $                           84,620,360 
258 Maximum Builders L3140  $                           90,427,772 
258 Maximum Builders L3141  $                           83,586,930 
258 Maximum Builders L3142  $                           71,101,800 
258 Maximum Builders L3143  $                         239,932,671 
258 Maximum Builders L3144  $                           48,743,940 
258 Maximum Builders L3145  $                           48,743,940 
258 Maximum Builders L3146  $                           74,119,290 
258 Maximum Builders L3147  $                           40,696,950 
258 Maximum Builders L3148  $                           29,035,440 
258 Maximum Builders L3149
258 Maximum Builders L3150  $                           50,545,005 
258 Maximum Builders L3151  $                           97,258,350 
258 Maximum Builders L3152  $                           60,690,630 



258 Maximum Builders L3153  $                           61,730,500 
258 Maximum Builders L3154  $                           60,492,420 
258 Maximum Builders L3155
258 Maximum Builders L3156
258 Maximum Builders L3157
258 Maximum Builders L3158  $                         224,573,175 
258 Maximum Builders L3159  $                           91,942,410 
258 Maximum Builders L3160  $                         391,400,655 

259 KBS Engineering & Transportation Services L3132  $                           61,684,455  Standard Nafico ✔ ✔ ✔ 2

259 KBS Engineering & Transportation Services L3133  $                           64,854,510 

259 KBS Engineering & Transportation Services L3134  $                           41,896,785 

259 KBS Engineering & Transportation Services L3135  $                           49,619,325 

259 KBS Engineering & Transportation Services L3136  $                           56,717,745 

259 KBS Engineering & Transportation Services L3137  $                           40,790,820 

259 KBS Engineering & Transportation Services L3138  $                           52,337,985 

259 KBS Engineering & Transportation Services L3139  $                           82,304,894 

259 KBS Engineering & Transportation Services L3140  $                           88,227,227 

259 KBS Engineering & Transportation Services L3141  $                           80,298,225 

259 KBS Engineering & Transportation Services L3142  $                           68,684,175 

259 KBS Engineering & Transportation Services L3143  $                         242,486,250 

259 KBS Engineering & Transportation Services L3144  $                           47,552,138 

259 KBS Engineering & Transportation Services L3145  $                           47,363,138 



259 KBS Engineering & Transportation Services L3146  $                           74,294,325 

259 KBS Engineering & Transportation Services L3147  $                           37,969,155 

259 KBS Engineering & Transportation Services L3148  $                           26,376,053 

259 KBS Engineering & Transportation Services L3149  $                           47,416,311 

259 KBS Engineering & Transportation Services L3150  $                           49,561,470 

259 KBS Engineering & Transportation Services L3151  $                           93,524,865 

259 KBS Engineering & Transportation Services L3152  $                           58,787,925 

259 KBS Engineering & Transportation Services L3153  $                           46,743,900 

259 KBS Engineering & Transportation Services L3154  $                           54,324,587 

259 KBS Engineering & Transportation Services L3155  $                           44,297,251 

259 KBS Engineering & Transportation Services L3156  $                           64,039,665 

259 KBS Engineering & Transportation Services L3157  $                           53,153,531 

259 KBS Engineering & Transportation Services L3158  $                         225,832,080 

259 KBS Engineering & Transportation Services L3159  $                           90,195,945 

259 KBS Engineering & Transportation Services L3160  $                         400,568,850 

260 NK Engineering Services L3132  $                           61,684,455  Standard Caricom ✔ ✔ ✔ 1
260 NK Engineering Services L3133
260 NK Engineering Services L3134
260 NK Engineering Services L3135
260 NK Engineering Services L3136
260 NK Engineering Services L3137
260 NK Engineering Services L3138



260 NK Engineering Services L3139
260 NK Engineering Services L3140
260 NK Engineering Services L3141
260 NK Engineering Services L3142
260 NK Engineering Services L3143  $                         218,846,028 
260 NK Engineering Services L3144  $                           40,015,580 
260 NK Engineering Services L3145  $                           41,015,580 
260 NK Engineering Services L3146  $                           87,680,415 
260 NK Engineering Services L3147
260 NK Engineering Services L3148
260 NK Engineering Services L3149
260 NK Engineering Services L3150
260 NK Engineering Services L3151  $                           87,680,415 
260 NK Engineering Services L3152
260 NK Engineering Services L3153
260 NK Engineering Services L3154
260 NK Engineering Services L3155
260 NK Engineering Services L3156
260 NK Engineering Services L3157
260 NK Engineering Services L3158
260 NK Engineering Services L3159
260 NK Engineering Services L3160

261 Aronco Services Inc. L3132  $                           63,295,171  Standard Premier ✔ ✔ ✔ 2
261 Aronco Services Inc. L3133  $                           66,543,335 
261 Aronco Services Inc. L3134
261 Aronco Services Inc. L3135  $                           51,099,316 
261 Aronco Services Inc. L3136  $                           58,491,599 
261 Aronco Services Inc. L3137
261 Aronco Services Inc. L3138
261 Aronco Services Inc. L3139  $                           84,264,941 
261 Aronco Services Inc. L3140  $                           89,120,010 
261 Aronco Services Inc. L3141  $                           82,800,879 
261 Aronco Services Inc. L3142  $                           76,815,270 
261 Aronco Services Inc. L3143
261 Aronco Services Inc. L3144
261 Aronco Services Inc. L3145
261 Aronco Services Inc. L3146



261 Aronco Services Inc. L3147
261 Aronco Services Inc. L3148
261 Aronco Services Inc. L3149
261 Aronco Services Inc. L3150
261 Aronco Services Inc. L3151
261 Aronco Services Inc. L3152
261 Aronco Services Inc. L3153
261 Aronco Services Inc. L3154
261 Aronco Services Inc. L3155
261 Aronco Services Inc. L3156
261 Aronco Services Inc. L3157
261 Aronco Services Inc. L3158
261 Aronco Services Inc. L3159
261 Aronco Services Inc. L3160

262 D. Lewis Construction L3132  Standard Assuria ✔ ✔ ✔ 2
262 D. Lewis Construction L3133  $                           53,307,765 
262 D. Lewis Construction L3134
262 D. Lewis Construction L3135  $                           40,917,345 
262 D. Lewis Construction L3136  $                           47,288,115 
262 D. Lewis Construction L3137  $                           38,150,206 
262 D. Lewis Construction L3138
262 D. Lewis Construction L3139
262 D. Lewis Construction L3140
262 D. Lewis Construction L3141
262 D. Lewis Construction L3142
262 D. Lewis Construction L3143  $                         196,901,224 
262 D. Lewis Construction L3144
262 D. Lewis Construction L3145  $                           39,350,325 
262 D. Lewis Construction L3146  $                           60,978,918 
262 D. Lewis Construction L3147
262 D. Lewis Construction L3148
262 D. Lewis Construction L3149
262 D. Lewis Construction L3150  $                           42,531,111 
262 D. Lewis Construction L3151
262 D. Lewis Construction L3152
262 D. Lewis Construction L3153
262 D. Lewis Construction L3154



262 D. Lewis Construction L3155
262 D. Lewis Construction L3156
262 D. Lewis Construction L3157
262 D. Lewis Construction L3158
262 D. Lewis Construction L3159  $                           73,198,860 
262 D. Lewis Construction L3160

263 Kingston Strategic Incorporated L3132  Standard Caricom (Copy) ✔ ✔ ✔ 2
263 Kingston Strategic Incorporated L3133
263 Kingston Strategic Incorporated L3134
263 Kingston Strategic Incorporated L3135
263 Kingston Strategic Incorporated L3136
263 Kingston Strategic Incorporated L3137
263 Kingston Strategic Incorporated L3138
263 Kingston Strategic Incorporated L3139
263 Kingston Strategic Incorporated L3140
263 Kingston Strategic Incorporated L3141
263 Kingston Strategic Incorporated L3142
263 Kingston Strategic Incorporated L3143  $                         246,195,345 
263 Kingston Strategic Incorporated L3144
263 Kingston Strategic Incorporated L3145
263 Kingston Strategic Incorporated L3146
263 Kingston Strategic Incorporated L3147
263 Kingston Strategic Incorporated L3148
263 Kingston Strategic Incorporated L3149
263 Kingston Strategic Incorporated L3150
263 Kingston Strategic Incorporated L3151  $                           94,270,050 
263 Kingston Strategic Incorporated L3152
263 Kingston Strategic Incorporated L3153
263 Kingston Strategic Incorporated L3154
263 Kingston Strategic Incorporated L3155
263 Kingston Strategic Incorporated L3156
263 Kingston Strategic Incorporated L3157
263 Kingston Strategic Incorporated L3158  $                         224,045,550 
263 Kingston Strategic Incorporated L3159  $                           92,010,240 
263 Kingston Strategic Incorporated L3160  $                         403,727,760 

264 Kingston Strategic Incorporated L3132  Standard Caricom ✔ ✔ ✔ 2



264 Kingston Strategic Incorporated L3133
264 Kingston Strategic Incorporated L3134
264 Kingston Strategic Incorporated L3135
264 Kingston Strategic Incorporated L3136
264 Kingston Strategic Incorporated L3137  $                           37,154,376 
264 Kingston Strategic Incorporated L3138  $                           50,003,037 
264 Kingston Strategic Incorporated L3139  $                           77,116,313 
264 Kingston Strategic Incorporated L3140  $                           80,837,986 
264 Kingston Strategic Incorporated L3141
264 Kingston Strategic Incorporated L3142
264 Kingston Strategic Incorporated L3143
264 Kingston Strategic Incorporated L3144
264 Kingston Strategic Incorporated L3145
264 Kingston Strategic Incorporated L3146
264 Kingston Strategic Incorporated L3147
264 Kingston Strategic Incorporated L3148
264 Kingston Strategic Incorporated L3149
264 Kingston Strategic Incorporated L3150  $                           44,547,846 
264 Kingston Strategic Incorporated L3151  $                           84,899,178 
264 Kingston Strategic Incorporated L3152
264 Kingston Strategic Incorporated L3153
264 Kingston Strategic Incorporated L3154
264 Kingston Strategic Incorporated L3155
264 Kingston Strategic Incorporated L3156
264 Kingston Strategic Incorporated L3157
264 Kingston Strategic Incorporated L3158
264 Kingston Strategic Incorporated L3159
264 Kingston Strategic Incorporated L3160

265 N and N Construction Services L3132  Standard Caricom ✔ ✔ ✔ 2
265 N and N Construction Services L3133  $                           66,460,669 
265 N and N Construction Services L3134
265 N and N Construction Services L3135
265 N and N Construction Services L3136
265 N and N Construction Services L3137
265 N and N Construction Services L3138
265 N and N Construction Services L3139
265 N and N Construction Services L3140



265 N and N Construction Services L3141
265 N and N Construction Services L3142
265 N and N Construction Services L3143
265 N and N Construction Services L3144
265 N and N Construction Services L3145
265 N and N Construction Services L3146
265 N and N Construction Services L3147
265 N and N Construction Services L3148
265 N and N Construction Services L3149
265 N and N Construction Services L3150
265 N and N Construction Services L3151
265 N and N Construction Services L3152
265 N and N Construction Services L3153
265 N and N Construction Services L3154
265 N and N Construction Services L3155
265 N and N Construction Services L3156  $                           69,832,180 
265 N and N Construction Services L3157
265 N and N Construction Services L3158
265 N and N Construction Services L3159
265 N and N Construction Services L3160

266 A, E & N General Contracting L3132  Standard Premier ✔ ✔ ✔ 2
266 A, E & N General Contracting L3133
266 A, E & N General Contracting L3134
266 A, E & N General Contracting L3135
266 A, E & N General Contracting L3136
266 A, E & N General Contracting L3137
266 A, E & N General Contracting L3138
266 A, E & N General Contracting L3139  $                           74,106,482 
266 A, E & N General Contracting L3140  $                           82,627,245 
266 A, E & N General Contracting L3141
266 A, E & N General Contracting L3142
266 A, E & N General Contracting L3143  $                         224,109,271 
266 A, E & N General Contracting L3144
266 A, E & N General Contracting L3145
266 A, E & N General Contracting L3146
266 A, E & N General Contracting L3147
266 A, E & N General Contracting L3148



266 A, E & N General Contracting L3149
266 A, E & N General Contracting L3150
266 A, E & N General Contracting L3151  $                           86,237,550 
266 A, E & N General Contracting L3152
266 A, E & N General Contracting L3153
266 A, E & N General Contracting L3154
266 A, E & N General Contracting L3155
266 A, E & N General Contracting L3156
266 A, E & N General Contracting L3157
266 A, E & N General Contracting L3158  $                         216,674,625 
266 A, E & N General Contracting L3159  $                           84,697,410 
266 A, E & N General Contracting L3160

267 Moore Than Expected L3132  $                           57,786,330  Standard Premier ✔ ✔ ✔ 2
267 Moore Than Expected L3133  $                           60,842,145 
267 Moore Than Expected L3134  $                           39,551,085 
267 Moore Than Expected L3135  $                           47,011,073 
267 Moore Than Expected L3136  $                           52,156,755 
267 Moore Than Expected L3137  $                           38,554,110 
267 Moore Than Expected L3138
267 Moore Than Expected L3139
267 Moore Than Expected L3140
267 Moore Than Expected L3141  $                           73,666,950 
267 Moore Than Expected L3142  $                         222,389,910 
267 Moore Than Expected L3143
267 Moore Than Expected L3144
267 Moore Than Expected L3145  $                           44,087,190 
267 Moore Than Expected L3146  $                           71,190,840 
267 Moore Than Expected L3147
267 Moore Than Expected L3148
267 Moore Than Expected L3149
267 Moore Than Expected L3150  $                           46,867,485 
267 Moore Than Expected L3151  $                           88,868,220 
267 Moore Than Expected L3152  $                           55,504,365 
267 Moore Than Expected L3153
267 Moore Than Expected L3154
267 Moore Than Expected L3155
267 Moore Than Expected L3156



267 Moore Than Expected L3157
267 Moore Than Expected L3158  $                         206,594,865 
267 Moore Than Expected L3159
267 Moore Than Expected L3160

268 Zoom Contracting & Transport Service L3132  $                           57,914,378  Standard Premier ✔ ✔ ✔ 2
268 Zoom Contracting & Transport Service L3133  $                           59,482,526 
268 Zoom Contracting & Transport Service L3134
268 Zoom Contracting & Transport Service L3135
268 Zoom Contracting & Transport Service L3136
268 Zoom Contracting & Transport Service L3137
268 Zoom Contracting & Transport Service L3138
268 Zoom Contracting & Transport Service L3139  $                           77,420,725 
268 Zoom Contracting & Transport Service L3140  $                           84,154,226 
268 Zoom Contracting & Transport Service L3141  $                           76,265,175 
268 Zoom Contracting & Transport Service L3142  $                           64,601,775 
268 Zoom Contracting & Transport Service L3143  $                         229,174,740 
268 Zoom Contracting & Transport Service L3144
268 Zoom Contracting & Transport Service L3145
268 Zoom Contracting & Transport Service L3146  $                           69,030,045 
268 Zoom Contracting & Transport Service L3147
268 Zoom Contracting & Transport Service L3148
268 Zoom Contracting & Transport Service L3149
268 Zoom Contracting & Transport Service L3150
268 Zoom Contracting & Transport Service L3151  $                           86,904,825 
268 Zoom Contracting & Transport Service L3152  $                           55,953,030 
268 Zoom Contracting & Transport Service L3153
268 Zoom Contracting & Transport Service L3154
268 Zoom Contracting & Transport Service L3155
268 Zoom Contracting & Transport Service L3156
268 Zoom Contracting & Transport Service L3157
268 Zoom Contracting & Transport Service L3158  $                         216,422,550 
268 Zoom Contracting & Transport Service L3159  $                           84,507,360 
268 Zoom Contracting & Transport Service L3160  $                         392,241,441 

269 F&A Mohamed Construction Firm L3132  Standard Premier ✔ ✔ ✔ 2
269 F&A Mohamed Construction Firm L3133  $                           57,954,829 
269 F&A Mohamed Construction Firm L3134  $                           40,372,815 



269 F&A Mohamed Construction Firm L3135  $                           46,374,615 
269 F&A Mohamed Construction Firm L3136  $                           45,317,580 
269 F&A Mohamed Construction Firm L3137  $                           37,796,509 
269 F&A Mohamed Construction Firm L3138  $                           45,097,080 
269 F&A Mohamed Construction Firm L3139  $                           78,461,029 
269 F&A Mohamed Construction Firm L3140  $                           85,013,968 
269 F&A Mohamed Construction Firm L3141  $                           75,616,380 
269 F&A Mohamed Construction Firm L3142  $                           67,893,940 
269 F&A Mohamed Construction Firm L3143  $                         213,002,145 
269 F&A Mohamed Construction Firm L3144  $                           38,095,523 
269 F&A Mohamed Construction Firm L3145  $                           37,652,423 
269 F&A Mohamed Construction Firm L3146  $                           66,137,505 
269 F&A Mohamed Construction Firm L3147  $                           36,981,840 
269 F&A Mohamed Construction Firm L3148
269 F&A Mohamed Construction Firm L3149  $                           42,523,751 
269 F&A Mohamed Construction Firm L3150  $                           42,492,870 
269 F&A Mohamed Construction Firm L3151  $                           82,098,345 
269 F&A Mohamed Construction Firm L3152  $                           53,360,055 
269 F&A Mohamed Construction Firm L3153  $                           41,071,700 
269 F&A Mohamed Construction Firm L3154  $                           47,394,289 
269 F&A Mohamed Construction Firm L3155  $                           40,433,330 
269 F&A Mohamed Construction Firm L3156  $                           54,263,213 
269 F&A Mohamed Construction Firm L3157  $                           49,304,146 
269 F&A Mohamed Construction Firm L3158  $                         200,535,675 
269 F&A Mohamed Construction Firm L3159  $                           83,577,480 
269 F&A Mohamed Construction Firm L3160  $                         363,219,705 

270 Dasilva-line Group L3132  Standard Caricom ✔ ✔ ✔ 1
270 Dasilva-line Group L3133
270 Dasilva-line Group L3134  $                           42,903,788 
270 Dasilva-line Group L3135  $                           50,324,951 
270 Dasilva-line Group L3136  $                           57,832,950 
270 Dasilva-line Group L3137  $                           42,174,038 
270 Dasilva-line Group L3138  $                           46,376,873 
270 Dasilva-line Group L3139
270 Dasilva-line Group L3140
270 Dasilva-line Group L3141
270 Dasilva-line Group L3142



270 Dasilva-line Group L3143
270 Dasilva-line Group L3144  $                           49,057,313 
270 Dasilva-line Group L3145  $                           49,004,813 
270 Dasilva-line Group L3146
270 Dasilva-line Group L3147
270 Dasilva-line Group L3148
270 Dasilva-line Group L3149  $                           39,183,126 
270 Dasilva-line Group L3150  $                           50,457,750 
270 Dasilva-line Group L3151
270 Dasilva-line Group L3152
270 Dasilva-line Group L3153
270 Dasilva-line Group L3154
270 Dasilva-line Group L3155
270 Dasilva-line Group L3156
270 Dasilva-line Group L3157
270 Dasilva-line Group L3158
270 Dasilva-line Group L3159
270 Dasilva-line Group L3160

271 Wazeer Khan and Sons Construction L3132  $                           58,856,595  Standard Caricom ✔ ✔ ✔ 1
271 Wazeer Khan and Sons Construction L3133  $                           63,925,969 
271 Wazeer Khan and Sons Construction L3134  $                           41,338,185 
271 Wazeer Khan and Sons Construction L3135
271 Wazeer Khan and Sons Construction L3136
271 Wazeer Khan and Sons Construction L3137
271 Wazeer Khan and Sons Construction L3138  $                           52,112,970 
271 Wazeer Khan and Sons Construction L3139  $                           80,896,857 
271 Wazeer Khan and Sons Construction L3140
271 Wazeer Khan and Sons Construction L3141
271 Wazeer Khan and Sons Construction L3142  $                           71,780,100 
271 Wazeer Khan and Sons Construction L3143  $                         241,014,345 
271 Wazeer Khan and Sons Construction L3144
271 Wazeer Khan and Sons Construction L3145
271 Wazeer Khan and Sons Construction L3146  $                           76,146,210 
271 Wazeer Khan and Sons Construction L3147  $                           38,419,290 
271 Wazeer Khan and Sons Construction L3148  $                           27,905,325 
271 Wazeer Khan and Sons Construction L3149
271 Wazeer Khan and Sons Construction L3150



271 Wazeer Khan and Sons Construction L3151
271 Wazeer Khan and Sons Construction L3152
271 Wazeer Khan and Sons Construction L3153
271 Wazeer Khan and Sons Construction L3154
271 Wazeer Khan and Sons Construction L3155
271 Wazeer Khan and Sons Construction L3156
271 Wazeer Khan and Sons Construction L3157
271 Wazeer Khan and Sons Construction L3158
271 Wazeer Khan and Sons Construction L3159
271 Wazeer Khan and Sons Construction L3160

272 Moore & Son Business Enterprise L3132  Standard Caricom ✔ ✔ ✔ 1
272 Moore & Son Business Enterprise L3133  $                           67,238,811 
272 Moore & Son Business Enterprise L3134
272 Moore & Son Business Enterprise L3135
272 Moore & Son Business Enterprise L3136  $                           58,778,265 
272 Moore & Son Business Enterprise L3137
272 Moore & Son Business Enterprise L3138
272 Moore & Son Business Enterprise L3139  $                           82,298,716 
272 Moore & Son Business Enterprise L3140  $                           87,898,544 
272 Moore & Son Business Enterprise L3141  $                           88,886,700 
272 Moore & Son Business Enterprise L3142  $                           98,183,400 
272 Moore & Son Business Enterprise L3143  $                         251,802,971 
272 Moore & Son Business Enterprise L3144
272 Moore & Son Business Enterprise L3145
272 Moore & Son Business Enterprise L3146
272 Moore & Son Business Enterprise L3147
272 Moore & Son Business Enterprise L3148
272 Moore & Son Business Enterprise L3149
272 Moore & Son Business Enterprise L3150
272 Moore & Son Business Enterprise L3151  $                           96,316,710 
272 Moore & Son Business Enterprise L3152
272 Moore & Son Business Enterprise L3153
272 Moore & Son Business Enterprise L3154
272 Moore & Son Business Enterprise L3155
272 Moore & Son Business Enterprise L3156  $                           69,622,893 
272 Moore & Son Business Enterprise L3157
272 Moore & Son Business Enterprise L3158  $                         228,570,555 



272 Moore & Son Business Enterprise L3159  $                           91,803,810 
272 Moore & Son Business Enterprise L3160  $                         401,834,925 

273 Crown Road and Drainage Contractor L3132  $                           58,759,365  Standard Premier (Copy) ✔ ✔ ✔ 2
273 Crown Road and Drainage Contractor L3133  $                           62,300,963 
273 Crown Road and Drainage Contractor L3134  $                           40,016,865 
273 Crown Road and Drainage Contractor L3135  $                           51,652,125 
273 Crown Road and Drainage Contractor L3136  $                           56,057,610 
273 Crown Road and Drainage Contractor L3137  $                           39,972,975 
273 Crown Road and Drainage Contractor L3138  $                           47,102,265 
273 Crown Road and Drainage Contractor L3139  $                           77,355,075 
273 Crown Road and Drainage Contractor L3140  $                           83,122,410 
273 Crown Road and Drainage Contractor L3141  $                           82,566,750 
273 Crown Road and Drainage Contractor L3142  $                           62,975,325 
273 Crown Road and Drainage Contractor L3143  $                         222,843,300 
273 Crown Road and Drainage Contractor L3144  $                           45,419,063 
273 Crown Road and Drainage Contractor L3145  $                           45,901,013 
273 Crown Road and Drainage Contractor L3146  $                           69,936,405 
273 Crown Road and Drainage Contractor L3147
273 Crown Road and Drainage Contractor L3148
273 Crown Road and Drainage Contractor L3149  $                           46,306,995 
273 Crown Road and Drainage Contractor L3150  $                           51,962,400 
273 Crown Road and Drainage Contractor L3151  $                           88,899,825 
273 Crown Road and Drainage Contractor L3152  $                           57,612,240 
273 Crown Road and Drainage Contractor L3153
273 Crown Road and Drainage Contractor L3154
273 Crown Road and Drainage Contractor L3155
273 Crown Road and Drainage Contractor L3156  $                           65,432,553 
273 Crown Road and Drainage Contractor L3157
273 Crown Road and Drainage Contractor L3158  $                         227,738,490 
273 Crown Road and Drainage Contractor L3159  $                           85,681,260 
273 Crown Road and Drainage Contractor L3160  $                         367,659,285 

274 TMK 2020 Inc. L3132  $                           62,255,550  Standard Assuria ✔ ✔ ✔ 2
274 TMK 2020 Inc. L3133  $                           66,316,740 
274 TMK 2020 Inc. L3134  $                           43,050,998 
274 TMK 2020 Inc. L3135  $                           50,878,695 
274 TMK 2020 Inc. L3136  $                           57,543,676 



274 TMK 2020 Inc. L3137  $                           42,869,269 
274 TMK 2020 Inc. L3138
274 TMK 2020 Inc. L3139
274 TMK 2020 Inc. L3140
274 TMK 2020 Inc. L3141
274 TMK 2020 Inc. L3142
274 TMK 2020 Inc. L3143
274 TMK 2020 Inc. L3144
274 TMK 2020 Inc. L3145
274 TMK 2020 Inc. L3146
274 TMK 2020 Inc. L3147
274 TMK 2020 Inc. L3148
274 TMK 2020 Inc. L3149
274 TMK 2020 Inc. L3150
274 TMK 2020 Inc. L3151
274 TMK 2020 Inc. L3152
274 TMK 2020 Inc. L3153
274 TMK 2020 Inc. L3154
274 TMK 2020 Inc. L3155
274 TMK 2020 Inc. L3156
274 TMK 2020 Inc. L3157
274 TMK 2020 Inc. L3158
274 TMK 2020 Inc. L3159
274 TMK 2020 Inc. L3160

275 Lereg Engineering L3132  Standard Assuria ✔ ✔ ✔ 2
275 Lereg Engineering L3133  $                           63,989,792 
275 Lereg Engineering L3134  $                           42,751,589 
275 Lereg Engineering L3135  $                           51,092,441 
275 Lereg Engineering L3136  $                           58,829,905 
275 Lereg Engineering L3137  $                           42,178,138 
275 Lereg Engineering L3138  $                           53,594,137 
275 Lereg Engineering L3139  $                           83,622,878 
275 Lereg Engineering L3140  $                           90,659,664 
275 Lereg Engineering L3141
275 Lereg Engineering L3142
275 Lereg Engineering L3143
275 Lereg Engineering L3144  $                           49,524,279 



275 Lereg Engineering L3145  $                           49,333,215 
275 Lereg Engineering L3146  $                           75,357,723 
275 Lereg Engineering L3147  $                           45,457,667 
275 Lereg Engineering L3148
275 Lereg Engineering L3149  $                           49,740,156 
275 Lereg Engineering L3150  $                           51,664,036 
275 Lereg Engineering L3151  $                           95,932,828 
275 Lereg Engineering L3152  $                           61,240,435 
275 Lereg Engineering L3153
275 Lereg Engineering L3154  $                           56,774,666 
275 Lereg Engineering L3155
275 Lereg Engineering L3156
275 Lereg Engineering L3157
275 Lereg Engineering L3158
275 Lereg Engineering L3159
275 Lereg Engineering L3160

276 R&S Builders Inc. L3132  Standard Premier ✔ ✔ ✔ 1
276 R&S Builders Inc. L3133  $                           62,011,950 
276 R&S Builders Inc. L3134
276 R&S Builders Inc. L3135
276 R&S Builders Inc. L3136
276 R&S Builders Inc. L3137
276 R&S Builders Inc. L3138
276 R&S Builders Inc. L3139  $                           77,855,908 
276 R&S Builders Inc. L3140
276 R&S Builders Inc. L3141  $                           80,745,420 
276 R&S Builders Inc. L3142
276 R&S Builders Inc. L3143
276 R&S Builders Inc. L3144
276 R&S Builders Inc. L3145
276 R&S Builders Inc. L3146  $                           59,953,000 
276 R&S Builders Inc. L3147
276 R&S Builders Inc. L3148
276 R&S Builders Inc. L3149
276 R&S Builders Inc. L3150
276 R&S Builders Inc. L3151
276 R&S Builders Inc. L3152



276 R&S Builders Inc. L3153
276 R&S Builders Inc. L3154
276 R&S Builders Inc. L3155
276 R&S Builders Inc. L3156
276 R&S Builders Inc. L3157
276 R&S Builders Inc. L3158
276 R&S Builders Inc. L3159
276 R&S Builders Inc. L3160

277 Pro Build Construction Service L3132  Standard Premier ✔ ✔ ✔ 1
277 Pro Build Construction Service L3133
277 Pro Build Construction Service L3134
277 Pro Build Construction Service L3135
277 Pro Build Construction Service L3136
277 Pro Build Construction Service L3137
277 Pro Build Construction Service L3138
277 Pro Build Construction Service L3139  $                           78,391,828 
277 Pro Build Construction Service L3140  $                           82,346,066 
277 Pro Build Construction Service L3141  $                           82,517,400 
277 Pro Build Construction Service L3142  $                           66,605,175 
277 Pro Build Construction Service L3143  $                         242,386,523 
277 Pro Build Construction Service L3144
277 Pro Build Construction Service L3145
277 Pro Build Construction Service L3146  $                           72,763,320 
277 Pro Build Construction Service L3147
277 Pro Build Construction Service L3148
277 Pro Build Construction Service L3149
277 Pro Build Construction Service L3150
277 Pro Build Construction Service L3151  $                           92,527,050 
277 Pro Build Construction Service L3152
277 Pro Build Construction Service L3153
277 Pro Build Construction Service L3154
277 Pro Build Construction Service L3155
277 Pro Build Construction Service L3156
277 Pro Build Construction Service L3157
277 Pro Build Construction Service L3158  $                         226,411,200 
277 Pro Build Construction Service L3159  $                           89,095,440 
277 Pro Build Construction Service L3160  $                         380,094,098 



278 Mohamed's Savannah Ranch Inc. L3132  $                           64,306,866  Standard Nafico ✔ ✔ ✔ 2
278 Mohamed's Savannah Ranch Inc. L3133  $                           66,328,282 
278 Mohamed's Savannah Ranch Inc. L3134  $                           43,314,532 
278 Mohamed's Savannah Ranch Inc. L3135  $                           50,505,230 
278 Mohamed's Savannah Ranch Inc. L3136  $                           59,245,059 
278 Mohamed's Savannah Ranch Inc. L3137  $                           43,609,520 
278 Mohamed's Savannah Ranch Inc. L3138  $                           56,971,478 
278 Mohamed's Savannah Ranch Inc. L3139  $                           85,118,308 
278 Mohamed's Savannah Ranch Inc. L3140  $                           89,876,654 
278 Mohamed's Savannah Ranch Inc. L3141  $                           81,514,472 
278 Mohamed's Savannah Ranch Inc. L3142  $                           86,238,895 
278 Mohamed's Savannah Ranch Inc. L3143  $                         227,991,023 
278 Mohamed's Savannah Ranch Inc. L3144  $                           48,691,275 
278 Mohamed's Savannah Ranch Inc. L3145  $                           48,691,275 
278 Mohamed's Savannah Ranch Inc. L3146  $                           74,334,898 
278 Mohamed's Savannah Ranch Inc. L3147  $                           59,232,284 
278 Mohamed's Savannah Ranch Inc. L3148  $                           33,825,147 
278 Mohamed's Savannah Ranch Inc. L3149  $                           43,721,184 
278 Mohamed's Savannah Ranch Inc. L3150  $                           49,178,484 
278 Mohamed's Savannah Ranch Inc. L3151  $                           94,815,975 
278 Mohamed's Savannah Ranch Inc. L3152  $                           59,373,648 
278 Mohamed's Savannah Ranch Inc. L3153  $                           52,607,499 
278 Mohamed's Savannah Ranch Inc. L3154  $                           56,004,117 
278 Mohamed's Savannah Ranch Inc. L3155  $                           41,823,287 
278 Mohamed's Savannah Ranch Inc. L3156  $                           61,748,585 
278 Mohamed's Savannah Ranch Inc. L3157  $                           54,612,281 
278 Mohamed's Savannah Ranch Inc. L3158  $                         216,633,806 
278 Mohamed's Savannah Ranch Inc. L3159  $                           89,535,443 
278 Mohamed's Savannah Ranch Inc. L3160  $                         301,437,684 

279 R&M Mining Investments Project Inc. L3132  Standard Caricom ✔ ✔ ✔ 2
279 R&M Mining Investments Project Inc. L3133  $                           59,798,498 
279 R&M Mining Investments Project Inc. L3134  $                           42,981,435 
279 R&M Mining Investments Project Inc. L3135  $                           48,764,415 
279 R&M Mining Investments Project Inc. L3136  $                           55,018,425 
279 R&M Mining Investments Project Inc. L3137  $                           39,928,613 
279 R&M Mining Investments Project Inc. L3138  $                           49,765,748 



279 R&M Mining Investments Project Inc. L3139  $                           79,635,758 
279 R&M Mining Investments Project Inc. L3140  $                           85,494,511 
279 R&M Mining Investments Project Inc. L3141  $                           76,978,335 
279 R&M Mining Investments Project Inc. L3142  $                           70,222,425 
279 R&M Mining Investments Project Inc. L3143  $                         211,253,888 
279 R&M Mining Investments Project Inc. L3144  $                           44,285,168 
279 R&M Mining Investments Project Inc. L3145  $                           44,840,093 
279 R&M Mining Investments Project Inc. L3146  $                           68,954,025 
279 R&M Mining Investments Project Inc. L3147  $                           41,277,810 
279 R&M Mining Investments Project Inc. L3148  $                           29,611,260 
279 R&M Mining Investments Project Inc. L3149  $                           42,833,333 
279 R&M Mining Investments Project Inc. L3150  $                           47,596,973 
279 R&M Mining Investments Project Inc. L3151
279 R&M Mining Investments Project Inc. L3152  $                           53,646,810 
279 R&M Mining Investments Project Inc. L3153  $                           44,369,550 
279 R&M Mining Investments Project Inc. L3154  $                           51,833,571 
279 R&M Mining Investments Project Inc. L3155  $                           41,736,408 
279 R&M Mining Investments Project Inc. L3156  $                           59,920,511 
279 R&M Mining Investments Project Inc. L3157  $                           51,080,509 
279 R&M Mining Investments Project Inc. L3158  $                         202,739,888 
279 R&M Mining Investments Project Inc. L3159  $                           84,783,195 
279 R&M Mining Investments Project Inc. L3160  $                         358,588,298 

280 General Procurement and Construction Inc. L3132  $                           64,224,332  Standard Premier ✔ ✔ ✔ 2
280 General Procurement and Construction Inc. L3133  $                           67,504,343 
280 General Procurement and Construction Inc. L3134  $                           44,155,671 
280 General Procurement and Construction Inc. L3135  $                           51,565,700 
280 General Procurement and Construction Inc. L3136  $                           59,123,463 
280 General Procurement and Construction Inc. L3137  $                           43,116,113 
280 General Procurement and Construction Inc. L3138
280 General Procurement and Construction Inc. L3139
280 General Procurement and Construction Inc. L3140  $                           91,194,566 
280 General Procurement and Construction Inc. L3141
280 General Procurement and Construction Inc. L3142
280 General Procurement and Construction Inc. L3143
280 General Procurement and Construction Inc. L3144
280 General Procurement and Construction Inc. L3145
280 General Procurement and Construction Inc. L3146
280 General Procurement and Construction Inc. L3147



280 General Procurement and Construction Inc. L3148
280 General Procurement and Construction Inc. L3149
280 General Procurement and Construction Inc. L3150
280 General Procurement and Construction Inc. L3151  $                           96,439,613 
280 General Procurement and Construction Inc. L3152
280 General Procurement and Construction Inc. L3153
280 General Procurement and Construction Inc. L3154
280 General Procurement and Construction Inc. L3155
280 General Procurement and Construction Inc. L3156
280 General Procurement and Construction Inc. L3157
280 General Procurement and Construction Inc. L3158  $                         229,123,461 
280 General Procurement and Construction Inc. L3159  $                           92,632,533 
280 General Procurement and Construction Inc. L3160  $                         406,442,180 

281 PEAS General Construction and Supplies L3132  $                           62,820,240  Standard Premier ✔ ✔ ✔ 2
281 PEAS General Construction and Supplies L3133  $                           66,290,280 
281 PEAS General Construction and Supplies L3134  $                           44,001,090 
281 PEAS General Construction and Supplies L3135  $                           52,022,040 
281 PEAS General Construction and Supplies L3136  $                           59,132,535 
281 PEAS General Construction and Supplies L3137  $                           43,989,855 
281 PEAS General Construction and Supplies L3138  $                           48,995,730 
281 PEAS General Construction and Supplies L3139  $                           83,630,603 
281 PEAS General Construction and Supplies L3140  $                           90,044,585 
281 PEAS General Construction and Supplies L3141  $                           83,161,680 
281 PEAS General Construction and Supplies L3142  $                           70,676,550 
281 PEAS General Construction and Supplies L3143  $                         241,651,365 
281 PEAS General Construction and Supplies L3144  $                           49,893,690 
281 PEAS General Construction and Supplies L3145  $                           49,893,690 
281 PEAS General Construction and Supplies L3146  $                           75,269,040 
281 PEAS General Construction and Supplies L3147  $                           43,461,600 
281 PEAS General Construction and Supplies L3148  $                           31,445,190 
281 PEAS General Construction and Supplies L3149
281 PEAS General Construction and Supplies L3150  $                           51,694,755 
281 PEAS General Construction and Supplies L3151  $                           98,408,100 
281 PEAS General Construction and Supplies L3152  $                           61,525,380 
281 PEAS General Construction and Supplies L3153  $                           56,933,900 
281 PEAS General Construction and Supplies L3154  $                           61,852,170 
281 PEAS General Construction and Supplies L3155
281 PEAS General Construction and Supplies L3156



281 PEAS General Construction and Supplies L3157
281 PEAS General Construction and Supplies L3158  $                         224,147,925 
281 PEAS General Construction and Supplies L3159  $                           91,517,160 
281 PEAS General Construction and Supplies L3160  $                         390,345,405 

282 Sawh Construction Inc. L3132  Standard Premier ✔ ✔ ✔ 2
282 Sawh Construction Inc. L3133
282 Sawh Construction Inc. L3134
282 Sawh Construction Inc. L3135  $                           47,226,848 
282 Sawh Construction Inc. L3136  $                           54,139,680 
282 Sawh Construction Inc. L3137
282 Sawh Construction Inc. L3138  $                           48,016,500 
282 Sawh Construction Inc. L3139
282 Sawh Construction Inc. L3140
282 Sawh Construction Inc. L3141
282 Sawh Construction Inc. L3142  $                           66,762,675 
282 Sawh Construction Inc. L3143
282 Sawh Construction Inc. L3144
282 Sawh Construction Inc. L3145
282 Sawh Construction Inc. L3146
282 Sawh Construction Inc. L3147
282 Sawh Construction Inc. L3148
282 Sawh Construction Inc. L3149
282 Sawh Construction Inc. L3150  $                           47,546,520 
282 Sawh Construction Inc. L3151
282 Sawh Construction Inc. L3152
282 Sawh Construction Inc. L3153
282 Sawh Construction Inc. L3154  $                           54,582,388 
282 Sawh Construction Inc. L3155
282 Sawh Construction Inc. L3156  $                           52,759,156 
282 Sawh Construction Inc. L3157
282 Sawh Construction Inc. L3158
282 Sawh Construction Inc. L3159
282 Sawh Construction Inc. L3160

283 Green Guyana Construction L3132  Standard Caricom (Copy) ✔ ✔ ✔ 2
283 Green Guyana Construction L3133
283 Green Guyana Construction L3134



283 Green Guyana Construction L3135
283 Green Guyana Construction L3136
283 Green Guyana Construction L3137
283 Green Guyana Construction L3138
283 Green Guyana Construction L3139
283 Green Guyana Construction L3140  $                           84,000,755 
283 Green Guyana Construction L3141
283 Green Guyana Construction L3142
283 Green Guyana Construction L3143  $                         228,000,271 
283 Green Guyana Construction L3144
283 Green Guyana Construction L3145
283 Green Guyana Construction L3146
283 Green Guyana Construction L3147
283 Green Guyana Construction L3148
283 Green Guyana Construction L3149
283 Green Guyana Construction L3150
283 Green Guyana Construction L3151
283 Green Guyana Construction L3152
283 Green Guyana Construction L3153
283 Green Guyana Construction L3154
283 Green Guyana Construction L3155
283 Green Guyana Construction L3156
283 Green Guyana Construction L3157
283 Green Guyana Construction L3158
283 Green Guyana Construction L3159
283 Green Guyana Construction L3160  $                         376,000,298 

284 Guyamerica Construction Inc. L3132  Standard Caricom ✔ ✔ ✔ 2
284 Guyamerica Construction Inc. L3133
284 Guyamerica Construction Inc. L3134
284 Guyamerica Construction Inc. L3135
284 Guyamerica Construction Inc. L3136
284 Guyamerica Construction Inc. L3137
284 Guyamerica Construction Inc. L3138
284 Guyamerica Construction Inc. L3139
284 Guyamerica Construction Inc. L3140
284 Guyamerica Construction Inc. L3141
284 Guyamerica Construction Inc. L3142



284 Guyamerica Construction Inc. L3143  $                         272,141,695 
284 Guyamerica Construction Inc. L3144
284 Guyamerica Construction Inc. L3145
284 Guyamerica Construction Inc. L3146
284 Guyamerica Construction Inc. L3147
284 Guyamerica Construction Inc. L3148
284 Guyamerica Construction Inc. L3149
284 Guyamerica Construction Inc. L3150
284 Guyamerica Construction Inc. L3151
284 Guyamerica Construction Inc. L3152
284 Guyamerica Construction Inc. L3153
284 Guyamerica Construction Inc. L3154
284 Guyamerica Construction Inc. L3155
284 Guyamerica Construction Inc. L3156
284 Guyamerica Construction Inc. L3157
284 Guyamerica Construction Inc. L3158  $                         252,638,468 
284 Guyamerica Construction Inc. L3159
284 Guyamerica Construction Inc. L3160  $                         428,124,405 

285 Z. Khan Construction L3132  $                           55,196,584  Standard Premier ✔ ✔ ✔ 2
285 Z. Khan Construction L3133  $                           57,507,886 
285 Z. Khan Construction L3134  $                           37,123,186 
285 Z. Khan Construction L3135  $                           44,834,685 
285 Z. Khan Construction L3136  $                           50,222,744 
285 Z. Khan Construction L3137  $                           36,305,131 
285 Z. Khan Construction L3138
285 Z. Khan Construction L3139  $                           72,544,868 
285 Z. Khan Construction L3140  $                           76,534,433 
285 Z. Khan Construction L3141  $                           71,434,283 
285 Z. Khan Construction L3142
285 Z. Khan Construction L3143  $                         212,874,676 
285 Z. Khan Construction L3144  $                           42,452,400 
285 Z. Khan Construction L3145  $                           42,242,400 
285 Z. Khan Construction L3146  $                           64,466,518 
285 Z. Khan Construction L3147
285 Z. Khan Construction L3148
285 Z. Khan Construction L3149
285 Z. Khan Construction L3150  $                           43,825,247 



285 Z. Khan Construction L3151  $                           82,390,434 
285 Z. Khan Construction L3152  $                           51,604,161 
285 Z. Khan Construction L3153
285 Z. Khan Construction L3154
285 Z. Khan Construction L3155
285 Z. Khan Construction L3156
285 Z. Khan Construction L3157
285 Z. Khan Construction L3158  $                         197,278,695 
285 Z. Khan Construction L3159  $                           78,791,034 
285 Z. Khan Construction L3160  $                         349,180,359 

286 Mahase Construction L3132  $                           54,970,700  Standard Premier ✔ ✔ ✔ 2
286 Mahase Construction L3133  $                           56,244,080 
286 Mahase Construction L3134  $                           36,543,200 
286 Mahase Construction L3135  $                           42,683,400 
286 Mahase Construction L3136  $                           48,959,800 
286 Mahase Construction L3137  $                           35,377,360 
286 Mahase Construction L3138  $                           41,500,060 
286 Mahase Construction L3139  $                           75,389,880 
286 Mahase Construction L3140  $                           79,262,810 
286 Mahase Construction L3141  $                           66,451,840 
286 Mahase Construction L3142  $                           68,000,000 
286 Mahase Construction L3143  $                         210,533,491 
286 Mahase Construction L3144  $                           37,117,320 
286 Mahase Construction L3145  $                           38,110,600 
286 Mahase Construction L3146  $                           59,551,200 
286 Mahase Construction L3147  $                           34,750,000 
286 Mahase Construction L3148  $                           22,260,000 
286 Mahase Construction L3149  $                           39,900,000 
286 Mahase Construction L3150  $                           44,178,320 
286 Mahase Construction L3151  $                           72,590,480 
286 Mahase Construction L3152  $                           46,969,700 
286 Mahase Construction L3153  $                           45,480,260 
286 Mahase Construction L3154  $                           45,084,040 
286 Mahase Construction L3155  $                           35,933,380 
286 Mahase Construction L3156  $                           50,152,940 
286 Mahase Construction L3157  $                           44,159,000 
286 Mahase Construction L3158  $                         200,037,520 



286 Mahase Construction L3159  $                           68,079,120 
286 Mahase Construction L3160  $                         286,380,700 

287 VK Excavator Rental L3132  Standard Assuria ✔ ✔ ✔ 2
287 VK Excavator Rental L3133
287 VK Excavator Rental L3134
287 VK Excavator Rental L3135
287 VK Excavator Rental L3136
287 VK Excavator Rental L3137
287 VK Excavator Rental L3138
287 VK Excavator Rental L3139  $                           78,596,484 
287 VK Excavator Rental L3140  $                           86,729,615 
287 VK Excavator Rental L3141  $                           78,258,180 
287 VK Excavator Rental L3142  $                           67,657,275 
287 VK Excavator Rental L3143  $                         240,664,965 
287 VK Excavator Rental L3144
287 VK Excavator Rental L3145
287 VK Excavator Rental L3146  $                           72,920,295 
287 VK Excavator Rental L3147
287 VK Excavator Rental L3148
287 VK Excavator Rental L3149
287 VK Excavator Rental L3150  $                           48,433,665 
287 VK Excavator Rental L3151  $                           92,094,050 
287 VK Excavator Rental L3152  $                           56,902,860 
287 VK Excavator Rental L3153
287 VK Excavator Rental L3154  $                           53,451,930 
287 VK Excavator Rental L3155  $                           42,397,411 
287 VK Excavator Rental L3156
287 VK Excavator Rental L3157
287 VK Excavator Rental L3158  $                         215,760,570 
287 VK Excavator Rental L3159
287 VK Excavator Rental L3160  $                         378,597,885 

288 Rivers Enterprise L3132  Standard Premier ✔ ✔ ✔ 2
288 Rivers Enterprise L3133  $                           94,409,175 
288 Rivers Enterprise L3134
288 Rivers Enterprise L3135  $                           72,604,245 
288 Rivers Enterprise L3136  $                           85,838,655 



288 Rivers Enterprise L3137  $                           62,682,585 
288 Rivers Enterprise L3138
288 Rivers Enterprise L3139
288 Rivers Enterprise L3140  $                         118,734,335 
288 Rivers Enterprise L3141  $                         110,616,870 
288 Rivers Enterprise L3142
288 Rivers Enterprise L3143  $                         359,339,520 
288 Rivers Enterprise L3144  $                           69,982,920 
288 Rivers Enterprise L3145  $                           64,326,308 
288 Rivers Enterprise L3146  $                         103,522,650 
288 Rivers Enterprise L3147
288 Rivers Enterprise L3148
288 Rivers Enterprise L3149  $                           44,910,158 
288 Rivers Enterprise L3150
288 Rivers Enterprise L3151
288 Rivers Enterprise L3152
288 Rivers Enterprise L3153
288 Rivers Enterprise L3154
288 Rivers Enterprise L3155
288 Rivers Enterprise L3156
288 Rivers Enterprise L3157
288 Rivers Enterprise L3158
288 Rivers Enterprise L3159
288 Rivers Enterprise L3160

289 Golden Bricks Construction L3132  $                           58,717,748  Standard Caricom (Copy) ✔ ✔ ✔ 2
289 Golden Bricks Construction L3133  $                           61,876,400 
289 Golden Bricks Construction L3134
289 Golden Bricks Construction L3135  $                           47,066,849 
289 Golden Bricks Construction L3136
289 Golden Bricks Construction L3137
289 Golden Bricks Construction L3138
289 Golden Bricks Construction L3139  $                           81,912,411 
289 Golden Bricks Construction L3140  $                           87,498,214 
289 Golden Bricks Construction L3141  $                           75,805,275 
289 Golden Bricks Construction L3142
289 Golden Bricks Construction L3143  $                         221,930,917 
289 Golden Bricks Construction L3144



289 Golden Bricks Construction L3145
289 Golden Bricks Construction L3146  $                           69,633,984 
289 Golden Bricks Construction L3147
289 Golden Bricks Construction L3148
289 Golden Bricks Construction L3149
289 Golden Bricks Construction L3150
289 Golden Bricks Construction L3151  $                           87,272,220 
289 Golden Bricks Construction L3152  $                           58,259,880 
289 Golden Bricks Construction L3153
289 Golden Bricks Construction L3154
289 Golden Bricks Construction L3155
289 Golden Bricks Construction L3156
289 Golden Bricks Construction L3157
289 Golden Bricks Construction L3158
289 Golden Bricks Construction L3159
289 Golden Bricks Construction L3160

290 Plans 4 U Enterprise L3132  Standard Caricom (Copy) ✔ ✔ ✔ 2
290 Plans 4 U Enterprise L3133
290 Plans 4 U Enterprise L3134
290 Plans 4 U Enterprise L3135
290 Plans 4 U Enterprise L3136
290 Plans 4 U Enterprise L3137
290 Plans 4 U Enterprise L3138
290 Plans 4 U Enterprise L3139
290 Plans 4 U Enterprise L3140
290 Plans 4 U Enterprise L3141
290 Plans 4 U Enterprise L3142
290 Plans 4 U Enterprise L3143  $                         238,215,345 
290 Plans 4 U Enterprise L3144
290 Plans 4 U Enterprise L3145
290 Plans 4 U Enterprise L3146
290 Plans 4 U Enterprise L3147
290 Plans 4 U Enterprise L3148
290 Plans 4 U Enterprise L3149
290 Plans 4 U Enterprise L3150
290 Plans 4 U Enterprise L3151  $                           93,551,850 
290 Plans 4 U Enterprise L3152



290 Plans 4 U Enterprise L3153
290 Plans 4 U Enterprise L3154
290 Plans 4 U Enterprise L3155
290 Plans 4 U Enterprise L3156
290 Plans 4 U Enterprise L3157
290 Plans 4 U Enterprise L3158  $                         222,995,550 
290 Plans 4 U Enterprise L3159  $                           91,653,240 
290 Plans 4 U Enterprise L3160  $                         403,507,260 

291 S&J Enterprise L3132  Standard Premier ✔ ✔ ✔ 2
291 S&J Enterprise L3133  $                           61,922,621 
291 S&J Enterprise L3134  $                           41,980,928 
291 S&J Enterprise L3135  $                           47,350,958 
291 S&J Enterprise L3136  $                           55,850,078 
291 S&J Enterprise L3137  $                           40,201,166 
291 S&J Enterprise L3138  $                           52,573,170 
291 S&J Enterprise L3139
291 S&J Enterprise L3140
291 S&J Enterprise L3141
291 S&J Enterprise L3142
291 S&J Enterprise L3143
291 S&J Enterprise L3144  $                           46,860,083 
291 S&J Enterprise L3145  $                           46,151,333 
291 S&J Enterprise L3146  $                           73,551,324 
291 S&J Enterprise L3147  $                           36,760,500 
291 S&J Enterprise L3148
291 S&J Enterprise L3149
291 S&J Enterprise L3150  $                           50,235,150 
291 S&J Enterprise L3151
291 S&J Enterprise L3152  $                           58,765,560 
291 S&J Enterprise L3153
291 S&J Enterprise L3154
291 S&J Enterprise L3155
291 S&J Enterprise L3156
291 S&J Enterprise L3157
291 S&J Enterprise L3158
291 S&J Enterprise L3159
291 S&J Enterprise L3160



292 JKP Construction L3132  $                           60,795,800  Standard Premier ✔ ✔ ✔ 2
292 JKP Construction L3133  $                           63,858,600 
292 JKP Construction L3134  $                           42,076,800 
292 JKP Construction L3135  $                           48,990,800 
292 JKP Construction L3136  $                           56,080,200 
292 JKP Construction L3137  $                           42,295,100 
292 JKP Construction L3138  $                           63,130,900 
292 JKP Construction L3139  $                           80,585,819 
292 JKP Construction L3140  $                           86,116,687 
292 JKP Construction L3141  $                           79,601,600 
292 JKP Construction L3142  $                           67,711,000 
292 JKP Construction L3143  $                         240,227,671 
292 JKP Construction L3144  $                           46,417,800 
292 JKP Construction L3145  $                           46,417,800 
292 JKP Construction L3146  $                           70,584,800 
292 JKP Construction L3147  $                           38,754,000 
292 JKP Construction L3148  $                           27,647,800 
292 JKP Construction L3149
292 JKP Construction L3150  $                           48,133,100 
292 JKP Construction L3151  $                           92,622,000 
292 JKP Construction L3152  $                           57,795,600 
292 JKP Construction L3153  $                           61,725,500 
292 JKP Construction L3154  $                           57,606,828 
292 JKP Construction L3155
292 JKP Construction L3156
292 JKP Construction L3157
292 JKP Construction L3158  $                         213,874,214 
292 JKP Construction L3159  $                           87,559,200 
292 JKP Construction L3160  $                         372,757,529 

293 K. Latchman Investments L3132  $                           55,131,872  Standard Premier ✔ ✔ ✔ 2
293 K. Latchman Investments L3133  $                           57,439,699 
293 K. Latchman Investments L3134  $                           37,079,763 
293 K. Latchman Investments L3135  $                           44,783,435 
293 K. Latchman Investments L3136  $                           50,163,687 
293 K. Latchman Investments L3137  $                           36,262,994 
293 K. Latchman Investments L3138



293 K. Latchman Investments L3139  $                           72,509,407 
293 K. Latchman Investments L3140  $                           76,433,300 
293 K. Latchman Investments L3141  $                           71,348,760 
293 K. Latchman Investments L3142
293 K. Latchman Investments L3143  $                         212,438,731 
293 K. Latchman Investments L3144  $                           42,408,387 
293 K. Latchman Investments L3145  $                           42,198,387 
293 K. Latchman Investments L3146  $                           64,392,695 
293 K. Latchman Investments L3147
293 K. Latchman Investments L3148
293 K. Latchman Investments L3149
293 K. Latchman Investments L3150  $                           43,770,594 
293 K. Latchman Investments L3151  $                           82,308,786 
293 K. Latchman Investments L3152  $                           51,540,594 
293 K. Latchman Investments L3153
293 K. Latchman Investments L3154
293 K. Latchman Investments L3155
293 K. Latchman Investments L3156
293 K. Latchman Investments L3157
293 K. Latchman Investments L3158  $                         197,179,239 
293 K. Latchman Investments L3159  $                           78,709,386 
293 K. Latchman Investments L3160  $                         348,928,779 

294 R&R Tropical Timber Trading Inc. L3132  Standard Premier ✔ ✔ ✔ 2
294 R&R Tropical Timber Trading Inc. L3133
294 R&R Tropical Timber Trading Inc. L3134
294 R&R Tropical Timber Trading Inc. L3135
294 R&R Tropical Timber Trading Inc. L3136
294 R&R Tropical Timber Trading Inc. L3137
294 R&R Tropical Timber Trading Inc. L3138
294 R&R Tropical Timber Trading Inc. L3139
294 R&R Tropical Timber Trading Inc. L3140  $                           88,019,200 
294 R&R Tropical Timber Trading Inc. L3141
294 R&R Tropical Timber Trading Inc. L3142
294 R&R Tropical Timber Trading Inc. L3143
294 R&R Tropical Timber Trading Inc. L3144
294 R&R Tropical Timber Trading Inc. L3145
294 R&R Tropical Timber Trading Inc. L3146  $                           71,036,322 



294 R&R Tropical Timber Trading Inc. L3147
294 R&R Tropical Timber Trading Inc. L3148
294 R&R Tropical Timber Trading Inc. L3149
294 R&R Tropical Timber Trading Inc. L3150
294 R&R Tropical Timber Trading Inc. L3151
294 R&R Tropical Timber Trading Inc. L3152
294 R&R Tropical Timber Trading Inc. L3153
294 R&R Tropical Timber Trading Inc. L3154  $                           55,951,422 
294 R&R Tropical Timber Trading Inc. L3155
294 R&R Tropical Timber Trading Inc. L3156  $                           62,604,714 
294 R&R Tropical Timber Trading Inc. L3157  $                           52,450,887 
294 R&R Tropical Timber Trading Inc. L3158
294 R&R Tropical Timber Trading Inc. L3159
294 R&R Tropical Timber Trading Inc. L3160

295 Novelty Builders Logistics Trading & 
General Construction L3132  Standard Premier ✔ ✔ ✔ 2

295 Novelty Builders Logistics Trading & 
General Construction L3133

295 Novelty Builders Logistics Trading & 
General Construction L3134

295 Novelty Builders Logistics Trading & 
General Construction L3135

295 Novelty Builders Logistics Trading & 
General Construction L3136

295 Novelty Builders Logistics Trading & 
General Construction L3137

295 Novelty Builders Logistics Trading & 
General Construction L3138

295 Novelty Builders Logistics Trading & 
General Construction L3139  $                           82,793,513 

295 Novelty Builders Logistics Trading & 
General Construction L3140

295 Novelty Builders Logistics Trading & 
General Construction L3141

295 Novelty Builders Logistics Trading & 
General Construction L3142



295 Novelty Builders Logistics Trading & 
General Construction L3143

295 Novelty Builders Logistics Trading & 
General Construction L3144  $                           48,610,842 

295 Novelty Builders Logistics Trading & 
General Construction L3145  $                           43,015,392 

295 Novelty Builders Logistics Trading & 
General Construction L3146

295 Novelty Builders Logistics Trading & 
General Construction L3147

295 Novelty Builders Logistics Trading & 
General Construction L3148

295 Novelty Builders Logistics Trading & 
General Construction L3149  $                           50,853,401 

295 Novelty Builders Logistics Trading & 
General Construction L3150  $                           50,284,238 

295 Novelty Builders Logistics Trading & 
General Construction L3151

295 Novelty Builders Logistics Trading & 
General Construction L3152

295 Novelty Builders Logistics Trading & 
General Construction L3153  $                           45,216,760 

295 Novelty Builders Logistics Trading & 
General Construction L3154

295 Novelty Builders Logistics Trading & 
General Construction L3155

295 Novelty Builders Logistics Trading & 
General Construction L3156

295 Novelty Builders Logistics Trading & 
General Construction L3157

295 Novelty Builders Logistics Trading & 
General Construction L3158

295 Novelty Builders Logistics Trading & 
General Construction L3159

295 Novelty Builders Logistics Trading & 
General Construction L3160

296 Puram Brothers Disposal Inc. L3132  Standard Assuria ✔ ✔ ✔ 2



296 Puram Brothers Disposal Inc. L3133
296 Puram Brothers Disposal Inc. L3134
296 Puram Brothers Disposal Inc. L3135
296 Puram Brothers Disposal Inc. L3136
296 Puram Brothers Disposal Inc. L3137
296 Puram Brothers Disposal Inc. L3138
296 Puram Brothers Disposal Inc. L3139
296 Puram Brothers Disposal Inc. L3140
296 Puram Brothers Disposal Inc. L3141
296 Puram Brothers Disposal Inc. L3142
296 Puram Brothers Disposal Inc. L3143  $                         235,985,071 
296 Puram Brothers Disposal Inc. L3144
296 Puram Brothers Disposal Inc. L3145
296 Puram Brothers Disposal Inc. L3146
296 Puram Brothers Disposal Inc. L3147
296 Puram Brothers Disposal Inc. L3148
296 Puram Brothers Disposal Inc. L3149
296 Puram Brothers Disposal Inc. L3150
296 Puram Brothers Disposal Inc. L3151
296 Puram Brothers Disposal Inc. L3152
296 Puram Brothers Disposal Inc. L3153
296 Puram Brothers Disposal Inc. L3154
296 Puram Brothers Disposal Inc. L3155
296 Puram Brothers Disposal Inc. L3156
296 Puram Brothers Disposal Inc. L3157
296 Puram Brothers Disposal Inc. L3158  $                         226,161,174 
296 Puram Brothers Disposal Inc. L3159
296 Puram Brothers Disposal Inc. L3160  $                         393,703,725 

297 MC Realty & Construction L3132  $                           64,041,443  Standard Caricom ✔ ✔ ✔ 2
297 MC Realty & Construction L3133  $                           67,308,098 
297 MC Realty & Construction L3134  $                           44,251,095 
297 MC Realty & Construction L3135  $                           51,839,550 
297 MC Realty & Construction L3136  $                           59,245,095 
297 MC Realty & Construction L3137  $                           43,194,848 
297 MC Realty & Construction L3138
297 MC Realty & Construction L3139  $                           88,300,208 
297 MC Realty & Construction L3140  $                           91,839,202 



297 MC Realty & Construction L3141  $                           85,928,850 
297 MC Realty & Construction L3142
297 MC Realty & Construction L3143
297 MC Realty & Construction L3144
297 MC Realty & Construction L3145
297 MC Realty & Construction L3146
297 MC Realty & Construction L3147
297 MC Realty & Construction L3148
297 MC Realty & Construction L3149
297 MC Realty & Construction L3150
297 MC Realty & Construction L3151
297 MC Realty & Construction L3152
297 MC Realty & Construction L3153
297 MC Realty & Construction L3154
297 MC Realty & Construction L3155
297 MC Realty & Construction L3156
297 MC Realty & Construction L3157
297 MC Realty & Construction L3158
297 MC Realty & Construction L3159
297 MC Realty & Construction L3160

298 Triple 'N' Enterprise L3132  $                           63,602,228  Standard Caricom ✔ ✔ ✔ 2
298 Triple 'N' Enterprise L3133
298 Triple 'N' Enterprise L3134
298 Triple 'N' Enterprise L3135
298 Triple 'N' Enterprise L3136
298 Triple 'N' Enterprise L3137
298 Triple 'N' Enterprise L3138
298 Triple 'N' Enterprise L3139
298 Triple 'N' Enterprise L3140
298 Triple 'N' Enterprise L3141
298 Triple 'N' Enterprise L3142
298 Triple 'N' Enterprise L3143
298 Triple 'N' Enterprise L3144
298 Triple 'N' Enterprise L3145
298 Triple 'N' Enterprise L3146
298 Triple 'N' Enterprise L3147
298 Triple 'N' Enterprise L3148



298 Triple 'N' Enterprise L3149
298 Triple 'N' Enterprise L3150
298 Triple 'N' Enterprise L3151
298 Triple 'N' Enterprise L3152
298 Triple 'N' Enterprise L3153
298 Triple 'N' Enterprise L3154
298 Triple 'N' Enterprise L3155
298 Triple 'N' Enterprise L3156
298 Triple 'N' Enterprise L3157  $                           54,436,962 
298 Triple 'N' Enterprise L3158
298 Triple 'N' Enterprise L3159
298 Triple 'N' Enterprise L3160

299 Perba Trading & Construction L3132  Standard Premier ✔ ✔ ✔ 2
299 Perba Trading & Construction L3133  $                           59,798,261 
299 Perba Trading & Construction L3134  $                           37,867,515 
299 Perba Trading & Construction L3135  $                           44,048,603 
299 Perba Trading & Construction L3136  $                           50,547,210 
299 Perba Trading & Construction L3137  $                           36,333,176 
299 Perba Trading & Construction L3138  $                           47,093,025 
299 Perba Trading & Construction L3139
299 Perba Trading & Construction L3140
299 Perba Trading & Construction L3141
299 Perba Trading & Construction L3142
299 Perba Trading & Construction L3143
299 Perba Trading & Construction L3144  $                           42,648,218 
299 Perba Trading & Construction L3145  $                           44,557,958 
299 Perba Trading & Construction L3146  $                           66,727,227 
299 Perba Trading & Construction L3147  $                           33,439,875 
299 Perba Trading & Construction L3148  $                           23,893,485 
299 Perba Trading & Construction L3149  $                           44,377,725 
299 Perba Trading & Construction L3150  $                           43,308,405 
299 Perba Trading & Construction L3151  $                           80,248,665 
299 Perba Trading & Construction L3152  $                           52,161,165 
299 Perba Trading & Construction L3153
299 Perba Trading & Construction L3154  $                           47,857,262 
299 Perba Trading & Construction L3155
299 Perba Trading & Construction L3156



299 Perba Trading & Construction L3157
299 Perba Trading & Construction L3158
299 Perba Trading & Construction L3159
299 Perba Trading & Construction L3160

300 Jessamy General Services L3132  $                           61,686,585  Standard Nafico ✔ ✔ ✔ 2
300 Jessamy General Services L3133  $                           64,852,410 
300 Jessamy General Services L3134  $                           41,894,685 
300 Jessamy General Services L3135  $                           49,621,425 
300 Jessamy General Services L3136  $                           56,715,645 
300 Jessamy General Services L3137  $                           40,792,920 
300 Jessamy General Services L3138  $                           52,340,085 
300 Jessamy General Services L3139  $                           82,302,794 
300 Jessamy General Services L3140  $                           88,229,327 
300 Jessamy General Services L3141  $                           80,296,125 
300 Jessamy General Services L3142  $                           68,686,275 
300 Jessamy General Services L3143  $                         242,484,150 
300 Jessamy General Services L3144  $                           47,554,238 
300 Jessamy General Services L3145  $                           47,361,038 
300 Jessamy General Services L3146  $                           74,296,425 
300 Jessamy General Services L3147  $                           37,967,055 
300 Jessamy General Services L3148  $                           26,378,153 
300 Jessamy General Services L3149  $                           47,414,211 
300 Jessamy General Services L3150  $                           49,563,570 
300 Jessamy General Services L3151  $                           93,522,765 
300 Jessamy General Services L3152  $                           58,790,025 
300 Jessamy General Services L3153  $                           46,741,920 
300 Jessamy General Services L3154  $                           54,326,687 
300 Jessamy General Services L3155  $                           44,295,151 
300 Jessamy General Services L3156  $                           64,041,765 
300 Jessamy General Services L3157  $                           53,155,631 
300 Jessamy General Services L3158  $                         225,829,980 
300 Jessamy General Services L3159  $                           90,198,045 
300 Jessamy General Services L3160  $                         400,566,750 

301 Eagle Eye Construction Company L3132  Bid Page Not Found  Standard Nafico ✔ ✔ ✔ 2
301 Eagle Eye Construction Company L3133  Bid Page Not Found 
301 Eagle Eye Construction Company L3134  Bid Page Not Found 



301 Eagle Eye Construction Company L3135  Bid Page Not Found 
301 Eagle Eye Construction Company L3136  Bid Page Not Found 
301 Eagle Eye Construction Company L3137  Bid Page Not Found 
301 Eagle Eye Construction Company L3138  Bid Page Not Found 
301 Eagle Eye Construction Company L3139  Bid Page Not Found 
301 Eagle Eye Construction Company L3140  Bid Page Not Found 
301 Eagle Eye Construction Company L3141  Bid Page Not Found 
301 Eagle Eye Construction Company L3142  Bid Page Not Found 
301 Eagle Eye Construction Company L3143  Bid Page Not Found 
301 Eagle Eye Construction Company L3144  Bid Page Not Found 
301 Eagle Eye Construction Company L3145  Bid Page Not Found 
301 Eagle Eye Construction Company L3146  Bid Page Not Found 
301 Eagle Eye Construction Company L3147  Bid Page Not Found 
301 Eagle Eye Construction Company L3148  Bid Page Not Found 
301 Eagle Eye Construction Company L3149  Bid Page Not Found 
301 Eagle Eye Construction Company L3150  Bid Page Not Found 
301 Eagle Eye Construction Company L3151  Bid Page Not Found 
301 Eagle Eye Construction Company L3152  Bid Page Not Found 
301 Eagle Eye Construction Company L3153  Bid Page Not Found 
301 Eagle Eye Construction Company L3154  Bid Page Not Found 
301 Eagle Eye Construction Company L3155  Bid Page Not Found 
301 Eagle Eye Construction Company L3156  Bid Page Not Found 
301 Eagle Eye Construction Company L3157  Bid Page Not Found 
301 Eagle Eye Construction Company L3158  Bid Page Not Found 
301 Eagle Eye Construction Company L3159  Bid Page Not Found 
301 Eagle Eye Construction Company L3160  Bid Page Not Found 

302 The Builders L3132  $                           59,482,605  Standard Caricom ✔ ✔ ✔ 2
302 The Builders L3133  $                           64,820,490 
302 The Builders L3134  $                           40,429,620 
302 The Builders L3135  $                           49,557,060 
302 The Builders L3136  $                           54,809,895 
302 The Builders L3137  $                           40,213,425 
302 The Builders L3138  $                           49,041,300 
302 The Builders L3139  $                           73,768,242 
302 The Builders L3140  $                           77,946,422 
302 The Builders L3141  $                           75,653,550 
302 The Builders L3142



302 The Builders L3143  $                         222,959,280 
302 The Builders L3144  $                           45,922,485 
302 The Builders L3145  $                           46,237,485 
302 The Builders L3146  $                           70,427,490 
302 The Builders L3147
302 The Builders L3148
302 The Builders L3149
302 The Builders L3150  $                           49,746,060 
302 The Builders L3151  $                           90,002,115 
302 The Builders L3152  $                           57,324,750 
302 The Builders L3153
302 The Builders L3154
302 The Builders L3155
302 The Builders L3156
302 The Builders L3157
302 The Builders L3158  $                         212,483,370 
302 The Builders L3159  $                           87,641,610 
302 The Builders L3160  $                         391,293,465 

303 Land Mark Green Construction L3132  Standard Premier ✔ ✔ ✔ 0
303 Land Mark Green Construction L3133
303 Land Mark Green Construction L3134
303 Land Mark Green Construction L3135
303 Land Mark Green Construction L3136
303 Land Mark Green Construction L3137  $                           31,973,760 
303 Land Mark Green Construction L3138  $                           59,186,505 
303 Land Mark Green Construction L3139
303 Land Mark Green Construction L3140
303 Land Mark Green Construction L3141
303 Land Mark Green Construction L3142
303 Land Mark Green Construction L3143
303 Land Mark Green Construction L3144
303 Land Mark Green Construction L3145
303 Land Mark Green Construction L3146
303 Land Mark Green Construction L3147  $                           26,711,895 
303 Land Mark Green Construction L3148  $                           29,712,585 
303 Land Mark Green Construction L3149
303 Land Mark Green Construction L3150



303 Land Mark Green Construction L3151
303 Land Mark Green Construction L3152
303 Land Mark Green Construction L3153
303 Land Mark Green Construction L3154
303 Land Mark Green Construction L3155  $                           66,233,790 
303 Land Mark Green Construction L3156  $                           50,282,295 
303 Land Mark Green Construction L3157
303 Land Mark Green Construction L3158
303 Land Mark Green Construction L3159
303 Land Mark Green Construction L3160

304 Delon J. Bagot Construction and Drainage 
Development L3132  Standard Premier ✔ ✔ ✔ 2

304 Delon J. Bagot Construction and Drainage 
Development L3133

304 Delon J. Bagot Construction and Drainage 
Development L3134

304 Delon J. Bagot Construction and Drainage 
Development L3135

304 Delon J. Bagot Construction and Drainage 
Development L3136

304 Delon J. Bagot Construction and Drainage 
Development L3137

304 Delon J. Bagot Construction and Drainage 
Development L3138

304 Delon J. Bagot Construction and Drainage 
Development L3139  $                           73,548,744 

304 Delon J. Bagot Construction and Drainage 
Development L3140  $                           79,103,222 

304 Delon J. Bagot Construction and Drainage 
Development L3141  $                           74,608,905 

304 Delon J. Bagot Construction and Drainage 
Development L3142

304 Delon J. Bagot Construction and Drainage 
Development L3143

304 Delon J. Bagot Construction and Drainage 
Development L3144



304 Delon J. Bagot Construction and Drainage 
Development L3145

304 Delon J. Bagot Construction and Drainage 
Development L3146

304 Delon J. Bagot Construction and Drainage 
Development L3147

304 Delon J. Bagot Construction and Drainage 
Development L3148

304 Delon J. Bagot Construction and Drainage 
Development L3149

304 Delon J. Bagot Construction and Drainage 
Development L3150

304 Delon J. Bagot Construction and Drainage 
Development L3151

304 Delon J. Bagot Construction and Drainage 
Development L3152

304 Delon J. Bagot Construction and Drainage 
Development L3153

304 Delon J. Bagot Construction and Drainage 
Development L3154

304 Delon J. Bagot Construction and Drainage 
Development L3155

304 Delon J. Bagot Construction and Drainage 
Development L3156

304 Delon J. Bagot Construction and Drainage 
Development L3157

304 Delon J. Bagot Construction and Drainage 
Development L3158

304 Delon J. Bagot Construction and Drainage 
Development L3159  $                           79,206,960 

304 Delon J. Bagot Construction and Drainage 
Development L3160

305 Onyx Engineering L3132  $                           62,820,240  Standard Premier ✔ ✔ ✔ 2
305 Onyx Engineering L3133  $                           66,290,280 
305 Onyx Engineering L3134  $                           44,001,090 
305 Onyx Engineering L3135  $                           52,022,040 
305 Onyx Engineering L3136  $                           59,132,535 



305 Onyx Engineering L3137  $                           43,989,855 
305 Onyx Engineering L3138  $                           48,995,730 
305 Onyx Engineering L3139  $                           83,630,603 
305 Onyx Engineering L3140  $                           90,044,585 
305 Onyx Engineering L3141  $                           83,161,680 
305 Onyx Engineering L3142  $                           70,676,550 
305 Onyx Engineering L3143  $                         241,651,365 
305 Onyx Engineering L3144  $                           49,893,690 
305 Onyx Engineering L3145  $                           49,893,690 
305 Onyx Engineering L3146  $                           75,269,040 
305 Onyx Engineering L3147  $                           43,461,600 
305 Onyx Engineering L3148  $                           31,445,190 
305 Onyx Engineering L3149
305 Onyx Engineering L3150  $                           51,694,755 
305 Onyx Engineering L3151  $                           98,408,100 
305 Onyx Engineering L3152  $                           61,525,380 
305 Onyx Engineering L3153  $                           56,933,900 
305 Onyx Engineering L3154  $                           61,852,170 
305 Onyx Engineering L3155
305 Onyx Engineering L3156
305 Onyx Engineering L3157
305 Onyx Engineering L3158  $                         224,147,925 
305 Onyx Engineering L3159  $                           91,517,160 
305 Onyx Engineering L3160  $                         390,345,405 

306 Triple A General Contracting Services L3132  $                           57,714,180  Standard Premier ✔ ✔ ✔ 2
306 Triple A General Contracting Services L3133  $                           60,538,800 
306 Triple A General Contracting Services L3134  $                           39,868,605 
306 Triple A General Contracting Services L3135  $                           46,727,940 
306 Triple A General Contracting Services L3136  $                           53,528,370 
306 Triple A General Contracting Services L3137  $                           39,011,070 
306 Triple A General Contracting Services L3138  $                           50,049,300 
306 Triple A General Contracting Services L3139  $                           76,995,450 
306 Triple A General Contracting Services L3140  $                           82,140,608 
306 Triple A General Contracting Services L3141  $                           74,365,050 
306 Triple A General Contracting Services L3142  $                           66,033,030 
306 Triple A General Contracting Services L3143  $                         220,596,600 
306 Triple A General Contracting Services L3144  $                           44,623,635 



306 Triple A General Contracting Services L3145  $                           44,518,635 
306 Triple A General Contracting Services L3146  $                           69,112,050 
306 Triple A General Contracting Services L3147  $                           37,840,425 
306 Triple A General Contracting Services L3148  $                           25,705,995 
306 Triple A General Contracting Services L3149  $                           44,520,210 
306 Triple A General Contracting Services L3150  $                           46,632,705 
306 Triple A General Contracting Services L3151  $                           86,508,240 
306 Triple A General Contracting Services L3152  $                           55,462,260 
306 Triple A General Contracting Services L3153  $                           43,556,793 
306 Triple A General Contracting Services L3154  $                           51,385,425 
306 Triple A General Contracting Services L3155  $                           41,365,884 
306 Triple A General Contracting Services L3156  $                           61,116,046 
306 Triple A General Contracting Services L3157  $                           50,794,275 
306 Triple A General Contracting Services L3158  $                         206,760,855 
306 Triple A General Contracting Services L3159  $                           83,363,490 
306 Triple A General Contracting Services L3160  $                         361,872,105 

307 AMIC General Contracting Service L3132  Standard Caricom ✔ ✔ ✔ 2
307 AMIC General Contracting Service L3133
307 AMIC General Contracting Service L3134
307 AMIC General Contracting Service L3135
307 AMIC General Contracting Service L3136
307 AMIC General Contracting Service L3137
307 AMIC General Contracting Service L3138  $                           51,132,900 
307 AMIC General Contracting Service L3139  $                           80,554,282 
307 AMIC General Contracting Service L3140  $                           86,304,626 
307 AMIC General Contracting Service L3141
307 AMIC General Contracting Service L3142  $                           67,894,575 
307 AMIC General Contracting Service L3143
307 AMIC General Contracting Service L3144
307 AMIC General Contracting Service L3145
307 AMIC General Contracting Service L3146
307 AMIC General Contracting Service L3147
307 AMIC General Contracting Service L3148
307 AMIC General Contracting Service L3149
307 AMIC General Contracting Service L3150
307 AMIC General Contracting Service L3151
307 AMIC General Contracting Service L3152  $                           57,822,450 



307 AMIC General Contracting Service L3153
307 AMIC General Contracting Service L3154
307 AMIC General Contracting Service L3155
307 AMIC General Contracting Service L3156
307 AMIC General Contracting Service L3157
307 AMIC General Contracting Service L3158
307 AMIC General Contracting Service L3159
307 AMIC General Contracting Service L3160

308 R Persaud Excavation Services L3132  Standard Assuria ✔ ✔ ✔ 2
308 R Persaud Excavation Services L3133
308 R Persaud Excavation Services L3134
308 R Persaud Excavation Services L3135  $                           50,915,445 
308 R Persaud Excavation Services L3136
308 R Persaud Excavation Services L3137
308 R Persaud Excavation Services L3138
308 R Persaud Excavation Services L3139  $                           84,998,550 
308 R Persaud Excavation Services L3140
308 R Persaud Excavation Services L3141  $                           82,019,805 
308 R Persaud Excavation Services L3142
308 R Persaud Excavation Services L3143
308 R Persaud Excavation Services L3144  $                           48,973,785 
308 R Persaud Excavation Services L3145
308 R Persaud Excavation Services L3146
308 R Persaud Excavation Services L3147
308 R Persaud Excavation Services L3148
308 R Persaud Excavation Services L3149
308 R Persaud Excavation Services L3150
308 R Persaud Excavation Services L3151
308 R Persaud Excavation Services L3152
308 R Persaud Excavation Services L3153
308 R Persaud Excavation Services L3154
308 R Persaud Excavation Services L3155
308 R Persaud Excavation Services L3156
308 R Persaud Excavation Services L3157
308 R Persaud Excavation Services L3158
308 R Persaud Excavation Services L3159
308 R Persaud Excavation Services L3160



309 JEMCORP Engineering & Imports L3132  Standard Assuria ✔ ✔ ✔ 2
309 JEMCORP Engineering & Imports L3133
309 JEMCORP Engineering & Imports L3134
309 JEMCORP Engineering & Imports L3135
309 JEMCORP Engineering & Imports L3136
309 JEMCORP Engineering & Imports L3137
309 JEMCORP Engineering & Imports L3138
309 JEMCORP Engineering & Imports L3139
309 JEMCORP Engineering & Imports L3140
309 JEMCORP Engineering & Imports L3141
309 JEMCORP Engineering & Imports L3142
309 JEMCORP Engineering & Imports L3143  $                         240,183,810 
309 JEMCORP Engineering & Imports L3144
309 JEMCORP Engineering & Imports L3145
309 JEMCORP Engineering & Imports L3146
309 JEMCORP Engineering & Imports L3147
309 JEMCORP Engineering & Imports L3148
309 JEMCORP Engineering & Imports L3149
309 JEMCORP Engineering & Imports L3150
309 JEMCORP Engineering & Imports L3151  $                           87,649,000 
309 JEMCORP Engineering & Imports L3152  $                           55,227,400 
309 JEMCORP Engineering & Imports L3153  $                           45,616,800 
309 JEMCORP Engineering & Imports L3154
309 JEMCORP Engineering & Imports L3155
309 JEMCORP Engineering & Imports L3156
309 JEMCORP Engineering & Imports L3157
309 JEMCORP Engineering & Imports L3158
309 JEMCORP Engineering & Imports L3159
309 JEMCORP Engineering & Imports L3160  $                         369,798,543 

310 Prosperity Investment Inc. L3132  $                           55,098,514  Standard Caricom ✔ ✔ ✔ 2
310 Prosperity Investment Inc. L3133  $                           61,456,999 
310 Prosperity Investment Inc. L3134  $                           39,930,555 
310 Prosperity Investment Inc. L3135  $                           47,143,373 
310 Prosperity Investment Inc. L3136
310 Prosperity Investment Inc. L3137  $                           38,952,086 
310 Prosperity Investment Inc. L3138  $                           48,873,248 



310 Prosperity Investment Inc. L3139  $                           78,995,258 
310 Prosperity Investment Inc. L3140  $                           85,095,511 
310 Prosperity Investment Inc. L3141  $                           74,615,835 
310 Prosperity Investment Inc. L3142  $                           72,578,100 
310 Prosperity Investment Inc. L3143  $                         218,918,888 
310 Prosperity Investment Inc. L3144  $                           44,930,130 
310 Prosperity Investment Inc. L3145  $                           45,284,505 
310 Prosperity Investment Inc. L3146  $                           69,701,205 
310 Prosperity Investment Inc. L3147  $                           42,246,750 
310 Prosperity Investment Inc. L3148  $                           30,266,985 
310 Prosperity Investment Inc. L3149  $                           42,833,333 
310 Prosperity Investment Inc. L3150  $                           46,394,723 
310 Prosperity Investment Inc. L3151  $                           89,006,925 
310 Prosperity Investment Inc. L3152  $                           55,764,660 
310 Prosperity Investment Inc. L3153  $                           44,922,550 
310 Prosperity Investment Inc. L3154  $                           51,833,571 
310 Prosperity Investment Inc. L3155  $                           41,736,408 
310 Prosperity Investment Inc. L3156  $                           59,920,511 
310 Prosperity Investment Inc. L3157  $                           51,080,509 
310 Prosperity Investment Inc. L3158  $                         202,739,888 
310 Prosperity Investment Inc. L3159  $                           84,783,195 
310 Prosperity Investment Inc. L3160  $                         358,588,298 

311 Griff Logistics Services L3132  $                           59,231,550  Standard Assuria ✔ ✔ ✔ 2
311 Griff Logistics Services L3133
311 Griff Logistics Services L3134
311 Griff Logistics Services L3135
311 Griff Logistics Services L3136
311 Griff Logistics Services L3137
311 Griff Logistics Services L3138
311 Griff Logistics Services L3139
311 Griff Logistics Services L3140
311 Griff Logistics Services L3141
311 Griff Logistics Services L3142
311 Griff Logistics Services L3143  $                         231,516,240 
311 Griff Logistics Services L3144  $                           44,827,073 
311 Griff Logistics Services L3145  $                           44,912,123 
311 Griff Logistics Services L3146  $                           70,687,365 



311 Griff Logistics Services L3147
311 Griff Logistics Services L3148
311 Griff Logistics Services L3149  $                           47,217,825 
311 Griff Logistics Services L3150
311 Griff Logistics Services L3151
311 Griff Logistics Services L3152
311 Griff Logistics Services L3153
311 Griff Logistics Services L3154
311 Griff Logistics Services L3155
311 Griff Logistics Services L3156  $                           63,706,765 
311 Griff Logistics Services L3157  $                           51,150,042 
311 Griff Logistics Services L3158  $                         216,882,450 
311 Griff Logistics Services L3159  $                           86,372,160 
311 Griff Logistics Services L3160

312 D.N.J.J Construction Services L3132  Standard Premier ✔ ✔ ✔ 2
312 D.N.J.J Construction Services L3133
312 D.N.J.J Construction Services L3134
312 D.N.J.J Construction Services L3135
312 D.N.J.J Construction Services L3136
312 D.N.J.J Construction Services L3137
312 D.N.J.J Construction Services L3138
312 D.N.J.J Construction Services L3139
312 D.N.J.J Construction Services L3140  $                           81,930,608 
312 D.N.J.J Construction Services L3141  $                           74,257,050 
312 D.N.J.J Construction Services L3142  $                           65,823,030 
312 D.N.J.J Construction Services L3143
312 D.N.J.J Construction Services L3144  $                           44,413,635 
312 D.N.J.J Construction Services L3145  $                           44,413,635 
312 D.N.J.J Construction Services L3146  $                           68,902,050 
312 D.N.J.J Construction Services L3147  $                           37,787,925 
312 D.N.J.J Construction Services L3148  $                           25,495,995 
312 D.N.J.J Construction Services L3149  $                           44,415,210 
312 D.N.J.J Construction Services L3150
312 D.N.J.J Construction Services L3151
312 D.N.J.J Construction Services L3152
312 D.N.J.J Construction Services L3153
312 D.N.J.J Construction Services L3154



312 D.N.J.J Construction Services L3155
312 D.N.J.J Construction Services L3156
312 D.N.J.J Construction Services L3157
312 D.N.J.J Construction Services L3158
312 D.N.J.J Construction Services L3159
312 D.N.J.J Construction Services L3160

313 J&A Lumber Yard and Contracting Services L3132  Standard Assuria ✔ ✔ ✔ 2

313 J&A Lumber Yard and Contracting Services L3133

313 J&A Lumber Yard and Contracting Services L3134

313 J&A Lumber Yard and Contracting Services L3135

313 J&A Lumber Yard and Contracting Services L3136

313 J&A Lumber Yard and Contracting Services L3137

313 J&A Lumber Yard and Contracting Services L3138

313 J&A Lumber Yard and Contracting Services L3139

313 J&A Lumber Yard and Contracting Services L3140

313 J&A Lumber Yard and Contracting Services L3141

313 J&A Lumber Yard and Contracting Services L3142

313 J&A Lumber Yard and Contracting Services L3143

313 J&A Lumber Yard and Contracting Services L3144  $                           43,996,313 

313 J&A Lumber Yard and Contracting Services L3145  $                           43,996,313 

313 J&A Lumber Yard and Contracting Services L3146



313 J&A Lumber Yard and Contracting Services L3147

313 J&A Lumber Yard and Contracting Services L3148

313 J&A Lumber Yard and Contracting Services L3149

313 J&A Lumber Yard and Contracting Services L3150  $                           45,496,710 

313 J&A Lumber Yard and Contracting Services L3151  $                           89,804,400 

313 J&A Lumber Yard and Contracting Services L3152  $                           54,573,750 

313 J&A Lumber Yard and Contracting Services L3153

313 J&A Lumber Yard and Contracting Services L3154

313 J&A Lumber Yard and Contracting Services L3155

313 J&A Lumber Yard and Contracting Services L3156

313 J&A Lumber Yard and Contracting Services L3157

313 J&A Lumber Yard and Contracting Services L3158

313 J&A Lumber Yard and Contracting Services L3159

313 J&A Lumber Yard and Contracting Services L3160

314 New Castle Enterprise L3132  Standard Premier ✔ ✔ ✔ 1
314 New Castle Enterprise L3133  $                           64,487,483 
314 New Castle Enterprise L3134  $                           42,746,183 
314 New Castle Enterprise L3135  $                           48,846,683 
314 New Castle Enterprise L3136  $                           56,716,118 
314 New Castle Enterprise L3137  $                           41,030,535 
314 New Castle Enterprise L3138  $                           51,837,818 
314 New Castle Enterprise L3139  $                           82,140,473 
314 New Castle Enterprise L3140  $                           86,235,292 



314 New Castle Enterprise L3141  $                           78,989,190 
314 New Castle Enterprise L3142  $                           68,184,375 
314 New Castle Enterprise L3143  $                         240,629,040 
314 New Castle Enterprise L3144  $                           49,550,839 
314 New Castle Enterprise L3145  $                           49,550,839 
314 New Castle Enterprise L3146  $                           73,466,295 
314 New Castle Enterprise L3147
314 New Castle Enterprise L3148
314 New Castle Enterprise L3149
314 New Castle Enterprise L3150  $                           49,153,493 
314 New Castle Enterprise L3151  $                           92,494,290 
314 New Castle Enterprise L3152  $                           59,204,040 
314 New Castle Enterprise L3153
314 New Castle Enterprise L3154
314 New Castle Enterprise L3155
314 New Castle Enterprise L3156
314 New Castle Enterprise L3157
314 New Castle Enterprise L3158  $                         226,643,160 
314 New Castle Enterprise L3159  $                           88,546,395 
314 New Castle Enterprise L3160  $                         402,270,660 

315 Sizwe Jackson Consultancy Service L3132  $                           64,418,235  Standard Premier ✔ ✔ ✔ 2
315 Sizwe Jackson Consultancy Service L3133  $                           67,411,470 
315 Sizwe Jackson Consultancy Service L3134  $                           45,038,175 
315 Sizwe Jackson Consultancy Service L3135  $                           52,134,810 
315 Sizwe Jackson Consultancy Service L3136  $                           59,845,538 
315 Sizwe Jackson Consultancy Service L3137  $                           44,550,738 
315 Sizwe Jackson Consultancy Service L3138  $                                         -   
315 Sizwe Jackson Consultancy Service L3139  $                                         -   
315 Sizwe Jackson Consultancy Service L3140  $                                         -   
315 Sizwe Jackson Consultancy Service L3141  $                                         -   
315 Sizwe Jackson Consultancy Service L3142  $                                         -   
315 Sizwe Jackson Consultancy Service L3143  $                                         -   
315 Sizwe Jackson Consultancy Service L3144  $                                         -   
315 Sizwe Jackson Consultancy Service L3145  $                                         -   
315 Sizwe Jackson Consultancy Service L3146  $                                         -   
315 Sizwe Jackson Consultancy Service L3147  $                                         -   
315 Sizwe Jackson Consultancy Service L3148  $                                         -   



315 Sizwe Jackson Consultancy Service L3149  $                                         -   
315 Sizwe Jackson Consultancy Service L3150  $                                         -   
315 Sizwe Jackson Consultancy Service L3151  $                                         -   
315 Sizwe Jackson Consultancy Service L3152  $                                         -   
315 Sizwe Jackson Consultancy Service L3153  $                                         -   
315 Sizwe Jackson Consultancy Service L3154  $                                         -   
315 Sizwe Jackson Consultancy Service L3155  $                                         -   
315 Sizwe Jackson Consultancy Service L3156  $                                         -   
315 Sizwe Jackson Consultancy Service L3157  $                                         -   
315 Sizwe Jackson Consultancy Service L3158  $                                         -   
315 Sizwe Jackson Consultancy Service L3159  $                                         -   
315 Sizwe Jackson Consultancy Service L3160  $                                         -   

316 XL Engineering L3132  $                           64,186,001  Standard Premier ✔ ✔ ✔ 2
316 XL Engineering L3133  $                           68,275,883 
316 XL Engineering L3134  $                           44,539,950 
316 XL Engineering L3135  $                           51,152,063 
316 XL Engineering L3136  $                           59,177,685 
316 XL Engineering L3137  $                           43,042,571 
316 XL Engineering L3138
316 XL Engineering L3139  $                           83,551,139 
316 XL Engineering L3140  $                           88,205,528 
316 XL Engineering L3141  $                           82,693,170 
316 XL Engineering L3142
316 XL Engineering L3143
316 XL Engineering L3144
316 XL Engineering L3145
316 XL Engineering L3146
316 XL Engineering L3147
316 XL Engineering L3148
316 XL Engineering L3149
316 XL Engineering L3150
316 XL Engineering L3151
316 XL Engineering L3152
316 XL Engineering L3153
316 XL Engineering L3154
316 XL Engineering L3155
316 XL Engineering L3156



316 XL Engineering L3157
316 XL Engineering L3158
316 XL Engineering L3159
316 XL Engineering L3160

317 BAL Inc. L3132  $                           62,172,311  Standard Nafico ✔ ✔ ✔ 2
317 BAL Inc. L3133  $                           65,124,859 
317 BAL Inc. L3134  $                           42,452,813 
317 BAL Inc. L3135  $                           49,784,753 
317 BAL Inc. L3136  $                           56,883,015 
317 BAL Inc. L3137  $                           40,902,776 
317 BAL Inc. L3138  $                           52,774,785 
317 BAL Inc. L3139  $                           82,735,446 
317 BAL Inc. L3140  $                           88,799,672 
317 BAL Inc. L3141  $                           80,711,715 
317 BAL Inc. L3142  $                           69,324,570 
317 BAL Inc. L3143  $                         240,828,510 
317 BAL Inc. L3144  $                           47,316,203 
317 BAL Inc. L3145  $                           47,316,203 
317 BAL Inc. L3146  $                           74,403,063 
317 BAL Inc. L3147  $                           38,366,265 
317 BAL Inc. L3148  $                           26,691,053 
317 BAL Inc. L3149  $                           48,000,146 
317 BAL Inc. L3150  $                           49,293,930 
317 BAL Inc. L3151  $                           94,154,865 
317 BAL Inc. L3152  $                           58,918,230 
317 BAL Inc. L3153  $                           46,391,300 
317 BAL Inc. L3154  $                           59,422,620 
317 BAL Inc. L3155  $                           44,930,500 
317 BAL Inc. L3156  $                           64,793,596 
317 BAL Inc. L3157  $                           53,258,531 
317 BAL Inc. L3158  $                         226,882,080 
317 BAL Inc. L3159  $                           90,111,945 
317 BAL Inc. L3160  $                         402,038,850 

318 AMR Engineering and General Services L3132  $                           61,025,108  Standard Caricom ✔ ✔ ✔ 2
318 AMR Engineering and General Services L3133
318 AMR Engineering and General Services L3134  $                           42,822,045 



318 AMR Engineering and General Services L3135
318 AMR Engineering and General Services L3136
318 AMR Engineering and General Services L3137
318 AMR Engineering and General Services L3138
318 AMR Engineering and General Services L3139
318 AMR Engineering and General Services L3140
318 AMR Engineering and General Services L3141
318 AMR Engineering and General Services L3142  $                           68,839,050 
318 AMR Engineering and General Services L3143
318 AMR Engineering and General Services L3144
318 AMR Engineering and General Services L3145
318 AMR Engineering and General Services L3146
318 AMR Engineering and General Services L3147
318 AMR Engineering and General Services L3148
318 AMR Engineering and General Services L3149
318 AMR Engineering and General Services L3150
318 AMR Engineering and General Services L3151
318 AMR Engineering and General Services L3152
318 AMR Engineering and General Services L3153
318 AMR Engineering and General Services L3154  $                           55,565,089 
318 AMR Engineering and General Services L3155  $                           44,700,725 
318 AMR Engineering and General Services L3156
318 AMR Engineering and General Services L3157
318 AMR Engineering and General Services L3158
318 AMR Engineering and General Services L3159
318 AMR Engineering and General Services L3160

319 Fyuse Hoosain Construction Inc. L3132  Standard Assuria ✔ ✔ ✔ 2
319 Fyuse Hoosain Construction Inc. L3133
319 Fyuse Hoosain Construction Inc. L3134
319 Fyuse Hoosain Construction Inc. L3135
319 Fyuse Hoosain Construction Inc. L3136
319 Fyuse Hoosain Construction Inc. L3137
319 Fyuse Hoosain Construction Inc. L3138
319 Fyuse Hoosain Construction Inc. L3139
319 Fyuse Hoosain Construction Inc. L3140
319 Fyuse Hoosain Construction Inc. L3141
319 Fyuse Hoosain Construction Inc. L3142



319 Fyuse Hoosain Construction Inc. L3143
319 Fyuse Hoosain Construction Inc. L3144
319 Fyuse Hoosain Construction Inc. L3145
319 Fyuse Hoosain Construction Inc. L3146
319 Fyuse Hoosain Construction Inc. L3147
319 Fyuse Hoosain Construction Inc. L3148
319 Fyuse Hoosain Construction Inc. L3149
319 Fyuse Hoosain Construction Inc. L3150
319 Fyuse Hoosain Construction Inc. L3151
319 Fyuse Hoosain Construction Inc. L3152
319 Fyuse Hoosain Construction Inc. L3153
319 Fyuse Hoosain Construction Inc. L3154
319 Fyuse Hoosain Construction Inc. L3155
319 Fyuse Hoosain Construction Inc. L3156
319 Fyuse Hoosain Construction Inc. L3157
319 Fyuse Hoosain Construction Inc. L3158  $                         213,631,080 
319 Fyuse Hoosain Construction Inc. L3159  $                           89,253,150 
319 Fyuse Hoosain Construction Inc. L3160  $                         372,595,784 

320 Truck Smart L3132  Standard Premier ✔ ✔ ✔ 2
320 Truck Smart L3133  $                           59,911,819 
320 Truck Smart L3134  $                           38,434,200 
320 Truck Smart L3135  $                           45,801,263 
320 Truck Smart L3136  $                           52,922,625 
320 Truck Smart L3137  $                           37,838,719 
320 Truck Smart L3138  $                           42,033,600 
320 Truck Smart L3139  $                           76,833,168 
320 Truck Smart L3140  $                           85,227,604 
320 Truck Smart L3141  $                           76,434,750 
320 Truck Smart L3142  $                           67,542,300 
320 Truck Smart L3143  $                         199,399,275 
320 Truck Smart L3144  $                           44,354,363 
320 Truck Smart L3145  $                           44,354,363 
320 Truck Smart L3146  $                           68,642,490 
320 Truck Smart L3147  $                           38,971,590 
320 Truck Smart L3148  $                           29,633,100 
320 Truck Smart L3149  $                           43,413,615 
320 Truck Smart L3150  $                           45,130,575 



320 Truck Smart L3151  $                           85,437,450 
320 Truck Smart L3152  $                           56,119,350 
320 Truck Smart L3153  $                           41,719,100 
320 Truck Smart L3154  $                           48,457,682 
320 Truck Smart L3155  $                           39,586,252 
320 Truck Smart L3156  $                           56,248,225 
320 Truck Smart L3157  $                           47,194,713 
320 Truck Smart L3158  $                           19,367,025 
320 Truck Smart L3159  $                           83,051,010 
320 Truck Smart L3160  $                         322,767,675 

321 R.Y.E.A & Associates L3132  Standard Caricom (Copy) ✔ ✔ ✔ 0
321 R.Y.E.A & Associates L3133
321 R.Y.E.A & Associates L3134  $                           42,123,008 
321 R.Y.E.A & Associates L3135
321 R.Y.E.A & Associates L3136
321 R.Y.E.A & Associates L3137
321 R.Y.E.A & Associates L3138
321 R.Y.E.A & Associates L3139
321 R.Y.E.A & Associates L3140  $                           85,889,568 
321 R.Y.E.A & Associates L3141
321 R.Y.E.A & Associates L3142
321 R.Y.E.A & Associates L3143
321 R.Y.E.A & Associates L3144  $                           46,145,164 
321 R.Y.E.A & Associates L3145  $                           47,153,000 
321 R.Y.E.A & Associates L3146  $                           71,827,581 
321 R.Y.E.A & Associates L3147
321 R.Y.E.A & Associates L3148
321 R.Y.E.A & Associates L3149
321 R.Y.E.A & Associates L3150  $                           49,022,348 
321 R.Y.E.A & Associates L3151  $                           92,061,984 
321 R.Y.E.A & Associates L3152  $                           59,857,770 
321 R.Y.E.A & Associates L3153
321 R.Y.E.A & Associates L3154
321 R.Y.E.A & Associates L3155
321 R.Y.E.A & Associates L3156
321 R.Y.E.A & Associates L3157
321 R.Y.E.A & Associates L3158



321 R.Y.E.A & Associates L3159
321 R.Y.E.A & Associates L3160

322 Country Side Recycling L3132  Standard Nil ✔ ✔ ✔ 2
322 Country Side Recycling L3133
322 Country Side Recycling L3134
322 Country Side Recycling L3135
322 Country Side Recycling L3136
322 Country Side Recycling L3137
322 Country Side Recycling L3138
322 Country Side Recycling L3139
322 Country Side Recycling L3140
322 Country Side Recycling L3141
322 Country Side Recycling L3142
322 Country Side Recycling L3143
322 Country Side Recycling L3144
322 Country Side Recycling L3145
322 Country Side Recycling L3146
322 Country Side Recycling L3147
322 Country Side Recycling L3148
322 Country Side Recycling L3149
322 Country Side Recycling L3150
322 Country Side Recycling L3151  $                           89,500,005 
322 Country Side Recycling L3152
322 Country Side Recycling L3153
322 Country Side Recycling L3154
322 Country Side Recycling L3155
322 Country Side Recycling L3156
322 Country Side Recycling L3157
322 Country Side Recycling L3158  $                         213,008,025 
322 Country Side Recycling L3159  $                           86,000,775 
322 Country Side Recycling L3160

323 CAJ Contracting Services L3132  $                           61,997,887  Standard Caricom ✔ ✔ ✔ 1
323 CAJ Contracting Services L3133  $                           64,923,469 
323 CAJ Contracting Services L3134  $                           42,603,015 
323 CAJ Contracting Services L3135  $                           49,571,438 
323 CAJ Contracting Services L3136  $                           57,202,530 



323 CAJ Contracting Services L3137  $                           41,933,824 
323 CAJ Contracting Services L3138  $                           50,635,515 
323 CAJ Contracting Services L3139  $                           77,856,912 
323 CAJ Contracting Services L3140  $                           85,520,526 
323 CAJ Contracting Services L3141  $                           77,030,835 
323 CAJ Contracting Services L3142
323 CAJ Contracting Services L3143  $                         228,674,871 
323 CAJ Contracting Services L3144  $                           46,340,543 
323 CAJ Contracting Services L3145  $                           47,020,943 
323 CAJ Contracting Services L3146  $                           71,690,430 
323 CAJ Contracting Services L3147
323 CAJ Contracting Services L3148
323 CAJ Contracting Services L3149  $                           45,202,083 
323 CAJ Contracting Services L3150  $                           48,777,855 
323 CAJ Contracting Services L3151  $                           89,244,120 
323 CAJ Contracting Services L3152  $                           56,917,035 
323 CAJ Contracting Services L3153  $                           45,517,600 
323 CAJ Contracting Services L3154  $                           51,854,870 
323 CAJ Contracting Services L3155  $                           43,203,185 
323 CAJ Contracting Services L3156  $                           61,171,615 
323 CAJ Contracting Services L3157  $                           50,573,660 
323 CAJ Contracting Services L3158  $                         217,821,030 
323 CAJ Contracting Services L3159  $                           87,040,905 
323 CAJ Contracting Services L3160  $                         380,536,800 

324 V. Narine Central Lumber Yard L3132  $                           60,549,169  Standard Caricom ✔ ✔ ✔ 2
324 V. Narine Central Lumber Yard L3133  $                           63,692,606 
324 V. Narine Central Lumber Yard L3134  $                           41,689,148 
324 V. Narine Central Lumber Yard L3135  $                           48,869,893 
324 V. Narine Central Lumber Yard L3136  $                           55,985,528 
324 V. Narine Central Lumber Yard L3137  $                           40,644,062 
324 V. Narine Central Lumber Yard L3138  $                           52,773,840 
324 V. Narine Central Lumber Yard L3139  $                           80,523,725 
324 V. Narine Central Lumber Yard L3140  $                           85,851,080 
324 V. Narine Central Lumber Yard L3141  $                           78,368,850 
324 V. Narine Central Lumber Yard L3142  $                           67,883,550 
324 V. Narine Central Lumber Yard L3143
324 V. Narine Central Lumber Yard L3144  $                           46,734,293 



324 V. Narine Central Lumber Yard L3145  $                           46,744,793 
324 V. Narine Central Lumber Yard L3146  $                           72,524,073 
324 V. Narine Central Lumber Yard L3147  $                           38,094,000 
324 V. Narine Central Lumber Yard L3148  $                           26,368,440 
324 V. Narine Central Lumber Yard L3149  $                           46,922,481 
324 V. Narine Central Lumber Yard L3150  $                           48,882,383 
324 V. Narine Central Lumber Yard L3151  $                           91,400,453 
324 V. Narine Central Lumber Yard L3152  $                           57,830,273 
324 V. Narine Central Lumber Yard L3153  $                           46,067,450 
324 V. Narine Central Lumber Yard L3154  $                           53,902,791 
324 V. Narine Central Lumber Yard L3155  $                           44,201,582 
324 V. Narine Central Lumber Yard L3156  $                           63,320,070 
324 V. Narine Central Lumber Yard L3157  $                           52,725,478 
324 V. Narine Central Lumber Yard L3158
324 V. Narine Central Lumber Yard L3159  $                           87,473,033 
324 V. Narine Central Lumber Yard L3160

325 S. Jagmohan Construction & General 
Supplies Inc. L3132  $                           62,048,490  Standard Premier ✔ ✔ ✔ 2

325 S. Jagmohan Construction & General 
Supplies Inc. L3133  $                           65,458,155 

325 S. Jagmohan Construction & General 
Supplies Inc. L3134

325 S. Jagmohan Construction & General 
Supplies Inc. L3135

325 S. Jagmohan Construction & General 
Supplies Inc. L3136

325 S. Jagmohan Construction & General 
Supplies Inc. L3137

325 S. Jagmohan Construction & General 
Supplies Inc. L3138

325 S. Jagmohan Construction & General 
Supplies Inc. L3139

325 S. Jagmohan Construction & General 
Supplies Inc. L3140  $                           81,374,718 

325 S. Jagmohan Construction & General 
Supplies Inc. L3141  $                           83,494,005 



325 S. Jagmohan Construction & General 
Supplies Inc. L3142

325 S. Jagmohan Construction & General 
Supplies Inc. L3143  $                         231,154,110 

325 S. Jagmohan Construction & General 
Supplies Inc. L3144

325 S. Jagmohan Construction & General 
Supplies Inc. L3145

325 S. Jagmohan Construction & General 
Supplies Inc. L3146

325 S. Jagmohan Construction & General 
Supplies Inc. L3147

325 S. Jagmohan Construction & General 
Supplies Inc. L3148

325 S. Jagmohan Construction & General 
Supplies Inc. L3149

325 S. Jagmohan Construction & General 
Supplies Inc. L3150

325 S. Jagmohan Construction & General 
Supplies Inc. L3151  $                           96,008,850 

325 S. Jagmohan Construction & General 
Supplies Inc. L3152  $                           61,915,980 

325 S. Jagmohan Construction & General 
Supplies Inc. L3153

325 S. Jagmohan Construction & General 
Supplies Inc. L3154

325 S. Jagmohan Construction & General 
Supplies Inc. L3155

325 S. Jagmohan Construction & General 
Supplies Inc. L3156

325 S. Jagmohan Construction & General 
Supplies Inc. L3157

325 S. Jagmohan Construction & General 
Supplies Inc. L3158  $                         216,980,025 

325 S. Jagmohan Construction & General 
Supplies Inc. L3159

325 S. Jagmohan Construction & General 
Supplies Inc. L3160  $                         365,766,855 



326 O&O General Contracting Services L3132  $                           61,155,770  Standard Premier ✔ ✔ ✔ 2
326 O&O General Contracting Services L3133  $                           64,100,705 
326 O&O General Contracting Services L3134
326 O&O General Contracting Services L3135  $                           49,287,473 
326 O&O General Contracting Services L3136  $                           56,288,820 
326 O&O General Contracting Services L3137
326 O&O General Contracting Services L3138
326 O&O General Contracting Services L3139  $                           79,361,241 
326 O&O General Contracting Services L3140  $                           84,829,910 
326 O&O General Contracting Services L3141  $                           77,478,030 
326 O&O General Contracting Services L3142  $                           66,640,875 
326 O&O General Contracting Services L3143  $                         230,763,990 
326 O&O General Contracting Services L3144
326 O&O General Contracting Services L3145
326 O&O General Contracting Services L3146  $                           73,255,392 
326 O&O General Contracting Services L3147
326 O&O General Contracting Services L3148
326 O&O General Contracting Services L3149  $                           47,889,545 
326 O&O General Contracting Services L3150  $                           49,470,435 
326 O&O General Contracting Services L3151  $                           91,701,960 
326 O&O General Contracting Services L3152  $                           58,273,740 
326 O&O General Contracting Services L3153
326 O&O General Contracting Services L3154  $                           54,160,427 
326 O&O General Contracting Services L3155
326 O&O General Contracting Services L3156  $                           63,361,780 
326 O&O General Contracting Services L3157  $                           52,662,038 
326 O&O General Contracting Services L3158  $                         213,777,540 
326 O&O General Contracting Services L3159  $                           88,150,020 
326 O&O General Contracting Services L3160  $                         378,820,275 

327 Caribbean Concrete (Guyana) Inc L3132  $                                         -    Standard Nafico ✔ ✔ ✔ 2
327 Caribbean Concrete (Guyana) Inc L3133  $                                         -   
327 Caribbean Concrete (Guyana) Inc L3134  $                                         -   
327 Caribbean Concrete (Guyana) Inc L3135  $                                         -   
327 Caribbean Concrete (Guyana) Inc L3136  $                                         -   
327 Caribbean Concrete (Guyana) Inc L3137  $                                         -   
327 Caribbean Concrete (Guyana) Inc L3138  $                                         -   



327 Caribbean Concrete (Guyana) Inc L3139  $                                         -   
327 Caribbean Concrete (Guyana) Inc L3140  $                                         -   
327 Caribbean Concrete (Guyana) Inc L3141  $                                         -   
327 Caribbean Concrete (Guyana) Inc L3142  $                                         -   
327 Caribbean Concrete (Guyana) Inc L3143  $                         215,235,158 
327 Caribbean Concrete (Guyana) Inc L3144  $                                         -   
327 Caribbean Concrete (Guyana) Inc L3145  $                                         -   
327 Caribbean Concrete (Guyana) Inc L3146  $                                         -   
327 Caribbean Concrete (Guyana) Inc L3147  $                                         -   
327 Caribbean Concrete (Guyana) Inc L3148  $                                         -   
327 Caribbean Concrete (Guyana) Inc L3149  $                                         -   
327 Caribbean Concrete (Guyana) Inc L3150  $                                         -   
327 Caribbean Concrete (Guyana) Inc L3151  $                           85,644,615 
327 Caribbean Concrete (Guyana) Inc L3152  $                                         -   
327 Caribbean Concrete (Guyana) Inc L3153  $                                         -   
327 Caribbean Concrete (Guyana) Inc L3154  $                                         -   
327 Caribbean Concrete (Guyana) Inc L3155  $                                         -   
327 Caribbean Concrete (Guyana) Inc L3156  $                                         -   
327 Caribbean Concrete (Guyana) Inc L3157  $                                         -   
327 Caribbean Concrete (Guyana) Inc L3158  $                         201,276,368 
327 Caribbean Concrete (Guyana) Inc L3159  $                           87,722,145 
327 Caribbean Concrete (Guyana) Inc L3160  $                         346,390,853 

328 The Acacia Group L3132  $                                         -    Standard Caricom ✔ ✔ ✔ 2
328 The Acacia Group L3133  $                           59,753,256 
328 The Acacia Group L3134  $                           41,168,190 
328 The Acacia Group L3135  $                           40,093,268 
328 The Acacia Group L3136  $                           51,672,653 
328 The Acacia Group L3137  $                           36,305,824 
328 The Acacia Group L3138  $                           45,386,082 
328 The Acacia Group L3139  $                           70,668,687 
328 The Acacia Group L3140  $                           74,406,836 
328 The Acacia Group L3141  $                           70,642,845 
328 The Acacia Group L3142  $                           67,254,075 
328 The Acacia Group L3143  $                         196,823,130 
328 The Acacia Group L3144  $                           42,390,836 
328 The Acacia Group L3145  $                           42,390,836 
328 The Acacia Group L3146  $                           66,221,820 



328 The Acacia Group L3147  $                           39,500,418 
328 The Acacia Group L3148  $                           24,492,888 
328 The Acacia Group L3149  $                           41,350,089 
328 The Acacia Group L3150  $                           42,056,805 
328 The Acacia Group L3151  $                           83,040,983 
328 The Acacia Group L3152  $                           51,404,220 
328 The Acacia Group L3153  $                           48,541,160 
328 The Acacia Group L3154  $                           51,762,397 
328 The Acacia Group L3155  $                           43,279,566 
328 The Acacia Group L3156  $                           58,660,166 
328 The Acacia Group L3157  $                           51,035,057 
328 The Acacia Group L3158  $                         194,285,355 
328 The Acacia Group L3159  $                                         -   
328 The Acacia Group L3160  $                         319,862,520 
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